
GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED 

                                         गारे्डन रीच शिपशिल्डर्स एण्ड इंजीशनयर्स शिशिटेर्ड 

(A GOVERNMENT OF INDIA UNDERTAKING – MINISTRY OF DEFENCE) 

(भारत र्रकार का प्रशतष् ठान) 

             Registered & Corporate Office Address: GRSE Bhavan, 61, Garden Reach Road, Kolkata - 700 024 

Web site वेि:www.grse.in , CIN सी आई एन: L35111WB1934GOI007891 

 

NOTICE INVITING TENDER (NIT) 

निविदा आमंत्रण सूचिा 
 
Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering 

Product Company, invites below mentioned Service Providers who have participated in pre-bid 

meeting for the job against NIT-022/ET-3039) having experience of similar to the work packages as per 

criteria specified in NIT to submit single stage two-part (Part I- Techno-Commercial & Part II- Price) 

bids through e-tendering mode for the work package as per following bid document: 

 

[This tender is for Work Package-II part only as per scope and criteria of SOTR] 

1. M/s. Vrinda Engineers Pvt. Ltd. 

2. M/s. Patel Engineering Works(Vizag) 

3. M/s. Technocon Services 

4. M/s. Navakho Engineering Projects 

5. M/s. Solas Marine Services Pvt. Ltd. 

6. M/s. Nav Bharat Infrastructure Co. 

7. M/s. Elegant Engineering 

8. M/s. Artson Engineering Ltd 

9. M/s. Yeoman Marine Services Pvt. Ltd. 

 

NIT No नननिदा संख्या: SCC/DC/LT/ Vessel Construction/030/RA-3205  

Job Title कार्यकानाम: “SUBCONTRACTING OF VESSEL CONSTRUCTION” at GRSE  

 
(For WORK PACKAGE-II part only)  
 
 

[to be executed as per SOTR No.VESSEL/01 (Rev-1, dated 
25.05.2025) (at Annexure-I) ] 

Tender issuing Dept. 

निभागद्वाराजारी: 
 

Contract Cell (रं्शवदाशिभाग), GRSE (61 Park) 

 

Executing dept. 
PMT, GRSE 
 

 

 
 
 
 
 

http://www.grse.in/
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ARTICLE 1 अनुछेद-1: SCHEDULE OF CALENDAR DATESर्िायाविीकीअनुरू्ची: 

 

 

ARTICLE 2अनुछेद-2: COMMERCIAL REQUIREMENT FOR THE NITशनशवदाकीब्यवर्ाशयकआवश्यकता:  

 

FEES / DEPOSITS 

Tender Fee निविदाप्रपत्र मुल्य (स्टैक के परिछेद 03 

मे उदधतृ)  

INR 500/- ** 

Earnest Money Deposit (EMD) (refer clause 

4 of STAC) िर्ाना रानिजमा 

(सै्टककेपररछेद4मेउदधृत)** 
Rs. 10,00,000/- (Rupees Ten Lakhs only) **   

** Note: -   
 

a) Bidders are required to submit EMD amount as Bid Security against this tender. In case of 

withdrawal of the bid/ fail or refuse to execute the contract / fail or refuse to furnish the security deposit, 

the EMD shall liable to be forfeited.  

 

b) MSE/NSIC registered firms having the tendered service listed in their MSE document will be eligible 

for exemption from submitting the EMD and Tender Fee. Bid security to be submitted as per 

Annexure-6.  

 

c) The vendors registered with GRSE shall be exempted from submission of EMD subject to 

submission of valid copy of the registration certificate issued by GRSE. Having tender’s service similar 

to tendering service listed with the list of items / services for which they are registered. In lieu, they 

shall be required to submit 'Bid Security Declaration' as per the format at Annexure-6.  
 

d) In the case of Consortium, the lead partner should be registered with GRSE to qualify for exemption 

of EMD. 
 

  e) In the case of Joint Venture, the entity should be registered with GRSE to qualify for exemption of 

EMD. 

   

  f) Submission of Tender Fee instrument is MANDATORY for joint-venture / consortium of two or more 

firms and there shall be no exemption applicable against submission of MSE/NSIC/ GRSE registration 

certificates by the firms. 

 

SCHEDULE र्ारणी 

Bid submission Starting Date  

नननिदाजमाकरनेकीप्रारंनभक नतनि 
10/06/2025 
 

14:00 hrs. 

Tender Due Date 

नननिदा जमा की अंनतम नतिी 

19/06/2025 
 

12:00 hrs. 

Tender Opening Date (Part I) 

नननिदा खुलने की नतिी 

(तकनीकी- िानिज्यिकिोलीभाग-I) 

20/06/2025 
 

14:00 hrs. 

Offer Validity Period minimum 

ऑफर की ननरु्न्तम िैधता अिधी 
180 days from date of opening of Tender (Part – I) 

http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English
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Security Deposit (SD)प्रनतभूनत 5% of Order Value (inclusive of GST) 

Liquidated Damages पररननधायररतनुकसान 0.5 % per week, Max 5% of unexecuted job 

Billing Frequency निलकरनेकीअिधी  Stage wise Progressive Bill basis 

Evaluation of L1 एल1 कामूल्ांकन  
 L1 bidder will be decided on Totality Basis through 

Reverse Auction excluding GST  
  

 
 

ARTICLE 3अनुछेद-3: ANNEXURES ENCLOSED FORMING PART OF THIS e-TENDERई-शनशवदा अंतगसत 

रं्िशगत पररछेद: 

ANNEXURES DOCUMENT DESCRIPTION 

Annexure1संलग्नक-1 Statement of Technical Requirement (SOTR)(attached with 
NIT) 

Annexure 2 संलग्नक-2 GRSE Standard Terms and Conditions(STAC) ((attached 
with NIT) 

Annexure 3 संलग्नक-3 Format for Technical Eligibility Criteria (attached with NIT) 

Annexure 4 संलग्नक-4 Format for Financial Eligibility Criteria(attached with NIT) 

Annexure 5 संलग्नक-5 Format for Self-Certification for not having blacklisted/ not 
received any tender holiday 

Annexure 6संलग्नक-6 Format for Bid Security Declaration(attached with NIT) 

Annexure 7 संलग्नक-7 Format for - Integrity Pact(attached with NIT) 
To be submitted in Non-Judicial stamp paper of value not 
less thanRs.100/-. 

Annexure 8संलग्नक-8 Confirmation by Bidder and checklist for bid submission 
(attached with NIT) 

Annexure 9संलग्नक-9 Check List of Statutory Responsibility of Contractor and 
Principal employer(attached with NIT) 

Annexure10संलग्नक-10 Check List for Bill submission (attached with NIT) 

Annexure 11संलग्नक-11 Penalty for non-cleaning of work area post job completion 

Annexure 12संलग्नक-12 Non-Disclosure Agreement (NDA) to be submitted in Non-
Judicial stamp paper of value not less than Rs.100/- 
(www.grse.in) 

Annexure 13संलग्नक-13 Fire & Safety Guidelines (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 
(https://www.grse.in/enclosures-related-to-the-tenders-of-sub-
contracting-
activities/Safety_Guidelines_for_contractors_Revised.pdf) 

Annexure 14संलग्नक-14 Special condition of contract (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 

Annexure 15 संलग्नक-15 Contractors Responsibility (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 

http://www.grse.in/
http://www.grse.in/
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ARTICLE 4अनुछेद-4: DOCUMENTS TO BE UPLOADEDअपिोर्डहेतुदस्तावेज 

Annexure 16 संलग्नक-16 General Requirement (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 

Annexure 17संलग्नक-17 PF, ESI declaration form (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 

Annexure 18संलग्नक-18 Guideline for Bank Guarantee (please refer www.grse.in→ 
Tender → 
Enclosures Related to tenders of Sub-Contracting Activities) 
(BG to be submitted in Rs. 100/- Non-Judicial Stamp paper) 

Annexure 19संलग्नक-19 Format for - Bank Guarantee Format for EMD (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 

Annexure 20संलग्नक-20 Format for - Bank Guarantee Format for SD (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 

Annexure 21संलग्नक-21 Format for - Bank Guarantee Format for collection of material 
(please refer www.grse.in→Tender→Enclosures Related to 
tenders of Sub-Contracting Activities) 

Annexure 22संलग्नक-22 Format for - Bank Guarantee Format for Indemnity Bond 
(please refer www.grse.in→Tender→Enclosures Related to 
tenders of Sub-Contracting Activities) 

Annexure 23संलग्नक-23 Format for - Bank Guarantee Format for PBG (please refer 
www.grse.in→Tender→Enclosures Related to tenders of 
Sub-Contracting Activities) 

Self-Attested documents are to be scanned and uploaded with Part I of GeM-bid 

ई-शिर्डकेभाग-1 केर्ाथसै्कनएवंअपिोर्डहेतुस्वअशभप्रािाशणतदस्तावेज 

1 
DD/ BG towards tender fee and EMD or MSE (UDYAM)/NSIC certificate/ valid 
GRSE vendor registration and Bid security declaration (as per Annexure - 6) to get 
exemption towards tender fee and EMD 

Yes 

2 
If MSE/NSIC firm, confirmation for whether SC/ST, and Women entrepreneur 
with documentary evidence to be submitted 

Yes 

3 
Technical Acceptance Matrix, matrix for SOTR as available with NIT after being 
downloaded and filled up 

Yes 

4 
Commercial Acceptance Matrix , matrix for NIT, Standard terms and conditions as 
available with NIT after being downloaded and filled up 

Yes 

5 
Documents meeting the Technical Eligibility Criteria to be submitted with filled in 
format at Annexure - 3 along with documentary evidences. 

Yes 

6 
Documents meeting the Financial Eligibility Criteria to be submitted with filled in 
format at Annexure - 4 along with documentary evidences. 

Yes 

7 
Audited/Certified Annual Accounts and Annual Report for immediate last three (03) 
financial years ending on 31st March’2024 in support of Financial Eligibility. 

Yes 

8 
Solvency Certificate of (as mentioned in NIT document under eligibility criteria) 
from Banker to be submitted – Solvency certificate should not be older than 03 (three) 
month from tender publication date. 

Yes 

9 
Self-Certification for not having blacklisted /not received any tender holiday as per 
eligibility criteria to be submitted as per format atAnnexure-5 

Yes 

10 Integrity Pact (refer clause 01 of STAC) as per format at Annexure-7 Yes 

11 
PAN /TAN, GST, Labor License Certificate, Registration Certificate of the Company 
with ROC, Trade License, Memorandum and the Article of Association of the firm. 

Yes 

http://www.grse.in/
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a. In case of non-submission of documents as mentioned above, the bidder may liable to be 

considered as disqualified. 
 

b. The Bidders has to submit ink signed hard copy of all above documents within 03 days 
from opening of Part I bid. 

 
 

 
 

ARTICLE 5अनुछेद-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT वास्तशवकप्रपत्रजोजिाकरनेहैं: 

 

PHYSICAL SUBMISSION 

1 Tender Fee Instrument Within 03 days from opening of Part I bid 

2 EMD Instrument Within 03 days from opening of Part I bid 

NOTE: If instruments submitted 
through demand draft, the 
same to be drawn in favour 
of: 

 
GARDEN REACH SHIPBUILDERS & ENGINEERS 
LIMITED 

The demand drafts should 
be payable at  

Kolkata 

3. Integrity Pact 
Scanned copy to be uploaded along with the bid & 
original to be submitted within 03 days from opening of 
Part I bid 

 

Above mentioned original Negotiable Instruments as stipulated, to reach the office of 
Ms. Debalina Chowdhury, AM(Contract), Contract Cell, GRSE 61Park Unit, 
2ndFloor (North Block of the building), Garden Reach Road, Kolkata 700 024 
within stipulated period as indicated above in a sealed envelope with tender number 
and job duly superscripting on it. 

 
 

ARTICLE 6अनुछेद-6:JOB EXECUTION SCHEDULEकायसशनष्पादनरू्ची 
 

(A) Mobilisation Period िाििंदीअवधी- 07 days from the date of placement of LOA/Purchase Order 

(whichever is earlier) will be given for commencement of work. 
 

(B) Job Starting Dateकार्यआरम्भतिथी -The job is to be commenced immediately after mobilisation and 

as per instruction of PS-PMT/PL/PCO of GRSE/ nominated officer of GRSE. 
 

(C) Job Completion date / Period of Contract कायसर्िाप्तीशतथी/अनुिन्धकार्िय– 

 
Work Package II  
i Structural work (as defined in para 7.3(b) of the SOTR) of aft part (aft of Frame 27), including 
superstructure (approximate weight – 260 Ton). Integration of the forward part with the aft part (to 
complete ship hull structure). Complete outfitting of the whole ship (including both forward and aft 
parts) and trials/ handing over of the vessel to GRSE as per details provided in this SOTR, GA and 

12 Copies of registration with PF, ESI authorities/ last challans etc. Yes 

13 

Partnership Deed / Memorandum and the Article of Association of the firm 
confirming partners and lead partner (if applicable)/  Joint Venture Agreement / 
Memorandum of Understanding with Power of Attorney in favour of lead member (if 
applicable). 

Yes 

14 
Government E-Market Place (GeM) registration certificate with Unique GeM Seller 
ID . GeM ID is to be indicated in Commercial Matrix.  

Yes 

15 
Confirmation of TReDS registration number (Entity ID)  allotted to MSME’s by Trades 
Receivable e-Discounting System (TReDS) for invoice discounting system in case of 
MSME Organization 

Yes 

16 
Checklist for bid submission at (Annexure - 9) in Company’s letterhead 

Yes 
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Build Specifications. Completion timeline: 13 months from placement of LOI/PO (subject 
to availability of drawing and cut plates progressively). Detail as per SOTR and other enclosures.  

 

Completion timeline: Thirteen (13) months from placement of LOI/PO(whichever is 

earlier).. 

 
Tentative Schedule for Job Starting and Delivery of the complete vessel is tabulated below.  

 

 Construction Time Frame 

 

Start Date # Delivery Date Duration (Months) 

Mid Jul 25 Mid Aug 26 13 

 
# Commencement of provisioning of cut plates, Start Date to launch – 09 months, Launch to Delivery - 04 

months 

 
 

ii. The Bidder must submit a network schedule explaining planning and program in detail 

for execution of the project. Please note Time is the essence of this contract. During 

execution of work the contractor shall ensure the timely mobilization of their equipment, 

adequate manpower and materials based on agreed work schedule / milestones. The 

contractor shall adopt necessary measures to avoid any delay in work progress.  

 
Details is as per SOTR No. VESSEL/01 (Rev-1) dated 25.05.2025 (Annexure-1).  

 
 
(D) Inspection/Quality Assurance Authority – GRSE QA, PS-PMT/ PL, Classification society.  

 
(E)Place of Work - The job is required to be executed at GRSE (RBD / any other unit of GRSE). 

 

 

ARTICLE 7अनुछेद-7: JOB EXECUTIONकायसशनष्पादन - 

Job is to be executed strictly as per SOTR (SOTR No: VESSEL/01 rev-1 dt. 25.05.2025 at Annexure 1), 
Technical/Build specifications, Design & Drawings, GRSE requirement and in case of doubt, instructions 
of the Engineer in-charge / PL/ PS/ GRSE PMT office/ their nominated officers are to be followed. 
 

GRSE has already provided “Build Specifications and other technical details” to the above 
mentioned vendors on submission of NDA and clarified points during pre bid meeting for the job 
(held for NIT-022/ET-3039).   
 
Detail of scope of work for Work Package II, free issue material by GRSE and material, 

material/items under scope of contractors etc. is as per SOTR criteria.  

The Contractor shall maintain record of Material supplied by GRSE, indicating the quantity 
received and installed. The Contractor shall maintain a ‘Traceability Register’ for all issued 
material from its inception in temporary store till final use onboard vessel. The records shall be 
submitted every month by the Contractor to GRSE PMT for review. The Contractor shall prepare 
and submit a reconciliation document upon delivery of the vessel, and the same shall be duly 
certified by GRSE PMT. 
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In case any job executed outside GRSE at contractor's premises, then it shall be the 

responsibility of Contractor to insure, preserve and protect all material / equipment (including free 

issue material) and electronic equipment against damage, loss or theft etc.  

 

In the event of any damage to any material / equipment due to negligence, replacement / 

rectification of damaged material / equipment shall be the Contractor’s responsibility for working 

inside GRSE premises OR at Contractor's premises with GRSE fee issue material.  

 

ARTICLE 8अनुछेद-8: GUARANTEE& WARRANTYगारंटीएवंवारंटी– 

 

The work executed as per Contract including equipment or components thereof are to be guaranteed for 

satisfactory performance for the period of 12 (Twelve) months from the date of successful completion of 

the full work of the ship duly certified and accepted by GRSE and acceptance / possession of vessel by 

GRSE. However, for material/equipment supplied will be guaranteed as per Build/technical specifications 

if otherwise mentioned. The ship will be handed over to the End customer. The contractor shall provide 

guarantee/ warrantee support at End customer location as specified in SOTR.  

 

Any faulty work carried out by the Contractor is to be rectified by them within the time stipulated by the 

GRSE. In case of failure by Contractor to meet the ship’s programme, outstanding deficiencies shall be 

rectified by GRSE through any party to be appointed by GRSE and all costs of such work incurred by 

GRSE shall have to be borne by the Contractor and the Contractor shall pay such amount within 30 days 

from the date of demand by GRSE. 

 
During guarantee/ warranty period if any equipment or any component thereof supplied by the 
contractor, suffers due to defective material and/ or due to improper design and/ or due to defective 
drawing or due to faulty workmanship the contractor will assume full responsibility of rectification of 
such defective equipment or component thereof including all direct expenses relating to removal and 
re-positioning of the replacement/ repaired equipment or component thereof and subsequent test & 
trial, incurred thereon without any financial implication to GRSE 
 

ARTICLE 9अनुछेद-9: PRICEिूल्य– PRICE DISCOVERY & PRICE BASIS 
 

 
a. Price shall be discovered through Online Reverse Auction, to be conducted by M/s National 
Informatics Centre (NIC), service provider to GRSE. Only the Techno-Commercially accepted 
vendors shall be allowed to participate in the Online Reverse Auction Event, the date & time of 
which shall be intimated to all the eligible vendors by the service provider in due course.  
 
b. All the participating vendors has to quote separately in the Price Bid Format. Price is to be quoted with 
all taxes & duties except GST. GST is to be indicated separately in the Price Bid Format & will be 
applicable as per ruling rate.  
 
c. Start bid price will be promulgated prior to the commencement of reverse auction. The price shall be 
inclusive of basic price, all applicable taxes and duties except GST. GST will be applicable as per ruling 
rate.  
 
d. The Price established will firm and fixed for the entire contract period till satisfactory completion of work.  
No escalation whatsoever will be considered under any circumstances in respect of the contract. 
 

The quoted price should also include all statutory cost / detail as mentioned/indicated in SOTR to complete 
the project.  
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No other attachment regarding price will be accepted (other than as given in html format 
in E-procurement portal) and if submitted by the vendor then the offer will be treated as cancelled. 
 
Please note, if any price indication or price attachment found with techno-commercial bid, the 

vendor will be rejected outright. 

Price  

ARTICLE 10 अनुछेद - 10:  ESCALATIONिूल्यवृद्धी: Not applicable.  

ARTICLE 11अनुछेद-11: UNREASONABLE QUOTESअतकस रं्गतभाव - 

i) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to withdraw 
from the tender then such bid will be cancelled and EMD will be forfeited and punitive action will be taken 
in line with the provision as per GRSE Vendor Policy.  
 
ii) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote, lower by 
30% or more than estimate and also if the difference in price between L1 & L2 is 30% or more, then the 
quoted price to be analyzed w.r.t tender requirement and if the L1 bidder fails to justify their quoted rate, 
the obtained L1 quote will be rejected and punitive action will be taken in line with the provision as per 
GRSE Vendor Policy. 
 
iii) If the justification is acceptable to GRSE, then the bidder has to submit Bank Guarantee of 10% of the 
total Contract value (inclusive of GST) in addition to the Security Deposit (SD) and Performance Bank 
Guarantee (PBG) for execution of the job till satisfactory completion of entire contract. There shall be no 
exemption / relaxation for the Guarantee against unreasonable quote. In case of breach of contract GRSE 
shall reserve the right to invoke the BG and may impose tender holiday for a period as per GRSE Vendor 
policy. 
 

ARTICLE 12अनुछेद-12:  OFFER VALIDITYप्रस्तावकीवैध्यता- 

Offer should be valid for 180 days from the date of opening of Part-I bid i.e.Techno-commercial bid. Under 
exceptional circumstances GRSE may request for extension of price validity, beyond 180 days against 
valid reason. 
 

ARTICLE 13अनुछेद-13: CONDITIONAL OFFERर्ितसप्रस्ताव - 

Conditional offers w.r.t. SOR will not be accepted. However, in case the bidder wishes to deviate 
from any/ some commercial Terms & conditions, then separate deviation statement has to be 
uploaded along with Part-I bid. However, GRSE reserves the right to accept / reject the deviations 
/ bid with deviations, after giving reasonable opportunity to the Bidder. If the deviation is 
acceptable to GRSE, then suitable loading for such deviation on the price quoted by the bidder 
will be considered (during TNC/CNC proceedings) prior to determine the L1 price. 
 

ARTICLE 14अनुछेद-14: DETERMINATION OF L1एि-1 काचयन - 

L1 bidder will be decided on Totality Basis through Reverse Auction.  

 

ARTICLE 15अनुछेद-15:BOQ िीओकु्य - 

BOQ as part of SOTR given in the tender is tentative and it may vary according to actual requirement of 

job during the period of contract as per actual requirement of GRSE. The selected Bidder has to 

execute the required quantity at same rate, terms & conditions to complete the job. BOQ as per SOTR is 

given below. However the detail will be as per Build/technical specifications: 

 

Sl. No. Job Description UOM QUANTITY 

1 
WORK PACKAGE-II 
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CONSTRUCTION OF AFT PART 

STRUCTURE INCLUDING 

CONSOLIDATION WITH FWD PART 

Tonne 260 

DELIVERY OF SHIP WITH COMPLETE 

OUTFITTING ACTIVITIES ETC. AS PER 

SOW 

LS 1 

 
 

NB: UOM = Unit of Measurement, (ii) LS- Lumpsum. (iii) Delivery of ship with outfftings refers 
total scope as per SOTR criteria viz with supply of items under scope of vendor, installation, 
trial, delivery of ship etc.   
 
± 10% variation in quantity of structural work needs to be considered within the scope of work 
without any additional cost implication.  
 
Detail of BOQ and all requirement and terms are as per SOTR (SOW) attached with NIT and 
Build/technical specifications.  
 
Note: Any material / equipment required for execution of job as per SOTR which is to be supplied 
by vendor will be F.O.R. GRSE / Onboard ship. Transit, freight, insurance, duty etc. as applicable 
for delivery of the items in GRSE shall be the responsibility of vendor with obtaining proper 
inspection note and delivery challans at GRSE. 
 

ARTICLE 16अनुछेद-16: OPENING OF BIDSशनशवदाखुिना- 

Part I (Techno-commercial) bid will be opened on the date declared in NIT. Part II bid will be opened post 
techno-commercial evaluation by GRSE. Price bid of only those who qualify techno-commercially will be 
opened. Opening date of Price Bid will be intimated accordingly to all qualified bidders. Disqualified 
bidders, either during technical assessment or commercial discussion or both techno-commercial 
evaluation will also be intimated about their non-consideration for further processing.  
 

ARTICLE 17अनुछेद-17:MICRO& SMALL ENTERPRISESरू्ख्छ्िएवंछोटेउद्योग - 

a) The ‘Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012’ and 
subsequent amendments / guidelines / press publications / circulars to the Order, as issued by the 
Ministry of MSME, shall be applicable as on the date of opening of the price bids. 

 
b)   The bidders are advised to check the website of the Ministry of MSME for details of the 

amendments / circulars issued by the Ministry of MSME. 

ARTICLE 18अनछेुद-18: AWARDING JOBS TO MULTIPLE BIDDER बहुल बबडर के ललए ठेका कार्य: 
 

GRSE intends to offload job of Work Package-II to L1 bidder, who shall be responsible to 

construct the vessels strictly as per the Job Execution Schedule and SOTR criteria.  

 

In case of poor performance in terms of job quality / execution schedule at any stage by the L1 

bidder/Contractor(s), GRSE reserves the right to engage multiple bidders for execution of job 

in parallel to meet the construction schedule.  

 

ARTICLE 19अनुछेद-19: ELIGIBILITY CRITERIAपात्रताकेिापदंर्ड–  

Bidders should be registered Indian company with legal status and must fulfill the following minimum 
pre-qualification criteria:- 
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A. Technical Eligibility Criteria तकनीकीिापदंर्ड–  

Bidder should have experience of successfully completed similar work during last 12 years 
ending on 30.04.2025 should be either of following: - 

(aa) Three (03) similar completed works of total value not less than Rs. 23 Cr. 

                     or 
(ab) Two (02) similar completed works of total value not less than Rs. 20 Cr. 
                     or 
(ac) One (01) similar completed work of value not less than Rs. 16 Cr. 
                     or 
(ad) Jobs of similar contracts executed in a continuous span of 12 months totaling Rs. 6 
Cr. 

‘Similar completed work’ refers to construction, outfitting and handing over of self-

propelled vessel built to IACS (International Association of Classification Society)/ Naval 
Specifications/ Inland Vessels Act (Government of India).   

The bidders should have experience in Ship building activities viz. Hull fabrication& 
erection, outfitting work including plumbing, Electrical, Machinery work, trunking, 
Installation of equipment and trials.  

The vendor should be currently engaged with shipbuilding activities.  

Note:  

Bidder should submit documentary evidences such as past performance certificates, work 

order copies, satisfactory work completion certificates issued by the competent authority 

etc.  to meet eligibility criteria. GRSE reserves the right for cross verification of authenticity 

of the said documents whenever felt necessary. 

 
Note1:  
(a) If bidders submit their bid as Consortium, if any, for the tender, Consortium Agreement, 
POA etc. is to be submitted as per provision of GRSE STAC.  
 
(b) In case of Consortium, the bidder should be Lead partner for the tendered job as per 
their Consortium agreement.  
 

 

Supporting documents meeting Technical eligibility criteria is to be submitted along with the 
Part-I bid. All documentary evidences such as past performance, satisfactory job completion 
certificates, order copies issued by the orginalisation for whom the work has been done, full 
contact details like name, address, telephone numbers, company registration certificate etc. of 
the authority is to be submitted with Annexure-3 attached with the NIT. for assessment during 
TNC meeting. 

 
 

B. Financial Eligibility Criteriaवित्तीर् मापदंड - 
The bidder shall have sound financial health satisfying the following criteria: - 

 

i. [Audited Balance Sheet and Profit & Loss Account of the company for last 3 (three) FY 
ending on 31.03.2024 need to be submitted in support of Financial eligibility requirement]. 
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ii. Bidder shall provide Solvency Certificate for a sum of not less than as mentioned below from 

their banker (any scheduled bank other than co-operative bank). 
Please note: Solvency certificate should not be 03 (three) month older than tender 
publish date. 
 
Bidder’s average Audited/certified Annual financial turnover during last 03 financial years ending 
on 31.03.2024 should be as follows: 

 

i. Average annual turnover of last three FY ending on 31.03.2024 should be minimum Rs. 7.50 Cr.  

ii. Solvency certificate from banker for Rs. 5.80 Cr. from any Scheduled Bank other than Co-
operative bank 

 
Supporting documents meeting Financial Eligibility Criteria i.e. Audited Balance Sheet, Profit & Loss 
Account etc. of the company for last 03 (three) financial years, Solvency certificate to be submitted along 
with the part – 1 bid as per format given in Annexure-4. 
 

C. The bidder should give self-certification (as per Annexure-5) that they have neither been 

Blacklisted nor have received any tender holiday from any PSUs/Central & State Govt. 

Organizations or any other Government / Quasi Government Organizations during last 03 

(three) years ending on 31.05.2025. The bidder has to submit self-certification for the same 

along with the techno-commercial offer. GRSE reserves the right to independently verify the 

same. In case violation of declaration is detected at any stage of tender process and during 

currency of contract, the order will be terminated. 

Self-certification is to be submitted as per format attached at Annexure-5 attached with the 

NIT SLA.  

Note: 
a) If any bidder has been black listed by any PSUs/Central & State Govt. Organizations or 

any other Government / Quasi Government Organizations, then the bidder is not eligible 
to participate in this tender. If any discrepancy is detected at any stage of the tender, then 
the offer submitted by the bidder / contract awarded to the bidder will be cancelled and 
EMD/SD shall be forfeited and appropriate action will be taken in accordance with the 
vendor policy of GRSE. 

 

b) If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State Govt. 
Organizations or any other Government / Quasi Government Organizations, then this fact 
must be clearly stated and it may not necessarily be a cause for disqualifying them.  
 

c) In case of non-submission of the self-certification document as per format at Annexure-
05, the bidder will be treated as non-responsive and their offer will be rejected. 
 

[ Requisite formats attached with NIT as Annexure 3,4 & 5 of Article 3 to be filled up by the 
bidders in 

support of above eligibility criteria with documentary evidences and to be submitted the same 
along with the Techno-Commercial bid] 

 
Note: - Documents mentioned in above clauses to be submitted with Techno-commercial bid (Part-I) 
without which submitted offer will liable to be rejected for processing of tender. GRSE reserves the right 
to independently verify the submitted self-certification of any bidder. In case violation of declaration is 
detected at any stage of tender process and during currency of contract, the order will be terminated. 

 

ARTICLE20अनुछेद-20:INSTRUCTION TO THE BIDDERSशिर्डरहेतुअनुदेि -  

1. Before submitting a bid, bidders are expected to examine the Bid Documents carefully, if 
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they desire, may visit the work front, fully inform themselves of existing conditions and 

limitations including all items described in the Bid Documents. NO consideration will be 

granted for any alleged misunderstanding regarding 

 

(i)The materials (if any) which are to be furnished by vendor for the work. 

(ii)The work which is to be performed by the vendor. 

(iii) Actual considerations made by bidder to complete all work. 

(iv) To comply with conditions specified in the Bid Document. 

 

2. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid 

Documents, or there be any doubts as to the meaning of a provision or requirement, the same 

shall immediately brought to notice of GRSE Tendering Dept.in writing, not less than 03 days prior 

to bid closing date. 
 

3. It is understood that in receiving this bid, GRSE assumes no obligation to enter into a contract for 

the WORK covered by this bid request. GRSE reserves the right to reject any and all unqualified 

proposals or waive irregularities therein. GRSE reserves the right to evaluate each and every 

proposal and accept the whole or any part of the tender and the Tenderer shall be bound to perform 

the same at the rates quoted. 
 

4. GRSE also reserves the right to reject any or, all bids and accept the bid, which in its opinion, 

appears to be most advantageous to GRSE. Receipt and review of this Bid Request constitutes 

an agreement of confidentiality between GRSE and each of the contracting Firms preparing its 

Bid. GRSE reserves the right to change the form of this request to Bids, or make clarifications 

thereto, within a reasonable time before date of submission of Bids. 

 

5. Generally, Contractor will assume all safety related responsibility for the site and will furnish and 

maintain its own safety program for itself and its subcontractors. Contractor are bound to comply 

with all applicable Environmental, Occupational Health & Safety rules, regulations, procedures and 

guidelines when performing work in the facility or site.  

  

6. Bidders objecting on any grounds to any bid specification or legal requirements imposed by these 

bidding documents shall provide written notice to GRSE within 03 calendar days from the day bid 

document was made available to public. Failure of a bidder to object in the manner set forth in this 

paragraph shall constitute and irrevocable waiver of any such objection.  
   

7. Independent External Monitors (IEM): Either or both of the following Independent External 

Monitors will have the power to access the entire project document and examine any complaints 

received by him. In case of any change in IEMs, it will be informed accordingly. 

The communication details of the IEMs are as follows:- 
 

(A) Shri Lov Verma, IAS (Retd.), 
Email: lov_56@yahoo.com 

  

(B) Shri Debashis Bandyopadhyay, Ex-Director (HR), BHEL 
Email: debashis9999@gmail.com 

 
8. INTEGRITY PACT: – The Integrity pact essentially envisages the agreement between prospective 

vendors /Bidders & buyers committing the person/officials of both the parties not to exercise any 

corrupt influence on any aspects of the contract. Only those vendors/bidders who enter into such an 

integrity pact with the buyer would be competent to participate in the bid. The format of Integrity Pact 

is enclosed with tender document (refer Annexure-7). The “Integrity pact on Govt. issued Stamp 

mailto:lov_56@yahoo.com
mailto:debashis9999@gmail.com
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paper of Rs. 100/- duly filled as per enclosed format to be submitted in original. Bidders 

to ensure that every page of IP is ink signed with company seal/stamp in every page. [Please 

refer guideline for IP in STAC (Sl.No.-1) in GRSE website/Annexure-2 of the tender] 

9. Job is to be carried out as per SOTR and instruction of the Engineer in-charge /his nominated 

representative. 
 

10. Any Drawings or technical information attached / provided with this NIT is the Intellectual Property 
of the Company and will be governed by the specific Acts applicable thereto. 

 

11. Build specifications are to be returned to GRSE after submission of bid. Also all soft copies 
are to be destroyed and a self-certification to be submitted during TNC meeting.  

 
12. Ownership: 

The Free Issue Materials and the vessel to be constructed by the Contractor on behalf of 

GRSE shall at all times remain the exclusive property of GRSE and the Contractor under any 

circumstances shall not be entitled to nor shall have the right to create mortgage, charge, 

lien or other encumbrance of any nature whatsoever over and in respect of the said free use 

materials and the ship to be constructed pursuant to this NIT. 

 

13. The Contractor will indemnify and keep GRSE indemnified and harmless from and against 

all actions, claims, demands, losses, damages, costs, charges and expenses whatsoever 

which GRSE may suffer or incur as a result of: 

 
(a) any breach or default of any of the terms contained in this NIT by the Contractor; 

(b) Any negligence or wrongful act or omission on the part of the Contractor or its team or 

labourers/workers/sub-contractors engaged by the Contractor in connection with or 

incidental to the POs/NIT; 

(c) Injuries or death of any person due to any activity of the Contractor, its team or 

labourers/workers/sub-contractors in the execution of the POs/NIT; 

 

   
14. Post submission of Tender, such drawings and technical information are to be physically returned. 

Also, all soft copies are to be destroyed and a self-certification to be submitted during TNC, failing 
which the processing of bid will not be taken further. 

 
15.  Contractors are responsible to clean up the area of work w.r.t all sort of debris generated on daily 

basis. If they fail to do so GRSE reserves the right to perform the cleaning activity and charge the 
contractor with penalty of up to 25%. As a part of National Mission of Swachh Bharat, GRSE has 
adopted Swachh GRSE and maintaining cleanliness of work area is an essential pre-requisite. 
 

16. Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited Co, Pvt. 
Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint Venture etc. Supporting 
documents (scanned copy) confirming such status to be uploaded as attachment to Part I bid. 

 
17.  A Bidder is allowed to submit only one Bid under any capacity / status. 

 

18. Difficulty in submitting the bid: 

a. Any query/difficulty in understanding of SOTR or other technical Terms may be got clarified 

from Ms. Amrita Chakraborty, SM(PMT), Mobile no.: 7603042828, e-mail ID – 
Chakraborty.Amrita@grse.co.in) prior to submission of offer.  

mailto:Chakraborty.Amrita@grse.co.in
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b. Any query/difficulty in understanding of Commercial Terms may be got clarified from Ms. 
Debalina Chowdhury, AM (Contract)/ 61 Park Unit, Mobile No. 9147162442, e-mail: 
Chowdhury.Debalina@grse.co.in/ prior to submission of offer. 

 
c.  Any difficulty in submitting / uploading of e-tender or for any system help Mr. Saraswata Palit, 

DGM (GRSE E-PROCUREMENT), e-mail/ Palit. Saraswata@grse.co.in / GRSE Service 
Provider M/s. NIC personnel may be contacted [Land line no: 033 24893902] 

 

19. E-mail Address for communicationरं्चारहेतूई. िेिपता:Vendor to provide e-mail address to 

enable faster communication.  

   

ARTICLE 21अनुछेद-21: e-BID INSTRUCTIONईशिर्डकेअनुदेि– 

 

i. To participate in the e–Bid submission for GRSE, it is mandatory for the bidders to get their firms 
registered with GRSE E–Procurement portal https://eprocuregrse.co.in 

 

ii. It is mandatory for all bidders to have class – III Digital Signature Certificate (DSC) in the name of 
the person who will digitally sign the bid from any of licensed Certifying Agency (CA). Bidders can 
see the list of licensed CAs from the link http://www.cca.gov.in. 

 

iii. Bidders can view / download Part-I (Techno-Commercial) bid documents along with all 
attachments in E–Procurement portal https://eprocuregrse.co.in; Central Public Procurement 
Portalhttps://eprocure.gov.in/cppp/ and GRSE website https://grse.in/tender-published. 
They need to fill up the downloaded documents as per instruction and upload the same during bid 
submission. Non-acceptance of any techno-commercial criteria is discouraged. However, if there 
is any, it is to be commented accordingly and also stated in the separate deviation format.  

   

iv. Bidders need to fill up Part II (Price) bid online in Excel Template price bid format by inserting unit 
price only. No other attachment to the price bid will be reckoned.  

   

v. In case the bidder does not quote his rate for any item(s), it will be presumed that the bidder has 
included the cost of that/those item(s) in the rates of other items and the rate for such item(s) shall 
be considered as Zero and the tender will be evaluated by the Employer accordingly and the work 
executed by the successful bidder accordingly. 

 

vi. Bids can be submitted only during validity of registration of bidder with GRSE e– Procurement 
portal. 

   

vii. The amendments / clarifications to the bid document, if any, will be posted on E- Procurement 
portal / GRSE web site only. 

 

viii. It will be the bidder’s responsibility to check the status of their Bid on-line regularly after the 
opening of bid till award of work. 

 

ix. AMENDMENT OF TENDER DOCUMENT 
 

i. Before the deadline for submission of tenders, the Tender Document may be modified by GRSE 
Ltd. by issue of addenda/corrigendum. Issue of addenda / corrigenda. 

 
ii. Addendum/corrigendum, if any, will be hosted on website / e procurement portal and shall become 

a part of the tender document. All Tenderers are advised to see the website for addendum/ 
corrigendum to the tender document which may be uploaded prior to the deadline for submission 
of Tender as finally stipulated. 

 

mailto:Bose.ParthaSarathi@grse.co.in
https://eprocuregrse.co.in/
http://www.cca.gov.in/
https://eprocuregrse.co.in/
https://eprocure.gov.in/cppp
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iii. To give prospective Tenderers reasonable time in which to take the addenda/ corrigenda 
into account in preparing their tenders, extension of the deadline for submission of tenders may 
be given as considered necessary by GRSE. 

 

ARTICLE 22अनुछेद-22:  BID REJECTION CRITERIAशिर्डअस्वीकृशतकेिापदंर्ड– 

Following bid rejection criteria may render the bids liable for rejection: 
 

1. Bidder’s failure to furnish sufficient or complete details for evaluation of the bids within the given 
period which may range in between two to three weeks depending on the deficiencies noticed in the 
drawings / technical data which shall not however conflict with validity period. 

 

2. Incomplete / misleading / ambiguous bid in the considered opinion of the Technical Negotiation 
Committee (TNC)/Commercial Negotiation Committee (CNC)of GRSE. 

 

3. Bid with technical requirements and/or terms not acceptable to GRSE / Customers / External agency 
nominated, as applicable. 

 

4. Bid received without qualification documents, where required as per the Tender. 
  

5. Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry. 
   

6. Bid with validity expiry date shorter than that specified in the Tender Enquiry.  
  

7. Bidders not submitting Original instrument of EMD within 7 GRSE working days from the tender 
closing date (as applicable). 

  

8. EMD validity period is shorter than specified in the tender enquiry.  
  

9. Bidders who have not agreed for the fixed price till the validity of the tender or have quoted the 
variable price. 

 

10. Bidder not agreeing for furnishing of the required Security Deposit (SD). 

 
11. Bidder not submitting Integrity Pact as per requirement of the tender. 

 

12. Bidder submitted false/incorrect documents etc. 
 

13. Bidders who have indicated / attached / shown any price anywhere else other than as per provision 
in NIC portal under price bid section], then offer will be treated as cancelled. 
 

14. Conflict of Interest:  The Contractor shall disclose to GRSE in writing, all actual and potential 

conflicts of interest that exist, arise or may arise in course of performing the POs as soon as 

practicable after it becomes aware of that conflict. A bidder shall not have conflict of interest with 

other bidders. Such conflict of interest can lead to anti-competitive practices to the detriment of 

Procuring Entity’s interests. The bidder found to have a conflict of interest shall be disqualified as 

per stipulation and guideline provided by GOI.   
 

 ARTICLE 23अनुछेद-23:POST AWARD APLLICABLE CLAUSESठेकाजारीकरनेकेपश्चातिागूउपधारा - 

i. Security Depositप्रतिभतूिजमा - 
a) Successful bidder will deposit an amount equivalent to 05% (percent) of the total 

contract value (inclusive of GST) as interest free refundable Security Deposit 
(SD) in the form of Pay Orders/D.Ds/Bank Guarantees (in case of BG- with 
validity of sixty days beyond contract period as per GRSE format) on any 
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schedule bank other than Co-operative bank payable at Kolkata, duly crossed 
favoring “Garden Reach Shipbuilders & Engineers Limited”, within 15 days 
from the date of released order. In case of non-submission of SD as per 
schedule, penal interest will be changed for delayed period of submission of SD 
beyond 15 days at the prevailing SBI cash credit rate on the amount of SD to be 
submitted. 

b) If SD is to be  submitted in the form of BG then the same is to be forwarded 
directly to GM (Finance), GRSE by the Bank in Banker’s sealed envelope failing 
which same will not be accepted. Details of B.G. should also be confirmed to 
Ordering Department, GRSE. 

BG submission clause: Bank Guarantee should be executed on the non-judicial stamp 

paper of Rs.100/- which should be obtained in the name of the executing Banker. Bank 

guarantee must explicitly mention GRSE SAP PO no. else B.G. will not be accepted. In 

case a single stamp paper of Rs.100/- is not available, stamp paper of multiple 

denomination is acceptable provided serial no. of such stamp paper are consecutive and 

are purchased on the same date. Bank Guarantee should be executed strictly as per 

GRSE's format. Any alteration in the writing is required to be authenticated by the 

signatory executing the Bank Guarantee under official seal. Hard copy/Original B.G. 

must be submitted by supplier’s bank in banker's sealed envelope directly to dealing 

officer of Commercial dept/ordering dept. BG in PDF is to be uploaded by vendor in 

OBPS portal. 

 

c) S.D. amounts would be refunded / returned after successful execution of the job 
and on submission of MRS (if applicable). The Contractor is to apply for release 
of their SD which has to be certified by PS-PMT/PL of the ship/nominated officer 
of GRSE through Ordering Dept.,GRSE. In the event of failure to execute the 
order satisfactorily or default by the Contractor, the security deposit will be 
forfeited. 

 

 

ii) Material Guarantee against the Free issue materials/equipment etc.(if any) is to 

be taken outside GRSE premises for job work (as required) 

a)  To carry out the job Outside GRSE premises, GRSE item/equipment should be kept 
under safe custody of vendor against submission of Bank Guarantee as per GRSE 
format for the equivalent value of the material/item/equipment (as required).   

b)  Indemnity Bond affixing the Common Seal from the registered sub-contractors/vendor 
may be accepted in lieu of Bank Guarantee but it should be backed by Insurance 
Coverage with GRSE as the beneficiary on case to case basis. Indemnity Bond has to 
be submitted as per GRSE Format on the Bond paper of value Rs. 100/- and to be 
Notarized if Common Seal is not applicable.  

      At the time of submission of Indemnity Bond, the contractor has to confirm about the 
Insurance Coverage has to be taken by the Vendor for GRSE material/item.   

c) Insurance coverage (during custody of vendor and in transit during taking/returning of 

equipment) of the GRSE item/equipment will be responsibility of Vendor. The 

insurance coverage taken is required to be submitted with GRSE as the beneficiary 

and such insurance policy is to be kept valid till delivery of the equipment/item/material 

to GRSE. The policy taken to be forwarded to GRSE prior to commencing of job.  
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d) During collection of material, the Transporter of the Sub-Contractor has to submit L-

R copy, failing which materials will not be issued to the Sub-Contractor. 

 
e) TRANSPORTATION/TRANSIT: - Transportation of material/ items from GRSE to sub-

contractors' premises and transportation of raw / semi-finished / finished items from sub-

contractor's premises up to GRSE is the responsibility of the contractor including 

loading/unloading.  

 

i) Work Done Certificate (W.D.C.)कार्यपतूि यप्रमाण-पत्र (डबल्र्.ूडी.सी)- 

Work done certificate will be issued by PS/PL/PCO of the vessel to the Contractor (as 
per prescribed format) after completion of job (Stage wise) as per Job package based 
on clear inspection report signed by Quality Assurance/Inspection Authority as detailed 
in SOTR. W.D.C. is to include whether work has been completed as per delivery 
schedule or with delay [in days/weeks specified therein]. Any recovery towards usage of 
GRSE resources/ any other recoverable is also to be indicated [in days/weeks specified 
therein]. Any recovery/deduction is also to be indicated on WDC. 

ii) Bill Submissionबबलप्रस्ितुि: 

On obtaining WDC, bills to be raised (considering the checklist for Bill Submission (as 
per attached format at Annexure-10) in line with order terms. Bills (in triplicate) with 
duly filled Work Done Certificate, are to be submitted in at the Bill Receiving Counters 
located at the respective unit of Company. Bill is to be submitted in sealed envelope 
super-scribing on the envelope the Purchase Order No., Vendor code, Bill / Invoice No., 
Name of person / employee to whom bill is addressed, for processing. The Name of the 
person to be mentioned on sealed envelope will be the Bill certifying 
officer. 

 
Note: -Transaction fee of Rs 500.00 for first return & Rs 1000.00 for subsequent return of bill with 
inappropriate documents will be charged. 
 

v) Payment Termsभुगतानकीितें: 

a) The 90% of stage wise certified bill amount (with full GST) against actual work done will 
be paid within 30 days of receipt of bill (in 03 copies) duly certified by Bill Certifying 
Authority supported with satisfactory Work Done Certificate duly certified by WDC 
certifying authority for 100% job done of each stage. Recoverable from contractor, if any, 
is to be adjusted from respective stage payments as per certification of Bill Certifying 
Authority.  
Moreover, release of payment is subject to clearance of ESI, P.F. and other labour oriented 
statutory mandatory liabilities of the Contractor. In case the employees engaged by the 
Contractor are out of the purview of ESI (for exceeding the ESI limit), then they should be covered 
under Employee Compensation Policy (covering benefits under Employees Compensation Act, 
1923 with Mediclaim). 

 
The stages of payments are as follows: - 

ii)    

aa) Payment for Work Package II for Structural work: - 
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Stage Percentage Condition 

I 10% of Work 
Package II 
Structural 
work price 

• Completion of 10% structural work 
which shall be supported by 
Inspection Certificates issued by 
GRSE  

II 10% of Work 
Package II 
Structural 
work price 

• Completion of 20% structural work 
which shall be supported by 
Inspection Certificates issued by 
GRSE  

III 10% of Work 
Package II 
Structural 
work price 

• Complete Hull fabrication under 
scope of Package II which shall be 
supported by Inspection 
Certificates issued by GRSE 

IV 20% of Work 
Package II 
Structural 
work price 

• Complete Hull erection under scope 
of Package II (including 
consolidation of the forward and aft 
part) which shall be supported by 
Inspection Certificates issued by 
GRSE 

V 20% of Work 
Package II 
Structural 
work price 

• Complete Superstructure 
fabrication under scope of Package 
II supported by inspection 
certificates issued by GRSE 

VI 20% of Work 
Package II 
Structural 
work price 

• Complete Superstructure erection 
under scope of Package II 
supported by inspection certificates 
issued by GRSE 

VII 10% of Work 
Package II 
Structural 
work price 

• Handing over of complete structural 
work and post issuance of Final 
Acceptance Certificate issued by 
GRSE & Class 

 
bb) Payment for Work Package II for other than Structural work: - 

 

Stage Percentage Condition 

I 15% of Work 
Package II 
other than 
Structural 
work price 

• PO placement for equipment/ items as per Table 01 
of Appendix B (scope of supply by Contractor) 
supported by PO copies.  

• Positioning of PMT i.a.w. SOTR supported by 
certificates issued by GRSE 

• Submission of build strategy and schedule of 
activities 
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Stage Percentage Condition 

II 20% of Work 
Package II 
price other 
than 
Structural 
work price 

• Progressively on delivery of equipment/item(s) as 
per Table-01 of Appendix B (scope of supply by 
Contractor), supported by inspection notes issued by 
classification society/ agency as per technical 
specifications and delivery challans at GRSE.  
(Equivalent percentage(%) of Stage-II will be paid)  

**explanatory note for issuing WDC for this stage is 

indicated below the table. 

III 10% of Work 
Package II 
price other 
than 
Structural 
work price 

• Completion of installation of Hull outfitting items (viz 
bottom doors, hatches, manholes, doors, scuttles 
etc.) which shall be supported by inspection 
certificates issued by GRSE 

IV 15% of Work 
Package II 
price other 
than 
Structural 
work price 

• Installation of MEs, DGs, Steering System and 
Thrusters on-board which shall be supported by 
inspection certificates issued by the Classification 
society. 

• Launch readiness of the vessel 

V 10% of Work 
Package II 
price other 
than 
Structural 
work price 

• Installation of all balance machineries, equipment 
and items 

• Completion of piping and electrical systems 

• Above activities supported by inspection 
certificates issued by the Classification society. 

VI 20% of Work 
Package II 
price other 
than 
Structural 
work price 

• Successful completion of test & trials which shall be 
supported by inspection certificates issued by the 
Classification society. 

VII 10% of Work 
Package II 
price other 
than 
Structural 
work price 

• Handing over of compartments and post issuance 
of Final Acceptance Certificate issued by the 
Classification society. 

 

**Explanatory note on Stage-II: 

 

On delivery of each item/equipment, WDC will be issued for equivalent percentage 

(%). 
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Say,  A = Total value of equipment (of Table-01) as per PO copy (proof of 

ordering) submitted to claim Stage-I payment.  
 

a1, a2, a3,a4,......a29 is the individual value of each item/equipment as listed in 

Table-01. i.e A = a1+a2+a3+……..a29 
 

say, B1 = (a1/A)x100, B2 = (a2/A)x100, B3 = (a3/A)x100, ......., B29 = (a29/A)x100 

where, B1, B2, B3....B29 stand for percentage (%) share of total value (A) of items of 

Table-01 (as per submitted PO copies). 
 

Certified WDC quantity will be : B1%, B2%, B3%......B29% of Stage-II percentage 

(%).  
 
 

cc) WDCs shall be issued, after scrutiny of all inspection reports and clearance by GRSE/ Class at various 

stages of inspections, for the activities associated with a particular stage payment. 

dd) The Contractor shall submit WDC along with their invoice to GRSE for release of stage payments.  

b) 10% (ten) payment will be retained as Guarantee money from each bill and will be released 
after expiry of Guarantee Period duly certified by Concerned authority of GRSE.   

 
The guarantee money may be released on submission of Performance Bank Guarantee 
equivalent of 10% (ten) of total order value with validity up to Guarantee Period plus 02 months 
will be required to be submitted by the Contractor.  
 
Guarantee money/PBG will be released after expiry of guarantee period and on submission 
of certified MRS (if and as applicable). Detail as per NIT stipulations 

 
   c) Payment will be made based on actual WDC certification of GRSE. 

 
    d) Bill Certifying Authority: PS/Project Leader /Nominated officer by PS/PL. 
 

 

vi)  Liquidated Damagesशनणीतहजासना- 

The vendor will be liable to pay minimum Liquidated Damages @ ½ % per week or part thereof on 
the undelivered work subject to a maximum of 5 % of the value of the order for delayed part.The 
amount of L.D. may be adjusted or set-off against any sum payable to the Contractor under 
this or any other Contract with GRSE Ltd. 
 
 

 

vii) Risk Purchase: -जोखखिखरीद- 

In case the progress of work is not satisfactory and the contractor fails to maintain the schedule, 
GRSE reserves the right to get the work done by alternative source at the risk and cost of sub-
contractor. 

 
GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, to 
make good such default and or in the event of the contract being terminated, the balance of the 
remaining service to be delivered there under. Any excess over the job price / service rates, paid 
and incurred by GRSE, as the case may be, over the contract price shall be recoverable from the 
firm. To make good the recoverable excess amount paid, GRSE shall be at liberty to invoke Bank 
Guarantee and/or with other available dues of the firm.  
 

http://www.shabdkosh.com/translate/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE-meaning-in-Hindi-English
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viii) GST with interest for late delivery (as applicable): 

The Contractor will be responsible for paying GST with interest on GRSE supplied materials for 

delayed delivery (beyond 12 months from the date of material receipt at contractor’s premises) of 

delivery of material/ finished /semi-finished item to GRSE premises, for delay attributable to the 

contractor, for any item/material taken outside GRSE premises for any job work.    
 

ix)  MATERIAL RECONCILIATION STATEMENT (MRS): - Firms are to furnish the material 

reconciliation statement wherever applicable against each consignment on immediately on delivery 

of the same but not later than 30 days of delivery, showing details of raw materials received (Raw 

steel plates), material actually consumed, excess material returned etc. (as applicable). This 

statement should be submitted with documentary evidence of material issued/returned duly accepted 

by competent authority of GRSE and as per the GRSE format and filled up check list for MRS. 

x) MODIFICATION / REWORK: 

Rework necessitated due to deviations from issued drawing/ omissions/ poor workmanship by the 

Contractor shall be the liability of Contractor and cost of such rework shall be borne by Contractor. 

However, modification requests may also be initiated by GRSE. In case modification is requested by 

GRSE post completion of work, then additional cost will be determined & reimbursed by GRSE based 

on established rates available in GRSE for respective work. Time implications, if any, due to 

modifications requested by GRSE will not be attributable to the contractor. 

Growth of Work (GoW) necessitated due to additional requirements from the customer may also be 
initiated by GRSE. In case, Growth of Work is requested by GRSE, then additional cost will be 
reimbursed by GRSE based on established rates available in GRSE / price indicated by the contractor 
during this tender for respective equipment / service. Time implication, if any, due to GoW requested by 
GRSE will not be attributable to the contractor. 
 
For any modification / growth of work, vendor shall initiate action only with written instruction from GRSE 
nominated representative.  

 

xi) Fire & Safety Precautions (for working inside GRSE): - 
The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as detailed in Fire & 

Safety Guidelines (please refer www.grse.in ). You should take all safety precautions and provide 

adequate supervision & control for your workmen in order to carry out the job safely. In case of any 

violation of safety precaution and none using of safety equipment, Contractor shall be liable for a 

penalty which is detailed in Fire and safety Guideline. Penalty amount depends on the type and 

frequency of violation mentioned in the safety guideline and the same will be deducted from the 

defaulter’s bill. 

 
xii) Mandatory use of ISI marked PPE by Contractor Employees: - The Contractor shall ensure the 

use of ISI marked PPE by their engaged Employees. An indicative list of ISI marked Personal 
Protective Equipment, is appended below for mandatory compliance by the vendors without any 
deviation: 

LIST OF PPES 

Sl. No. Name of PPE Standard 

(a) Safety Helmet IS: 2925 / EN 397. 

(b) Safety Footwear IS 15298 / EN ISO 20345 

(c) Safety Goggles ANSI Z87.1 / EN166. 

(d) Ear Plug IS: 9167/ EN 352 

(e) Hand Gloves (i) lS 4770 for electrical work 
(ii) EN 420 for general requirement 
(iii) EN 388 for mechanical hazard 
(iv) IS:6994 / EN 407 for heat 

http://www.grse.in/
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applications (gas cutting / welding). 

(f) Welding Fume Respirator & Dust 
mask 

IS: 9473 / EN: 149 

(g) Double lanyard Safety Belt & harness, 
automatic fall arrestor 

IS: 3521 

(h) Cotton Boiler Suit Cloth lS: 177 - 1989 (Amended up to 
date), Variety 3 

 
Note: Apart from the above-mentioned PPE, vendors may consider any other type of 
standardized PPE as per job requirement, in consultation with GRSE Safety Department. 

 

xiii) Contractor’s Safety Personnel (रं्शवदाकारकेिचावकिसचारी) (for working inside GRSE): - One fully 

specialist and certified Safety Personnel has to be posted at the site during progress of work. The 
responsibility of the safety personnel is to supervise and monitor the site safety obligations of all work 
places and to comply all laid down Fire & Safety Rules of GRSE. He also ensures all workmen working 
under the sub-contractor at site are made aware of and comply with all the safety norms.  

 

xiv) Time of completion shall always be considered as essence of the contract / PO (कायस 

र्िापन अवधी शनशवदा का िूितत्व) and cannot be extended for any reason whatsoever. However, in an 

unlikely situation beyond the control of the contractor, application for extension of due time shall be 
submitted by the Contractor, one week in advance with proper justification duly endorsed by respective 
Berth Officer of GRSE with commensurate recording of events in the “Hindrance Register”. Please note 
LD will be levied for the unexecuted portion for such time extension. 

However, vendor has to compete the job within given schedule as per instruction of 
concerned authority of GRSE.  

 
xv) Please note that this is an extremely time bound job and requires proper scheduling and 

monitoring of each activity. Vendor is to maintain job register to log the activity for the job wet 
start time and completion time and also record major events interim. The hindrance register 
should be maintained as indicated.  
 

xvi) Increase in quantity or introduction of items is strictly prohibited under any 

circumstancesिात्रािेंवृद्धीयाप्रवेषणशकर्ीभीपररखथथतीिेंअिान्य. However, in an unlikely situation for 

completion of the job in all respect demand a minor increase of quantity or item, the same has to be 
brought to the notice to the Engineer In-charge/concerned project head of GRSE, in writing, sufficient 
time in advance.  Only on approval / amendment of PO/ Contract in writing and in advance has to 
be considered for this additional quantity or item. Contractor should not do any such additional work 
on verbal clearances of any Authority of GRSE. No post facto approval request for such deviation 
will be accepted. 

 
xvii) Secrecy of Information: - All documents and drawings of this project are of confidential in nature 

and should be used explicitly for the purpose for which they are provided. Technical information, 
Drawings should not be copied and should be returned to GRSE on completion of work. No 
information in respect of contracts/orders shall be released to the national or international media or 
any one not directly involved its execution without the express written approval of the GRSE. In the 
event of any breach of above provisions, the vendor would have to make good of any loss/ cost/ 
damage/ any other claim whatsoever preferred by anybody to GRSE in this respect. 

 
xviii) Relationship between the Parties 

Nothing in this NIT/POs constitutes/shall constitute any fiduciary relationship between GRSE and 
the Contractor or any relationship of employer-employee, principal and agent or partnership between 
GRSE and the Contractor. 
No party shall bind the other party in any manner whatsoever except as agreed under the NIT and 
POs to be issued. 
GRSE has no obligation to the Contractor except as agreed under the terms of NIT.  
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xix) Survival 
The provisions of NIT in relation to Confidential Information, Non-Disclosure, Intellectual Property 
Rights and Ownership shall survive the expiry or termination of the Purchase order.  

 
xx) Entire Contract 

The terms and conditions laid down in the NIT and all the annexure and appendices shall be read 
and construed in conjunction with the POs and shall form integral part of the POs to be issued to the 
bidder.  

 
xxi) Cyber Security Secrecy 

The Contractor shall at all times keep all relevant data such as Statistics/Business processes and 
supporting records and materials complied or prepared in course of its rendering services under the 
POs secret and confidential and shall give a declaration indemnifying GRSE against all actions, 
claims, demands, losses, damages, costs, charges and expenses whatsoever which GRSE may 
suffer or incur as a result of breach or default by divulging Confidential Information to any other 
person or party those which will be acquired by the Contractor  during operation and/or 
implementation of the POs 
 

xxii) Amalgamation/Demerger The Contractor shall not after issue of PO/s and during subsistence of POs, 
transfer any of its undertakings/business nor make any arrangement for merger, 
amalgamation/demerger without prior written consent of GRSE. 

 

 

ARTICLE 24अनुछेद24:  SUBMISSION OF BIDशिर्डकीपेिी– 

1.  Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. Tender is 
liable to be rejected if all the requisite documents are not enclosed with the Part I, Techno-
Commercial offer. 

  
2.   Date of opening of Part II offer i.e. Price Bid will be notified to all Techno-Commercially qualified 

bidders in due course after conclusion of TNC/CNC meetings and acceptance of Techno-
Commercial offer. After opening of e-Price bids, the techno-commercially qualified bidders can 
view the System Generated Price Comparison Sheet from their own portal. 

3.  GRSE reserves the right to accept / reject any Tender in full or in part without assigning any reason. 
 

4.   Acceptance Format Matrix should be filled up and attached with techno-commercial bid as marks 
of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs acceptance format 
matrix, it would be presumed that you have accepted all our terms & conditions as per GRSE 
tender until & unless deviation is specially mentioned in offer. 

 
ARTICLE 25अनुछेद 25: CONTRACT WORKMAN WAGE PAYMENT: - 

a. Contractor is liable for payment of PF, ESI to their engaged workmen and for other labour oriented 
mandatory liabilities, wage slip as applicable for the job. 
 
b. The Contractor has to comply with the minimum wages &statutory liabilities (as revised time to 
time) of the engaged manpower applicable for the job. 
 
c. Payment of wages to the contractor’s employee should be made through individual bank account 
on monthly basis instead of cash payment. PF-UAN activation of all the contractor’s 
employee/workmen is mandatory. Vendors are to comply all statutory provisions for disbursing 
payment to their workmen/employees. 

 

ARTICLE 26 अनुछेद 26: STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING 

THEIR PERSONNEL INSIDE GRSE PREMISES – AS PER APPENDIX-A AND APPENDIX-
B ENCLOSED UNDER ANNEXURE-9. 
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 The Vendor has to comply all mandatory liabilities, Entry/exist of their personnel(s) as 
applicable for carrying the job as per prevailed procedure/CLMS policy of GRSE. The 
Firm/Service provider shall only be responsible to maintain PF, ESI/Employees compensation 
insurance policy/Accident policy as per compensation Act, 1923 with relevant medical policies 
for their workmen/technician/team as applicable for carrying out the job inside GRSE premises. 

 
 

Debalina Chowdhury 
AM (Contract) 

Garden Reach Shipbuilders & Engineers Limited 
GRSE 61 Park unit,  61, Garden Reach Road, Kolkata – 700 024 

Mobile: +91 9147162442 
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A.     List of Abbreviations 

  

BV Bureau Varitus 

ABS American Beurue of Shipping 

BT Basin Trials 

CST Contractor’s Sea Trials 

FMT Final Machinery trials 

TRIALS 

PROTOCOL 

General Requirements for Assurance of Quality/ Trials protocol 

HAT Harbour Acceptance Trial 

IACS International Association of Classification Societies 

OEM Original Equipment Manufacturer 

QA DEPT Quality Assurance Department 

QAP Quality Assurance Plan 

SAT Sea Acceptance Trial 

SOTR Scope of Work 

SOTR Statement of Technical Requirements 

STW Set To Work 

TPIA Third Party Inspection Agency 
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B.     List of Definitions 

 

Binding Data A document describing the equipment dimension, weight and 

maintenance envelope of equipment. It also contains 

interconnectivity diagram, cable cross-section details, heat 

dissipation information and equipment mounting details. 

Build Specification A document containing detailed specification of vessels to be built 

by shipbuilder for the customer. 

Build Strategy  A document describing the plan and strategy of work for 

undertaking the construction of vessels in keeping with the required 

delivery schedule and availability of yard resources.  

Nesting The process of laying out cutting patterns to minimize wastage of 

steel plates. 

Project Manager The person authorized by the Contractor to be the nodal point for 

all project related communication with stakeholders 

Project Monitoring 

Team 

The Customer’s resident team at Contractor’s shipyard premises 

entrusted with the responsibility of monitoring progress of project 

work.  

Ship Crew The crew appointed by customer for operating the vessel. 

Class Refers to the Classification Society  

Ship Fit Definition A document containing details of every equipment fitted in the ship 

in respect of Hull Outfit, Engineering, Electrical & Weapons 

discipline. 

Contractor Firm which has been contracted for execution of work as indicated in this 

SOTR. The term applies equally to the firms undertaking work 

package I and work package II.  
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1. Introduction 

1.1. Garden Reach Shipbuilders & Engineers Ltd (GRSE) would like to select a 
contractor through a tendering process for undertaking complete construction of 
01 no. vesel including tests & trials inside GRSE premises (at GRSE RBD Unit or 
other units). The work shall be undertaken based on build specification, design & 
drawings provided by GRSE. Major equipment/ items which will be provided by 
GRSE is placed at Appendix A to the SOTR. The contract for construction will be 
awarded based on Qualification Requirements (QR) indicated in NIT. PMT may be 
contacted in order to get further details. Information should be strictly handled and 
kept confidential. As time is of essence in this project and therefore extension of 
bid submission date would not be considered.  However, the same will be reviewed 
at later stage.  

2. Class Notation 

2.1 The vessel shall be constructed under supervision and in accordance with the rules 
and regulations of Bureau Varitus (BV) and individually referred to as the 
"Classification Society. Classification certificates shall be provided in accordance 
with the Classification Society rules upon delivery of the Vessels. The following 
rules and regulations (if applicable) are to be complied with: 

- International Convention for the Safety of Life at Sea (SOLAS), 
1974 with latest amendments. 

- International Convention on Load Lines, 1966 with latest 
amendments 

- International Convention on Tonnage Measurement of Ships, 1969 

Other rules and regulations applicable 

 

3. LOA : Approx 55-65m. Vessel is displacement sensitive and all measures need to be 
taken for weight management and displacement control. 

4. ConstructionTime Frame 

Probable Start Date # Delivery Date Duration (Months) 

Jul 25 Aug 26 13 

 
# Commencement of provisioning of cut plates, Start Date to launch – 09 months, Launch to Delivery - 

04 months 
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5. Build Specifications 

5.1 All activities under the scope of the Contractor shall be undertaken in line with Build 
Specifications.  

5.2 Technical Specifications and General Arrangement drawing of the vessel can be 
obtained by prospective bidders from PMT. 

6. Confidentiality and Intellectual Property Rights (IPR) 

6.1 All information given to the Contractor for execution of this order or generated by 
the Contractor during execution of work are Intellectual Property of GRSE and are 
to be treated as Confidential. All technical information, drawings, specifications & 
other related documents forming part of this work are property of GRSE & shall not 
be used for any other purpose except for execution of this order.  

6.2 No information, drawing or document shall be copied, transcribed, traced or 
reproduced in any form to a third party and used in any other form whatsoever 
without GRSE’s prior consent in writing, except to the extent required for execution 
of this order. The Contractor shall return all inputs / documents provided by GRSE 
at the end of engagement/ conclusion of the contract. Any violation shall be 
considered as infringement of Intellectual Property Rights of GRSE. The 
Contractor shall be bound by Official Secrets Act promulgated by Government of 
India.  

7. Scope of Work 

7.1 The VESSEL shall be designed and built to Bureau Varitus (BV). The classification 
agency for design and construction will be engaged by GRSE. However, class 
inspection of equipment and items at OEM premises of items procured by 
contractor is to be arranged by the contractor. Equipment selection and system 
design has been done by GRSE as indicated in the Build Specifications of 
VESSEL. The list of equipment/ systems/ material that shall be procured and 
provided as Free Issue Material (FIM) by GRSE is placed at Appendix A to this 
SOTR. Design, drawings required for successful execution of the project shall be 
provided by GRSE to the contractor. The vessel shall be constructed by the 
contractor adopting integrated construction (IC) methodology wherever possible. 
Towards adopting IC, plumbing and cabling jobs shall be undertaken during the 
block fabrication stage to the extent feasible. The details of activities to be 
undertaken towards construction of the vessel by GRSE and the Contractor are 
explained in the succeeding paragraphs. While the details provided below is as 
exhaustive as feasible, any activity / work required as per standard ship building 
practice to make the vessel fully ready for handing over to customer shall be under 
scope of the contractor.  
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7.2 Scope of Contractor. All facilities/ activities required for progressing construction 
are to be provided by the contractor (excluding those explicitely indicated in GRSE 
scope). The Contractor shall arrange all the items/ tools/ tackles/ jigs/ machineries 
related to execution of shipbuilding job which are not under GRSE scope and are 
necessary for construction of the ship. All facilities/ activities required for 
progressing construction are to be provided by the contractor (excluding those 
explicitly indicated in GRSE scope). One dedicated crane at dock/berth site and 
facility to move pre-fabricated blocks (only from bay to site) will be provided by 
GRSE. Such facilities include but not limited to are listed below:- 

a) Material movement & accounting for the items issued. All material handling 

facilities like hydra, forklifts, battery operated trollies etc. 

b) All tools, machines, equipment, jigs and tackles etc. required for undertaking 

the work will be in the scope of the contractor and needs to comply with the 

safety rules and regulation of GRSE. Some typical equipment/ machinery 

(indicative) include:- 

 

i) Welding machines, pug machines, grinding machines, electrode 

baking oven, portable ovens, riveting gun and all other tools and 

tackles.  

 

ii) Cutting machines, drilling machines and grinding machines. 

Jacks/Jigs for block erection, machinery installations and all other 

related activities.  

 

iii) Digital spirit level, jack/ jigs, chain pulleys, sliding clamping lugs, etc. 

for block fabrication & erection and machinery installation. 

 

iv) Pipe bending, flanging & arrangements for carrying out shop floor 

and on-board pressure testing of pipe. Pipe bending is to be 

undertaken by the contractor. Shop floor space, if required to install 

pipe bending machine, will be allocated by GRSE. 

 

v) Dynamometer, Barometer, Manometer, Pressure gauge, 

Elcometer, Hygrometer, Thermometer, holding arrangement for 

valve and manometer/pressure gauge, Slings, D shackles, 

Developer and Penetrant for DPI etc. 

vi) Compressors with required hoses, submersible pumps, tullu 

pumps, fire hose with couplings and nozzle, Paint spray machine 

with hose and different size tips and nozzles. 
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c) Consumables like welding electrodes,filler rod, brazing rod, gasket, distilled 

water, grease, Ceramic back strip, welding & cutting gases etc.  

 

d) Providing sufficient protection of the installed items as per Yard directives. 

Protecting/ covering/ Preservation material like plastic wrap, adhesive tape 

(plastic & paper), tarpaulin, self-adhesive plastic film Neoprene rubber 

sheet, etc. 

 

e) Temporary generators, temporary lighting/ electrical support, temporary air 

conditioning service etc. 

f) The Contractor is to ensure proper cleanliness all around his work area 

while working on board ship/ shop floor/ work area. 

 

g) All Fasteners for fitment of equipments/fittings, roofing nuts & bolts for cable 

tray, cable binding ties, ferrules, cable identification brass clips, PVC 

sleeves/ tapes, glass fibre tapes, metallic conduit pipes/ fittings and clamps, 

packing wood/ Neoprene rubber for conduit sealing and all other related 

installation materials will have to be supplied by the Contractor. 

 

h)  Stainless Steel fastners are to be provided by the Contractor for fitment of 

items in weather deck.  

 

i) Crimping tool for cable lugs, crimping sockets for termination work (where 

ever to be carried out by the Contractor) will have to be arranged by 

Contractor . Grommets required for the cable entry are to be provided by 

the firm wherever necessary while cables are passing through panels. 

 

j) Fixing Ship’s name boards/ state boards, name plates on valves, 

equipment, compartments etc. as per drawing. Name boards and tally 

plates will be provided by GRSE. 

 

k) Staging materials required for the ship as required. 

 

l) Other items not listed in Appendix A but required to carry out work that is in 

the scope of the contractor.  
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7.3 Vessel Construction 

a) The Contractor shall undertake complete construction of the vessels as per 

Technical Specifications, approved drawings/ documents and approved 

QAPs/ trials protocols. The contractor may have to work in required number 

of shifts to complete the given work on time. Part construction outside GRSE 

is “not permitted in general”. However, may be considered by GRSE on 

case-to-case basis subject to compliance with Class requirements/ 

acceptance and other project considerations. 

 

b) Structural work (Hull & Superstructure Fabrication and Erection). Steel/ 

plate cutting required for skids, blocks and seats will be undertaken by 

GRSE. Collection of cut plates for further processing, block fabrication, 

erection etc. shall be under scope of the subcontractor. Structural work 

needs to be undertaken starting from skid preparation, bending of plates, 

fabrication/ erection of other structures like seats / foundations, block 

fabrication, block erection, dry survey, dimension checks, block fit-up, 

welding, RT, Pressure tests of tanks etc. as applicable in accordance with 

standard ship building practices and Class requirements. All structural 

components/ parts integrated to hull structure (viz. Anchor way 

arrangement, system way arrangement, housings integrated to hull 

structure including box coolers, seats, sea chest, anodes etc) will be 

considered as structural work and calculated in unit of Ton. Structural work 

will be considered in two broad activities viz fabrication and erection for 

physical progress calculation. Weightage for fabrication and erection work 

will be considered as 70% and 30% respectively.  

 

 

± 10% variation in quantity of structural work needs to be considered within the 

scope of work without any additional cost implication. Additional structural 

work will be considered only if work variation is over 10% of the mentioned 

structural work. Payment for additional structural work will be made on 

actuals based on unit rates submitted by the L1 bidder for structural work. 

Radiographic Testing (RT) will be in GRSE scope. However, cost of repeat 

RT and penalty shots will be at the cost of the contractor (over 5% failure). 

Additional cost for RT failure will be deducted from the contractor’s bill. The 

contractor may have to work in required number of shifts to complete the 

given work on time.  

c) Structural work will be undertaken in two parts as indicated below: - 
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i) Forward part is from frame 27 to frame 83. This part will consist 

largely of a parallel middle body (barge like structure) in addition to 

the stem/ fore peak area. 

 

ii) Aft part which will essentially consist of the machinery space, 

propulsion system, steering gear, other associate main machinery 

and the superstructure. 

 

d) While the Structural work will be in two parts and may be undertaken by two 

separate contractors based on L1 determination, all outfitting activities for 

both parts (i.e. complete ship) and complete integrating of the forward part 

with the aft part (including hull, structure and all systems) will be in the scope 

of the contractor who will be undertaking the Structural work (fabrication/ 

erection) of the aft part.  

 

e) Therefore, there will be two work packages for which separate L1 

determination would be undertaken as indicated below: - 

 

i) Work Package I: Structural work (as defined in para 7.3(b) of the 
SOTR) of forward part from frame 27 to frame 83 (approximate 
weight – 350 Ton). Completion timeline: 06 months from placement 
of LOI/PO (subject to availability of drawing and cut plates 
progressively).  

ii) Work Package II: Structural work (as defined in para 7.3(b) of the 
SOTR) of aft part (aft of Frame 27), including superstructure 
(approximate weight – 260 Ton). Integration of the forward part with 
the aft part (to complete ship hull structure). Complete outfitting of 
the whole ship (including both forward and aft parts) and trials/ 
handing over of the vessel to GRSE as per details provided in this 
SOTR, GA and Build Specifications. Completion timeline: 13 
months from placement of LOI/PO (subject to availability of drawing 
and cut plates progressively).  

 

f) Indicative scope of hull fabrication work is placed at Appendix C of this 

SOTR. Steel thickness for Hull/ super structure work ranges from 6 mm to 

20 mm (Higher thickness plates only for foundation work/ other structures 

as per Design). Cut plates will be made available by 15 days from PO 
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placement. Production drawings will be provided by shipyard progressively 

commencing from 15 days of PO placement. Package II sub-contractor will 

provide details like foot print and binding data of equipment under their 

supply within 15 days of placement of PO for respective equipment being 

procured by the them. These details will be incorporated in the production 

drawing by GRSE. Timely availability of the binding data / drawings is the 

responsibility of the contractor to ensure timely issuance of production 

drawings. 

 

g) Indicative MTO is placed at Appendix - D. The MTO is indicative and the 

Work package II  contractor is to ensure required quantities are available for 

execution of entire scope of work. 

h) Material handling, Shipping-in, Installation, STW, testing/ inspections and 
HATs/ SATs of all equipment as well as systems as indicated at Appendix 
A and Appendix B will be in the scope of the work package - II Contractor 
except where specifically indicated in this SOTR. Material handling, 
Shipping-in, Installation, testing/ inspections for the work package I will 
however remain in the scope of the contractor undertaking work package - 
I.  

i) Cable Laying and Electrical / Navigation/ Communication Work Package. 
Installation of the complete electrical equipment including cable laying will 
be undertaken by the work package-II contractor. The electrical equipment 
that would be provided by GRSE is indicated at Appendix A. 

j) Support to OEMs for Equipment STW/ trials and Turnkey jobs. Cable 
routing/ dressing, first point connections, readiness of equipment, plumbing 
readiness, STW/ Trials related jobs etc. are to be undertaken by the work 
package-II contractor as per the drawings/ documents/ QAPs/ trials 
protocols. The Contractor shall provide necessary assistance to OEMs of 
GRSE supplied equipment/ systems for undertaking STW/ Trials and enable 
them to complete such jobs within the GRSE contracted man-days. The 
Contractor shall be responsible for preparedness of equipment as per OEM 
check list and ensuring workmanship, prior requesting deputation of OEM 
service engineers. Notice for calling OEM reps shall be given by the 
Contractor  with an advance notice of 10 days during STW/ HATs/ SATs/ 
defect rectification etc. Defects occurring due to improper workmanship / 
non-adherence to the proper SOP as advised by OEM / mishandling of the 
eqpt attributable to the Contractor shall be made good by the Contractor at 
their own cost. Cost of OEM man-days lost due to reasons attributable to 
the Contractor shall be deducted from the bill raised by the Contractor.  
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k) Adherence to meet Noise and Vibration control measures. The Contractor 
shall also adhere to the noise control measures during production, as per 
the approved compartment insulation plans and foundation drawings to 
ensure compliance with Class requirements.  

l) ACVR / HVAC. ACVR / HVAC work will be undertaken by a seperate Turn 
Key Contractor. This will include work including equipment installation, 
piping, trunking fabrication/ erection, cable connecterisation, STW and 
trials/ proving, in accordance with OEM design/ drawings/ specifications. 
The Work package II contractor would, however, have to provide all support 
to the Turn Key Contractor to ensure complete integration with ship 
systems/ equipment and trials.  

m) Modular accommodation: Modular accommodation work in aacommodation 
sapces and other spaces in the superstructure will be undertaken by the 
Modular Accomodation Sub-Contractor. This will include bulkhead panel 
fitment, compartment outfitting such as insulation, furniture fitment and 
bunks fitment. The Work package II contractor would, however, have to 
provide all support to the Modular Accomodation Sub-Contractor to ensure 
complete integration with ship systems/ equipment and successful handing 
over of compartments.  

n) Deck Covering : Deck covering/ deck underlay work will be undertaken by 
the Modular Accomodation Sub-Contractor. This will include surface 
preparation or cleaning, dado work, deck underlay, top coat etc. The Work 
package II contractor would, however, have to provide all support to the 
deck underlay Sub-Contractor to ensure complete integration with ship 
systems/ equipment and readiness of decks. 

o) Handing over of compartments. Upon successful completion of CST, the 
work package II Contractor shall hand over vessel to ship’s crew. Pending 
jobs, if any, shall be undertaken during this period.  The ship will be handed 
over to GRSE post completion of CST of the ship, handing over of 
compartments and liquidation of all the defects for compartments. 

p) Miscellaneous jobs of Contractor (as applicable).  An indicative list of such 
jobs is given below: - 

i) Fabrication and Installation of all seats and foundations. 

ii) Fairing of structures 

iii) All other electrical fittings such as ceremonial lights, preparation and 
Installation of ceremonial garlands etc. 
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iv) Test/ trials of all the necessary fittings such as soft patches, doors, 
hatches, scuttles, windows, water tight cable glands, deck and 
bulkhead fitting of water tight surfaces, etc. 

v) Fabrication and erection of chequered flooring with supporting 
structure 

vi) All Kinds of markings such risk marking band markings, flow markings, 
etc (also part of Paint Scheme) 

vii) Provision for accommodating approximately 30 personnel including 
food and other arrangements for sea trials. 

viii) Dock cleaning and dock block arrangement. 

ix) Insulation of pipes 

x) Installation of Fire Fighting items  

a. Fitment of cylinders, brackets, hoses, release stations. 

b. All other fittings as per drawings. 

xi) Fitment of Tank content gauges and other guages 

xii) Fitment and trials of remote-control arrangement of valves and rod 
gearings. 

xiii) Installation/fitment of awning stanchions, Jack staff, Ensign staff, 
guard rails, hand rails, foot rails and footsteps, deck eyes for lashing 
of gangways, manufacture and fitment of racks and shelves 

xiv) Installation of all deck machineries such as anchor capstan, mooring 
capstan, deck crane, davit, towing hook, etc. 

xv) Others relevant jobs, if any, towards ship readiness 

7.4 Inspections & Trials 

a) The work package II Contractor shall complete all equipment inspections 
and trials as per approved TRIALS PROTOCOLs and in line with class 
requirments.   

b) GRSE shall provide support related to testing & trials of machinery & 
equipment by provisioning of required equipment specific testing tools, load 
banks/ load tanks and Chart recorder. Balance requirements are to be met 
by the Contractor.  

c) Consumables required for commissioning of the systems / equipment’s like 
Diesel for Generators, lube oils, hydraulic oils, fresh water etc. will be 
provided by GRSE. However, collection of same from designated places, 
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shifting on-board and filling in the respective systems will have to be 
undertaken by work package II  contractor. 

d) Trials and acceptance of all machinery and systems shall be as per 
approved TRIALS PROTOCOLs. Trials will be carried out in presence and 
involvement of OEM reps. However, the work package II  contractor shall 
be responsible for installation as per the instructions and to provide support 
for conduct of trials and proving of all equipment. 

e) The work package II  Contractor shall coordinate and ensure successful 
completion of HATs and sea trials of equipment as per Build Specification. 
Further, successful conduct of Basin Trials (BT), Inclining experiment, 
Contractor’s Sea Trials (CST), Final Machinery Trials (FMT) and other trials 
as per Class requirement will be under scope of the contractor. 

7.5 Support Services and facilities to be provided by the contractor (as applicable): 
The Contractor shall provide all support services that shall not be limited to but 
shall include the following: - 

a) Project Planning, Monitoring & Control 

b) Quality Assurance/Quality Control 

c) Weight recording and control 

d) Only, docking/ berthing and ship movements inside dock/ dock mouth shall 
be arranged by GRSE. However, all the activities during docking phase 
including dock block arrangements, dock cleaning, cleaning of underwater 
area, anchor chain cleaning and painting, underwater strainer cleaning and 
painting etc for any other dry docking necessitated due to major technical 
issue shall be the responsibility of the work package II contractor. 

e) Processing of material outside GRSE premises. The contractor is permitted 
to take out material issued to them outside GRSE for processing aganst 
proper documentation as per NIT subect to approval of competent authority 
of GRSE and return the same on completion of processing. The 
documentation will clearly indicate the purpose and details of the items 
being taken out of GRSE. Each and every material is to be identified during 
collection and return.  The items are to be returned to GRSE with proper 
reconciliation sheet and acceptability by competent authority. The items are 
to be reconciled / replenished by the contractor if any discrepancy is 
observed in the reconciliation sheet / quality of the returned items/ rejection 
of the returned items etc.  
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f) Transportation required for any material outside GRSE post issuance to the 
contractor are to be arranged by the contractor. Items may be issued to the 
contractor directly from the stores in case of the item is to be processed 
outside GRSE. 

g) Space  will be allocated to the Contractor inside GRSE for storing of 
material. However, enclosed temporary store/ container may be arranged 
by the Contractor for storage of equipment/ material. 

h) Material lost/ damaged during processing / transportation outside GRSE 
premises shall be replenished by the Contractor. 

i) Support during crew training on-board ship  

j) Liquidation of defects observed during inspections/ trials as well as any 
outstanding defects and liabilities related to contractor’s scope of work and 
workmanship. 

8. Free Issue Material 

a) List of equipment and material that would be provided by GRSE as ‘Free Issue 
Material’ to the Contractor has been indicated at Appendix A of this SOTR. 

b) The Contractor  shall raise requisition of any material at least 15 days in advance 
of requirement date. GRSE shall issue equipment/material from GRSE stores 
to the contractor account / temporary store against delivery challan. 
Transportation (including material handling man-power) from GRSE Stores and 
record keeping of the issued equipment/material shall be ensured by the 
contractor. In case of any damage / discrepancy observed in material during 
collection, the same shall be brought to the notice of GRSE by the Contractor 
within 24 hrs of delivery. Safety and security of the equipment/material will be 
responsibility of the contractor once any material is issued to the contractor. The 
contractor shall be liable to replenish the material/ equipment against damage 
or loss of the issued material. The Contractor shall arrange transportation of 
shifting the material from temporary stores within the unit to the construction 
site.  

c) The Contractor shall maintain record of Material supplied by GRSE, indicating 
the quantity received and installed. The Contractor shall maintain a ‘Traceability 
Register’ for all issued material from its inception in temporary store till final use 
onboard vessel. The records shall be submitted every month by the Contractor 
to GRSE PMT for review. The Contractor shall prepare and submit a 
reconciliation document upon delivery of the vessel, and the same shall be duly 
certified by GRSE PMT. 
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9. Preservation & Maintenance of Equipment. 

a) The Contractor shall be responsible for preservation, upkeep and maintenance 
of all equipment issued to the contractor for construction. All activities 
undertaken on machinery/systems based on manufacturers’ recommendation 
up to time of handing over and running hours is to be recorded in log books and 
thereafter handed over to GRSE PMT. However, specific activities of 
preservation where OEM engineers are essential shall be arranged by GRSE at 
GRSE’s cost. The deployment of OEM engineers will be mutually worked out 
between GRSE and the work Package-II Contractor.  

b) Once the equipment is installed onboard, the external upkeep and maintenance 
of hygiene shall be the responsibility of Contractor.The Contractor shall also be 
responsible for preservation of accessories viz equipment mounts, bellows and 
hoses etc. Periodic turning of all rotating equipment have to be ensured by the 
work Package-II contractor. A logbook has to be maintained to record of periodic 
turning. 

10. Project Management. 

a) The Contractor shall appoint a well-qualified and experienced Project Manager 
and a project management team for planning, monitoring, controlling vessel 
construction work and risk management. If warranted based on assessment of 
GRSE PMT, the Contractor shall replace the Project Manager or other official in 
his team with more experienced officials in the larger interest for efficient 
progress of the project. Dedicated Project manager and Project Management 
team should be deployed by the contractor. Violation of the requirements 
indicated in the tender vis-à-vis actual deputation of team will invite appropriate 
punitive action.   

b) The Contractor shall prepare a Build Strategy document, schedules for 
construction, outfitting and trials for the vessel so as to deliver the vessels within 
the time frame. The pre-launch and post-launch schedule shall be prepared by 
the Contractor by dovetailing equipment delivery schedule of GRSE supplied 
equipment. Project Manager appointed by Contractor shall be the single point 
of contact for GRSE. 

c) Progress Review. Progress review meetings shall be conducted by GRSE every 
month and quarterly reviews shall be conducted by senior management of 
GRSE. The Contractor shall submit monthly progress report to GRSE by the 
2nd day of following month in a specified format as provided by GRSE. 
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d) Periodic review meetings with various agencies/reps such as Class & GRSE 
shall be conducted towards finalisation of major milestones of the Project. The 
modalities of such meetings shall be deliberated during construction stage. 

e) The Contractor shall appoint a well-qualified and experienced safety officer for 
overseeing and ensuring compliance with safety regulations and guidelines.  If 
warranted based on assessment of GRSE PMT, the Contractor shall replace 
the safety officer with more experienced officials in the larger interest for efficient 
progress of the project. 

f) The Contractor shall deploy well-qualified team for documentation throughout 
the execution of the project.  

g) Work Done Certificate (WDC): WDC shall be issued by GRSE upon completion 
of each stage of progress in accordance with inspection notes. 

h) The stages of physical progress relevant for claiming stage payments are as 
follows: - 

i) Payment for Work Package I 

Stage Percentage Condition 

I 10% of Work 
Package I 
price 

• Completion of 10% structural work  which 
shall be supported by Inspection Certificates issued 
by GRSE and classification society. 

II 20% of Work 
Package I 
price 

• Completion of 30% structural work  which 
shall be supported by Inspection Certificates issued 
by GRSE and classification society. 

III 20% of Work 
Package I 
price 

• Completion of 50% structural work  which 
shall be supported by Inspection Certificates issued 
by GRSE and classification society. 

IV 20% of Work 
Package I 
price 

• Completion of 70% structural work  which 
shall be supported by Inspection Certificates issued 
by GRSE and classification society. 

V 20% of Work 
Package I 
price 

• Completion of 90% structural work  which 
shall be supported by Inspection Certificates issued 
by GRSE and classification society. 

VI 10% of Work 
Package I 
price 

• Handing over of complete work and post 
issuance of Final Acceptance Certificate issued by 
GRSE for forward portion. 
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ii)   Payment for Work Package II for Structural work: - 

Stage Percentage Condition 

I 10% of Work 
Package II 
Structural 
work price 

• Completion of 10% structural work which shall 
be supported by Inspection Certificates issued by 
GRSE  

II 10% of Work 
Package II 
Structural 
work price 

• Completion of 20% structural work which shall 
be supported by Inspection Certificates issued by 
GRSE  

III 10% of Work 
Package II 
Structural 
work price 

• Complete Hull fabrication under scope of 
Package II which shall be supported by Inspection 
Certificates issued by GRSE 

IV 20% of Work 
Package II 
Structural 
work price 

• Complete Hull erection under scope of 
Package II (including consolidation of the forward 
and aft part) which shall be supported by Inspection 
Certificates issued by GRSE 

IV 20% of Work 
Package II 
Structural 
work price 

• Complete Superstructure fabrication under 
scope of Package II supported by inspection 
certificates issued by GRSE 

V 20% of Work 
Package II 
Structural 
work price 

• Complete Superstructure erection under 
scope of Package II supported by inspection 
certificates issued by GRSE 

VI 10% of Work 
Package II 
Structural 
work price 

• Handing over of complete structural work (as 
defined in para 7.3(b) of the SOTR) and post 
issuance of Final Acceptance Certificate issued by 
GRSE & Class 

 

 

 

 

 

iii) Payment for Work Package II for other than Structural work: - 
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Stage Percentage Condition 

I 15% of Work 
Package II 
other than 
Structural 
work price 

• PO placement for equipment/ items as per 
Table 01 of Appendix B (scope of supply by 
Contractor) supported by PO copies.  

• Positioning of PMT i.a.w. SOTR supported by 
certificates issued by GRSE 

• Submission of build strategy and schedule of 
activities 

II 20% of Work 
Package II 
price other 
than 
Structural 
work price 

• Progressively on delivery of equipment/item(s) 
as per Table-01 of Appendix B (scope of supply by 
Contractor), supported by inspection notes issued by 
classification society/ agency as per technical 
specifications and delivery challans at GRSE.  

(Equivalent percentage(%) of Stage-II will be paid)  

**explanatory note for issuing WDC for this stage is 
indicated below the table.  

III 10% of Work 
Package II 
price other 
than 
Structural 
work price 

• Completion of installation of Hull outfitting 
items (viz bottom doors, hatches, manholes, doors, 
scuttles etc.) which shall be supported by inspection 
certificates issued by GRSE 

IV 15% of Work 
Package II 
price other 
than 
Structural 
work price 

• Installation of MEs, DGs, Steering System and 
Thrusters on-board which shall be supported by 
inspection certificates issued by the Classification 
society. 

• Launch readiness of the vessel 

V 10% of Work 
Package II 
price other 
than 
Structural 
work price 

• Installation of all balance machineries, 
equipment and items 

• Completion of piping and electrical systems 

• Above activities supported by inspection 
certificates issued by the Classification society. 

VI 20% of Work 
Package II 
price other 

• Successful completion of test & trials which 
shall be supported by inspection certificates issued 
by the Classification society. 
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Stage Percentage Condition 

than 
Structural 
work price 

VII 10% of Work 
Package II 
price other 
than 
Structural 
work price 

• Handing over of compartments and post 
issuance of Final Acceptance Certificate issued by 
the Classification society. 

 

iv) WDCs shall be issued, after scrutiny of all inspection reports and clearance 
by GRSE/ Class at various stages of inspections, for the activities 
associated with a particular stage payment. 

v) The Contractor shall submit WDC along with their invoice to GRSE for 
release of stage payments.  

**Explanatory note on Stage-II: 

a. On delivery of each item/equipment, WDC will be issued for equivalent 
percentage (%).  

b. Say,  A = Total value of equipment (of Table-01) as per PO copy (proof of 
ordering) submitted to claim Stage-I payment.  

c. a1, a2, a3,a4,......a29 is the individual value of each item/equipment as 
listed in Table-01. i.e A = a1+a2+a3+……..a29 

d. say, B1 = (a1/A)x100, B2 = (a2/A)x100, B3 = (a3/A)x100, ......., B29 = 
(a29/A)x100 

e. where, B1, B2, B3....B29 stand for percentage (%) share of total value (A) 
of items of Table-01 (as per submitted PO copies). 

f. Certified WDC quantity will be : B1%, B2%, B3%......B29% of Stage-II 
percentage (%).  
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11. Hindrance & Delay 

The Hindrance Register shall be maintained by the Contractor to document following 
aspects after placement of work order: - 

a)  Reasons for delay vis-à-vis the mutually agreed schedule (Hindrance) viz 

(i) Delay in GRSE Inputs (viz Material/Documents/ Services/Inspection call) 

(ii) Delay by TPI/Inspection agency 

(iii) Delay on account of OEM 

(iv) Non-performance by the Contractor 

(v) Delinquency by Contractor. 

(vi) Force majeure 

(vii) Any other relevant reason 

b) Sources of delay (Attributability) 

(i) Contractor  

(ii) GRSE 

(iii) Class/TPI 

(iv) OEMs 

(v) Any other agency 

c) In case the hindrance is on account of GRSE and GRSE is unable to remove 
hindrances immediately, the Contractor shall be informed accordingly.   

d) Slippage of cardinal dates, if any, shall be intimated to GRSE through a delay 
report. The cause, attributability of delay and impact on critical path should be 
brought out unambiguously in such delay report along with proposed risk 
mitigation strategy. The baseline schedule shall be updated after review with 
GRSE. 

12. Modification and Rework 

Rework necessitated due to deviations from issued drawing/ omissions/ poor 
workmanship by the Contractor shall be the liability of Contractor and cost of such rework 
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shall be borne by Contractor. However, modification requests may also be initiated by 
GRSE. In case modification is requested by GRSE post completion of work, then 
additional cost will be reimbursed by GRSE based on established rates available in GRSE 
for respective work. Time implications, if any, due to modifications requested by GRSE 
will not be attributable to the contractor. 

13. Quality Assurance/ Quality Control 

a) The vessel delivered shall be free from defects in material, workmanship and 
manufacture; consistent with established and accepted quality standards and in 
full conformity with Build Specifications and class requirements.  

b) The Contractor shall: - 

i) Undertake quality control inspection, surveys and tests during construction, 
as per approved QAPs/TRIALS PROTOCOLs/ HATs/ SATs schedule and 
record the results and submit to inspection agency along with inspection call 
letter. 

ii) Intimate QA/ Trial agency in advance (at least 03 days) for the requiment of 
inspection with pre requsite documents. Tentative trial schedule shall be 
shared 30 days in advance for submission to Class. 

iii) Co-ordinate all inspection and equipment trial activities with Classification 
Society and GRSE. 

iv) Be accountable for timely completion of work as per schedule. In case of 
rejection due to faulty workmanship of the Contractor, the cost of material 
plus overhead charges shall be borne by the Contractor.  

v) The Contractor shall provide all assistance for carrying out examination, 
measurement, testing and inspection of the work. All work is to be carried out 
under the supervision of qualified quality supervisors. The supervisors are 
required to be present at all times as long as his workmen are at site.  

vi) Qualification of Supervisors: Diploma trained with 5 years’ experience in their 
respective fields.Welding supervisors are to be NDT trained for DP, RT and 
UT level I/ level II (ASNT/ ISNT) and certified welding inspector courses (WRI 
Trichy, IIW etc.). Paint Supervisors should be NACE Level-2 qualified. 

vii) The Contractor shall use GRSE approved weld consumables. The weld 
consumables must have annual approval certificate of CLASS. 

viii) Only CLASS certified welders shall be deployed by the Contractor for 
fabrication and erection as per class approved WPS. Welders employed by 
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the Contractor shall be qualified for 2G/3G for MIG and 2G/ 3G/4G for SMAW. 
Pipe welders shall be 2G 5G and 6G. If flanging machines are not available, 
pipe welding shall be done in TIG only for the collar. 

ix) The Contractor shall target at least 70% welding by MIG/ MAG, balance 30% 
by SMAW/ other process acceptable for steel, welding shall be TIG/ MIG. 

x) GRSE reserves the right to inspect all operations of the Contractor to ensure 
conformity with specifications and class requirments. The presence or 
absence of GRSE’s representative does not absolve the Contractor of its 
responsibility for quality assurance and quality control. 

xi) Proper documentation for stage inspections, test & trial reports, certification 
and hold points shall be maintained by the Contractor. On completion of work 
and handing over of each compartment/system, entire set of such 
documentation maintained should be handed over to GRSE. 

xii) The contractor shall submit the draft QAP to GRSE,QA for approval of Class 
& Owner with in seven days of placement of order. 
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Appendix A 

List of Free Issue Equipment/ Systems /Items  

 

 

May be collected from PMT 
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Appendix B 
 

INDICATIVE LIST OF EQUIPMENT/ MATERIAL IN SCOPE OF 
CONTRACTOR 

 
 
 
 
 
 
 
 
 
 

May be collected from PMT 
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Appendix C 

INDICATIVE SCOPE OF HULL CONSTRUCTION 

 

May be collected from PMT 
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Annexure-2 

Job Title  

कार्य का नाम: 

“SUBCONTRACTING OF VESSEL CONSTRUCTION” 

 (to be executed as per SOTR No. VESSEL/01 Date: 25.05.2025, [Annexure-I] 

 
STANDARD TERMS & CONDITIONS (STAC) 

मानक ननबंधन और शर्तें (एसटीएसी) 
 

(1) INTEGRITY PACT समग्रताअनुबंध:  

 

        All the participating vendors in this tender are required to enter into agreement by 
signing an Integrity Pact. 
 
    “The Pact essentially envisages as agreement between the prospective 
vendors/bidders and the buyer, committing the persons/officials of both the parties, not 
to exercise any corrupt influence on any aspect of the contract”. 
 
Signing of Integrity Pact will be preliminary qualification for participation of this tender, 
only those vendors who have entered into this Pact with GRSE will qualify for the 
contract. This Integrity Pact will be effective from the stage of invitation of bids till the date 
of complete execution of this contract.  
 
Signing Authority for Integrity Pact: 
(A) Vendor: Proprietor / Director / Authorized representative 
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM 
 
Vendors need to sign on each page of the Integrity Pact document and provide the same 
on a Govt. issued bond paper of Rs.100/-. The scanned copy of the same need to be 
uploaded along with the technical Bid documents and original copy of the same to be 
forwarded to Tendering Department before the due date of the tender. 
 

The vendor has to submit Integrity Pact as per GRSE Format along with Techno-
commercial bid, wherever applicable as per NIT.  
 

(2) MICRO & SMALL ENTERPRISE (सूक्ष्मऔरछोटेउद्यम) -  

 
a) Purchase preference will be given to eligible Micro and Small Enterprise firms as per 

MSME Act on submission of valid Udyam Registration Certificate (URC) or NSIC copy 
along with their offer to claim the benefit. Tendered Service is to be listed in the URC or 
NSIC submitted else they are disqualified to avail the benefit. 

  
b) Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation 

will be provided for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST) 
entrepreneurs and 3% (within the 25%) reservation will be provided for MSEs owned by 
women entrepreneurs. Necessary documents to be submitted along with the techno-
commercial bid as evidence failing which benefit shall not be accorded. However, in the 
event of failure of such MSEs to participate in the tender process or meet the tender 

http://www.shabdkosh.com/translate/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE-meaning-in-Hindi-English
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requirements and L1 price, 4% reservation for MSEs owned by SC/ST entrepreneurs 
and 3% reservation for MSEs owned by women entrepreneurs will be met from other 
MSEs.  

  
c) Following facilities/benefits may be given to MSEs: -  

(i) Exemption for payment of Tender Fee & Earnest Money Deposit. 
(ii) Relaxation in prior Turnover and prior Experience Criteria (Specially for Start Ups- 
Certificate of DIPP is required to Claim the benefit) 

     
d) (i) MSEs registered with MSME authority as stated above, quoting price within the band 

of L1 +15% will be allowed to supply a portion of the requirement by bringing down their 
price to L1 price in a situation where the L1 price is from someone other than MSE. Such 
MSEs will be allowed to supply at least 25% of total tendered value. To avail this 
purchase preference, submission of Udyam Registration Certificate /NSIC is mandatory 
failing which the benefit will not be accorded. 
 
(ii) In case L1 is not an MSE and there is more than one MSE within the range of L1 
+15%, only the lowest MSE shall be considered for 25% order in case of divisible item or 
100% in case the order quantity is not divisible, subject to matching the L1 prices. 
 
(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within 
the range of L1 +15% will be considered. This process will continue till a MSE in the 
range accepts the L1 price or the MSEs in the L1 + 15% range are exhausted.  
 
(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1 +15% 
range, then the order shall be placed to the L1 bidder without applying this principle. 

    
e) Non-Divisibility of Tender Items: - In case of non-divisible / non-splittable item in tenders, 

an MSE quoting in the price band of L1+15% may be awarded for full/complete   supply 
of total tendered value, considering the spirit of policy for enhancing the   government 
procurement from MSEs subject to matching the L1 prices by    the MSE concerned. 
However, contract will be awarded as per GOI policy and at discretion of GRSE.  

   
f) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by the 

District Authority must be submitted along with the offer or the same should be indicated 
in the relevant document NSIC / Udyam Registration Certificate. 

   
g) For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall 

be accorded only in the following cases: 
(i) For proprietary MSE, proprietor(s) shall be SC/ST. 
(ii)  For partnership MSE, the SC/ST partners shall be holding at least 51% shares in 

the unit. 
(iii) For Private Limited Companies, at least 51% share shall be held by SC/ST 

promoters. 
 

(3) TENDER FEE (नननिदाशुल्क): NON-REFUNDABLE ( गैर िापसी र्ोग्य) – 

i. Amount of declared non-refundable tender fee is to be submitted in the form of 
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach 
Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other than 
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Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department of 
GRSE within 07 days of tender due date. A scanned copy of the same is to be 
uploaded as an attachment to the PART I of e-bid submission.  

 

ii. MSE registered firms having the tendered service listed in their MSE document will 
be eligible for exemption of tender fee. To claim the exemption, a copy of the valid 
MSE certificate with its annexure is to be scanned and uploaded as an attachment to 
the PART I of e-bid submission. The same is to be confirmed in the techno-
commercial concurrence format. 

 

iii. Non-submission of tender fee or a valid MSE certificate may lead to offer rejection. 
 

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) बर्ाना जमा (ब्याज रनित) -  

i. Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in 
form of Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden 
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other 
than Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department 
of GRSE within 07 days of tender due date. A scanned copy of the same is to be 
uploaded as an attachment to the PART I e-bid submission. 

 
ii. EMD may also be submitted in the form of Bank Guarantee with six months validity 

as per enclosed GRSE format of Bank Guarantee and is to be forwarded directly to 
GM (Finance), GRSE in Bankers’ sealed envelope failing which same will not be 
accepted. Details of B.G. are to be in Techno-Commercial part of offer. 

 
iii. MSE registered firms having the tendered service listed in their MSE document will 

be eligible for exemption from submitting EMD.To claim the exemption a copy of the 
valid MSE certificate with its annexure is to be scanned and uploaded as an 
attachment to the General Document part of E-PROCUREMENT. The same is to be 
confirmed in the PART I concurrence format. 

 
iv. MSE Registered Firms has to be submit Bid Security Declaration In lieu of Earnest 

Money Deposit as per GRSE format. 
 

v. Non-submission of EMD /Bid Security Declaration and valid MSE certificate may lead 
to rejection of offer. 

 

vi. Refund of Earnest Money Deposits (बर्ाना जमा की िापसी) 

 
a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of 

finalisation of order on surrendering the original copy of GRSE Money Receipt 
with an application by bidder addressed to HOD of Ordering Department, GRSE 
on receipt of intimation from GRSE. 

 
b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the 

date of receipt of application along with original copy of Money Receipt from the 
bidder. EMD, if not claimed within 1 year from the date of notification EMD will be 
forfeited.  
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c. EMD of successful bidder will be returned after receipt of security deposit against 
work order as per contractual terms. 

 

vii. Forfeiture of Earnest Money Deposit (बर्ाना जमा की जब्ती) 

 
EMD may be forfeited under the following circumstances: 

a. The bidder withdraws the bid after opening of Price Bid during the period of validity 
of offer. 

b. The bidder does not accept the correction of error in bid price as indicated in 
Clause 37 hereinafter. 

c. The successful bidder fails within the specifies time limit to: 

1. Acknowledge the LOA/Order 

2. Furnish the required Security Deposit 

3.  Non-performance of the contract by the Contractor 
   

(5) VALIDITY OF OFFER ( प्रस्ताि की िैधता) :- 

 

Your offer should remain valid for a period of 180 days (as per terms of specific NIT) from 
the due date of the tender. 
 

(6) SECURITY DEPOSIT (INTEREST FREE) प्रनतभूनत (ब्याज रनित): 

i. Successful bidder will deposit an amount equivalent to the declared per cent of the total 
contract value as interest free Security Deposit (SD) in the form of Pay Order/D. D/Bank 
Guarantee (with validity of sixty days beyond contract period as per GRSE format) on 
any schedule bank other than Co-operative bank payable at Kolkata, duly crossed 
favouring Garden Reach Shipbuilders & Engineers Limited., within 15 days from the 
date of site clearance/receipt of LOA or PO/as specified in the NIT. In case of non-
submission of SD as per schedule, penal interest will be charged for delayed period of 
submission of SD beyond 15 days at the prevailing SBI cash credit rate on the amount 
of SD to be submitted. 

ii. If S.D is submitted in the form of B.G then same is to be forwarded directly to Gen. Mgr. 
(Finance) in Banker’s sealed envelope failing which same will not be accepted. Details 
of B. G. should also be confirmed to Ordering Department, GRSE. 

 

iii. S.D. amount would be refunded / returned after successful execution of the job and 
certification of Material Reconciliation Statement by Internal Audit, if applicable. Vendor 
is to apply for release of their SD along with Job Completion Certificate which has to be 
certified by PL/Engineer-in-charge/authorized representative of concerned department 
through GRSE Ordering Dept. In the event of failure to execute the order satisfactorily 
or default by the contractor/ sub-contractor, the security deposit will be forfeited. 

 

(7) WORK DONE CERTIFICATE (W.D.C.) (नकए हुए काम का प्रमाणपत्र) :- Firm will put up Work 

Done for certification to site engineer /PL /or as specified in the NIT, along with clear 
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inspection report signed by Quality Assurance Authority. W.D.C. is to include whether 
work has been completed as per delivery schedule or the delay in days/weeks occurred 
in completion of work.  
 

(8) BILL SUBMISSION( नबल प्रसु्तनत): 

On obtaining WDC, bills are to be raised on monthly/quarterly/half-yearly/annually(as 

specified in NIT) progressive basis in accordance with the Checklist as per GRSE format. 

Bills are to be submitted at the Bill Receiving Counters located at the respective unit of 

Company. Bill is to be submitted (in 03 copies) in sealed envelope super-scribing on the 

envelope the Purchase Order No., Vendor code, Bill / Invoice No., Name of person 

/employee to whom bill is addressed, for processing. For this Service Name of the person 

to be mentioned on sealed envelope will be concerned Project Leader of the Ship/Bill 

certifying officer. 

 

(9) COMPLIANCE OF ESI & PF (ईएसआई और पीएफ़ का अनुपालन): -  

a) Compliance of ESI & PF of the engaged workman is the responsibility of the 
contractor. 

b)  For execution of job inside GRSE premises, vendor has to obtain clearance from 
HR Dept. regarding statutory compliance of minimum wages, PF, ESI, etc. of their 
engaged workmen for release of payment. 

 

(10) POLICE VERIFICATION FOR CONTRACT LABOUR WORKMEN (ठेका श्रनमको ंका पुनलस 

सत्यापन) :- 
 

(a) Police Verification certificates of character antecedents in respect of all employees of 
Contractors/Sub-contractors for operating inside GRSE Ltd. are required to be submitted 
to Security Dept./GRSE Ltd. before processing of Gate Passes. 
 
(b) A certificate from the contractor’s labour, clearly endorsing that characters of all his 
labourers have been duly verified and found to be satisfactory be submitted to GRSE at 
the time of making Gate Pass. 

 
(c) Photo Identity Card /Gate Pass as required by GRSE will be arranged by the 
contractor for his employees at his own cost. 
 

(11) GST REGISTRATION (जी एस टी पंजीकरण): - The vendor will have to submit copy of GST 

registration certificate (Part A & Part B) along with the Technical bid. Any bidder without 
having GST Registration Certificate will not be considered for Ordering. 

 

(12) GUARANTEE PERIOD (गारंटी अिनध):- 

 Workmanship will be guaranteed for satisfactory performance for a period as stated in 
NIT. Any faulty work carried out by the sub-contractor is to be rectified by them within the 
time stipulated by the GRSE. In case of failure of sub- contractor to meet the ship’s 
programme, outstanding deficiencies shall be rectified by GRSE and all costs of such 
work shall have to be borne by the sub-contractor).  
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 During guarantee/ warranty period if any equipment or any component thereof supplied 
by the contractor, suffers due to defective material and/ or due to improper design and/ 
or due to defective drawing or due to faulty workmanship the contractor will assume full 
responsibility of rectification of such defective equipment or component thereof including 
all direct expenses relating to removal and re-positioning of the replacement/ repaired 
equipment or component thereof and subsequent test & trial, incurred thereon without 
any financial implication to GRSE. 

  
 

(13) PRICE (मूल्य): 
 

A. For Tender in NIC Portal (एन आई सी पोटयल टेंडर िेतु): - NA 

 a) Price bid need to be filled up (excluding GST) in html format only through e-portal. No 
other attachment regarding price will be allowed, if so, then offer will be rejected. For 
break-up of prices, GRSE may attach excel sheet with the html format price bid and the 
bidder has to fill up their prices in excel sheet and also in html format as per instruction 
in NIT. 

 

          B. For Tender in GeM Portal (जे ई एम पोटयल टेंडर िेतु): 

 a) Price bid needs to be filled up (with or without GST as specified in NIT) only through 

GeM portal for the total job.  

b) The Bidder may have to upload the breakup of their quoted price in line with BOQ, as 
specified in NIT, along with their price offer in GeM portal.  

 
 c) The price should remain firm & fixed till satisfactory execution of the entire contract as 

per NIT. GST percentage has to be indicated in the offer. GST registration certificate for 
the service being tendered is to be enclosed with the techno-commercial bid. GST 
registration number is to be quoted in all bills. 

 

(14) QUANTITY VARIATION (मात्रा भेद) : As per term of NIT. Quantity as specified in the 

NIT/SOTR/Price Bid is tentative and it may vary according to the actual requirement of 
the job. The selected  bidder has to execute the required quantity at the same rate, terms 
& conditions up to variation (+/-25%) or as specified in the NIT in addition to the initial 
tendered quantity. Necessary amendment of Purchase Orders will be issued accordingly.  

 

(15) UNREASONABLE QUOTESअतकय संगत भाि – 

 

A. For Job Contract ( कार्य संनिदा िेतु) :  
 

i) In case the price of L-1 Bidder is found to quote unreasonably low and/or express 
desires to withdraw from the tender then such bid will be cancelled and EMD will be 
forfeited and punitive action will be taken in line with the provision as per GRSE 
Vendor Policy.  

ii) However, in case the L1 Bidder agrees to take-up the job with such unreasonable 
low quote, lower by 30% or more than estimate and also if the difference in price 
between L1 & L2 is 30% or more, then the quoted price to be analysed w.r.t tender 
requirement and if the L1 bidder fails to justify their quoted rate, the obtained L1 
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quote will be rejected and punitive action will be taken in line with the provision as 
per GRSE Vendor Policy. 

 

iii) If the justification is acceptable to GRSE, then the bidder has to submit Bank 
Guarantee of 10% of the total Contract value (inclusive of GST) in addition to the 
Security Deposit (SD) and Performance Bank Guarantee (PBG) (as applicable) for 
execution of the job till satisfactory completion of entire contract. There shall be no 
exemption / relaxation for the Guarantee against unreasonable quote. In case of 
breach of contract GRSE shall reserve the right to invoke the BG and may impose 
tender holiday for a period as per GRSE Vendor policy. 

 

B.     For Manpower Contract (श्रमशक्ति संनिदा िेतु):  NA 
 

i)  The quoted price of the L1 bidder should comply with the prevailing Minimum Wages 
Act & Other Statutory requirements i.e PF, ESI etc. 

 
ii) In case the quoted price of the L1 bidder is found unreasonably low i.e does not 

comply with the Minimum Wages Act & Other Statutory requirements and the L1 
bidder fails to justify their quoted rate then the obtained L1 quote will be rejected and 
punitive action will be taken in line with the provision as per GRSE Vendor Policy. 

   
 

(16) JOINT VENTURE (संरु्ि ऊधम) : NA 

 
The bids submitted by a joint-venture company of two or more firms/persons/entities as 
partners/promoters shall comply with the following requirements: 
 
i) The Joint Venture Agreement must be a registered document under the Indian 

Registration Act and must be an independent and registered entity under the 
Companies Act/Indian Partnership Act, having its own trade name and having 
separate CIN, PAN, GST and other Statutory Licenses/Registrations independent of 
its promoters/partners.  

 
ii)  All partners/promoters of the joint venture shall be liable jointly and severally for the 

execution/performance of the project/contract and for all sorts of contractual 
obligations, responsibilities and liabilities and consequences arising out of breach of 
terms and conditions of contract. 

 
iii) A Certified/True copy of the Joint Venture Agreement shall have to be submitted with 

the bid along with the resolution of Board of Directors (in case of a company) or a 
Power of Attorney to be executed by all the Partners (in case of Partnership Firm) of 
JV entity authorizing such person who will sign on behalf of JV entity. 

 
iv) Submission of EMD/SDs/Performance Guarantee etc., to be made by the Joint 

Venture Company/Firm and similarly all payments would also be remitted to/in favour 
of the JV entity. 

 
v) In order for a joint venture to qualify/meet the minimum criteria as may be specified 

in the Tender, the experience and financial capability of each of its promoters/ 
partners would be considered jointly to judge the experience and/or the financial 
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capability of the JV entity as an independent entity. That is to say that the individual 
experience/qualification of each partner/promoter of the JV would be considered 
together for ascertaining the experience/qualification criteria of the JV. However, if 
any specific criteria/qualification is mentioned in the Tender that has to be met by 
each of the partners, then in such case each of the JV partner/promoters have to 
meet the same. 

 
vi) Neither the JV entity nor any of its partners/promoters should have been blacklisted, 

banned or debarred from issuing any Tender or suffering Tender Holiday from 
participating in any Tender process of Government of India or any of its Agencies or 
by any State Government or by an PSU (both Central & State included) or by any 
Court/Tribunal. If so, then the bid is liable to be rejected. 

 
vii) If selected, PO would be issued in favour of the JV.  

 
 

(17) CONSORTIUM (अल्पकालीन संघटन):  

The bids submitted by a Consortium of two or more firms as partners shall comply with 
the following requirements: 
 
i) There must be a written Agreement for formation of the Consortium amongst its 

members which should inter alia include the role of each member, the ratio of 
investment and the ratio of profit/loss sharing. The terms of the Agreement cannot be 
modified post submission of the bid and during execution of Contract, if awarded, 
without the express consent of GRSE. The Consortium Agreement must record that 
as to which member would act as the Lead Member in the Contract/Tender.  This 
authorization shall be evidenced by submitting with the bid a Power of Attorney 
authorizing such member to act on its behalf as Lead Member, signed by legally 
authorized signatories of all other partners/members. 

 
 
 
ii) Each partner firm/company of a Consortium must legally authorize its representative 

who will represent the partner firm/company to sign and execute the Consortium 
Agreement and all other necessary papers/documents required for the formation of 
Consortium and all other purpose relating to activities of Consortium. 

 
iii) The leader shall be authorized to incur liabilities and to receive instruction for and on 

behalf of any and all partners/members of the consortium and the entire execution of 
the contract and all other related documents shall be done under the supervision and 
involvement of the lead member. 

 
iv) All partners of the consortium shall be liable jointly and severally for the execution of 

the project or contract without any limitation of liability. Any default or lapse on the 
part of any of the members of the Consortium regarding performance of the contract 
will be treated as default on the part of the Consortium as a whole and the Lead 
Member alone will be responsible for all consequential losses and damages that may 
be sustained by GRSE for such default or lapse on the part of a member. 
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v)  A Certified True copy of the Consortium contract/agreement entered into by and 
between the consortium partners and a certified True copy of the Power of Attorney, 
referred above, must be submitted with the bid and failure to submit any of such 
documents will make the bid of the Consortium liable to be rejected. 

 
vi).  If Contract is awarded to the Consortium, an Agreement would be executed by and 

between GRSE and all the Consortium members wherein, inter alia, the role of each 
member and the mode of payments to be specifically defined and/or mentioned. 
However, all the consortium members shall remain, jointly and severally, responsible 
for execution and completion of the Contract and also to make good for all losses and 
damages if any sustained or to be sustained by GRSE in the subject contract due to 
default and/or negligence of the Consortium as a whole or of any of its members. Any 
statement or clause seeking to limit the liability of each member of the Consortium, 
such statement or clause to be treated as incompatible with the principle of joint and 
several liability and the bid of the Consortium will be liable to be rejected as not in 
compliance of tender specifications, without further evaluation. 

 
vii) In order to qualify/meet the qualification criteria, each of its partners/members or 

combination of partners/members must meet the minimum criteria set for the 
individual bidder. Failure to comply with this requirement will result in rejection of the 
Consortium’s bid. The data/figures of each of the partners/members of the 
Consortium shall be added together in proportion to their participation in the 
Consortium, to determine the bidder’s capacity as a whole to comply with the 
minimum criteria.  

 
viii) The percentage of partnership of the lead partner shall be highest among all the 

Consortium partners. Bid has to be submitted by the Lead Partner in its name 
however it should be clearly indicated that the lead partner is submitting such bid on 
behalf of a Consortium of which it is the Lead Partner. 

 
ix) The lead partner shall be responsible for payment of Bid Security/EMD as well as the 

Security Deposit & Performance Guarantee. However, the same has to be submitted 
by MSME/NSIC firms also if such firm acts as a Lead partner. 

 

x) All Payments to be made to the Lead Member pursuant to satisfactory execution of 
the job as specified in the Contract irrespective of the performance by all the 
members. Payments made to Lead partner of the Consortium would be construed as 
valid payment. Further the Consortium members agree not to entangle GRSE in any 
internal dispute between the Consortium members regarding payment/non-payment 
or any other issue and accordingly waives their rights, if any in this regard.  

 
xi) None of the consortium partners/members should have been blacklisted, banned or 

debarred or issued any Tender holiday from participating in Government Contracts 
by either the Government of India or any of its Agencies or by any State Government 
or by an PSU (both Central & State included) or by the Courts/Tribunals. If so, then 
the bid is liable to be rejected. 

 

Note: The Consortium Agreement & the PoA is to be submitted by the Consortium’s Lead 
partner along with the Bid for examination by GRSE. If the Consortium Agreement or the 
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PoA does not meet the criteria as specified in the clause then such bid would be liable to 
be rejected. 

 

(18) MAINTENANCE OF MACHINES (रं्त्रो ं का अनुरछण): - The maintenance of machines 

brought in by contractors are to be undertaken as per OEM recommendations. Certificate 
to this effect is to be rendered by the contractor. 
 

(19) SUB-CONTRACTING OF SUB-CONTRACTED JOB (उप संनिदा कार्य का उप संनिदा) : - 

 
a) Sub-Contracting of the Sub-Contracted job is usually discouraged. When a contract 

is being finalised with a Vendor/ Contractor for execution of a particular job, the 
Contractor shall not sub-contract the job / a part of the job. 

 
b) However, in case of requirement, the job in part or full could be sub-contracted with 

an approval from GRSE and copy of the same has to be forwarded to Ordering Dept. 
& HR Dept. for their information. 

 
 

c) For sub-contracting of the sub-contracted job, the Vendor/Contractor has to submit 
the details of the sub-contractor to whom the job will be loaded including their name, 
credentials, document of past performance etc. for approval of GRSE Engineer In-
Charge/ In-charge of User Dept./Project Leader / Project Superintendent /Head of 
Units. 

  
 

(20) EXCESS/WASTE/REJECTED MATERIALS (अनतररि/बेकार/ अस्वीकृत सामग्री) : - 

 Removal of excess/waste/rejected materials etc. generated during execution of work 
should be arranged by the Contractor at their own cost immediately after completion of 
work each day and for non-removal of same by the Contractor, the expenditure incurred 
by GRSE (if any) in removing these materials will be recovered from the available dues 
of the Contractor. 

 

(21) FIRE &SAFETY PRECAUTIONSअनि एिं संरक्षा सािधाननर्ााँ : - The Vendor/Contractor shall 

abide by the Safety regulations/rules of the GRSE as detailed in Fire & Safety Guidelines 
(please refer www.grse.in). The Vendor/Contractor should take all safety precautions and 
provide adequate supervision & control for their workmen in order to carry out the job 
safely. In case of any violation of safety precaution and non-usage of safety equipment, 
Contractor shall be liable for a penalty which is detailed in Fire and Safety Guidelines 
(please refer www.grse.in). Penalty amount depends on the type and frequency of 
violation mentioned in the safety guideline and the same will be deducted from the 
defaulter’s bill.  
 

(22) SAFETY GUIDELINE FOR MATERIAL HANDLING EQUIPMENT ( सामग्री चालन 

उपकरण िेतु मागयदशयन): The Vendor/Contractor shall abide by the Safety Guidelines 

/regulations of GRSE as detailed in NIT. The Vendor/Contractor should comply with all 
the Safety requirements like Statutory Examination and Certification of Crane & 
associated lifting tackles, Display of SWL, Competency requirement of Crane Operators, 

http://www.grse.in/
http://www.grse.in/
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PUC etc. in order to carry out the job safely. In case of any violation GRSE will take 
appropriate action as per policy. 
 

(23) MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES (संनिदा 

कमयचारी द्वारा आई एस आई ननशान पी पी ई व्यििार की अननिार्यता): The Contractor shall 

ensure the use of ISI marked PPE by their engaged Employees. An indicative list of ISI 
marked Personal Protective Equipment, is appended below for mandatory compliance 
by the vendors without any deviation: 

 

LIST OF PPES (पी पी ई की सूची) 

Sl. No. Name of PPE Standard 

(a) Safety Helmet IS: 2925 / EN 397. 

(b) Safety Footwear IS 15298 / EN ISO 20345 

(c) Safety Goggles ANSI Z87.1 / EN166. 

(d) Ear Plug IS: 9167/ EN 352 

(e) Hand Gloves (i) lS 4770 for electrical work 
(ii) EN 420 for general requirement 
(iii) EN 388 for mechanical hazard 
(iv) IS:6994 / EN 407 for heat 
applications (gas cutting / welding). 

(f) Welding Fume Respirator & 
Dust mask 

IS: 9473 / EN: 149 

(g) Double lanyard Safety Belt & 
harness, automatic fall arrestor 

IS: 3521 

(h) Cotton Boiler Suit Cloth lS: 177 - 1989 (Amended up to 
date), Variety 3 

 
Note: Apart from the above-mentioned PPE, vendors may consider any other type of 
standardized PPE as per job requirement, in consultation with GRSE Safety 
Department. 

 

(24) ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH & SAFETY(पर्ायिरण 

प्रबंधन एिं  व्यािसानर्कस्वास्थ्य सुरक्षा): - The vendor shall ensure compliance of 

Environment Management System (ISO14001:2014), Occupational Health & Safety (ISO 
45001:2018) & Energy Management System (ISO 50001:2011) while carrying out their 
activity in the yard. 

 

(25) ENERGY CONSERVATION (ऊजाय संरक्षण): - 

GRSE will provide power supply at free of cost for execution of job. The vendor should 
ensure that the power during execution of job shall be used in a very economic way to 
save energy as per Energy Management System of ISO 50001: 2011.  

(26) GUARANTEE FOR RAW MATERIAL(अनननमयत सामग्री की गारंटी) : This Clause will be 

applicable for Collection of Raw materials /Free Issue materials from GRSE for the jobs 
which are to be executed outside GRSE premises. 

 

http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English
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a) Raw materials will be required to collect from GRSE against submission of Bank 
Guarantee as per GRSE format for the equivalent value of material as specified in 
NIT/Purchase Order. Transportation of materials from GRSE to Sub-contractor's 
premises and transportation of finished materials from Sub-contractor's premises up to 
GRSE is the responsibility of the contractor or as specified in NIT. 

 
b) Indemnity Bond affixing the Common Seal from the registered sub-contractors 

may be accepted in lieu of Bank Guarantee but it should be backed by Insurance 
Coverage with GRSE as the beneficiary on case to case basis. If the contractor is unable 
to take coverage, GRSE will cover such risk and cost of premium will be borne by the 
contractor/recovered from their dues.  

 
c) Indemnity Bond has to be submitted as per GRSE Format on the non-judicial 

Stamp paper of value Rs. 100/- and to be Notarized if Common Seal is not applicable.  
 

d) During collection of material, the Transporter of the Sub-Contractor has to submit 
L-R copy, failing which materials will not be issued to the Sub-Contractor. 

 
e) For the jobs which are to be executed inside GRSE premises, submission of Bank 

Guarantee or Indemnity Bond for Collection Raw materials is not required. 
 

(27) MATERIAL RECONCILIATION STATEMENT (MRS) (सामग्री नमलान नििरण) : -  

(a) Firms are to furnish the material reconciliation statement (running MRS) to GRSE, for 

items supplied by GRSE for execution of a job at vendor’s premises. Furnishing of MRS 

to be done immediately on delivery of the Finished item/Block but not later than 30 days 

of delivery of the finished item showing details of raw materials received, material actually 

consumed, excess material returned, wastage etc. This statement should be submitted 

with documentary evidence of material issued/returned/wastage duly accepted by 

competent authority of GRSE and as per the GRSE format and filled up check list for 

MRS. Permissible variation in MRS is 1.5% of design weight of structure. MRS 

certification is to be completed by GRSE within 60 days of receipt of the same from 

vendors. 

 
(b) Quantity of stiffeners used in transportation are to be mentioned in delivery challan    

clearly indicating whether the stiffeners are: -  

 

i) Temporary stiffeners supplied by vendor.  

ii) Sections of ABS quality supplied by GRSE.  

 

(c) While submitting MRS of Finished item/Block, copies of certified MRS of all previous 

Finished items/Blocks are to be enclosed. This will be called the final MRS. 

 

(28) INSURANCE (बीमा): - In case the sub-contracted job has to be executed at contractor’s 

premises, the Insurance has to be taken by the contractor with appropriate value 
coverage for the underlying risks (the beneficiary would be GRSE by endorsement) e.g. 
Loss due to following: 
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(i)  Fire as per AIFT including EQ, STFI at Contractors premises. 
(ii) Burglary including theft during Storage at Contractors premises. 
(iii) Marine transit to and fro as per ITC(A) including SRCC (on the basis of   agreed   

valuation between GRSE & contractors). 
(iv) Loading & unloading including TP liability at all fabricator’s premises. 
(v) Loss due to infidelity of contractors whilst in storage. 
(vi) Spoilage of material by contractors by any accidental reasons whatsoever. 

 
If the contractor is unable to take coverage, GRSE will cover such risk and cost of 
premium will be borne by the contractor/recovered from their dues. 
 
For the jobs which are to be executed inside GRSE premises, Insurance coverage will 
not be the responsibility of contractor. 

 
 

(29) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS (कार्यस्थान 

प्रभार/कार्यपंजी/बाधा एिं अन्य ररकाडय): - 

              a) One fully responsible and Qualified Site-in-charge has to be posted at the site during 
progress of work.  
b) Attendance Register, Wage Register etc. are to be maintained daily for the particular 
job on board and to be shown as and when required. 

 c) Details of technical personnel deployed for the job. 
 d) Monthly progress report. 
 e) Log book for re-work/ modification. 
 f) Details of materials brought by vendor along with copies of challan. 
 g) Proper record of hindrances is to be maintained by the sub-contractor for the purpose 

of timely removal of the hindrance and is to be put up for approval by Project Leader/Site 
Engineer on weekly basis. A copy of the same would have to be enclosed while 
submitting any request for waiver of liquidated damages. 
h) Sufficient Supervisory Staff should be provided by the contractor during execution of 
work and in case of any accident/ damage to GRSE properties, full responsibility will be 
attributed to the contractor and loss incurred will be recovered from the contractor.  

 

 

(30) WORKING HOURS (कार्य समर्) :  

The Contractor’s normal working hours shall be in between 8 AM-5:06 PM from Monday 
to Friday & from 8:00 AM to 1:00 PM on Saturday. 1st & 3rd Saturday is Non-Duty 
Saturday.  Work may also be required to be carried out in shifts (A, B & G shifts) as per 
GRSE’s requirement. Also, work may be required to be carried out on Sunday/Holiday 
or beyond schedule working hours as per requirement of GRSE and the Contractor will 
have to arrange for same as per SOTR/NIT Terms. 
 

(31) RISK PURCHASE (जोक्तिम िरीद):  
 

In case the progress of work is not satisfactory and the contractor fails to maintain the 

schedule, GRSE reserves the right to get the work done by alternative source at the risk 

and cost of sub-contractor.  
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GRSE shall be at liberty to purchase/obtain the service from the alternative source as it 

deems fit, to make good such default and or in the event of the contract being terminated, 

the balance of the remaining service to be delivered there under. Any excess over the 

job price / service rates, paid and incurred by GRSE, as the case may be, over the 

contract price shall be recoverable from the firm. To make good the recoverable excess 

amount paid, GRSE shall be at liberty to invoke Bank Guarantee and/or with other 

available dues of the firm. 
 

(32) INDIVIDUALITY OF THE CONTRACT (संनिदा की िैर्क्तिकता): 

 This Contract should be treated as an individual contract and should not be related with 
other orders with GRSE in respect of progress of work or payment. 

 
 

(33) SECRECY OF INFORMATION (सूचना की गोपननर्ता): - 

All documents and drawings of this project are of confidential in nature and should be 
used explicitly for the purpose for which they are provided. Drawings should not be 
copied and should be returned to GRSE on completion of work. 
No information in respect of contracts/orders shall be released to the national or 
international media or any one not directly involved its execution without the express 
written approval of the Integrated Headquarters, MOD (NAVY). In the event of any 
breach of above provisions, the vendor would have to make good of any loss/ cost/ 
damage/ any other claim whatsoever preferred by anybody to GRSE in this respect. 
Non-Disclosure Agreement (NDA) as specified in the NIT has to be submitted as per 
GRSE Format. 

 

(34) REGISTRATION OF NEW VENDOR (नए नबके्रता का पंजीकरण):    

 The contractor has to confirm if they are registered with GRSE and Indicate Vendor Code 
(5 digits) and Product Code group accordingly in their offer. If the contractor is not 
registered with GRSE, then documents required for provisional vendor registration has 
to be submitted to the Ordering Department. For Permanent Vendor Registration with 
GRSE, the contractor has to submit their application to GRSE Vendor Development Cell. 

 

(35) CONTRACT WORKMAN WAGE PAYMENT (संनिदा कामगार का मजदूरी भुगतान): - 

      Payment of wages to the contractor’s employee/workmen should be made through 
individual bank account on monthly basis instead of cash payment. PF-UAN activation 
of all the contractor’s employee/workmen is mandatory. 

 
 

(36) INSPECTION (ननरीक्षण): - 

(i) Quality assurance authority: As per NIT/SOTR.  
 

(ii) Inspection to be carried out stage wise by Quality Assurance Authority. On 
completion of work for any stage, vendor has to submit Inspection Offer to GRSE 
(Inspection Agency) for stage inspection. GRSE (Inspection Agency) shall co-
ordinate with the Outside Inspection Authorities (as applicable) for carrying out 
inspection of completed job. 

 
(iii) GRSE reserve the right to inspect all operations to be carried out by the contractor. 
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Free access to the work site at all the time shall be ensured by contractor. The 
presence or absence of GRSE representative does not relieve contractor of the 
responsibility for quality control. The contractor shall provide all assistance for 
carrying out inspection of completed work. 

 

(iv) Repeat inspection for any particular job is to be discouraged as far as 
possible. Hence the vendor should complete the job in all respect prior to 
submission of Inspection Offer to avoid reoffering. In case of repeat 
inspection happens for more than two occasions then the additional cost 
implication incurred by GRSE will be deducted from the bills of the vendor at 
actual. Number of occasions of repeat inspection for any particular job is to 
be indicated by GRSE in inspection note and same is to be incorporated in 
the work done certificate for deduction of additional cost implication for repeat 
inspection. Cost of deduction shall be calculated by Executing Dept., GRSE 
with the help of Finance Dept., GRSE. 

 

(37) CORRECTION OF ERRORS (तु्रनट सुधार): 

Bids determined to be responsive will be checked by GRSE for any arithmetic error. 
Errors will be corrected by GRSE as follows: 
 

(i) For Manual Tendering: - NA 
a) Where there is a discrepancy between the rates in figures and in words, the rates in 

words will govern. 
b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

(ii) For Tendering through NIC Portal: - NA 
 

Where there is a discrepancy between the rates in html format and the attachment to 
price bid (if applicable), the rates in attachment to price bid will govern. In attachment 
to Price bid; if any discrepancy found between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will be 
considered. 
 

(iii) For Tendering through GeM Portal: - 
 

Where there is a discrepancy between the total price quoted in GeM Portal and the 
attachment (i.e break up of quoted price in line with BOQ) to price offer, the total price 
quoted in GeM portal will govern. In attachment to the Price offer, if any discrepancy 
found between the unit rate and the line item total resulting from multiplying the unit 
rate by the quantity, the unit rate as quoted will be considered. 
 

 

(38) FORCE MAJEURE (अप्रत्यानशत घटना) : 
 

In the event of contractor being unable to fulfil the obligation under the agreement owing 
to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE 
premises where the contractor is working, the party affected shall not be held responsible 
for any failure or non-performance of the duties and obligations under the agreement, 
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provided that all responsible efforts have been made to overcome the consequences of 
such failure, or non-performance. The time for performances of the contractual obligation 
shall then be extended by period not more than the duration of such events.  
In the event of Force Majeure condition existing at contractor’s site in GRSE Premises 
or CPT areas for GRSE work, GRSE is to be intimated with details of such happenings 
and cessations thereof, within 3 days. Force Majeure is to be limited to contractor’s site 
in GRSE/CPT premises for GRSE’s work only. Lock out/ Closure of contractor’s factory 
premises or office or any other place outside GRSE/CPT/GRSE nominated place as 
indicated above cannot be considered as a Force Majeure condition under this contract. 

  

(39) TERMINATION OF CONTRACT (अनुबंध की समाप्ती):  In the event of non-performance 

or non-engagement of manpower for the execution of the job within the notice period, 
GRSE reserves the right to cancel the order in part or in full, and no compensation 
whatsoever will be entertained.     

 

(40) DAMAGE OF MATERIALS / EQUIPMENTS (सामग्री/उपकरण की छती): The contractor will 

ensure that no damage is caused to the materials, equipment or any other property of 
GRSE due to negligence and / or any reason whatsoever by the contractor’s personnel. 
The cost of such damage will be suitably recovered from contractor’s bills. 

 

(41) OFFICE & STORAGE SPACE (कार्ायलर् एिं भंडारण स्थान): The contractor will have to 

arrange their office & storage required for execution of job, for cumulative order value of 
Rs.75 lakhs and above, of their own. However, space for placing up to one container will 
be provided free of cost by GRSE. Container will have to be removed by the contractor 
within 03 months from the date of final settlement with GRSE. In case of non-removal of 
container within specified period penalty as deemed fit will be imposed for the occupied 
area of GRSE. 

   

(42) ARBITRATION (मध्यस्थता): - 

 
i. lf at any time, before during or after the contract period, any unsettled claim, question, 

dispute or difference arises between the parties, upon or in relation to or in connection 
with or in any way touching or concerning this order, the same shall be 
settled/adjudicated through Arbitration to be conducted by a Sole Arbitrator, to be 
appointed by the parties on mutual consent, in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996. 
 

ii. In the event the parties fail to mutually appoint a SoIe Arbitrator within 30 days from 
the receipt of a request by one party from the other, then either of the parties may 
approach the Hon'ble High Court at Calcutta under the provisions of the Arbitration 
and Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court. 

 
iii. Such arbitration shall, in all respects, be conducted in accordance with the provisions 

of the Arbitration and Conciliation Act, 1996 and the rules framed there under or any 
statutory modification or re-enactment thereof for the time being in force. 

 
iv. The Award of the Sole Arbitrator shall be final, conclusive and binding upon the 

Parties. 
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v. ln the event of the death or resignation or incapacity or whatsoever of the said Sole 
Arbitrator if appointed by the parties mutually the said parties may again appoint a 
suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator to continue with 
the proceedings. In the event of appointment of the Sole Arbitrator by the Hon'ble High 
court at Calcutta on death or resignation or incapacity or whatsoever of the said Sole 
Arbitrator, either of the parties in this behalf, may make an application to the Hon'ble 
High court at Calcutta for appointment of a Substitute Arbitrator and the Hon'ble Court 
may pass such orders as it deems fit and proper. 

 
vi. Also, in the event an Arbitration award is set aside by a competent court the parties 

may appoint a Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator 
mutually within the statutory period then either of the parties may file an application 
before the Hon'ble High Court at Calcutta under the provisions of the Arbitration and 
Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court in 
accordance with the provisions of the Arbitration & Conciliation Act. 

 
vii. The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and 

clerk, stamp paper etc. shall be shared equally by the parties, unless otherwise 
directed by the Sole Arbitrator. The venue of arbitration shall be at Kolkata and unless 
otherwise decided by the parties or by the Sole Arbitrator himself, the venue shall be 
the premises of Garden Reach Shipbuilders & Engineers Ltd. located at 43/46, Garden 
Reach Road, Kolkata 700 024. 

 
viii. The language of the proceeding shall be in English. 

 

(43) JURISDICTION (न्यार् अनधकार): Litigation, if any, pertaining to this contract will come 

under the jurisdiction of High Court at Kolkata. 
 

i) All contracts shall be deemed to have been wholly made in Kolkata and all claims 
there under are payable in Kolkata City and it is the distinct condition of the order 
that no suit or action for the purpose of enforcing any claim in respect of the order 
shall be instituted in any Court other than that situated in Kolkata City, West 
Bengal State, India.  

 
ii) The Firm is warranted that all service rendered by them shall conform to 

applicable city, states & central laws, ordinances and regulations and the said 
Firm shall indemnify / defend / relieve GRSE harmless, from / of against loss, cost 
of damage, by reason or any actual or alleged violation thereof. 

 
iii) GRSE shall not be liable under the workmen’s compensation Act of 1923; in case 

any employee or workmen receives injury while actually serving his employer in 
connection with the latter’s work inside the compound of GRSE Ltd. 

 
iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR, 

CHILD LABOUR etc. as applicable, shall be binding for the contract. 
 

1. For any discrepancy between SOTR/NIT (Notice Inviting Tender) and STAC, SOTR/NIT 
statement may be taken as final. 
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2. Clarification required, if any, regarding Tender Document, should be got resolved by 
contacting competent authority of GRSE prior to submission of bid. 

 
 

---------------------------------- 



ANNEXURE - 3  
  

FORMAT FOR EXECUTED RELEVANT JOBS TO JUSTIFY TECHNICAL ELIGIBILITY  

1. Name of the Bidder and Address:  

2. Job Description:  

3. GeM Tender/Bid Reference:  

(A) Details of Executed relevant jobs:  
Sl.  
No  

Description of 
Executed 

relevant jobs  

Order No. & 
Date 

(Supporting 
documentar 
y evidance 

to be 
submitted)  

Order 
placed by  

  

Start & 
Complet 
ion date 
as per  
Order  

Actual 
start 
date  

Actual  
Completi 
on Date  

Value of  
Purchase 

order  

(in INR)  

Scope of work 
for executed 

contract   

  

Work completion 
certificate Ref. 

No. & date  
(Supporting soft 
or, hard copy to 
be submitted)  

1                             

2                             

3                             

4                             

5                             

Note: Please add additional pages if required  
  

(Signature of Authorized Representative) Date:  
Name:  
Designation:  
Official stamp 



ANNEXURE-4  
  
  

FORMAT ON FINANCIAL ELIGIBILITY CRITERIA  
  

(To be submitted on Company’s letter head)  
  
  

1. Name of the Bidder:  
  

2. Job Description:  
  

3. Tender Reference:  
  
  

A. Financial Data for evaluating Financial Eligibility  
  
  

SL. No.   Financial Years   Turn Over (in Rs.)  

1   2023-24     

2   2022-23     

3   2021-22     

  
B. Detail of Solvency certificate:  

  

Reference no. of certificate  

  

Name of bank, Branch  

  

Amount of Solvency (Rs.)  

      

  
(Signature of Authorized Representative) Date:  

Designation:  
  
  
Note: i) Audited reports for above FY to be submitted as supporting documents. 
ii) Banker’s letter confirming solvency to be submitted as detailed in Article-19  



Annexure – 5  
  

SELF‐CERTIFICATION	FOR	DECLARATION	REGARDING	BLACKLISTING/	TENDER	HOLIDAY	 

 (To be submitted in Company’s Letterhead)  
	 

1. Name of the Bidder:                                                       Date:             
2. Job Description:  
3. GeM Tender/Bid  Reference:  

	 
Dear Sir,  
  

(1) I / We, Proprietor/ Partner(s)/ Director(s) of M/s. --------------------------------------- hereby declare 

that our firm/company namely M/s.---------------------------------------------------------------------------

have neither been blacklisted nor have received any tender holiday by any PSUs/Central & 

State Govt. Organizations or any other Government / Quasi Government Organizations during 

last 03 (three) years ending on 31.05.2025 from taking part in Government tenders.  

or  

I / We Proprietor/ Partner(s)/ Director(s) of M/s. ----------------------------------------  hereby declare 

that our firm/company namely M/s.---------------------------------------------------------------------------

has received tender holiday from M/s----------------------------------------(name of PSUs/Central & 

State Govt. Organizations or any other Government / Quasi Government Organizations) from 

taking part in Government tenders for a period of ---------- months  w.e.f.----------------to ----------

------(date). The period is over on --------------(date) and now our firm/company is entitled to take 

part in Government tenders. (relevant withdrawal/revocation document is attached).  

  

(2) In case the above information are found inappropriate, I/We are fully aware that the offer 

submitted by our firm / contract awarded to our firm/company namely M/s ---------------------------

---------------------------------will be rejected/cancelled by M/s GRSE, and EMD/SD shall be 

forfeited and appropriate action will be taken in accordance with the vendor policy of GRSE.  

Signature ---------------------------------  
Name    ---------------------------------   
Designation: ---------------------------------                       
Name & address of the firm: -------------------------------------   
 Date:                                                                                      Signature of Bidder with Seal.   

  
  



  



ANNEXURE - 6 
Form for Bid Security Declaration 

                                             (To be submitted in Company's Letterhead) 

Date:  
Bidder's Ref:   
Tender Ref:  
  
To  
M/S. Garden Reach Shipbuilders & Engineers Ltd.  
61, Garden Reach Road,  
Kolkata - 700 024   
Kind Attn: (Name & Designation of tender issuing officer)  

Dear Sir / Madam,  

We the undersigned declare that:  

We understand that, according to tender conditions, bids must be supported by a bid Security Declaration along 
with valid MSE certificate or valid GRSE vendor Registration certificate.   

We accept that we will automatically be suspended from being eligible for bidding in any contract with M/s. GRSE 
Ltd. for the period of 03 Years starting from date of opening of price bid, if we are in breach of our obligation(s) 
under the bid conditions, because we:  

(a) Have withdrawn our bid after opening of price bid and within the bid validity specified in the tender: or  

(b) Having been notified of the acceptance of our bid by M/S. GRSE Ltd. during the period of bid validity, (i) 
fail or refuse to execute the contract, if required, or (ii) fail or refuse to furnish the security deposit, in 
accordance with Article 23 (i) of tender.  

We understand this bid security declaration shall expire if we are not the successful bidder, upon the earlier of (i) 
our receipt of your notification to us of the name of the successful bidder; or (ii) twenty-eight days after the 
expiration of our bid.  

  
[Insert signature of authorized representative]  

  
[Insert legal capacity of the person signing the declaration]  

[Insert complete name of person signing the declaration]  
Duly authorized to sign the bid for and on behalf of [insert complete name of bidder]  

Date: DD/MM/YYYY  

[Put corporate seal as appropriate]  

  In case of JV, the entity should be registered with GRSE and Bid security declaration to be submitted by 
the JV entity.  

  In case of consortium, the Lead partner should be registered with GRSE and Bid security declaration to 
be submitted by all of the Consortium  

  



INTEGRITY PACT 
 

This Integrity Pact is made on ……………… day of ………….. (month & year) 
 

Between 
M/s. Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as  
“The Principal”  

and 
M/s……………………………………….. having its registered office at 
………………..,hereinafter referred to as “the Bidder /Contractor”  
 
 
The Principal intends to award, under laid down organizational procedures, contract 
for……………………….........................…… The Principal values full compliance with all 
relevant laws of the land, rules, regulations, economic use of resources and of fairness 
/transparency in its relations with its Capital Bidder(s)/ or Contractors(s).  
 
In order to achieve these goals, the Principal will appoint an Independent External Monitor 
(IEM), who will monitor the tender process and the execution of the contract for 
compliance with the principals mentioned above.  
 
Section 1 - Commitments of the Principal  
 
[1] The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles: -  
 
a. No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept 
for self or third person, any material or immaterial benefit which the person is not legally 
entitled to.  
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provided to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution.  
 
c. The principal will exclude from the process all known prejudiced persons.  
 

[2] If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions. 

Section 2 – Commitments of the Bidder(s)/ Contractor(s)  
 
[1] The Bidder(s) /Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation 
in the tender process and during the contract execution.  
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/she 
is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract.  



 
b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process.  
 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or 
personal gain, or pass on to others, any information or document provided by the Principal 
as part of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically.  
 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly, the Bidder(s) /Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign particulars, if any. Furthers 
details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 
disclosed by the Bidder(s) /Contractor(s). Further as mentioned in the Guidelines all the 
payments made to the Indian agent/representative have to be in Indian Rupees only, copy 
of the “Guidelines on Indian agent of foreign Supplier” is annexed and marked as annex.  
 
e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract.  
 
[2] The Bidder(s)/ Contractor{s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offence. 

Section 3 – Disqualification from tender process and exclusion from future 
contracts.  
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to put 
his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s) 
/Contractor(s) from the tender process or take action as per the extant procedure of the 
company (Principal).  
 
Section 4 – Compensation for Damages.  
 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to section 3, the Principal is entitled to demand and recover the damages 
equivalent to earnest Money Deposit /Bid Security.  
 
(2) If the principal has terminated the contract according to section 3, or if the Principal is 
entitled to terminate the contract according to section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the Contract value or the 
amount equivalent to Performance Bank Guarantee.  
 
Section 5, - Previous Transgression  
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years with 
any other company in any country conforming to the anti-corruption approach or with any 
other Public Sector Enterprise in India that could justify his exclusion from the tender 
process.  
 



2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in “Guidelines on 
Banning of business dealing”.  
 
Section 6 - Equal treatment of all Bidders I Contractors / Sub-contractors.  
 
(1) The Bidder(s) /Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact, and to submit it to the Principal before 
contract signing.  
 
(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub-contractors.  
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this 
Pact or its provisions. 

Section 7 – Criminal charges against violating Bidder(s) Contractor(s)/ 
Subcontractor(s)  
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or 
of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the principal has substantive suspicion in 
this regard, the Principal will inform the same to the Chief Vigilance Officer.  
 
Section 8 – Independent External Monitor /Monitors  
 
(l) The Principal appoints competent and credible Independent External Monitor for this 
Pact. The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement.  
 
(2) The Monitor is not subject to instructions by the representative of the parties and 
performs his functions neutrally and independently. He reports to the Chairman GRSE.  
 
(3) The Bidder(s) /Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his request and demonstration 
of a valid interest, unrestricted and unconditional access to his project documentation. The 
same is applicable to Subcontractors. The monitor is under contractual obligation to treat 
the information and documents of the Bidder(s) /Contractor(s) /Subcontractor(s) with 
confidentiality.  
 
(4) The Principal will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided Su1ch meetings could have an impact on the 
contractual relations between the Principal and the Contractor, the parties offer to the 
Monitor the option to participate in such meetings.  
 
(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The monitor can in 
this regard submit non-binding recommendations. Beyond this the Monitor has no right to 
demand from the parties that they act in a specific manner, refrain from action or tolerate 
action.  
 
(6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks 
from the date of reference or intimation to him by the Principal and, should the occasion 
arise, submit proposals for correcting problematic situations. 



(7) Monitor shall be entitled to compensation on the same terms as being extended to / 
provided to Independent Directors on the GRSE Board.  
 
(8) If the Monitor has reported to the Chairman GRSE a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the Chairman GRSE has not, within the 
reasonable time taken visible action to proceed against such offence or reported it to the 
Chief Vigilance Officer, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner.  
 
(9) The word ‘Monitor’ would include both singular and plural.  
 
Section 9 – Pact Duration:  
 
This pact begins when both parties have legally signed it. It expires for the Contractor 18 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. If any claim is made / lodged during this time, the same 
shall be binding and continue to be valid despite the lapse of this pact as specified above, 
unless it is discharged by Chairman of GRSE.  
 
Section 10 – Other provisions:  
1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal i.e. Kolkata.  
 
2) Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made.  
 
3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members.  
 
4) Should one or several provisions of this agreement turn out to be invalid, the remainder 
of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

 

 

 

(For & On behalf of the Principal)   (For & On behalf of Bidder/Contractor)  
(Office Seal) (Office Seal)  
 
 

 
Place……………………….      Place……………………… 
 
Date………………………..      Date………………………..  
 
 
 

Witness 1:  
(Signature, Name & Address)  

 
 
 

Witness 2:  
(Signature, Name & Address)  



 
 
 

Annexure – 8 
 

NIT no.: SCC/DC/LT/ Vessel	Construction/030/RA‐3205	
Description: SUBCONTRACTING OF VESSEL CONSTRUCTION 

ATTRIBUTES	
Particulars	

(to	be	filled	by	the	Bidder	and	submitted	with	
Technical	bid	with	sign	and	stamp)	

Bidder's/Firm's	Name	   

Firm's	Address		   

Contact	Person	with	Designation		   

Contact	details	(Mob	No.		e‐mail	ID)	   

Proprietorship/Partnership/	JV	/	Consortium	/Pvt.	
Ltd./PSU/	Public	Ltd.	(as	applicable)	
	(agreement need to be submitted in case of JV / Consortium)	   

PAN	no.		   

GST	no.	with	Annexure‐A	&B	   

Company	Registration	certification/trade	
lisence/Memorandum/	others	as	applicable	   

Labour	License	no.		   

PF	Registration	no.	   
ESI	Registration	no.	   
EMD	‐	DD	/BG	no.	and	date	with	validity	   

MSE/NSIC	registration	certificate		   

Bid	security	Declaration	(Annexure‐6)	with	MSE	Udyam	
(if	applicable)	

  

Annexure‐3	(Tech	eligibility)	with	documents	 Submitted with documents / Not submitted 

Registered	Office	or	Branch	Office	address	in	Kolkata	

  

Financial	Eligibility	Annexure‐4	with	documents	 Submitted with documents / Not submitted 

FY‐2021‐22	(Rs.)	   

FY‐2022‐23	(Rs.)	   

FY‐2023‐24	(Rs.)	   

Average	Annual	Turnover	of	last	3	F.Y.	ending	on	
31.03.2024	

 
Rs. ____________________ 

Solvency	Certificate	from	Banker	 Bank letter no. and date and Rs.  

Self‐Certification	for	not	having	tender	Holiday,	
Blacklisting	as	on	31.05.2025	(Annexure‐5)	 (Annexure‐5) submitted/ Not submitted 

Integrity	Pact	(Annexure‐7)	in	Rs.	100/‐	Non‐judicial	
stamp	paper	 IP Submitted/ Not submitted  

TReDS	Registration	no.	in	case	of	MSME	
  

 



ANNEXURE – 9 ‘A’  

   



 
     

  



   



 
    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



ANNEXURE – 9 ‘B’  

   



ANNEXURE - 10 
CHECK LIST FOR BILL SUBMISSION - for Service Contracts  

A. GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor)  

A.1  BTN (as per BTS System):-      
Invoice No and date / E-Invoice No. & Date  

A.2     
(if applicable for the vendor) (Original & in triplicate)  
A.3 PO Number     
A.4 Name of Vendor     

A.5 Location of work:  MW / RBD/ FOJ/ TU / 61Park/Vendor's premises  
       I.    For RA Bill (Running/Progressive bill) (Put √ Mark)  YES  NO  NA  

A.6  PO Number and date verified with Invoice:           
A.7  Vendor Name & Address in Invoice verified with Purchase Order:           
A.8  Vendor Code as in PO verified with Invoice:           
A.9  Original certified WDC enclosed :           

A.10  
Whether WDC is Certified by the Authorized Person as per PO / SOTR with Rubber 
Stamp     

      
A.12  HSN/SAC code is as per PO           
A.13  GSTIN No. is as per PO           
A.14  GST % is as per PO           
A.15  Security Deposit (SD) submittded as per PO           
A.16  PBG of equivalent amount submitted, as per PO           
A.17  Compliance of Statutory Liabilities of labour as per PO           

 II.    Applicable for Final/Balance Bill (Put √ Mark)           

A.20  Certified Job Completion Certificate (JCC) enclosed           
A.21  MRS as per PO terms enclosed (If applicable)           
A.22  Guarantee Period (GP) expired as per PO term            

A.23  
PBG of equivalent amount submitted, if GP is not over (If Yes, copy to enclose with the 
bill)            

  ____________________________________________  
                                                                                           Signature of Vendor's representative  

                                                                                                                                         with Seal/Stamp  
For GRSE Use Only  

B.  To be checked and verified by Bill certifying authority (Put √ Mark)  YES  NO  NA  

B.1  Whether Bill has been forwarded through BTS           

B.2  
Whether WDC is Certified by the Authorized Person as per PO / SOTR with Rubber 
Stamp     

      
B.3  Job starting & Completion Date (Schedule & Actual) indicated in WDC     

      
B.4  Certification of Penalty/ Recovery from bill indicated in WDC, if applicable           

B.5  Whether Bill is Certified by the Authorized Person as per PO / SOTR with Rubber Stamp     
      

B.6  Certification of Penalty/ Recovery from bill as per WDC, if applicable     
      

B.7  Service Entry Sheet (SES)/GR in line with WDC, PO & Invoice     
      

   For Final/Balance Bill (Put √ Mark)           

B.8  Certified MRS copy as per PO terms enclosed (If applicable)           
B.9  Guarantee Period (GP) expired as per PO term and JCC            

B.10  PBG copy of equivalent amount till GP validity enclosed (if GP is not over)  
         

   
  _________________________________________  

                                                                                        Signature of GRSE Bill Certifying Authority  
                                                                                                                    with Designation  



  
  
  

Annexure‐11	 
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