GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
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(A GOVERNMENT OF INDIA UNDERTAKING) / (HRd IR BT Ufdt3T)

Address: 61, Garden Reach Road, Kolkata-700 024 61, TITS S IS, HIAPIAI-700 024
Phone / GXHTY:(033) 2469-8100 to 8113, FAX / Tha¥i: (033) 2469-3932
Web site /a"d: www.grse.in, E-Mail / s‘ﬁa: Sharma.Archana@qgrse.co.in

CIN / 3t 318 T3: L35111WB1934G01007891

NOTICE INVITING TENDER (NIT)

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering Product Company,
invites interested, reputed, resourceful and financially solvent contractors to submit single stage two-part bids (Part I-
Techno-Commercial & Part lI- Price) through e-tendering mode for the work package as per following bid document.

NIT SLA No / [fder 9w

SCC/AS/OT(Press)/Const. Hard Stand/RBD/ET-2090

Date: 19.04.2024

CONCRETE HARD STANDING WITH ASSOCIATED WORKS AT OPEN PLAY

Job Title / BT &1 ATH
ob Title / GROUND NEAR SHIPBUILDING SHOP AT GRSE RBD UNIT, KOLKATA.
SOR No: YM/2/SOTR/RBD/HS/2024 Rev:0 Date: 23.03.2024 (Annexure-1A)
Tender issuing Dept. / .
YT ERT S Contract Cell (HﬁET ﬁ‘l-ITlT)
Cardinal Dates
Date of Prebid Meeting /aﬁ?ﬁqﬁw 29-Apr-2024 Time 14:00 Hrs.

Commencement of Bid Submission

06-May-2024 Time 14:00 Hrs.

Tender Submission Due Date/fAfder o1 @t 3ifad faeh

10-May-2024 Time 12:00 Hrs.

Tender Opening Date (Part I) / ffag Waﬁﬁf?ﬁ

11-May-2024 Time 12:00 Hrs.

Contact Persons:

Query regarding SOTR / Drawing or other
technical Terms

Mr. Tanay Saha, Dy. Gen. Mgr. (YM)
E-mail: Saha.Tanay@grse.co.in, Mobile no.: + 91-7603039445

NIT TERMS & REQUIREMENTS

Sl. No. Description Reference Requirement of NIT
1. TENDER FEE STAC INR 500/- (Rupees Five Hundred only)
2 EI;-\'\;{S)EST MONEY DEPOSIT STAC INR 14,00,000/- (Rupees Fourteen Lakhs only)
3. DETERMINATION OF L1 Article — 15 L1 bidder will be decided on TOTALITY BASIS excluding

GST

4. SECURITY DEPOSIT Article - 22 (1)

5% of total order value (inclusive of taxes)

5. PERFORMANCE
GUARANTEE

Article - 22 (2)

10% of total executed order value (inclusive of taxes)

6. LIQUIDATED DAMAGES Article - 22 (9)

0.5% per week, Max. 5% of unexecuted job

HOLIDAY / BLACKLISTED
VENDORS

7. TECHNICAL ELIGIBILITY Article -1 & As per Clause-7.1 of SOTR
CRITERIA Annexure-1A (Annexure-1A)
8. FINANCIAL ELIGIBILITY Article -1 Average Annual financial turnover should be at least
CRITERIA Rs. 2.10 cr. last 03 financial years ending on 315t March
2023
9. VENDORS ON TENDER Article - 3 Submission of the self-certification document as per

relevant format is mandatory.
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mailto:Saha.Tanay@grse.co.in

Sl. No. Description Reference Requirement of NIT
Non-submission of the declaration the bidder may be
treated as non-responsive and their offer may be rejected.

10. OFFER VALIDITY Article -4 180 days

11. BOQ Article-6 As detailed at Article-6

12. TENURE OF CONTRACT / Article - 8 06 (Six) months from date of PO / LOA
COMPLETION PERIOD

13. MOBILIZATION PERIOD Article — 9(a) The successful bidder is required to give notice to GRSE

07 (Seven) days in advance before mobilisation of
resources.

14. JOB COMPLETION Article — 9(c) 06 months from date of PO / LOA
SCHEDULE Ref Clause — 7.5.1 of SOTR (Annexure-1A)

15. | GUARANTEE & Article - 10 The work executed including equipment or components
WARRANTY /  DEFECT thereof are to be guaranteed for satisfactory performance
LIABILITY PERIOD for the period of 12 (Twelve) Calendar months from the

date mentioned in the Completion Certificate, unless
otherwise agreed in writing by the Engineer. This will be
deemed as the ‘Guarantee Period'/'Defect Liability Period'.

16. ESCALATION Article - 12 Not Applicable

17. | AWARDING JOBS TO Article - 16 Not Applicable
MULTIPLE BIDDERS

18. INTEGRITY PACT & Article - 18 Integrity Pact to be submitted in Non-Judicial stamp paper
INDEPENDENT EXTERNAL of value not less than Rs.100/- within 03 days from
MONITORS (IEM) opening of Part-| bid.

19. PAYMENT TERMS Article - 22 (3) Terms mentioned at Article-22(3) shall prevail over SOTR.

1. 90% (Ninety percent) of the value of work done will
be paid progressively against R/A bill subject to
completion of work for each line item.

2. 10% (Ten percent) of the value of work done shall be
held as Performance Guarantee. Release shall be as
per Article — 22(3.3).

20. | QUALITY ASSURANCE Article — 22 Inspection shall be done by Engineer-in-charge
AUTHORITY / INSPECTION (YM)/authorised representative of GRSE.

AUTHORITY

21. WORK DONE CERTIFICATE Article — 22 Engineer-in-charge (YM)/nominated officer of ES & CM
AUTHORITY dept.

22. BILL CERTIFYING Article — 22 AGM (YM)/nominated officer of YM dept., GRSE Ltd.
AUTHORITY

23. NON-DISCLOSURE Annexure-11 APPLICABLE
AGREEMENT

24. | COLLECTION OF RAW Article — 22 > Not Applicable
MATERIAL AND DELIVERY
OF COMPLETE MATERIALS

25. MATERIAL Article — 22 > Not Applicable

RECONCILIATION
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INTRODUCTION

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering Product Company, invites
interested, reputed, resourceful and financially solvent contractors to submit Single Stage two-part bids
(Part I: Techno-Commercial & Part II- Price Bid) through e-tendering mode for the work of “concrete hard
standing with associated works at open play ground near shipbuilding shop at GRSE RBD Unit, Kolkata.".
Detailed Scope of work is mentioned in SOTR (Annexure-1A).

ARTICLE/33g 1. TECHNICAL ELIGIBILITY CRITERIA G619 HIUGS

i. Bidder should comply to Eligibility Criteria mentioned in SOTRs. (Annexure-1A).

ii. Format for Technical Eligibility Criteria in this regard has been attached to this document as Annexure - 3. The
format must be filled up and to be uploaded with the Techno-commercial Bid.

ARTICLE/3/ 3¢ 2. FINANCIAL ELIGIBILITY CRITERIA fa<ita Amuds

i.  Bidder's Average Audited Annual financial turnover during last 03 financial years should be at least the amount of
Rs. 2.10 Cr. as specified at NIT Terms & Requirements.
ii. Bidder shall provide Solvency Certificate (not more than six months old) for a sum of Rs. 3.5 cr. from a Scheduled
bank other than any co-operative bank.
iii.  Requisite formats attached with NIT as Annexure - 4 to be filled up in support of above financial eligibility criteria.

ARTICLE/31I5¢ 3. VENDORS ON TENDER HOLIDAY / BLACKLISTED VENDORS

The bidder should submit Self-Certification (as per Annexure — 5) that they have neither been Blacklisted nor have
received any tender holiday from any PSUs/Central & State Govt. Organizations or any other Government / Quasi
Government Organizations during last 03 (three) years ending on 31st Mar 2024. The bidder has to submit self-
certification for the same along with the techno-commercial offer. GRSE reserves the right to independently verify the
same. In case violation of declaration is detected at any stage of tender process and during currency of contract, the order
will be terminated.

Note:

i. If any bidder has been black listed by any PSUs/Central & State Govt. Organizations or any other Government /
Quasi Government Organizations, then the bidder is not eligible to participate in this tender. If any discrepancy is
detected at any stage of the tender, then the offer submitted by the bidder / contract awarded to the bidder will
be cancelled and EMD/SD shall be forfeited and appropriate action will be taken in accordance with the vendor
policy of GRSE.

ii. If any bidder has been ‘Put on Tender Holiday' by any PSUs/Central & State Govt. Organizations or any other
Government / Quasi Government Organizations, then this fact must be clearly stated and it may not necessarily be
a cause for disqualifying them.

iii. In case of non-submission of the self-certification document as per format at Annexure - 5, the bidder will be
treated as non-responsive and their offer will be rejected.

ARTICLE/3/I8¢ 4. OFFER VALIDITY UXIId P deadr

Offer should be valid for period of 180 days as stipulated in NIT Terms & Requirements from the date of opening of Part-I
bid i.e. Techno-commercial bid. Under exceptional circumstances GRSE may request for extension of price validity, beyond
the stipulated period against valid reason.

ARTICLE/3 3¢ 5. OPENING OF BIDS fAfaer e

Part | (techno-commercial) bid will be opened on the date declared in NIT.

Part Il bid will be opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify
techno-commercially will be opened. Opening date of Price Bid will be intimated accordingly to all qualified bidders.
Disqualified bidders, either during technical assessment or commercial discussion will also be intimated about their non-
consideration for farther processing.
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ARTICLE/3/ 3% 6. BOQ & 3t /g

(a) BOQ for the work is detailed at Annexure-1B.

(b) BOQ as part of SOTR given in the tender is tentative. The detail BOQ is attached with the SOTR. It may vary according
to actual requirement of job during the tenure of the work/contract. The Contractor shall assess actual quantity of
work based on drawings and requirements of Owner (to be decided by Engineer) and shall submit updated BOQ
incorporating quantity variation to the Engineer for review/approval. No variation (upward/downward) in quantity
(without any limit) and value shall no way vitiate or invalidate the Contract or be treated as revocation of the Contract,
but the value (if any) of all such variations evaluated shall be taken into account and the Contract Price shall be
varied accordingly without any change in agreed rates of Price Schedule/BOQ on account of variation. Due to above
quantity variation in individual items, the total Purchase Order Value may vary for successful completion of the job.
Necessary amendment of PO will be issued accordingly.

Limit on cost variation Value of contract may increase or decrease up to a maximum of £25% of the total Contract
Value. This is to be a cumulative total for all variations. The Contractor shall give reasonable prior notice to the
Engineer of any variation which may cause this cumulative limit to be exceeded.

Sl Description of Item Qnty Unit
No
1 Detail survay of the proposed hard stand area using Auto Level/Total 15000.00 Sgm

station and necessary design, drawing and detailing for the project.
(All drawing should be submitted both in hard and soft copies along with
PDF & Auto Cad files)

2 Dismantling of flexible pavements and disposal of dismantled materials 10.00 Cum
upto a lead of 100 m, stacking serviceable and unserviceable materials
separately as per Technical Specifications Clause 202 for Rural Roads
of MORD.

Bituminous Courses
3 Dismantling of flexible pavements and disposal of dismantled materials 5.00 Cum
upto a lead of 100 m, stacking serviceable and unserviceable materials
separately as per Technical Specifications Clause 202 for Rural Roads
of MORD.

Granular Courses

4 Dismantling all types of plain cement concrete works, stacking serviceable 5.00 Cum
materials at site and removing rubbish as directed within a lead of 75 m.

5 Dismantling R.C. floor, roof, beams etc. including cutting rods and 10.00 Cum
removing rubbish as directed within a lead of 75 m. including stacking of
steel
bars

6 Dismantling all types of masonry excepting cement concrete plain or 25.00 Cum

reinforced, stacking serviceable materials at site and removing rubbish as
directed within a lead of 75 m.

7 Labour for lowering and stacking after dismantling in parts R.S. joists, 50.00 Qntl
channels, angles, tees, plates etc.complete as directed.

8 Removal of rubbish,earth etc. from the working site and disposal of the 220.00 Cum
same beyond the compound, in conformity with the Municipal/Corporation
Rules for such disposal, loading into truck and cleaning the site in all
respect as per direction of Engineer in charge.
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Surface Dressing of the ground in any kind of soil including removing
vegetation inequalities not exceeding 15 cm depth and disposal of the
rubbish within a lead upto 75 m as directed.

16000.00

Sgm

10

Earth work in excavation of foundation trenches or drains, in all sorts of soil
including removing, spreading or stacking the spoils within a lead of 75 m.
as directed.

800.00

Cum

11

Earth work in filling in foundation trenches or plinth with good earth, in
layers not exceeding 150 mm. including watering and ramming etc. layer by
layer complete, with earth obtained from excavation of foundation

70.00

Cum

12

Levelling and Compacting original ground (Sub Grade) by power roller of
capacity 80Kn to 100 Kn including filling in depression occour during rolling
to obtain the desired dry density

1125.00

Cum

13

Filling in foundation or plinth by silver sand in layers not exceeding 150 mm
as directed and consolidating the same by thorough saturation with water,
ramming complete including the cost of supply of sand

45.00

Cum

14

Single Brick Flat Soling of picked jhama bricks including ramming and
dressing bed to proper level and filling joints with local sand.

80.00

Sgm

15

Brick work with 1st class bricks in cement mortar (1:4) In superstructure,
ground floor

50.00

Cum

16

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm
nominal size) excluding shuttering and reinforcement, if any, in ground
floor as per relevant IS codes.

30.00

Cum

17

Supplying, spreading and consolidating an uniform and homogeneous
mixture of Stone Dust and Sand (mixed in proportion of 3 : 1 by volume and
by any approved method as per direction of Engineer-in- Charge) to the
required thickness in layers at 97% Proctor Density (not less than 1.7 gm/cc)
with power

roller to proper gradient and camber, including watering as necessary,
lighting, guarding, barricading and making adequate earthen bundh where
necessary to protect the edges and curing with water for 2 to 3 days,
mending cracks and depressions by rolling where necessary complete as per
Specification including all incidental charges of roller, cost of fuel &
lubricants.

The compaction factor is 0.67.

Note: Rolling should also be done before spreading of mixture of stone dust
and sand

2000

Cum

18

Supplying ready mixed concrete of M 30 Grade with well graded stone chips
of 20 mm nominal size containing designed quantity of cement per Cu.m of
wet concrete produced in computerised batching plant under controlled
condition using approved super plastisizer, designing concrete mix following
I.S. 10262 and 1.S. 456, transporting the mix with agitation in transit mixer to
work site depositing the mix on a platform erected for the purpose at
required levels of concreting and then placing the mix in its final location of
form work, compacting and curing the same complete as per specification &
direction of the Engineer-in-charge including computerised batching plant
transit mixer with all accessories vibrators etc. inclusive of all other incidental
charges in this connection complete but excluding cost of hire charge of
platform and its supporting staging which would be paid through separate
item. ii)With approved concrete pump

2905.00

Cum
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19

Providing, erecting & fixing in position steel shuttering at all locations for all
shapes etc in all complete including deshuttering of the same after specified
period without damaging the concrete works as directed by Engineer-
incharge, etc. Providing and applying approved form oil on all surfaces of
formwork coming in contact with concrete as per specifications and drawings
and as directed by Engineerin-charge.

3,200.00

Sq.m

20

Reinforcement for reinforced concrete work in all sorts of structures
including distribution bars, stirrups, binders , dowel bar (dowel bar should be
installed as per normal practice) etc initial straightening and removal of loose
rust (if necessary), cutting to requisite length, hooking and bending to correct
shape, placing in proper position and binding with 16 gauge black annealed
wire at every intersection, complete as per drawing and direction
(Sail/Tata/RINL)

192.00

MT

21

Supplying and laying Polythene Sheet (150gm / sg.m.) over damp proof
course or below flooring or roof terracing or in foundation or in foundation
trenches

15200.00

Sg.m

22

M.S. structural works in columns, beams etc. with simple rolled structural
members (e.g. joists, angle, channel sections conforming to IS: 226, IS: 808 &
SP (6)- 1964 connected to one another with bracket, gussets, cleats as per
design, direction of Engineer-in-charge complete including cutting to
requisite shape and length, fabrication with necessary bolting, metal arc
welding conforming to IS: 816- 1969 & IS: 1995 using electrodes of approved
make and brand conforming to 1S:814- 2004, haulage, hoisting and erection
all complete. The rate includes the cost of rolled steel section, consumables
such as electrodes, gas and hire charge of all tools and plants and labour
required for the work including all incidental chages such as electricity
charges, labour insurance charges etc.

25.00

MT

23

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including
rounding off or chamfering corners as directed and raking out joints
including throating, nosing and drip course, scaffolding/staging where
necessary, With 1:4 cement mortar,15 mm thick plaster

600.00

Sq.m

24

Neat cement punning about 1.5mm thick in wall, dado, window sill, floor etc

600.00

Sgm

25

Applying Exterior grade Acrylic primer of approved quality and brand on
plastered or cencrete surface old or new surface to receive decorative
textured (matt finish) or smooth finish acrylic exterior emulsion paint
including scraping and preparing the surface throughly, complete as per
manufacturer's specification and as per direction of the EIC

700

Sg.m

26

Protective and Decorative Acrylic exterior emulsion paint of approved
quality, as per manufacturer's specification and as per direction of Engineer-
in-Charge to be applied over acrylic primer as required. The rate includes
cost of material, labour, scaffolding and all incidental charges but excluding
the cost of primer

700

Sgm

27

Priming one coat on steel or other metal surface with synthetic oil bound
primer of approved quality including smoothening surfaces by sand
papering etc

400.00

Sgm

28

Painting with best quality synthetic enamel paint of approved make and
brand including smoothening surface by sand papering etc. including using
of approved putty etc. on the surface, if necessary, On steel or other metal
surface, With other than hi-gloss of approved quality, Two coats (with any
shade except white)

400.00

Sgm

29

Supplying & laying Double Wall Corrugated (with external annular
corrugation and smooth internal walls) High Density Polyethelene Pipes
conforming to IS 16098 (Part-11):2013 having Stiffness Class of SN 8 with Ring
Stiffness not less than 8.00 KN/Sgm. and Impact Resistance TIR value not

250.00
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more than 10% including necessary jointing materials for non-pressure
underground Drainage, Sewerage & Cross drainage application.

300mm internal dia.

30 | Providing and laying reinforced cement concrete pipe NP4 with spigot 10.00 RM
socket for culverts on first class bedding of granular material in single row
including fixing with cement mortar 1:2 as per Technical Specification
Clause 1106 for Rural Roads of MORD

300MM

31 Filler joint 6000.00 M
Providing and filling joint sealing compound as per drawings and technical
specifications with coarse sand and 6% bitumen by weight

32 | Painting Lines, Dashes, Arrows etc on Roads in Two Coats on New Work 100.00 Sgm
Painting lines, dashes, arrows etc on roads in two coats on new work with
ready mixed road marking paint conforming to 1S:164 on bituminous
surface/concrete surface, including cleaning the surface of all dirt, dust and
other foreign matter, demarcation at site and traffic control (Reference to
MORT&H's specification 803).

(i) Up to 10 cm in width

33 | Painting Lines, Dashes, Arrows etc on Roads in Two Coats on Old Work 30.00 Sgm
Painting lines, dashes, arrows etc on roads in two coats on old work with
ready mixed road marking paint conforming to IS: 164 on bituminous
surface/concrete, including cleaning the surface of all dirt, dust and other
foreign matter, demarcation at site and traffic control (Reference to
MORT&H's specification 803).

(i) Up to 10 cm in width

34 | Supplying and Planting of different plant / trees ( Supplying well grown 10.00 Each
plants bushy and healthy, minimum height as specified i.e. exposed height
including all leads & lift, carriage, handling, manuring, applying presticide
and fertilizer etc.

35 | Supplying & fixing of Raised Pavement Markers /Road Studs / Cats Eye made 100.00 Each
of polycarbonate moulded body and reflective panels with micro prismatic
lens capable of providing total internal reflection of the light entering the
lens face which shall support a load of 13635 kg tested in accordance to
ASTM D 4280 Type H and complying to clause no 804 of MoRT&H's
specification for Road &Bridge Works (Fifth Rev.). Marker height shall not be
less than 10 mm and shall not exceed 20 mm, width shall not exceed 130mm
and with minimum reflective area of 13 sq.cm. on each side and slope to the
base shall be 35 + 5 degree. Fixing will be without nails but by using epoxy
resin based adhesive as per manufacturer's recommendation including site
clearance etc. and complete as directed by the Engineer in Charge .The
contractor will have to provide a test certificate from a reputable
national/international laboratory conforming the above specifications.

NB: (i) UOM- Unit of Measurement. (ii) LS -LumpSum, (iii) Cum — Cubic Meter, (iv) Qntl - Quintal, (v) Sqm — Square Meter,(vi)
MT- Metric Ton , (vii) M- Meter. (viii) M2 - Square Meter, (ix) Mtrs -meters, (x) Nos - Numbers, (xi) Set - Set, (xii) EA —
Each.

ARTICLE/393% 7. JOB EXECUTION &1 fasure

Job is to be carried out strictly as per SOTR and GRSE requirement and in case of doubt, instructions of the
officer-in-charge of GRSE (YM Dept.)/ their authorised representative is to be followed.

ARTICLE/35¢ 8. TENURE OF CONTRACT

The tenure of the contract shall be for 06 (Six) months as specified in the NIT Terms & Requirements.
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ARTICLE/3 3¢ 9. JOB EXECUTION SCHEDULE %Y foreare =it

(a) Mobilization Period / @THad! 3@t shall be 07 days (as specified in the NIT Terms & Requirements) from date
of LOA/PO.

(b) Job Starting Date / BT AR fadt Job is to be started immediately after mobilization as per direction of WDC
Authority / Bill Certifying Authority / their authorized representatives.

() Job Completion Schedule /BT T faeft: -The job is required to be completed within 06 months as specified
at NIT Terms & Requirements.

ARTICLE/3 3¢ 10. GUARANTEE & WARRANTY TR¢dl T4 aRdt
The work executed including equipment or components thereof are to be guaranteed for satisfactory performance

for the period of 12 (Twelve) Calendar months from the date mentioned in the Completion Certificate, unless
otherwise agreed in writing by the Engineer. This will be deemed as the ‘Guarantee Period’/ ‘Defect Liability Period'.

ARTICLE/3195¢ 11. PRICE &

(@) The rates QUOTED/ACCEPTED by the bidder, shall be final and will remain firm and fixed for the entire contractual
period or till completion of ordered work.

(b) The quoted price should also include all statutory cost as mentioned/ indicated in SOTR.

() GSTis to be indicated separately in the Price Breakup.

ARTICLE/3/ 3¢ 12. ESCALATION H&d gt

NO ESCALATION of price during the contractual period and/or till completion of complete work (except change in GST
Rate, if notified by Competent Authority) shall be applicable.

ARTICLE/3/ 3% 13. UNREASONABLE QUOTES 3 &iTd HId

(@) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to withdraw from the
tender then such bid will be cancelled and EMD will be forfeited and punitive action will be taken in line with the
provision as per GRSE Vendor policy.

(b) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote, lower by 30% or more
than estimate and also if the difference in price between L1 & L2 is 30% or more, then the quoted price to be analyzed
w.r.t. tender requirement and if the L1 bidder fails to justify their quoted rate, the obtained L1 quote may be liable
for rejection.

(c) If justification is acceptable to GRSE, then Bidder have to submit a declaration to execute the job till satisfactory
completion of entire contract. In case of breach of contract, GRSE shall reserve the right to impose Tender Holiday
for a period of at least 03 years.

ARTICLE/3/J9¢ 14. CONDITIONAL OFFER X[ Y¥dTd

Conditional offers w.r.t. SOTR (Annexure 1) will not be accepted. However, in case the bidder wishes to deviate from any/
some commercial Terms & conditions, then separate deviation statement has to be uploaded along with Part-I bid.

However, GRSE reserves the right to accept / reject the deviations / bid with deviations after giving reasonable opportunity
to the Bidder.

If the deviation is acceptable to GRSE, then suitable loading factor for such deviation on the price quoted by the bidder
will be formulated during technical/commercial negotiation and the factor will be loaded on the price quoted by the
bidder for determination of L1 price.
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ARTICLE/3/I3¢ 15. DETERMINATION OF L1 Td-1 &1 994

15.1
15.2

L1 bidder will be decided on Totality Basis based on the tendered quantity indicated in the Price Bid.

The work will be executed as a whole without splitting of order.

ARTICLE/3/ 3% 16. AWARDING JOBS TO MULTIPLE BIDDERS S8 fd83 & foiu 81 &1 -Not Applicable for this

tender.

ARTICLE/3/33E 17. MICRO & SMALL ENTERPRISES J&5H U4 BI¢ 3N

a) The 'Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012 and subsequent amendments /
guidelines / press publications / circulars to the Order, as issued by the Ministry of MSME, shall be applicable as on the
date of opening of the price bids.

b) The bidders are advised to check the website of the Ministry of MSME for details of the amendments / circulars issued
by the Ministry of MSME.

¢) Class A and B items are to be considered as non-divisible within the same class of ships and tender is to be awarded
on a single bidder on totality basis unless there is any specific clause in the tender enquiry to indicate divisibility of the
tendered quantity.

ARTICLE/3/I9¢ 18. Integrity Pact & Independent External Monitors (IEM):

(a) Integrity Pact (HHUAI3ISY) pact essentially envisages the agreement between prospective vendors /Bidders &
buyers committing the person/officials of both the parties not to exercise any corrupt influence on any aspects of the
contract. Only those vendors/bidders who enter into such an integrity pact with the buyer would be competent to
participate in the bid. The format of integrity Pact is enclosed with tender documents. Refer Annexure - 10. The
“Integrity pact on Govt. issued Stamp paper of Rs. 100 duly filled as per enclosed format to be submitted in original.
Bidders to ensure that every page of IP is ink signed with company seal/stamp in every page. [Please refer guideline
for IP in STAC (Sl.-1) in GRSE website]

(b) Either or both of the following Independent External Monitors will have the power to access the entire project
document and examine any complaints received by him. In case of any change in IEMs, it will be informed accordingly.

(c) The communication details of the IEMs are as follows: -

Shri Bam Bahadur Singh, Shri Pidatala Sridhar, IRS (Retd.)
Height-7; Flat No.1802, Uniworld City, Flat 2C, Kanaka Lakshmi Apartments
New Town, Rajarhat, Kolkata-700160 3-6-467 & 468 Street Number-6, Himayatnagar,
Email: bbsinghbeml@gmail.com Hyderabad-500029,
Email: sridharpidatala@gmail.com

ARTICLE/3933 19. INSTRUCTION TO THE BIDDERS 8% 8¢ 3=

Before submitting a bid, bidders are expected to examine the Bid Documents carefully. If they desire, may visit the
work front, fully inform themselves of existing conditions and limitations including all items described in the Bid
Documents. No consideration will be granted for any alleged misunderstanding or the materials to be furnished,
work to be performed or actual considerations to complete all work and comply with conditions specified in the
Bid Document.

. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid Documents, or there

be any doubts as to the meaning of a provision or requirement, the same shall immediately brought to notice of
GRSE Tendering Dept. in writing not less than 07 days prior to bid closing date.

It is understood that in receiving this bid, GRSE assumes no obligation to enter into a contract for the WORK
covered by this bid request. GRSE reserves the right to reject any and all unqualified proposals or waive irregularities
therein. GRSE reserves the right to evaluate each and every proposal and accept the whole or any part of the tender
and the Tenderer shall be bound to perform the same at the rates quoted.

GRSE also reserves the right to reject any and all bids and accept the bid, which in its opinion, appears to be most
advantageous to GRSE. Receipt and review of this Bid Request constitutes an agreement of confidentiality between
GRSE and each of the contracting Firms preparing its Bid. GRSE reserves the right to change the form of this request
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Vi.

Vii.

viii.

Xi.

Xil.

Xiii.

A
w7

to Bids, or make clarifications thereto, within a reasonable time before date of submission of Bids.

General Contractors assume all safety related responsibilities for the site and will furnish and maintain its own
safety program for itself and its subcontractors. Contractor are bound to comply with all applicable Environmental,
Health & Safety rules, regulations, policies, procedures and guidelines when performing work in the facility or site.

Bidders objecting on any grounds to any bid specification or legal requirements imposed by these bidding
documents shall provide written notice to GRSE within 10 calendar day from the day bid document was made
available to public. Failure of a bidder to object in the manner set forth in this paragraph shall constitute and
irrevocable waiver of any such objection.

Job is to be carried out as per SOTR and instruction of the Engineer in-charge.

Any Drawings or technical information attached / provided with this NIT is the Intellectual Property of the Company
and will be governed by the specific Acts applicable thereto.

Post submission of Tender, such drawings and technical information are to be physically returned. Also, all soft
copies are to be destroyed and a self-certification to be submitted during CNC, failing which the processing of bid
will not be taken further.

. Contractors are responsible to clean up the area of work from all sorts of debris every 3 days. In case of non-

compliance to the same, GRSE reserves the right to perform the cleaning activity and charge cost for the same on
the contractor with additional penalty of Rs 5000/- per instance.

Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited Co, Pvt. Ltd. Co., Sole
Proprietorship Organization, Partnership firm, Joint Venture / Consortium [Ref. STAC (Annexure - 2), Clause: 10],
etc. Supporting documents (scanned copy) confirming such status to be uploaded as attachment to Part-I bid.

A Bidder is allowed to submit only one Bid under any capacity / status.

Difficulty in submitting the bid:
a. Any query/difficulty in understanding of SOTR or other technical Terms may be got clarified from Mr. Tanay
Saha, DGM (YM), Mobile No. 7603039445, e-mail: Saha.Tanay@grse.co.in

b. Any query/difficulty in understanding of Commercial Terms may be got clarified from Mrs. Archana Sharma,
Manager (Contract), GRSE (61P Unit) e-mail: Sharma.Archana@grse.co.in Mobile no. +9147162441.

c. Any difficulty in submitting / uploading of e-tender or for any system help Mr. Saraswata Palit, SM (GRSE E-
PROCUREMENT), e-mail/ Palit.Saraswata@grse.co.in/ GRSE Service Provider M/s. NIC personnel may be
contacted [Land line no: 033 24893902]

E-mail Address of Vendor for communication IR %qé B Ud: Vendor has to provide e-mail address to
enable faster communication.

ARTICLE/3/ 3% 20. e-BID INSTRUCTION § oS & 3T

a)

Bidders can view / download Part-I (Techno-Commercial) bid documents along with all attachments on portal
https://eprocuregrse.co.in. Bidders need to fill up the downloaded documents including the Acceptance Matrices
and Declarations as per instruction and upload the same during bid submission as per Bid criteria. Non-acceptance
of any techno-commerecial criteria is discouraged.

Detailed price breakup as per BoQ is to be uploaded with price offer (Part-1l). No other attachment to the price bid
except as mentioned will be reckoned.

If price is indicated in any document pertaining to Part-l of the bid the Offer shall be summarily rejected.

In case the bidder does not quote his rate for any item(s), it will be presumed that the bidder has included the cost
of that/those item(s) in the rates of other items and the rate for such item(s) shall be considered as Zero (0) and
the tender shall be evaluated accordingly and the work need to be executed by the successful bidder accordingly.

The amendments / clarifications to the bid document, if any, will be posted on portal only.

It will be the bidder's responsibility to check the status of their Bid on-line regularly after the opening of bid till
award of Contract.
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9)
(i)

(ii)

(iii)

h)

AMENDMENT OF TENDER DOCUMENT

Before the deadline for submission of tenders, the Tender Document may be modified by GRSE Ltd. by issue of
addenda/corrigendum. Issue of addenda / corrigenda will however be stopped 7 days prior to the deadline for
submission of tenders as finally stipulated.

Addendum/corrigendum, if any, will be hosted on website / e procurement portal and shall become a part of the
tender document. All Tenderers are advised to see the website for addendum/ corrigendum to the tender
document which may be uploaded up to 7 days prior to the deadline for submission of Tender as finally stipulated.

To give prospective Tenderers reasonable time in which to take the addenda/ corrigenda into account in
preparing their tenders, extension of the deadline for submission of tenders may be given as considered necessary
by GRSE.

PREVALANCE OF VERSION / IR0l &1 SO dl:

In case of any discrepancy between English and Hindi version the English Version shall prevail. / 3Rt ol &t
GBI & g fpet ot fairfar & arae § Siisht WRepeor A=y g |

ARTICLE/3/ 3% 21. BID REJECTION CRITERIA fs sRdigpfd & Amues

Following bid rejection criteria may render the bids liable for rejection:

V.
Vi.
Vii.
viii.
iX.
X.
Xi.
Xii.

Xiii.

Bidder indicating price offer in any form in the Part-I bid i.e techno-commercial bid.

Bidder's failure to furnish sufficient or complete details for evaluation of the bids within the given period which
may range in between two to three weeks depending on the deficiencies noticed in the drawings / technical data
which shall not however conflict with validity period.

Incomplete / misleading / ambiguous bid in the considered opinion of the Technical Negotiation Committee (TNC)
of GRSE.

Bid with technical requirements and/or terms not acceptable to GRSE / Customers / External agency nominated, as
applicable.

Bid received without qualification documents, where required as per the tender.

Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry.

Bid with validity expiry date shorter than that specified in the Tender Enquiry.

EMD validity period is shorter than Bid Validity Period / as specified in the tender enquiry.

Bidders who have not agreed for the fixed price till the validity of the tender or have quoted the variable price.
Bidder not agreeing for furnishing of the required Security Deposit (SD).

Bidders not submitting Original instrument of EMD within 05 days from opening of Part | bid.

Bidder not submitting Integrity Pact as per requirement of the tender and in reference to ARTICLE/\HEJ,%T.‘I 18. of
NIT.

Bidder submitted false / incorrect declaration and/or documents etc.

ARTICLE/3/T3G 22. POST AWARD APPLICABLE CLAUSES 3T SRl 3+ & USTd AT] SUYRT

1. Security Deposit uﬁﬂ;[ﬁf STHT- Non-interest-bearing security deposit amounting to percentage of total individual
order value (inclusive of taxes) as specified at NIT Terms & Requirements is to be deposited in the manner elaborated
in STAC (Annexure - 2).

Security Deposit shall be released on issue of job completion certificate by WDC Authority and submission of PBG (if
applicable).

Performance Guarantee: Non-interest-bearing Performance Guarantee deposit amounting to percentage of total
executed order value (inclusive of taxes) as specified at NIT Terms & Requirements is to be deposited in the manner

ela

borated in STAC. The same shall be released after successful completion of Guarantee Period / Defect Liability

Period and satisfactory liquidation of defects.
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3. Payment Terms YIdl+ CIRICH
3.1. The contractor shall submit the R/A bills in triplicate along with all necessary / required supporting documents,
measurement sheet etc.

3.2. 90% (Ninety percent) of the value of actual work done will be paid progressively against R/A bill at a frequency
of once every month during construction. The amount paid at every month shall be evaluated on the basis of
actual completed works done during the previous month, against the BOQ item and unit Rates, on certification
of quantum and quality of work by Engineer / Engineer’s Representative.

3.3. Balance 10% (Ten percent) bill amount will either be retained from each bill as Performance Guarantee and
the same will be released after expiry of guarantee period of the of the job duly certified by the bill approving
authority or be paid against submission of performance Bank guarantee.

3.4. Payment will be made on actual certification basis through ECS mode.
3.5. No advance payment will be made in any circumstances.

3.6. The Bill submitted by Vendor will be certified by AGM(YM) / Any other GRSE Officer as designated by GRSE
Ltd.

3.7. The Final Bill will be certified after total completion of the work and after certification of YM Dept.

4. Work Done Certificate (W.D.C.) ®T gfel YHTUI-UF (S9¢g, 1.4
Work Done Certificate will be issued AGM(YM) / Nominated Officer/Any other GRSE Officer as designated by GRSE

Ltd.

W.D.C. is to include whether work has been completed as per delivery schedule or with delay [in days/weeks
specified therein]. Any recovery towards usage of GRSE resources is also to be indicated.

5. Bill Certifying Authority o waTU wIefi®y:
Bill will be certified by AGM (YM)/ his nominated officer.

6. Bill Submission fare wgfa:

On obtaining WDC, bills to be raised as Progressive RA Bills. Bills are to be submitted along with supporting
documents (Work Done Certificate etc.) at the Bill Receiving Counters located at the respective units of Company.
Bill is to be submitted (in 03 copies) in sealed envelope super-scribing on the envelope the Purchase Order No.,
Vendor code, Bill / Invoice No., Name of person /employee to whom bill is addressed, for processing. The Name of
the person to be mentioned on sealed envelope will be the Bill certifying officer.

Note: Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with inappropriate
documents will be charged.

7. Fire & Safety Precautions (for working inside GRSE): - The Vendor/Contractor shall abide by the
Safety regulations/rules of the GRSE as detailed in Fire & Safety Guidelines (Please refer www.grse.in).
You should take all safety precautions and provide adequate supervision & control for your workmen in
order to carry out the job safely. In case of any violation of safety precaution and none using of safety
equipment, Contractor shall be liable for a penalty which is detailed in Fire and safety Guideline. Penalty
amount depends on the type and frequency of violation mentioned in the safety guideline and the same will
be deducted from the defaulter’s bill.

8. Mandatory use of ISI marked PPE by Contractor Employees (As applicable): The Contractor shall
ensure the use of ISI marked PPE by their engaged Employees. An indicative list of IS marked Personal
Protective Equipment, is appended below for mandatory compliance by the vendors without any deviation:

LIST OF PPES
Sl. | Name of PPE Standard
(@) | Safety Helmet IS: 2925 / EN 397.
(b) | Safety Footwear IS 15298 / EN ISO 20345
(c) | Safety Goggles ANSI Z87.1 / EN166.
(d) | Ear Plug IS: 9167/ EN 352
(e) | Hand Gloves (i) IS 4770 for electrical work
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(i) EN 420 for general requirement

(iii) EN 388 for mechanical hazard

(iv) 1S:6994 / EN 407 for heat applications (gas cutting / welding).
(f) | Welding Fume IS: 9473 / EN: 149

Respirator & Dust mask
(g) | Double lanyard Safety | IS: 3521
Belt & harness,
automatic fall arrestor
(h) | Cotton Boiler Suit Cloth | IS: 177 - 1989 (Amended up to date), Variety 3

Note: Apart from the above-mentioned PPE, vendors may consider any other type of standardized PPE as
per job requirement, in consultation with GRSE Safety Department.

Time of completion shall always be considered as essence of the contract / PO(EFI'& HIY 3radht
ﬁﬁmﬁm and cannot be extended for any reason whatsoever. However, in an unlikely situation
beyond the control of the contractor, application for extension of due time shall be submitted by the
Contractor, 01 Month in advance with proper justification duly endorsed by respective Berth Officer of
GRSE with commensurate recording of events in the “Hindrance Register”. Please note LD will be levied for
the unexecuted portion for such time extension.

However, vendor has to compete the job within given schedule as per instruction of concerned
authority of GRSE.

. Increase in quantity or introduction of items is strictly prohibited under any circumstances HTAT |

Q?sﬁ?ﬂ wayor faredt off ufRfRUR & 3. However, in an unlikely situation for completion of the job in

all respect demand a minor increase of quantity or item, the same has to be brought to the notice to the
Engineer In-charge/concerned project head of GRSE, in writing, sufficient time in advance. Only on
approval / amendment of PO/ Contract in writing and in advance has to be considered for this additional
quantity or item. Contractor should not do any such additional work on verbal clearances of any Authority
of GRSE. No post facto approval request for such deviation will be accepted.

. Secrecy of Information: - All documents and drawings of this project are of confidential in nature and

should be used explicitly for the purpose for which they are provided. Technical information, Drawings
should not be copied and should be returned to GRSE on completion of work. No information in respect
of contracts/orders shall be released to the national or international media or any one not directly involved
its execution without the express written approval of the GRSE. In the event of any breach of above
provisions, the vendor would have to make good of any loss/ cost/ damage/ any other claim whatsoever
preferred by anybody to GRSE in this respect.

Relationship between the Parties

Nothing in this NIT/POs constitutes/shall constitute any fiduciary relationship between GRSE and the
Contractor or any relationship of employer-employee, principal and agent or partnership between GRSE
and the Contractor.

No party shall bind the other party in any manner whatsoever except as agreed under the NIT and POs to
be issued.

GRSE has no obligation to the Contractor except as agreed under the terms of NIT.
Survival

The provisions of NIT in relation to Confidential Information, Non-Disclosure, Intellectual Property Rights
and Ownership shall survive the expiry or termination of the Purchase order.
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10.

11.

12.
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vi. Entire Contract
The terms and conditions laid down in the NIT and all the annexure and appendices shall be read and
construed in conjunction with the POs and shall form integral part of the POs to be issued to the successful
bidder.

vii. Cyber Security Secrecy
The Contractor shall at all times keep all relevant data such as Statistics/Business processes and supporting
records and materials complied or prepared in course of its rendering services under the POs secret and
confidential and shall give a declaration indemnifying GRSE against all actions, claims, demands, losses,
damages, costs, charges and expenses whatsoever which GRSE may suffer or incur as a result of breach or
default by divulging Confidential Information to any other person or party those which will be acquired by
the Contractor during operation and/or implementation of the POs.

Liquidated Damages / Penalty

The vendor will be liable to pay minimum Liquidated Damages @ %2 % per week or part thereof on the undelivered
work subject to a maximum of 5 % of the value of the order for delayed part. The amount of L.D. may be adjusted
or set-off against any sum payable to the Contractor under this or any other Contract with GRSE Ltd.

Risk Purchase Sif&# Eﬂ?

In case the progress of work is not satisfactory and the contractor fails to maintain the schedule, GRSE reserves the
right to get the work done by alternative source at the risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, to make good such
default and or in the event of the contract being terminated, the balance of the remaining service to be delivered
there under. Any excess over the job price / service rates, paid and incurred by GRSE, as the case may be, over the
contract price shall be recoverable from the firm. To make good the recoverable excess amount paid, GRSE shall be
at liberty to invoke Bank Guarantee and/or with other available dues of the firm.

Time of completion

Time of completion has to be considered as essence of the contract and cannot be extended for any reason
whatsoever. However, in an unlikely situation beyond the control of the contractor, application for extension of due
time shall be submitted by the Contractor, 01 Month in advance with proper justification duly endorsed by Engineer
In-charge / PL of GRSE with commensurate recording of events in the "Hindrance Register”. Please note LD will be
levied for the unexecuted portion for such time extension.

Contractor’s Safety Personnel (ﬂ'ﬁﬂ'ﬁﬂ? & g9 av_ﬂ?ﬂﬁ)

One fully specialist and certified Safety Personnel has to be posted at the site during progress of work. The
responsibility of the safety personnel is to supervise and monitor the site safety obligations of all work places and to
comply all laid down Fire & Safety Rules of GRSE. He also ensures all workmen working under the sub-contractor at
site are made aware of and comply with all the safety norms.

ARTICLE/3/I3% 23. ANNEXURES FORMING PART OF THIS e-TENDER $-fAfdel & daus uux

Please find all enclosures as indicated below in GRSE website by clicking the link http://www.grse.in/index.php/tender.html
and then click Enclosure Related to tenders of Sub-Contracting Activities

A%e/ Description /
1. A. Statement of Technical Requirement (SOTR) & Drawings
B. Bill of Quantities (BOQ)
2. GRSE Standard Terms and Conditions (STAC)
3. Format for Technical Eligibility Criteria
4. Format for Financial Eligibility Criteria
5. Self-Certification for Blacklisting / Tender Holiday
6. Format for — Disclosure by Contractor of existing work load
7. Format for — Disclosure by Contractor of proposed execution / deployment plan of this
tendered job
8. Confirmation by Bidder & Checklist for Bid Submission
9. Check List for Bill Submission — For Service Contracts
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10. Format for - Integrity Pact To be submitted in Non-Judicial stamp paper of value not less
than Rs.100/-.

11. Format for — Non-Disclosure Agreement (please refer www.grse.in > Tender->Enclosures
Related to tenders of Sub-Contracting Activities)

12. Format for — Bank Guarantee Format for EMD (please refer www.grse.in
> Tender>Enclosures Related to tenders of Sub-Contracting Activities)

13. Fire & Safety Guidelines (please refer www.grse.in->Tender->Enclosures Related to tenders
of Sub-Contracting Activities)

14. Special condition of contract (please refer www.grse.in>Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

15. Contractors Responsibility (please refer www.grse.in>Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

16. General Requirement (please refer www.grse.in>Tender->Enclosures Related to tenders of
Sub-Contracting Activities)

17. Check List for Bill submission (please refer www.grse.in->Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

18. PF, ESI declaration form (please refer www.grse.in>Tender->Enclosures Related to tenders
of Sub-Contracting Activities)

19. Format for - Bank Guarantee Format for SD (please refer www.grse.in->Tender->Enclosures
Related to tenders of Sub-Contracting Activities)

20. Format for - Bank Guarantee Format for PBG (please refer
www.grse.in>Tender>Enclosures Related to tenders of Sub-Contracting Activities)

21. Guide line for Bank Guarantee (please refer www.grse.in>Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

ARTICLE/3/ 3% 24. DOCUMENTS TO BE UPLOADED 3{UdIS 8¢ g&didsl

a. Self-Attested documents are to be scanned and uploaded with Part | of e-bid /é—ﬁ%’% HIT-1 %W‘H@ﬂ@ TAS
B9 WU gxardst
b.NON-SUBMISSION / INCOMPLETE SUBMISSION IN RESPECT TO BELOW-MENTIONED

DOCUMENTS MAY LEAD TO REJECTION OF BID

Sl. No. Description

1. DD/PO or MSE/NSIC Exemption certificate towards tender fee

2. DD/PO /BG or MSE/NSIC Exemption certificate towards EMD

3. Integrity Pact (For Tenders above INR 2 Cr)

4. Registration Certificate of the Company with ROC / Trade License

5. PAN, TAN, GST

6. Copies of registration with PF, ESI authorities.

7. Government e-Market Place (GeM) registration certificate with Unique GeM Seller ID

8. The Registration Number allotted to MSME's by Trades Receivable e-Discounting
System (TReDS)

9. Partnership Deed / Memorandum and the Article of Association of the firm confirming
partners and lead partner (If applicable)

10. Joint Venture Agreement / Memorandum of Understanding with Power of Attorney in
favour of lead member. (If applicable)

11. Acceptance Matrix for NIT

12. Acceptance Matrix for Standard Terms & Conditions

13. Acceptance Matrix for SoTR

14. Format for Technical Eligibility Criteria

15. Format for Financial Eligibility Criteria

16. Audited/Certified Annual Accounts and Annual Report for immediate last three (03)
financial years ending on 31st Mar'21 in support of Financial Eligibility.

17. Self-Certification for Blacklisting / Tender Holiday

18. Disclosure by Contractor of existing work load
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N\_7
Sl. No. Description
19. Disclosure by Contractor of proposed execution plan including proposed deployment
of resources of this tendered job
20. Work execution plan / schedule in MS Project clearly indicating dependencies
21. Confirmation by Bidder & Checklist for Bid Submission

NON-SUBMISSION / INCOMPLETE SUBMISSION IN RESPECT TO ABOVE MAY LEAD TO
REJECTION OF BID

The Bidders has to submit hard copy of all above documents within 05 days from opening of Part | bid.

The Bidders should mention the following:
i. “Unique Seller ID" allotted by GeM (Government e-Market Place) and
ii. The Registration Number alloted by Trades Receivable e-Discounting System (TReDS). The TReDS Registration
Number is only applicable for MSME firms.

The Bidders not registered for SI. No. 7 & 8 above should apply for registration of the following facilities in portals as per
directives of the Government of India.

i. GeM (Government e-Market Place) = website: https://gem.gov.in

ii. TReDS (Trades Receivable e-Discounting System) = website: www.invoicemart.com

Vendors Registered with GRSE are not required to upload documents at SI. No. 4, 5 & 6 above, and are instead required
to mention the Vendor Code allotted by GRSE.

ARTICLE/3/ 93¢ 25. DOCUMENTS IN PHYSICAL FORM TO SUBMIT IR WU Sl ST $3 &

PHYSICAL SUBMISSION

1 Tender Fees & EMD Instrument Within 05 days from opening of Part | bid
2 Integrity Pact & Non-Disclosure Agreement Within 05 days from opening of Part | bid
NOTE: If instruments submitted through demand | GARDEN REACH SHIPBUILDERS &
draft, the same to be drawn in favor of ENGINEERS LIMITED
The demand drafts should be payable at KOLKATA

Above mentioned original Negotiable Instruments as stipulated, to reach the office of
General Manager, Contract Cell, Commercial Department, New Building complex, 2" Floor,
GRSE 61 Park Unit, 61, Garden Reach Road, Kolkata-700 024 within stipulated period as
indicated above in a sealed envelope with tender number and job duly superscripting on it
(preferably through speed post /courier service).

NON-SUBMISSION / INCOMPLETE SUBMISSION IN RESPECT TO ABOVE MAY LEAD TO
REJECTION OF BID

ARTICLE/3 3% 26. SUBMISSION OF BID fars @t uxft

i. Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. Tender is liable to be
rejected if all the requisite documents are not enclosed with the Part |, Techno-Commercial offer. However, if the
scanned copies are not uploaded with Part-| bid, then the original copies are to be submitted within 05 days from
opening of Part | bid.

ii. Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-Commercially qualified bidders in due
course after conclusion of TNC/CNC meetings and acceptance of Techno-Commercial offer. After opening of e-Price
bids, the techno-commercially qualified bidders can view the System Generated Price Comparison Sheet from their
own portal.

iii. GRSE reserves the right to accept / reject any Tender in full or in part without assigning any reason.

iv. Acceptance Format Matrix should be filled up and attached with techno-commercial bid as marks of acceptance of
NIT/SOTR/STAC. In case of non-receipt of filled in STACs acceptance format matrix, it would be presumed that you
have accepted all our terms& conditions as per GRSE tender until & unless deviation is specially mentioned in offer.
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ARncLE/ala%-cz 27. PRE-BID MEETING SIIqd do®

Bidders are requested to forward their queries over email to the e-mail address Saha.Tanay@grse.co.in with copy to
Sharma.Archana@grse.co.in.

i. Pre-bid meeting shall be held at YM Department at GRSE Main Unit 43/46, Garden Reach Road, Kolkata - 700024 on

10™ day from tender publishing date.
The dates & time related to Prebid Meeting shall prevail over SOTR.

Archana Sharma

Manager (Contract) / Ud=_[p (ﬂ'ﬁ'c{l)

Garden Reach Shipbuilders & Engineers Limited
61, Garden Reach Road, Kolkata — 700063.
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ANNEXURE-1A: STATEMENT OF TECHNICAL REQUIREMENTS (SoTR) & DRAWINGS

: GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED:
Kolkata-700024

CONCRETE HARD STANDING WITH ASSOCIATED WORKS AT
OPEN PLAYGROUND NEAR SHIP BUILDING SHOP, RBD UNIT,
GRSE LTD, KOLKATA

STATEMENT OF TECHNICAL REQUIREMENTS (SOTR),
SPECIAL TERMS & CONDITIONS (STC)

. Garden Reach Shipbuilders & Engineers Ltd
Main Yard '
43/46 Garden Reach Road
Kolkata - 700024, INDIA
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Inspection: GRSE Prepared by: Debojit Nandi, AM (YM) Checked by: Tanay Saha,
YM Dept Date: 23.03.2024 DGM(YM)
Concurred by: Sanat Datta,
AGM(YM)
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1. INTRODUCTICN

1.1 Purpose

1.1.1 Garden Reach Shipbuilders and Engineers Limited (GRSE), Kolkata invites tender for
Construction of Reinforced Concrete Pavement / Hardstand (Area approx..15000 Sgm) at
GRSE, RBD Unit, Kolkata as per Item-Rate contract basis.

1.2 General Layout and General Arrangement Drawings

1.21 General Layout drawing of the above concrete pavement f Hardstand including tentative GA
drawing are enclosed along with the tender (List at Appendix-1) for ready reference.

13 General Specification

1.3.1 This set of technical requirement provides a general guideline for successful execution of the
work under the scope of this tender. The work for Construction of Reinforced Concrete
Pavement / Hardstand is required to be carried out in accordance with the following scope of
work, performance specification, Bill of Quantities (BOQ), relevant Indian Standard Codes for
design & construction, Specification as per the latest PWD/CPWD Schedule and best
engineering practices.

1.3.2 The contractor shall have design-engg. setup for carrying out detail design & drawing of
concrete pavement & Civil structure as per the requirement of job under this tender.

2 SCOPE OF WORK

21 Detailed Scope of Supply & Work

2,11 The work primarily involves construction of reinforced Concrete Pavement of GRSE RBD Unit
as indicated in the layout drawing {(Appendix-1) enclosed along with the tender. The Scope of
work under this tender broadly comprises of following: -

a) Physical site survey by using Total Station / Auto level based on job requirements and
necessities of GRSE for finalisation of GA drawing. ’

b) Preparation of Design and Drawing including construction drawing of the above pavement [by
qualified (minimum BE) & experienced Design Engineer] for approval by GRSE.

c) Construction of the RCC crane pathway of minimum width 10 M for movement of 250 T tyre

- mounted movable crane as indicated in the layout drawing {Appendix-1). The position of the
crane pathway is tentative and will be finalized after detail survey.

d) The crane pathway shall be designed for minimum 250T Tyre Mounted Movable crane.

e) Excavation of soil f bituminous road as per requirement. While excavating the earth / bituminous
surface it is desirable to scan the area with proper scanning machine for presence of any
underground electrical cable, water and fire pipeline. Any damages caused are to be repaired
without any extra cost.

YM2BOTR/RBD/HSE/2024
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f) Dressing/levelling / filling and compacting original ground by suitable roller of capacity 80Kn to
100 Kn to obtain the desired dry density and subsequently conducting Proctor compaction test
as per the direction of EIC.

g) Dismantling of RCC/PCC/Masonry.

h) Concreting (M30 Grade) for reinforced cement concrete hardstand with necessary expansion
and contraction joint along with the use of dowel bar. Appendix-2 showing the typical concrete
Joint is enclosed along with the tender.

i) Maintaining proper slope/gradient while constructing the pavement, so that no water stagnation
take place. Concrete pavement/hardstand shall have broom finish on the top surface and shall
maintain uniform straightness along the edge.

j) The above proposal also includes the construction of drains, Laying of HDPE pipe confirming
to 15 16098(Part-11/2013) and service line trench as per requirement and also includes the
laying of fire line using MS pipes.

k) Masonry work.

}] Pavement marking work.

m) Fabrication and erection of steel material (If Structural Steel Section or Hollow Section is
supplied by GRSE, rate of recovery @ Rs 43140/ ton as an issue rate from Bill).

n) All equipment and machinery including consumables necessary for the construction, fabrication
& erection are to be arranged by the contractor.

o) - Pumping out of water if required during work.

P) Cutting and trimming of trees as required.

q) Taking out all unsalvageable, discarded materialfitems, all debris/waste as generated during
dismantling work and also misc. loose items lying inside the building out of GRSE premises (as
per prevailing rules of GRSE) progressively and segregahng & shifting the salvageable
materials (metal and wood) within the GRSE premises in the designated area.

r) Timely disposal of debris in environmentally sound manner abiding by prevailing Municipal
Solid Wastes Rules of Municipal Corporation & get appropriate clearance from the local
authority as applicable.

s) Any other related Civil works for successful completion of the project.

1) Site Clearance

u) Defect Liability of 12 (twelve) months against defectwe material, workmanship, quality for
material supplied for the executed work.

YAY2/SOTR/RBOVHS2024
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2.2 Pre-Bid Meeting

2.21 Attending pre-bid meeting along with site visit is mandatory and the submitted Bid will not be
considered in case of non-participation. Pre-bid Meeting will be held on 10th day from the date
of publication of tender.

2.2.2 Itis always advisable to attend Pre-bid meeting and site visit physically. If for any reason
physical attendance is not possible, pre-bid meeting can be attended via video conference
and site visit can be attended through video call and in that case prior intimation has to be
given at least one day before Pre-bid meeting.

2.2.3 Prospective Tenderers shall submit their queries, if any in connection with the Tender, in writing
by email at the earliest to enable GRSE to clarify the same. The last date of submitting the
gueries is 2 days prior to the pre-bid meeting. Copies of the Employer's response will be
displayed on GRSE website www.grse.in including a description of the enquiry but without
identifying its source. :

2.2.4  Also, the Bidder before submission of tender shall make a detail site visit for proper assessment
of the work. The tendered job being item-rate contract as per the BoQ, the Bidder should assess
and bring out their observation (if any) during pre-bid meeting for discussion.

2.3 Submission of Technical Documents along with the Bid

231 The Ténderer shall submit following documents along with their technical Bid;

2.3.1.1 Organisation Chart

2.3.1.2 Work Plan i.e. Methodology

2.3.1.3 Schedule/Programme of work with milestones

2.3.1.4 Necessary suppoerting documents for work experience as per technical eligibility criteria.

2.3.1.5 Initial QAP

2.3.1.6 Initial Safety Plan

24 Drawings, Design Calculations and Documents including Quality Assurance Plan (QAP)

2.4.1 The Contractor shall submit GA, Drawings, Design Documents including QAP etc. to GRSE for
review/approval.

a) Finalisation of GA, detailed design & construction working drawings for pavement are required
to be submitted by 10 days from the date of LOA. The contractor shall ensure that each drawing
& document contain all necessary details to reduce number of revisions.

b) An Qutline Quality Assurance Plan covering activity including procurement, fabrication,

' erection, testing critical inspection stages and verification/certification shall be submitted at the
time of submitting the Technical Bid. The Contractor shall ensure that his detailed Quality
Assurance Plan is prepared and submitted (10 days from the receipt of LOA) prior to the

YM/2'SOTR/RBD/MS/2024
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c)

d)

e)

2.5
2.51

2.5.2

253

254

2.5.5

2.5.6

2.5.7

Commencement of the Works for approval. The Contractor has to comply with the quality
requirements as per the relevant BIS. All relevant Test Reports / Manufacturing Certificates as
per the approved QAP shall be submitted. Approval of document shall not relieve the
Contractor of any of his obligations under the Contract.

Work programme with break-up of activities shall be submitted along with the Technical Bid. A
detailed network programme (preferably in MS project) showing the activities, milestones,
critical path etc shall be submitted by 10 days from LOA.

Monthly Progress Reports

As built drawings (GA, section, elevation etc.) of Concrete reinforced Pavement, including allied
facilities in both hard and soft (AUTOCAD & Pdf) format on completion of work.

Other General Requirements
The Contractor shall carry out detail survey on site for finalisation of extent of work.

The Contractor will be responsible for overall site management and coordination of site activities
within the boundary of the works, as necessary to ensure the adequacy, stability and safety of
the works and of persons at the site. The contractor shall require planning his work in
coordination with on-going production activities of GRSE, other contractors working in and
around the workplace.

The contractor shall abide by prevailing rules & régulations for entry of their workmen,
supervisor etc., working inside GRSE premises including working in extended hours/holidays
and also entry/exit of construction equipment, materials & consumables.

No contractor workmen are allowed to enter into GRSE premises after 08:30 AM and allowed

to exit before the scheduled-out time i.e. 05:06 PM on week days and 01:00 PM on working
Saturdays. Early exit is possible on approval from Engineer-In charge.

The contractor shall adopt all precautionary safety measures adhering to prevailing safety rules
& regulations & in consultation with GRSE Safety Dept. while working at height
(roof/girder/louver etc.) during dismantling, structural welding/repair, erection, installation of
sheet, painting etc. Since the work is primarily at height using safety net, safety belt, roof ladder,
fall back arrester etc as per BIS is mandatory. The contractor shall take all necessary work
permit from concern Departments of GRSE (i.e. Safety, Fire etc.) as applicable in line with
prevailing rules in GRSE. (Refer Clause No -4 Health and Safety of this SOTR for detail safety
requirement).

The submission to and comment/acceptance by the Engineer of such programmes, methods,
drawings, designs, QAP shall not relieve the Contractor of any of his duties or responsibilities
under the Contract.

Dismantling work, handling & removal of salvageable & unsalvageable materials shall not come
in the way of ongoing functioning of GRSE.

YM/2/SOTR/RBD/HS/2024
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2.6 Detail Job Quantity

2.6.1 BOQ with item quantities for construction as part of SOTR are given in the tender is tentative.
The quantities set out in the BOQ of the tender shall be treated as estimated quantities of the
work and shall not be deemed as actual or correct quantities of the work to be executed by the
Contractor.

2.6.2 The Contractor shall execute required quantity for successful completion of project work at the
same contractual rates and terms & conditions for any extent of variation in stipulated BOQ
guantities.

2.6.3 List of BOQ Items considered under the scope of this tender is provided at successive clause
for reference. -

2.6.4  All bidders shall quote against all the items of BOQs, otherwise, their bid would be considered
as Incomplete Bid and shall be liable for rejection.

3 TECHNICAL SPECIFICATIONS
3.1.1  Structural Steel Work

3.1.1.1 In case the material is procured by the Contractor, the Contractor shall submit the test certificate
conforming to appropriate standards of all steel materials used for fabrication. All structure steel
shall be free from rust, scales, lamination, cracks, fissures and other surface defects.

3.1.1.2 Steel used for construction exposed to weather or other corrosive influences shall not be less
than 8 mm in thickness and in construction not exposed to weather, thickness shall not be less
than 6 mm. The controlling thickness as specified above, for rolled beams and channels shall
be taken as the mean thickness of flange, regardless of web thickness

3.1.1.3 Sealed tubes and sealed hollow box sections used for external construction exposed to weather
shall not be thinner than 4 mm and for construction not exposed to weather shall not be thinner
than 3 mm.

3.1.1.4 All fabrication of structural steelwork shall be in accordance with 1S: 800 and as per the
approved drawings unless otherwise specified. The tolerances of fabrication of steel structures
shall be in accordance with 13: 7215 unless ctherwise specified.

3.1.2 Concreting Work (.Nominal & Ready Mixed Concrete):

3.1.2.1 The Contractor shall provide ready mixed concrete (RMC) including all labour, materials,
equipment and incidentals required for proper execution and completion of all concrete work
as specified in [S 456(Latest edition) and latest PWD schedule, West Bengal.

3.1.2.2 The Contractor shall not pour any concrete unless and until the representatives of the Engineer
have inspected the formwork; reinforcing steel and inserts and sleeves if any and given
permission to place concrete.

3.1.2.3 The grade of RMC is M 30.

3.1.2.4 Where nominal concrete mixes are described as 1:1:2, 1:1.5:3 etc. The figures denote the
relative proportions of cement, dry sand and graded stone aggregate respectively.

3.1.2.5 Portland Pozzolana Cement (Grade-53) conforming to IS: 1489 (Part-1) (Fly ash based) to be
used.

YM/2/50OTR/REBD/MHS/2024
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3.1.2.6

3.1.2.7

3.1.2.8

3.1.3

3.1.31

3.1.4

3.1.4.1
3.14.2

3.1.43

3.1.44

3.1.45

3.1.5

3.1.51

3.1.5.2

3153

Shuttering shall be steel shuttering at all locations for all shapes etc in all complete including
de-shuttering of the same after specified period without damaging the concrete works as
directed by Engineer-in charge, etc. Providing and applying approved form oil on all surfaces
of formwork coming in contact with concrete as per specifications and drawings and as directed
by Engineer in-charge. Shuttering shall be of leakproof.

Each layer of concrete shall be compacted fully before the succeeding layer is placed.

All concrete work shall be water cured for a minimum period of 7 days after concreting or as
directed by Engineer.

Steel Reinforcement:

Supplying TOR steel reinforcement (of approved manufacturer) of tested quality of any
diameter up to 32mm dia minimum Fe 415 confirming to 1S:1786 for reinforced concrete work
in all sorts of structures at all depth and height including distribution bars, stirrups, binders etc.
initial straightening and removal of loose rust (if necessary), cutting to requisite length, hooking
and bending to correct shape, placing in proper position and binding with 16 gauge black
annealed wire at every intersection, complete as per drawing and direction.

Masonry / Brickwork

The bricks shall be locally available kiln burnt bricks of generally regular and uniform size,
shape & colour, uniformly well burn but not over burnt.

The size of brick shall normally 230 mm x 115 mm x 75 mm. Bricks of one standard size shall
be used on one work unless specially permitted by the Engineer.

After immersion in water, absorption by weight shall not be exceeding 20% of dry weight of
the brick when tested according to IS 1077 of latest edition. Unless otherwise specified the
load to crush the brick when tested according to IS 1077 of latest edition shall not be less than
75 Kg/Sq.cm.

Prior approval of Engineer shall be obtained for the brands of bricks to be used in the work
after compliance with the above specifications/tests.

Unless otherwise specified, mortar for brick work shall be composed of 1:4 ratio i.e. 1 part of
cement to 4 parts of sand. i :

Painting Work

The Exterior and Interior Painting on all types of surface in accordance with the ‘drawings’
and Schedule of finishes or as per the guideline explained in IS: 1477, 1S: 2395 and as per
direction of the Engineer and ‘Schedule of Quantities’.

All surfaces for painting shall be properly sand papered and cleaned by mechanical buffing
and where necessary good quality putty shall be used to hide all holes, cracks, open joints
etc. The rate for painting includes such work.

Paint shall be applied with approved brushes and surfaces shall be sand papered after every
coat. All work when completed shall present a smooth, clean solid and uniform surface, to the
satisfaction of the Engineer-in- Charge.

YM/2/SOTR/RBD/HS/2024

Page 9 of 23

Page 29 of 82




3.1.54

3.1.55

3.1.56

3157

3.1.5.8

3.1.5.9

3.2

All surfaces for painting, if they are new, should have a coat of suitable primer before
application of the paini. Old surfaces where existing paints have been completely worn out
owing to long use should also receive a coat of priming before application of fresh painting.

Steel Primer: For steel surface red oxide primer, zinc chromate primer of approved brand
and manufacture and as per direction of the Engineer-in-Charge is to be applied on the
surface.

Acrylic Primer Coat (solvent based Primer): Acrylic primer coat is to be used as base coat
cn wall finish of cement, lime or lime cement plaster surface before application of any wall
coating e.g. distemper, oil-based paints, synthetic enamel, acrylic emulsion etc. on them.

Enamel Paint: Enamel paint of approved brand and manufacture shall be used. Each coat
shall be allowed to dry for 24 hours and lightly rubbed down with fine grade sand paper and
dusted before the next coat is applied. The finished surface shall present an even and uniform
appearance. Minimum thickness of paint should be 25um/coat.

Acrylic Emulsion Paint: Acrylic emulsion paint are not suitable for applicaticn on external
surface and surface which are liable to heavy condensation and are be used generally on
internal surface. For plastered surfaces a cement priming coat is required before application
of acrylic emulsion. Acrylic emulsicn paint of approved brand and manufacture and of the
required shade shall be used.

Epoxy Paint: The painting scheme include surface preparation to SA2 1/2 by blasting, 1st

coat of inorganic zinc silicate primer of 65-micron, intermediate coat of epoxy high build MIO
of 100 micron and two finish coats of high build epoxy of 2 x 100 micron.

Approved Make / Brand

Item Make / Brand

Cement

Lafarge / ACC / Ultratech or equivalent as approved by
Engineer

Reinforcement Steel

TISCO / SAIL / ESSAR / RINL/ SRMB or equivalent as
approved by Engineer.

Structural Steel

SAIL / TATA [ JINDAL f equivalent as approved by Engineer

Paint Asian Paints / Berger / ICl / Nerolac or equivalent as approved
by Engineer

Gl Pipe Tata/Jindal

HDPE Pipes Supreme/Oriplast/SkipperfAstral or equivalent as approved by

Engineer

List of BOQ items considered under the scope of this tender. However, tenderer may point out
any discrepancy or inclusion of any new BOQ item in the Pre-bid queries. BOQ is attached in

3.3 List of BOQ ltems
Appendix-3

4 HEALTH AND SAFETY
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4.1
411

4.1.2

0

(ii)
(iii)
(iv)
(v)

(vi)

Safety Guidelines to be adopted by the Contractors at GRSE Premises

The contractor shall provide & ensure use of IS] marked Industrial Safety Shoes, Safety
Helmets, Retractable type Full Body Harness (Double Lanyard), Welding Fume Respirator,
Safety Goggles, Hand Gloves, Boiler Suits & other necessary Personal Protective Equipment
(PPEs) depending upon the nature of job while at work.

LIST OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

SL. NO. NAME OF PPE STANDARD

Safety Helmet IS : 2925/EN : 397

Safety Footwear IS : 15298/EN : ISO 20345

Safety Googles ANSI: 287.1/EN: 166

Ear Plug IS: 9167 / EN: 352

g Al W N

Hand Gloves i. IS: 4770 for Electrical work.
ii. EN: 420 for general requirement.
iii. EN: 388 for Medical Hazard.

iv. 1S:6994 /EN: 407 for heat
applications (Gas Cutting /
Welding)

6 Welding Fume Respirators | IS: 9473/ EN: 149
& Dust Musk

7 Double lanyard Safety Belt | IS: 3521
& harness, automatic fall
arrestor.

8 . Cotton Boiler Suit Cloth . | IS: 177-1989 (Amended up to date),
Variety 3

Hot Work Safety (Gas Cutting, Weldinq etc.):

Prior to commencement of hot work, surrounding areas (including other side of the bulkhead
& deck) shall be inspected for the presence of any inflammable materials and no Hot Work
" shall be carried out without obtaining Hot Work Permit from Fire Fighting Department of GRSE

Adequate ventilation must be arranged while working in confined spaces throughout the period
of carrying hot work.

Damaged gas hoses & welding cables should not be used for gas cutting & welding job. Gas
cutting hoses & copper welding cables must be I1S] marked of reputed make. Use of Aluminium
Welding Cable is prohibited during construction activities from fire safety point of view.

The gas cutting hose should be separated from welding cables & electric cables.
The welding holders, if energized, should not be left unattended.

All gas cutting torches shall be ISI marked of reputed make and must be fitted with standardized
FLASH BACK ARRESTER.

Full insulated welding holders (ISI marked) shall be used in construction jobs.
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(vii)  During recess period (Lunch time and at the end of day's work) or when work is suspended for
more than half an hour, the gas cutting hoses shall be disconnected from the cylinder valves
and removed from ship's confined space and keep the same in an cpen area / Main Deck.

(viiiy  All gas equipment shall be subjected to "Water Dip" test daily, before taking those on board. A
record of the testing to be maintained by the person carrying out such test.

(ix) Electric power shall be cut off from welding transformer end during recess period, at the end of
day's work and whenever the work is stopped for at least half an hour.

(x) During hot work activity at the overhead location and on the bulk head, a person must be
deputed at the opposite side of hot work from fire safety point of view. xii. Use of LPG for gas
cutting is strictly prohibited in the shipyard.

4.1.3 Safety during Grinding:

(i) All grinding machines shall be provided with standardized & non-expired grinding wheels of
reputed make and shall be fitted with protective metal guards during grinding job.

(i) Use of oversize grinding wheel is prohibited.

(iii) All grinding wheels shall be of reputed brand & make and shall be stored / handled carefully
prior to taking into use.

(iv)  Damaged grinding wheel shall be replaced forthwith for avoiding likely hood bursting of the
Wheel. :

(v) Suitable Safety Goggles / Transparent Face Shield to be used for protection of eyes against
foreign body.

{vi) Double insulated type portable Grinding Machines to be used.
4.1.4 Safety precautions while work-ing at height:

(i) Prior to starting of any work at height from where a person may fall and get injured, “Height
Work Permit” (Annexure - |) shall be issued by the concerned official of YM Department to the
concerned contractor firm and to be forwarded to Safety Department for clearance.

(i) The vendor representative / Supervisor shall check the height work area before commencement
of height work & confirm to comply according to the checklist (as per Annexure — 11).

(iii) All temporary scaffolding structure (Metal / Bamboo) should be erected with adequate stability
of the structure and dimensions as per [S: 3869 (Part -

(iv) While erecting the scaffolding structure and working on scaffolding platform, all concerned
personnel shall wear full body harness with double Lanyard (safety belt) with anchoring the
lifeline to the nearest rigid structure.

(v) The scaffold platforms to be provided with suitable hard barricading at the open sides. Top
guard must be at least 42", mid 21", toe board 4" from the working surface and wooden working
platform / planks to be secured at both ends for preventing over turning of the wooden planks.

(vi) The staging / scaffolding planks should be so arranged that there is no gap between them.

(vii)  There should be sufficient lighting in and around the staging / Scaffolding, if the work is planned
after the sunset.
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(iil)

(ix)

x)

(i)

(xii)

(xii)

4.1.5

()

(i)

(iii)

(v)

(v)

(vi)

(vii)

(viii)

4.1.6

Defective wooden planks (weak, rotten, cracked, split, bent) should never be used on staging.
Staging planks to be checked thoroughly and defective planks should be replaced prior start of
work.

While erecting scaffold, care should be taken to ensure that the distance between two transoms
is not more than one metre.

Suitable Ladders should be tied / anchored at the top as well at the bottom to prevent dislodging
from it's position.

Where erection of scaffolding structure is not feasible / provided, appropriate type of Suspended
Working Platform for single person in sitting posture (Boatswain's Chair) may be used by
anchoring on to the fixed rigid struciure in conjunction with use of double lanyard full body
harness (safety belt) and automatic fall arrestor to prevent inadvertent fall of person from height.

As per requirement, Safety Net (having suitable mesh size) to be erected just below the work
location to prevent fall of man, material and tools & tackles from height.

‘Safety Tool Box' to be conducted by the Site In-charge / Supervisor of the contractor firm on
regular basis prior to commencement of day’s work and a register to be maintained at site with
signature of the height workers, duly endorsed by the Site In charge of the firm.

Safety precautions while working on fragile roof (A.C Sheet):

Prior to starting of any job on fragile roof (A.C.Sheet), “Height Work Permit” (Annexure - 1) shall
be issued by the concerned official of Civil Department to the contractor firm and to be
forwarded to Safety Department for clearance.

The vendor representative / supervisor shall check the height work area before com mencement
of height work & confirm to comply according to the checklist (as per Annexure — I1),

While working on fragile roof (A.C.Sheet), dedicated Roof Ladder along with the full body
harness with double lanyard (safety belt) shall be used on the top of the roof and safety belt to
be anchored to a rigid structure above the roof.

Safety Net (having suitable mesh size) to be erected just below the work location to prevent fall
of man, material and tools & tackles from height.

Where a rigid structure is not available for anchoring the hook of safety belt (double lanyard full
body harness), a dedicated horizontal life line of adequate strength to be erected above the
roof for ensuring safe movement across / along the fragile roof.

The underneath area of work on fragile roof shall be cordoned with cautionary tape with a
minimum site clearance of 5 mtr. in all direction from the location of work and sufficient number
of Cautionary Notice Board (in Bengali & Hindi Language) to be displayed & maintained at site
for general information to the others / personnel working in the close vicinity.

‘Safety Tool Box' to be conducted by the Site In-charge / Supervisor of the contractor firm on
regular basis prior to commencement day’s work and a register to be maintained at site with
signature of the height workers, duly endorsed by the Site In charge of the firm.

All personnel working on fragile roof, shall be well trained and conversant with the use of Roof
Ladders, full body harness safety belt, anchorage of lanyard of harness on the horizontal lifeline
etc. ‘

Safety precautions during & after excavation of soil:
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() Civil maintenance wark which requires excavation of soil, shall be cordoned immediately with
hard fencing of adequate strength, all around the excavated location, to prevent inadvertent fall
of persons inside the trench.

(i) Such cordoned areas are also to be marked / identified with cautionary banners / danger tapes
to attract attention of the moving vehicles inside the factory premises.

(iii) After filling up of excavated locations, the said area should not be immediately left opened /
allowed for vehicle movement until the total area is suitability settled & made strengthened to
avoid any vehicle to be entrapped therein.

4.1.7 Electrical Safety:

(i) Only standardized electrical extension boards fitted with industrial type plug, socket and MCB,
to be used at site for drawing temporary power from the nearby electrical outlet points.

(ii} Use of damaged / worn out power cable, electrical extension boards, plug & sockets etc. are
strictly prohibited at work site.

(i)  Electrically operated power tools (e.g. Cutting Wheel, Grinding Machines, Hand Held Concrete
Vibrator etc.) shall be of double insulated type.

(iv)  Contractor personnel of the firm shall not tamper / alter any electrical connection for exigency
of work. For all type of required electrical support, GRSE electrical department shall be
approached through proper channel.

42 Health & Safety Plan

4.2.1 In addition to the GRSE’s Health and Safety Guideline the Contractor must fully comply with
all relevant Indian Health and Safety legislation. Nothing in the contract or this specification
shall reduce his statutory obligations with respect to health and safety.

4.2.2 The Contractor shall be responsible for ensuring that his works are safe. To this end, centractor
shall nominate a suitably qualified Health and Safety Manager who shall prepare a Health &
Safety Plan for the works in accordance with GRSE guidelines/standards. The Contractor shall
be responsible for implementing the Health & Safety Plan with respect to his works. The Health
& Safety Plan shall, as a minimum, contain a Health & Safety Risk Assessment and a Health &
Safety Management Plan.

4.3 Health & Safety Risk Assessment
4.3.1  This shall identify all potential hazards to people that may arise due to the works. In this context

“people” shall include anyone who may be affected by the works whether Contractor's
personnel, Owner’s personnel, other contracters’ personnel, visitors, general public:_etc.

4.3.2 Hazards shall include those which may arise due to the interaction of the Contractor's own
activities with those of others in the Main Yard including dockyard operations.

4.3.3 The risk assessment shall identify appropriate methods to eliminate or reduce the risk of the
hazard occcurring to the minimum that is reasonably practicable.

4.3.4 [t shall define the specific ways in which each Hazard and its consequent Risk is to be
minimised, for example by:

a) Training of personnel. :
b) Physical measures on site e.g. temporary works, barriers etc.
c) Methods of work on site.
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d) Management e.g. permits to work; monitoring and control of potentially hazardous activities,
co-ordination with other parties -
e) Documentation e.g. method statements, maintenance manuals etc.

4.4 Health & Safety Management Plan _

441 This shall document the Contractor's plan for managing, co-ordinating, irhplementing,
monitoring and controlling his activities with respect to Health & Safety.

4.4.2 |t shall include an organisation chart which shall identify those personnel in the Contractor's
organisation (office and site) who have particular responsibilities for Health & Safety matters,
with their contact details.

4.4.3 The Contractor's Health & Safety Manager or his nominated representative shall be available
at all times during the progress of the works.

4.4.4 |t shall include but not be limited to:

a) Methods for assuring health and safety, both of his own personnel and that of other people in
the shipyard who may be affected by the Contractor’s activities.

b) Staff training and certification.

c) Accident reporting.

d) Reporting of non-compliance.

e) Safety Management and control of Sub-Contractors.

f) Work Equipment, Plant, and Personal Protective Equipment.

g) First aid provision.

h) Emergency procedures.

4.5 Height work

4.5.1 Al height work shall be carried out adopting appropriate safety measures like erecting steel /
iron scaffolding, use of cherry picker / man lift or any other suitable safe measure to carry out
such jobs on obtaining proper height work permit from GRSE safety department. Safety belt,
fall arrestor, PPE etc shall be used during any height work execution. GRSE safety norm shall
be followed while work execution in side of the factory premises. Under no circumstance, safety
shall be compromised.

5 OTHER REQUIREMENTS

5.1 Contractor to Supply all Materials

5.1.1 Unless stipulated otherwise in the Contract, all materials including consumables required for
the work shall be procured and supplied by the Contractor with the approval of the Engineer or
his Representative and subject to subsequent testing as may be required by the Engineer or
his Representative.

5.1.2 The Contractor shall comply with the relevant IS Codes.

5.2 Deployment of Resources

5.2.1 Contractor shall provide adequate number of qualified / experienced workmen, with
experienced Engineers / Supervisors & also one experienced / qualified Safety Officer having

‘requisite qualification in Industrial Safety, recognized by the State Govt. / AICTE and working
experience in industry / project work. The credentials of the vendor's safety personnel are to be
submitted to Unit Safety Department duly endorsed by the concerned stakeholders mentioning
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the relevant P.O. No. and also have sufficient construction equipment, materials, tools & tackles
etc. for achieving the schedule target as per approved work schedule. The contractor shall
ensure timely deployment of all above resources at site to ensure contraciual completion.

5.2.2 The contractor shall ensure deployment of adequate and proper skilled /semi-skilled workforce
as per work requirements and optimum supporting unskilled workforce as necessary.

5.3 Testing of Materials and Acceptance

5.3.1 Test samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever reguired to do so, all at the Contractor’s cost.

5.3.2 The Contractor shall submit valid correlated test certificates conforming to applicable standards
for materialsfitems before incorporation in the permanent works. '

5.3.3 Testing of materials shall be conducted as per the approved Quality Assurance Plan or relevant
Indian Standards.

5.3.4 Unless stipulated otherwise in the Contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployed on the work shall be bone
by the Contractor.

5.4 Inspection by the Engineer

5.4.1 For Site inspection, the Contractor shall give adequate notice to the Engineer (authorised
representative of GRSE).

5.4.2 The Contractor shall provide the Engineer with proper free and safe access to the Contractor’s
works and stores or his sub-contractor's works and stores at all times and shall provide
reasonable facilities to enable him to undertake his inspection.

54.3 The Contractor shall make all necessary arrangements to enable stage inspections by the
Engineer.

5.4.4 The Engineer or his Representative shall have power to certify or disapprove/reject works or
materials, in accordance with the Conditions of Contract.

5.5 Quality & Workmanship

5.5.1 Quality and workmanship of all items/materials and work shall conform to BOQ /Technical
Specification / relevant Indian Standards. The Contractor shall be responsible for any
loss/damage during the course of work to any structure, machinery, equipment, fittings, wiring,
piping, and systems etc. caused by his workman (or his sub contractor's) and the Contractars
shall make good such damage free of cost.

5.6 Materials / Work not acceptable to Engineer

'5.6.1 The Engineer or his Representative shall have the power to inspect any material and work at
any time and to order at any time — (&) for removal from the Site of any material which in his
opinicn is not in accordance with the Contract or the instruction of the Engineer or his
Representative, (b) for the substitution by the proper and suitable materials, or (c) the removal
and preper re-execution of any work, which in reSpect of material and workmanship is not in
accordance with the Contract or the instructions of the Engineer. The Contractor shall comply
with such order at his own expense and within the time specified in the order, If the Contractor
fails to comply, the Engineer shall be at liberty to dispose any such materials and re-do any
work in the manner convenient to the Engineer by engaging any outside agency at the risk and
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5.7
5.7.1

5.8
5.8.1

5.8.2

5.8.3

5.84

5.9
5.9.1

5.9.2

5.10
5.10.1

expense of the Contractor and after giving him a prior written notice of 7 (seven) days. The
Contractor shall extend his full assistance as required by the Engineer during inspection.

Contractor to Commence Work

The Contractor shall mobilize and commence the work on site within 15 days from issue of
LOA/PC whichever is earlier. The Contractor shall then proceed with the work with due
expedition and without delay, except as may be expressly sanctioned or ordered by the
Engineer or his Representative, time being deemed the essence of the Contract on the part of
the Contractor. ' '

Supervision by the Contractor

The Contractor shall engage experienced and qualified Engineers at site in day-to-day charge
of the work and the Engineer should be authorized to receive instructions from the Engineer-In
charge /GRSE. He shall receive orders given by the Engineer from time fo time and shall act
on them promptly. One fully responsible and experienced & Qualified Site-in-charge (Minimum
Qualification: Diploma with 5 years’ experience) has to be posted at the site during progress of
work. ;

The Contractor shall provide necessary and adequate supervision during the execution of the
works and as long thereafter as the Engineer or his Representative shall consider necessary
during the Defect Liability Period.

The Contractor or his competent and authorised agent or representative shall be constantly at
site during working hours. The Contractor shall inform the Engineer or his Representative in
writing about such representative / agent of him at site. Replacement of any of the authorised
agent of the Contractor during the currency of Contract shall only be with prior written approval
of the GRSE/ Engineer.

The Contractor and his authorised agent or representative shall be readily available to meet
with the GRSE and/or Engineer and/or Engineer's Representative and instructions given to him
by the Engineer or his Representative in writing shall be binding upen the Contractor.

Setting Out

The Contractor shall be responsible for the true and proper fitting / alignment of the Works in
relation to reference points / lines / levels as applicable. The checking of any alignment or level
by the Engineer or his Representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and he shall fully provide, protect and preserve the
setting out of the works.

The Contractor shall promptly notify the Engineer of any discrepancy in the setting out of the
works.

Care of the Work

From the commencement of the works till issue of the Completion Certificate hereof; the
Contractor shall take full responsibility for the care thereof. Save for the excepted risks, any
damage, loss or injury to the work or any part thereof shall be made good by the Contractor at
his own cost as per instruction and to the satisfaction of the Engineer, failing which the Engineer
or his Representative may cause the same to be made good by any other agency and the
expenses incurred and certified by the Engineer / Owner, shall be recovered from the
Contractor. '
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511  Protection of the Existing Structures / Machines

5.11.1 The Contractor will be responsible for the protection of all existing structures, machines, cranes,
electrical installations, ship blocks, surrounding roads, pavements, drains etc. adjacent to and
within the Works from any type of damage.

5.11.2 Before the commencement of work, the Contractor to take necessary precautions and
measures to safeguard the existing structures/machines/materials/various installationsfroads
etc. and protect them from possible damages. For that the Contractor will arrange adequate
safety nets, ropes, tarpaulin sheet, scaffolding, rubber mats etc. without any extra cost.

5.11.3 If any damage occurs by the Contractor or sub-contractor or contractor's workmen, will be
recovered suitably from the Contractor.

512 Existing Roads & Shop floor to be kept clean

5.12.1 Existing roads & Shop floor used by vehicles/machineries of the Contractor or ‘any of his
subcontractors for supplies of materials or plant shall be kept clean and clear of all dirt, mud or
any other materials dropped by the said vehicles or their tyres. The Contractor shall provide
and maintain all equipment as may be necessary to keep the Owner’s roads clean as required
by this Clause.

5.12.2 Any damage caused by the Contractor to the surface of the roads or car parks shall be made
good at his own cost.

513 Control of Pollution / Health Hazards

5.13.1 The Contractor shall take care to comply with current legislation on the Control of Pollution.

5.14 Site-In charge / Log Book / Hindrance & other Records

5.14.1 One fully responsible and expefienced & Qualified Site-in-charge (Minimum Qualification
:Diploma with 5 years’ experience) has to be posted at the site during progress of work.

5.14.2 One dedicated and experienced / Qualified Safety Officer at site having requisite qualification
in Industrial Safety, recognized by the State Govt. / AICTE and working experience in industry
* [ project work. The credentials of the vendor's safety personnel are to be submitted to Unit
Safety Department duly endorsed by the concerned stakeholders mentioning the relevant P.O.

No.

5.14.3 Details of technical personnel deployed for the job.

5.14.4 Log book for re-work/ modification.

5.14.5 Site instruction book.

5.14.6 Details of materials brought by vendor along with copies of challan.

5.14.7 Proper record of hindrances is to be maintained by the contractor for the purpose of timely
remaval of the hindrance and is to be put up for approval by the Engineer on weekly basis.

5.15 Clearance of Site

5.15.1 During construction work, the Contractor shall remove all unsalvageable dismantled materials,
dismantled concrete, translucent sheets, north light glazing, excavated surplus earth etc. as
directed by the Engineer from the site progressively so that construction activities remain
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5.15.2

5.15.3
5.16.4

6.1

6.1.1

6.2

6.2.1

71

711

7.1.2

unaffected. These materials shall be disposed off to a suitable area (to be arranged by the
Contractor in conformity with statutory rules) outside the GRSE premises.

On receiving the Completion Certificate, the Contractor shall remove any remaining
Contractor's Equipment, surplus material, scrap materials, wreckage, debris, rubbish and
temporary works from the Site or as directed by the Engineer.

The site shall be handed over in a tidy and workmanship manner.

If all these items have not been removed within 28 (twenty-eight) days, after the issue of
Completion Certificate the Owner may sell or otherwise dispose of any remaining items. The
Owner shall be entitled to be paid the costs incurred in connection with, or attributable to, such
sale or disposal and restoring the Site.

GRSE SCOPE

Electricity

GRSE will provide electrical power supply at one point / suitable location near the construction
area / site at free of cost for execution of job. The Contractor shall make necessary
arrangements for further distribution, as required, from that point on a temporary basis all at his
own cost. The contractor shall ensure consumption of power in very economical way to save
energy.

Water

Construction water will be provided at free of cost from existing source of GRSE. The

Contractor shall arrange necessary water distribution pipe line and pump as required all at his
own cost.

SPECIAL TERMS AND CONDITIONS OF CONTRACT

Technical Eligibility Criteria

Bidder shall have experience of successful execution of Similar Nature /Type of Job i.e.
Construction of Concrete pavement/Hardstand, Construction of Building or Industrial Shed
including related civil work during last Seven (07) years._It may kindly be noted that value of
Concreting and Reinforcement steel taken together (not structural steel) (including GST)
should be at least 40% of total work order value (i.e. such value will be calculated by combining
only the eligible orders as per Clause No 7.1.2 ie. the total value of Concreting and
Reinforcement of all eligible order should be at least 40% of total value of all eligible order),
otherwise bidder will not be considered for evaluation. Supporting documents meeting
Technical Eligibility Criteria to be submitted along with the bid. Also, full contact details like
name, address, telephone numbers of the person under whose direct jurisdiction the work was
executed etc.) to prove that they had carried out such works successfully in any PSU /
Corporate house / Industry.

Bidder has to fulfill experience in successful completion of aforesaid similar jobs of value not
less than Rs. 560 Lac for one job OR not less than Rs. 350 Lac each for two jobs OR not less
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than Rs.280 Lac each for three jobs in last Seven (07) years. The bidder must submit necessary
proof duly endorsed along with the bid.

7.2 Site Condition

7.21  The Tenderer shall consider that accommodation for personnel of the Contractor and their
sub-contractors is not allowed to reside at GRSE premises. *

7.2.2  All the work sites are within the compound of a running engineering works and the Contractor’'s
works will have to be carried out in a manner so as to avoid interruption in the normal shipyard
production activities. Accordingly, the Contractor is to co-operate with GRSE to minimize
disruption to shipbuilding activities and is to preserve and maintain GRSE vehicular access
route for the transport of ship blocks etc.

7.2.3 Tenderer must carefully consider his methad of construction and safety of the works in relation
to environmental factors and the ground conditions.

7.2.4 Before quoting, the Tenderer in his own interest shall carry out site visits to know the site
conditions / situations and full implications of the assignment. This will alse help him in proper
assessment of the work. Failure to do so will not absolve the contractor of his responsibility to
carry out the work as specified in the Tender Documents. The cost of visiting the site shall be
borne by the Tenderer and shall be at his own responsibility and risk.

7.3 Site Consultations

7.3.1 The work shall be carried out in consultation with the Yard Modernisation Department of GRSE
headed by Addl. General Manager (YM), with other officers as nominated by him.

7.4 Work Done Certificate (W.D.C.)

- 7.4.1  The contractor will put up Work done for certification to Engineer along with all inspection report

: / measurement sheet signed by Quality Assurance Authority/Engineer. Work done certificate is
to include whether work has been completed as per delivery schedule or the delay in
days/weeks occurred in completion of work. Any recovery towards usage of GRSE resources
is also to be indicated.

7.5 Completion Period

7.5.1 Completion period of the entire scope of work under this tender shall be: -

Total 06 (Six) calendar months from the date of issue of Letter of Award (LOA) or signing of
contract agreement whichever is earlier. 15 days mobilization time will be provided separately
over and above of 06 months as mentioned above after placement of LOA/ PO whit_:hever is
earlier .

7.5.2 The Tenderer, however, is required to assess the period and confirm the completion period.
The tenderer must submit a network schedule (in MS Projects) explaining planning and
program in detail for execution of the project.
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7.6

7.6.1

7.7

7.71

7.8

7.81

7.9

7.91

7.9.2

7.10

Guarantee Period / Defect Liability Period (DLP)

The work executed including supplied components thereof are to be guaranteed for satisfactory
performance for the periad of 12 {Twelve) Calendar months from the date mentioned in the
Completion Certificate, unless otherwise agreed in writing by the Engineer. This will be deemed
as the ‘Guarantee Period/ ‘Defect Liability Period’.

Submission of RA Bills by the Contractor

The Contractor shall submit to the Engineer, RA bills (in triplicate) for the payments, for
the amount due along with all relevant documents each signed by the Contractor's
authorised representative, such interim measurement and valuation of the works,
material entry documents, etc. signed by the Engineer's Representative, certificates of
inspection/ trials, as may be applicable to respective stages. Works completed shall be
jointly measured by the Contractor & Engineer /Engineer’s representative.

Ownership of Scrap

All scrap items (salvageable) i.e. Metal scrap materials (loose) if obtained/generated by
demolishing of any structure / during excavation shall remain the property of the Owner/GRSE
and shall be shified and stacked at place earmarked by owner within GRSE premises.
However, steel embedded within concrete shall be disposed of from site by the Contractor
along-with excess earth, debris and rubbish etc.

Completion Certificate

When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test as per the Specification/Contract/ instruction of the Engineer, the
Contractor shall, within 21 (twenty-one) days of submission of his application to the Engineer,
be entitled to receive a “Certificate for Completion” of work.

If any part of the total work having been completed 1o the satisfaction of the Engineer, be taken
over and / or used by the Owner, the Contractor shall on application be entitled to
partial completion certificate indicating the portion of the work covered by it, so that the
Contractor’s liability during Defect Liability Period of the Contract, if any, shall commence from
the date mentioned in such certificate so far as the completed portion of the work is concerned.

Variation and its Valuation

The Engineer shall have the power to order the Contractor in writing to make any
variation of the quantity, quality or form of the works or any part thereof that may, in his
opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows:

7.10.1.1 Increase or decrease the quantity of any work included in the Contract.
7.10.1.2 Omit any work included in the Contract.

7.10.1.3 Change the character or quality of kind of any work included in the
Contract. ;
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7.10.1.4 Execute extra and additional work of any kind necessary for completion of
the works.

7.10.2 Quantities in Price Schedule are estimated

Quantity of various items mentioned in BOQ as part of SOTR given in the tender is
tentative. The detail BOQ is attached with the SOTR. Individual item quantity may vary
according to actual requirement of job during the tenure of the work/contract at any
extent. The Contractor shall assess actual quantity of work based on drawings and
requirements of Owner (to be decided by Engineer) and shall submit updated BOQ
incorporating quantity variation to the Engineer for reviewf/approval. Variation
(upward/downward) in quantity (without any limit) and value shall no way vitiate or
invalidate the Contract or be treated as revocation of the Contract, but the value (if any)
of all such variations evaluated shall be considered and the Contract Price shall be
varied accordingly without any change in agreed rates of Price Schedule/BOQ on
account of variation. Due to above quantity variation in individual items, the total
Purchase Order Value may vary for successful completion of the job. Necessary
amendment of PO will be issued accordingly. Limit on Cost of Variation & Value of
contract may vary up to a maximum of 25% of the total Contract Value. This is to be a
cumulative total for all variations. The Contractor shall give reasonable prior notice to
the Engineer of any variation which may cause this cumulative limit to be exceeded.

7.10.3 Payment for Extra, Additional, Omitted, Substituted Work

7.10.3.1 The Contractor shall not be entitled to any claim of additional work unless they have
been carried out under the written orders of the Engineer.

7.10.3.2 The Engineer shall solely determine the amount (if any) to be added to or deducted
from the sum named in the Tender in respect of any additional work done or work
omitted by his order subject to approval of the Owner.

7.10.3.3 All additional or substituted work done or work omitted by order of the Engineer shall
be valued on the basis of the rates and prices set out in the Contract, if in the opinion
of the Engineer, the same shall be applicable. If the Contract does not contain any
rates or prices directly applicable to the extra, additional or substituted work, the
Engineer shall solely determine suitable rates in the manner deemed by him as fair
and reasonable, and his decision shall be final, binding and conclusive.

7.10.3.4 Rates of item of work that is not included in the schedule of items/BOQ shall be fixed
as per the following procedure:

(a) Where the extra works are of similar character and of equivalent value and / or
executed under similar conditions as to any item of work appearing at Schedule of
Quantities, then the rates for such extra items shall be equal to the rates of such
items. :

(b) If the extra works are of similar character but differing in particulars then the rate
of such item or items shall be derived from Schedule of Quantities, as modified to
take fair account of the differences in particulars.

(c) Where items of similar character are not contained in the Schedule of Quantities and
none of the foregcing methods are applicable, rates shall be based on the norms of

PWD/CPWOD for labour, materials content respectively. However, in both cases local
YM/2/SOTR/REBD/HS/2024
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prevailing market rate for labour & material shall be adop{ed.

(d) Where rates for extra item of works cannot be established by rate analysis as per the
above, then rate for such item shall be estimated and fixed by the Engineer based
on the market rates and assessment for labour, materials and other factors involved
thereon.

************END*************

YM/2/SOTR/RBD/HS/2024
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APPENDIX — A

LAYOUT OF PROPOSED HARD STAND AT PLAY GROUND AREA
OF RBD UNIT GRSE, KOLKATA
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APPENDIX-3- TYPICAL DRAWING OF CONCRETE JOINT
REINFORCEMENT
_ DETAILS “A’EXPANSION JOINT) PICALLY 24 M ______-DETAILS “B* (CONTRACTION JOINT>
/.“——i;' CONTRACTION JDINTﬁ\j_ TYPICALLY 6 M // 1 \ EXPANSION JOINT—
L I v n v w , ''''''''''''' 1 v —w v ‘- Ll w [Ty ||y Yy v v |
SoitreTe——~ \H/ [/ [ { \/ / / I—F’DLY SHEET
Wi ,
SUB GRADE SUB GRADE SUB GRADE SUB GRADE
TYPICAL SECTION
REINFORCEMENT REINFORCEMENT
~— SEALANT
/
oppe2a SEPARATOR MEMBRANE
: "
— % % o — ;.‘ % ® & ® % & & j w8 ¢ e
LOINT FILLER BOARD COAT OF BITUMINUS EMULSION
I—-PEILY SHEET
SUB GRADE SUB GRADE
DETAILS “A"CEXPANSION JOINTD DETAILS “B” (CONTRACTION JOINTD

Page 45 of 82



A
\\r/

ANNEXURE-1B: BILL OF QUANTITIES (BOQ)

Garden Reach Shipbuilders & Engineers Ltd

(Ministry of Defence Govt. of India)

Appendix-3

BOQ FOR THE CONCRETE HARD STANDING WITH ASSOCIATED WORKS AT OPEN
PLAYGROUND NEAR SHIP BUILDING SHOP, RBD UNIT, GRSE LTD, KOLKATA

|
No

Description of Item

Qnty

Unit

Rate (Rs)

Amount (Rs)

-

Detail survay of the proposed hard stand area using Auto
Level/Total station and necessary design, drawing and
detailing for the project. ;

(All drawing should be submitted both in hard and soft
copies along with PDF & Auto Cad files)

15000.00

Sgm

Dismantling of flexible pavements and disposal of

_|dismantled materials upto a lead of 100 m, stacking

serviceable and unserviceable materials separately as
per Technical Specifications Clause 202 for Rural Roads
of MORD. :

Bituminous Courses

10.00

Cum

3

Dismantling of flexible pavements and disposal of
dismantled materials upto a lead of 100 m, stacking
serviceable and unserviceable materials separately as
per Technical Specifications Clause 202 for Rural Roads
of MORD.

Granular Courses

5.00

Cum

Dismantling all types of plain cement concrete works,
stacking serviceable materials at site and removing rubbish
as directed within a lead of 75 m.

5.00

Cum

Dismantling R.C. floor, roof, beams etc. including cutting
rods and removing rubbish as directed within a lead of 75
m. including stacking of steel

bars

10.00

Cum

Dismantling all types of masonry excepting cement concrete
plain or reinforced, stacking serviceable materials at site
and removing rubbish as directed within a lead of 75 m.

25.00

Cum

Labour for lowering and stacking after dismantling in parts
R.8. joists, channels, angles, tees, plates etc.complete as
directed.

50.00

Qntl

Removal of rubbish,earth etc. from the working site and
disposal of the same beyond the compound, in conformity
with the Municipal/Corporation Rules for such disposal,
loading into truck and cleaning the site in all respect as per
direction of Engineer in charge.

220.00

Cum

9

Surface Dressing of the ground in any kind of soil including
removing vegetation inequalities not exceeding 15 cm depth
and disposal of the rubbish within a lead upto 75 m as
directed.

16000.00

Sgqm

10

Earth work in excavation of foundation trenches or drains, in
all sorts of soil including removing, spreading or stacking
the spoils within a lead of 75 m. as directed.

800.00

Cum

1

Earth work in filling in foundation trenches or plinth with
good earth, in layers not exceeding 150 mm. including
watering and ramming etc. layer by layer complete, With
earth obtained from excavation of foundation

70.00

Cum

12

Levelling and Compacting original ground (Sub Grade) by
power roller of capacity 80Kn to 100 Kn including filling in
depression occour during rolling to obtain the desired dry
density

1125.00

Cum
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1

w

Filling in foundation or plinth by silver sand in layers not
exceeding 150 mm as directed and consolidating the same
by thorough saturation with water, ramming complete
including the cost of supply of sand

45.00

Cum

14

Single Brick Flat Soling of picked jhama bricks including
ramming and dressing bed to proper level and filling joints.
with local sand.

80.00

Sgqm

15

Brick work with 1st class bricks in cement mortar (1:4) In
superstructure, ground floor

50.00

Cum

16

Ordinary Cement concrete (mix 1:2:4) with graded stone
chips (20 mm nominal size) excluding shuttering and
reinforcement,if any, in ground floor as per relevant IS
codes.

30.00

Cum

17

Supplying, spreading and consolidating an uniform and
homogeneous mixture of Stone Dust and Sand (mixed in
proportion of 3 : 1 by volume and by any approved method
as per direction of Engineer-in- Charge) to the required
thickness in layers at 97% Proctor Density (not less than 1.7
gm/cc) with power

roller to proper gradient and camber, including watering as
necessary, lighting, guarding, barricading and making
adequate earthen bundh where necessary to protect the
edges and curing with water for 2 to 3 days, mending cracks
and depressions by rolling where necessary complete as
per Specification including all incidental charges of roller,
cost of fuel & lubricants.

The compaction factor is 0.67.

Note: Rolling should also be done before spreading of
mixtire of stone dust and sand

2000

Cum

18

Supplying ready mixed concrete of M 30 Grade with well
graded stone chips of 20 mm nominal size containing
designed quantity of cement per Cu.m of wet concrete
produced in computerised batching plant under controlled
condition using approved super plastisizer, designing
concrete mix following 1.S. 10262 and 1.S. 456, transporting

the mix with agitation in transit mixer to work site depositing |

the mix on a platform erected for the purpose at required
levels of concreting and then placing the mix in its final
location of form work, compacting and curing the same
complete as per specification & direction of the Engineer-in-
charge including computerised batching plant transit mixer
with all accessories vibrators etc. inclusive of all other
incidental charges in this connection complete but excluding
cost of hire charge of platform and its supporting staging
which would be paid through separate item. ii)With
approved concrete pump

2905.00

Cum '

19

Providing, erecting & fixing in position steel shuttering at all
locations for all shapes etc in all complete including
deshuttering of the same after specified period without
damaging the concrete works as directed by Engineer-
incharge, etc. Providing and applying approved form oil on
all surfaces of formwork coming in contact with concrete as
per specifications and drawings and as directed by
Enaineerin-charae.

3,200.00

Sq.m

20

Reinforcement for reinforced concrete work in all sorts of
structures including distribution bars, stirrups, binders ,
dowel bar (dowel bar should be installed as per normal
practice) etc initial straightening and removal of loose rust (if
necessary), cutting to requisite length, hooking and bending
to correct shape, placing in proper position and binding with
16 gauge black annealed wire at every intersection,
complete as per drawing and direction (Sail/Tata/RINL)

192.00

MT

21

Supplying and laying Polythene Sheet (150gm / sq.m.) over
damp proof course or below flooring or roof terracing or in

15200.00

Sq.m

foundation or in foundation trenches
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M.S. structural works in columns, beams etc. with simple
rolled structural members (e.g. joists, angle, channel
sections conforming to IS: 226, |S: 808 & SP (6)- 1964
connected to one another with bracket, gussets, cleats as
per design, direction of Engineer-in-charge complete
including cutting to requisite shape and length, fabrication
with necessary bolting, metal arc welding conforming to IS:
816- 1969 & IS: 1995 using electrodes of approved make
and brand conforming to 1S:814- 2004, haulage, hoisting
and erection all complete. The rate includes the cost of
rolled steel section, consumables such as electrodes, gas
and hire charge of all tools and plants and labour required
for the work including all incidental chages such as
electricity charges, labour insurance charges etc.

25.00

MT

23

Plaster (to wall, floor, ceiling etc.) with sand and cement
mortar including rounding off or chamfering cormners as
directed and raking out joints including throating, nosing and
drip course, scaffolding/staging where necessary,With 1:4
cement mortar,15 mm thick plaster

600.00

Sq.m

24

Neat cement punning about 1.5mm thick in wall, dado,
window sill, floor etc

600.00

Sgm

25

Applying Exterior grade Acrylic primer of approved quality
and brand on plastered or cencrete surface old or new
surface to receive decorative textured (matt finish) or
smooth finish acrylic exterior emulsion paint including
scraping and preparing the surface throughly, complete as
per manufacturer's specification and as per direction of the
EIC

700

26

Protective and Decorative Acrylic exterior emulsion paint of
approved quality, as per manufacturer's specification and as
per direction of Engineer-in-Charge to be applied over
acrylic primer as required. The rate includes cost of
material, labour, scaffolding and all incidental charges but
excluding the cost of primer

700

Sgm

27

Priming one coat on steel or other metal surface with
synthetic oil bound primer of approved quality including
smoothening surfaces by sand papering etc

400.00

. Sgm

28

Painting with best quality synthetic enamel paint of
lapproved make and brand including smoothening surface
by sand papering etc. including using of approved putty etc.
on the surface, if necessary, On steel or other metal
surface, With other than hi-gloss of approved quality, Two
coats (with any shade except white)

400.00

Sgm

29

Supplying & laying Double Wall Corrugated (with external
annular corrugation and smooth internal walls) High Density
Polyethelene Pipes conforming to IS 16098 (Part-11):2013
having Stiffness Class of SN 8 with Ring Stiffness not less
than 8.00 KN/Sgm. and Impact Resistance TIR

value not more than 10% including necessary jointing
materials for nonpressure underground Drainage,
Sewerage & Cross drainage application.

300mm internal dia.

250.00

30

Providing and laying reinforced cement concrete pipe NP4 with
spigot socket for culverts on first class bedding of granular
material in single row including fixing with cement mortar 1:2 as
per Technical Specification Clause 1106 for Rural Roads of
MORD

300MM

10.00

RM

31

Filler joint

Providing and filling joint sealing compound as per drawings
and technical specifications with coarse sand and 6%
bitumen by weight

6000.00

Page 48 of 82




32

Painting Lines, Dashes, Arrows etc on Roads in Two
Coats on New Work

Painting lines, dashes, arrows etc on roads in two

coats on new work with ready mixed road marking

paint conforming to 1S:164 on bituminous surface/concrete
surface,

including cleaning the surface of all dirt, dust and

" |other foreign matter, demarcation at site and traffic

control (Reference to MORT&H's specification 803).
(ii) Up to 10 cm in width

100.00

Sgm

33

Painting Lines, Dashes, Arrows etc on Roads in Two

Coats on Old Work

Painting lines, dashes, arrows etc on roads in two

coats on old work with ready mixed road marking

paint conforming to 1S: 164 on bituminous surface/concrete,
including cleaning the surface of all dirt, dust and

other foreign matter, demarcation at site and traffic

control (Reference to MORT&H's specification 803).

(ii) Up to 10 cm in width

30.00

Sgm

34

Supplying and Planting of different plant / trees ( Supplying
well grown plants bushy and healthy, minimum height as
specified i.e. exposed height including all leads & lift,
carriage, handling, manuring, applying presticide and
fertilizer etc.

10.00

Each

35

Supplying & fixing of Raised Pavement Markers /
Road Studs / Cats Eye made of polycarbonate
moulded body and reflective panels with micro
prismatic lens capable of providing total internal
reflection of the light entering the lens face which
shall support a load of 13635 kg tested in
accordance to ASTM D 4280 Type H and complying
to clause no 804 of MoRT&H's specification for Road
&Bridge Works (Fifth Rev.). Marker height shall not be
less than 10 mm and shall not exceed 20 mm, width
shall not exceed 130mm and with minimum
reflective area of 13 sq.cm. on each side and slope
to the base shall be 35 + 5 degree. Fixing will be
without nails but by using epoxy resin based
adhesive as per manufacturer's recommendation
including site clearance etc. and complete as
direcied by the Engineer in Charge .The contractor
will have to provide a test certificate from a
reputable national/international laboratory

confarminag the ahave snacificatinng

100.00

Each
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Annexure-2
ANNEXURE -2: STANDARD TERMS & CONDITIONS (STAQ)

A% Ay Sk 3 (@adeh)

(1) INTEGRITY PACT RIS aY :

All the participating vendors in this tender are required to enter into agreement by signing an
Integrity Pact.

“The Pact essentially envisages as agreement between the prospective vendors/bidders and the
buyer, committing the persons/officials of both the parties, not to exercise any corrupt influence on any
aspect of the contract”.

Signing of Integrity Pact will be preliminary qualification for participation of this tender, only those
vendors who have entered into this Pact with GRSE will qualify for the contract. This Integrity Pact will
be effective from the stage of invitation of bids till the date of complete execution of this contract.

Signing Authority for Integrity Pact:
(A) Vendor: Proprietor / Director / Authorized representative
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM

Vendors need to sign on each page of the Integrity Pact document and provide the same on a Govt.
issued bond paper of Rs.100/-. The scanned copy of the same need to be uploaded along with the
technical Bid documents and original copy of the same to be forwarded to Tendering Department
before the due date of the tender.

The vendor has to submit Integrity Pact as per GRSE Format along with Techno-commercial bid,
wherever applicable as per NIT.

(2) MICRO & SMALL ENTERPRISE (J&H3RBIE3eM) -

a)

Q)

Purchase preference will be given to eligible Micro and Small Enterprise firms as per MSME Act on
submission of valid Udyam Registration Certificate (URC) or NSIC copy along with their offer to claim
the benefit. Tendered Service is to be listed in the URC or NSIC submitted else they are disqualified to
avail the benefit.

Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation will be provided
for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST) entrepreneurs and 3% (within the 25%)
reservation will be provided for MSEs owned by women entrepreneurs. Necessary documents to be
submitted along with the techno-commercial bid as evidence failing which benefit shall not be
accorded. However, in the event of failure of such MSEs to participate in the tender process or meet the
tender requirements and L1 price, 4% reservation for MSEs owned by SC/ST entrepreneurs and 3%
reservation for MSEs owned by women entrepreneurs will be met from other MSEs.

Following facilities/benefits may be given to MSEs: -
(i) Exemption for payment of Tender Fee & Earnest Money Deposit.
(i) Relaxation in prior Turnover and prior Experience Criteria (Specially for Start Ups- Certificate of
DIPP is required to Claim the benefit)

(i) MSEs registered with MSME authority as stated above, quoting price within the band of L1 +15% will
be allowed to supply a portion of the requirement by bringing down their price to L1 price in a situation
where the L1 price is from someone other than MSE. Such MSEs will be allowed to supply at least 25%
of total tendered value. To avail this purchase preference, submission of Udyam Registration Certificate
/NSIC is mandatory failing which the benefit will not be accorded.
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(i) In case L1 is not an MSE and there is more than one MSE within the range of L1 +15%, only the
lowest MSE shall be considered for 25% order in case of divisible item or 100% in case the order quantity
is not divisible, subject to matching the L1 prices.

(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within the range of L1
+15% will be considered. This process will continue till a MSE in the range accepts the L1 price or the
MSEs in the L1 + 15% range are exhausted.

(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1 +15% range, then the
order shall be placed to the L1 bidder without applying this principle.

Non-Divisibility of Tender Items: - In case of non-divisible / non-splittable item in tenders, an MSE
quoting in the price band of L1+15% may be awarded for full/complete supply of total tendered
value, considering the spirit of policy for enhancing the government procurement from MSEs subject
to matching the L1 prices by  the MSE concerned. However, contract will be awarded as per GOI
policy and at discretion of GRSE.

To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by the District Authority
must be submitted along with the offer or the same should be indicated in the relevant document
NSIC / Udyam Registration Certificate.

For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall be accorded
only in the following cases:

(i) For proprietary MSE, proprietor(s) shall be SC/ST.

(i) For partnership MSE, the SC/ST partners shall be holding at least 51% shares in the unit.

(iii) For Private Limited Companies, at least 51% share shall be held by SC/ST promoters.

(3) TENDER FEE (FIfaQT2]e®): NON-REFUNDABLE ( TR aru=fl @1) - Not applicable for this tender

Amount of declared non-refundable tender fee is to be submitted in the form of Demand Draft /
Pay Order, Payable at Kolkata and issued in favour of “Garden Reach Shipbuilders & Engineers
Limited” by any Nationalized/Scheduled Bank other than Co-operative Bank. Physical DD/PO to be
forwarded to Tendering Department of GRSE within 07 days of tender due date. A scanned copy of
the same is to be uploaded as an attachment to the PART | of e-bid submission.

MSE registered firms having the tendered service listed in their MSE document will be eligible for
exemption of tender fee. To claim the exemption, a copy of the valid MSE certificate with its
annexure is to be scanned and uploaded as an attachment to the PART | of e-bid submission. The
same is to be confirmed in the techno-commercial concurrence format.

Non-submission of tender fee or a valid MSE certificate may lead to offer rejection.

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) SUTHT STHT (SdTSl ¥fgd)

Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in form of
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of "Garden Reach Shipbuilders
& Engineers Limited” by any Nationalized/Scheduled Bank other than Co-operative Bank. Physical
DD/PO to be forwarded to Tendering Department of GRSE within 07 days of tender due date. A
scanned copy of the same is to be uploaded as an attachment to the PART | e-bid submission.

EMD may also be submitted in the form of Bank Guarantee with six months validity as per enclosed
GRSE format of Bank Guarantee and is to be forwarded directly to GM (Finance), GRSE in Bankers'
sealed envelope failing which same will not be accepted. Details of B.G. are to be in Techno-
Commercial part of offer.

MSE registered firms having the tendered service listed in their MSE document will be eligible for
exemption from submitting EMD.To claim the exemption a copy of the valid MSE certificate with
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Vi.

vii.

its annexure is to be scanned and uploaded as an attachment to the General Document part of E-
PROCUREMENT. The same is to be confirmed in the PART | concurrence format.

MSE Registered Firms has to be submit Bid Security Declaration In lieu of Earnest Money Deposit
as per GRSE format.

Non-submission of EMD /Bid Security Declaration and valid MSE certificate may lead to rejection
of offer.

Refund of Earnest Money Deposits (SITHT STHT Cd| aTlNﬂ)

EMD of unsuccessful bidders will be refunded/ returned within 30 days of finalisation of order
on surrendering the original copy of GRSE Money Receipt with an application by bidder
addressed to HOD of Ordering Department, GRSE on receipt of intimation from GRSE.

EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the date of receipt
of application along with original copy of Money Receipt from the bidder. EMD, if not claimed
within 1 year from the date of notification EMD will be forfeited.

EMD of successful bidder will be returned after receipt of security deposit against work order
as per contractual terms.

Forfeiture of Earnest Money Deposit (SATHT STHT P A=)

EMD may be forfeited under the following circumstances:

a.

b.

The bidder withdraws the bid after opening of Price Bid during the period of validity of offer.

The bidder does not accept the correction of error in bid price as indicated in Clause 37
hereinafter.

The successful bidder fails within the specifies time limit to:
1. Acknowledge the LOA/Order
2. Furnish the required Security Deposit

3. Non-performance of the contract by the Contractor

(5) VALIDITY OF OFFER ( YR<ITd P A¢/dl) :-

Your offer should remain valid for a period of 90/120/180 days (as per terms of specific NIT) from the
due date of the tender.

(6) SECURITY DEPOSIT (INTEREST FREE) Ufayfd (&arst 2fg«):

Successful bidder will deposit an amount equivalent to the declared per cent of the total contract value
as interest free Security Deposit (SD) in the form of Pay Order/D. D/Bank Guarantee (with validity of
sixty days beyond contract period as per GRSE format) on any schedule bank other than Co-operative
bank payable at Kolkata, duly crossed favouring Garden Reach Shipbuilders & Engineers Limited.,
within 15 days from the date of site clearance/receipt of LOA or PO/as specified in the NIT. In case of
non-submission of SD as per schedule, penal interest will be charged for delayed period of submission
of SD beyond 15 days at the prevailing SBI cash credit rate on the amount of SD to be submitted.

. If S.D is submitted in the form of B.G then same is to be forwarded directly to Gen. Mgr. (Finance) in
Banker's sealed envelope failing which same will not be accepted. Details of B. G. should also be
confirmed to Ordering Department, GRSE.
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iii. S.D. amount would be refunded / returned after successful execution of the job and certification of

Material Reconciliation Statement by Internal Audit, if applicable. Vendor is to apply for release of their
SD along with Job Completion Certificate which has to be certified by PL/Engineer-in-
charge/authorized representative of concerned department through GRSE Ordering Dept. In the event
of failure to execute the order satisfactorily or default by the contractor/ sub-contractor, the security
deposit will be forfeited.

(7) WORK DONE CERTIFICATE (W.D.C.) (f€ T ®1H T UHIUIYS) :- Firm will put up Work Done for

certification to site engineer /PL /or as specified in the NIT, along with clear inspection report signed by
Quality Assurance Authority. W.D.C. is to include whether work has been completed as per delivery
schedule or the delay in days/weeks occurred in completion of work.

(8) BILL SUBMISSION (& u¥gfen:

On obtaining WDC, bills are to be raised on monthly/quarterly/half-yearly/annually(as specified in NIT)
progressive basis in accordance with the Checklist as per GRSE format. Bills are to be submitted at the
Bill Receiving Counters located at the respective unit of Company. Bill is to be submitted (in 03 copies)
in sealed envelope super-scribing on the envelope the Purchase Order No., Vendor code, Bill / Invoice
No., Name of person /employee to whom bill is addressed, for processing. For this Service Name of the
person to be mentioned on sealed envelope will be concerned Project Leader of the Ship/Bill certifying
officer.

(9) COMPLIANCE OF ESI & PF (SUJ3(TS 3R FiUw &1 3ure): -

(10)

Q)

(12)

1. Compliance of ESI & PF of the engaged workman is the responsibility of the contractor.

2. For execution of job inside GRSE premises, vendor has to obtain clearance from HR Dept.
regarding statutory compliance of minimum wages, PF, ESI, etc. of their engaged workmen for
release of payment.

POLICE VERIFICATION FOR CONTRACT LABOUR WORKMEN (3T 41 P G Jamu) :-

(@) Police Verification certificates of character antecedents in respect of all employees of
Contractors/Sub-contractors for operating inside GRSE Ltd. are required to be submitted to Security
Dept./GRSE Ltd. before processing of Gate Passes.

(b) A certificate from the contractor’s labour, clearly endorsing that characters of all his labourers have
been duly verified and found to be satisfactory be submitted to GRSE at the time of making Gate Pass.

(c) Photo Identity Card /Gate Pass as required by GRSE will be arranged by the contractor for his
employees at his own cost.

GST REGISTRATION (Sft T & UsHi@eun): - The vendor will have to submit copy of GST registration
certificate (Part A & Part B) along with the Technical bid. Any bidder without having GST Registration
Certificate will not be considered for Ordering.

GUARANTEE PERIOD (TRE} 3aft)):-

Workmanship will be guaranteed for satisfactory performance for a period as stated in NIT. Any faulty
work carried out by the sub-contractor is to be rectified by them within the time stipulated by the GRSE.
In case of failure of sub- contractor to meet the ship’s programme, outstanding deficiencies shall be
rectified by GRSE and all costs of such work shall have to be borne by the sub-contractor).

During guarantee/ warranty period if any equipment or any component thereof supplied by the
contractor, suffers due to defective material and/ or due to improper design and/ or due to defective
drawing or due to faulty workmanship the contractor will assume full responsibility of rectification of
such defective equipment or component thereof including all direct expenses relating to removal and
re-positioning of the replacement/ repaired equipment or component thereof and subsequent test &
trial, incurred thereon without any financial implication to GRSE.
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(13) PRICE ({&):
A. For Tender in NIC Portal (€1 Gl'fg?ﬂtﬁ'é'ﬁé?ﬂ%?[)

a) Price bid need to be filled up (excluding GST) in html format only through e-portal. No other
attachment regarding price will be allowed, if so, then offer will be rejected. For break-up of prices,
GRSE may attach excel sheet with the html format price bid and the bidder has to fill up their prices in
excel sheet and also in html format as per instruction in NIT.

B. For Tender in GeM Portal (S é wH Nda dsx B4

a) Price bid needs to be filled up (with or without GST as specified in NIT) only through GeM portal for
the total job.

b) The Bidder may have to upload the breakup of their quoted price in line with BOQ, as specified in NIT,
along with their price offer in GeM portal.

¢) The price should remain firm & fixed till satisfactory execution of the entire contract as per NIT. GST
percentage has to be indicated in the offer. GST registration certificate for the service being tendered
is to be enclosed with the techno-commercial bid. GST registration number is to be quoted in all bills.

(14) QUANTITY VARIATION (HTAT <) : Quantity as specified in the NIT/SOTR/Price Bid is tentative
and it may vary according to the actual requirement of the job. The selected bidder has to execute
the required quantity at the same rate, terms & conditions up to variation (+/-25%) or as specified
in the NIT in addition to the initial tendered quantity. Necessary amendment of Purchase Orders
will be issued accordingly.

(15) UNREASONABLE QUOTES 3[d&h&Td HId -

A. For Job Contract (P dfder 2d) :

i) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to withdraw
from the tender then such bid will be cancelled and EMD will be forfeited and punitive action will be
taken in line with the provision as per GRSE Vendor Policy.

ii) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote, lower
by 30% or more than estimate and also if the difference in price between L1 & L2 is 30% or more,
then the quoted price to be analysed w.r.t tender requirement and if the L1 bidder fails to justify their
quoted rate, the obtained L1 quote will be rejected and punitive action will be taken in line with the
provision as per GRSE Vendor Policy.

i) If the justification is acceptable to GRSE, then the bidder has to submit Bank Guarantee of 10% of
the total Contract value (inclusive of GST) in addition to the Security Deposit (SD) and Performance
Bank Guarantee (PBG) for execution of the job till satisfactory completion of entire contract. There
shall be no exemption / relaxation for the Guarantee against unreasonable quote. In case of breach
of contract GRSE shall reserve the right to invoke the BG and may impose tender holiday for a period
as per GRSE Vendor policy.

B. For Manpower Contract (4H2IfoT Tfaar 24):

i) The quoted price of the L1 bidder should comply with the prevailing Minimum Wages Act & Other
Statutory requirements i.e PF, ESI etc.

i) In case the quoted price of the L1 bidder is found unreasonably low i.e does not comply with the
Minimum Wages Act & Other Statutory requirements and the L1 bidder fails to justify their quoted
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(16)

(17

rate then the obtained L1 quote will be rejected and punitive action will be taken in line with the
provision as per GRSE Vendor Policy.

JOINT VENTURE (& $¢H) :

The bids submitted by a joint-venture company of two or more firms/persons/entities as
partners/promoters shall comply with the following requirements:

i) The Joint Venture Agreement must be a registered document under the Indian Registration Act and
must be an independent and registered entity under the Companies Act/Indian Partnership Act, having
its own trade name and having separate CIN, PAN, GST and other Statutory Licenses/Registrations
independent of its promoters/partners.

ii) All partners/promoters of the joint venture shall be liable jointly and severally for the
execution/performance of the project/contract and for all sorts of contractual obligations,
responsibilities and liabilities and consequences arising out of breach of terms and conditions of
contract.

iii) A Certified/True copy of the Joint Venture Agreement shall have to be submitted with the bid along
with the resolution of Board of Directors (in case of a company) or a Power of Attorney to be executed
by all the Partners (in case of Partnership Firm) of JV entity authorizing such person who will sign on
behalf of JV entity.

iv) Submission of EMD/SDs/Performance Guarantee etc, to be made by the Joint Venture
Company/Firm and similarly all payments would also be remitted to/in favour of the JV entity.

v) In order for a joint venture to qualify/meet the minimum criteria as may be specified in the Tender,
the experience and financial capability of each of its promoters/ partners would be considered jointly
to judge the experience and/or the financial capability of the JV entity as an independent entity. That is
to say that the individual experience/qualification of each partner/promoter of the JV would be
considered together for ascertaining the experience/qualification criteria of the JV. However, if any
specific criteria/qualification is mentioned in the Tender that has to be met by each of the partners,
then in such case each of the JV partner/promoters have to meet the same.

vi) Neither the JV entity nor any of its partners/promoters should have been blacklisted, banned or
debarred from issuing any Tender or suffering Tender Holiday from participating in any Tender process
of Government of India or any of its Agencies or by any State Government or by an PSU (both Central
& State included) or by any Court/Tribunal. If so, then the bid is liable to be rejected.

vii) If selected, PO would be issued in favour of the JV.

CONSORTIUM (S3[¢USTeI HHe):
The bids submitted by a Consortium of two or more firms as partners shall comply with the following
requirements:

i) There must be a written Agreement for formation of the Consortium amongst its members which
should /nter alia include the role of each member, the ratio of investment and the ratio of profit/loss
sharing. The terms of the Agreement cannot be modified post submission of the bid and during
execution of Contract, if awarded, without the express consent of GRSE. The Consortium Agreement
must record that as to which member would act as the Lead Member in the Contract/Tender. This
authorization shall be evidenced by submitting with the bid a Power of Attorney authorizing such
member to act on its behalf as Lead Member, signed by legally authorized signatories of all other
partners/members.
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ii) Each partner firm/company of a Consortium must legally authorize its representative who will
represent the partner firm/company to sign and execute the Consortium Agreement and all other
necessary papers/documents required for the formation of Consortium and all other purpose relating
to activities of Consortium.

iii) The leader shall be authorized to incur liabilities and to receive instruction for and on behalf of any
and all partners/members of the consortium and the entire execution of the contract and all other
related documents shall be done under the supervision and involvement of the lead member.

iv) All partners of the consortium shall be liable jointly and severally for the execution of the project or
contract without any limitation of liability. Any default or lapse on the part of any of the members of
the Consortium regarding performance of the contract will be treated as default on the part of the
Consortium as a whole and the Lead Member alone will be responsible for all consequential losses and
damages that may be sustained by GRSE for such default or lapse on the part of a member.

v) A Certified True copy of the Consortium contract/agreement entered into by and between the
consortium partners and a certified True copy of the Power of Attorney, referred above, must be
submitted with the bid and failure to submit any of such documents will make the bid of the Consortium
liable to be rejected.

vi). If Contract is awarded to the Consortium, an Agreement would be executed by and between GRSE
and all the Consortium members wherein, inter alia, the role of each member and the mode of payments
to be specifically defined and/or mentioned. However, all the consortium members shall remain, jointly
and severally, responsible for execution and completion of the Contract and also to make good for all
losses and damages if any sustained or to be sustained by GRSE in the subject contract due to default
and/or negligence of the Consortium as a whole or of any of its members. Any statement or clause
seeking to limit the liability of each member of the Consortium, such statement or clause to be treated
as incompatible with the principle of joint and several liability and the bid of the Consortium will be
liable to be rejected as not in compliance of tender specifications, without further evaluation.

vii) In order to qualify/meet the qualification criteria, each of its partners/members or combination of
partners/members must meet the minimum criteria set for the individual bidder. Failure to comply with
this requirement will result in rejection of the Consortium’s bid. The data/figures of each of the
partners/members of the Consortium shall be added together in proportion to their participation in the
Consortium, to determine the bidder’s capacity as a whole to comply with the minimum criteria.

viii) The percentage of partnership of the lead partner shall be highest among all the Consortium
partners. Bid has to be submitted by the Lead Partner in its name however it should be clearly indicated
that the lead partner is submitting such bid on behalf of a Consortium of which it is the Lead Partner.

ix) The lead partner shall be responsible for payment of Bid Security/EMD as well as the Security Deposit
& Performance Guarantee. However, the same has to be submitted by MSME/NSIC firms also if such
firm acts as a Lead partner.

x) All Payments to be made to the Lead Member pursuant to satisfactory execution of the job as
specified in the Contract irrespective of the performance by all the members. Payments made to Lead
partner of the Consortium would be construed as valid payment. Further the Consortium members
agree not to entangle GRSE in any internal dispute between the Consortium members regarding
payment/non-payment or any other issue and accordingly waives their rights, if any in this regard.

xi) None of the consortium partners/members should have been blacklisted, banned or debarred or
issued any Tender holiday from participating in Government Contracts by either the Government of
India or any of its Agencies or by any State Government or by an PSU (both Central & State included)
or by the Courts/Tribunals. If so, then the bid is liable to be rejected.
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(18)

(19)

(20)

(21)

(22)

(23)

Note: The Consortium Agreement & the PoA is to be submitted by the Consortium’s Lead partner along
with the Bid for examination by GRSE. If the Consortium Agreement or the PoA does not meet the
criteria as specified in the clause then such bid would be liable to be rejected.

MAINTENANCE OF MACHINES (431 &1 3R®UI): - The maintenance of machines brought in by
contractors are to be undertaken as per OEM recommendations. Certificate to this effect is to be
rendered by the contractor.

SUB-CONTRACTING OF SUB-CONTRACTED JOB (3 Hfdal ®1d &1 34 Hfda) : -

a) Sub-Contracting of the Sub-Contracted job is usually discouraged. When a contract is being finalised
with a Vendor/ Contractor for execution of a particular job, the Contractor shall not sub-contract the
job / a part of the job.

b) However, in case of requirement, the job in part or full could be sub-contracted with an approval
from GRSE and copy of the same has to be forwarded to Ordering Dept. & HR Dept. for their
information.

c) For sub-contracting of the sub-contracted job, the Vendor/Contractor has to submit the details of
the sub-contractor to whom the job will be loaded including their name, credentials, document of past
performance etc. for approval of GRSE Engineer In-Charge/ In-charge of User Dept./Project Leader /
Project Superintendent /Head of Units.

EXCESS/WASTE/REJECTED MATERIALS (3ifaexd/aoR/ srdied Al : -

Removal of excess/waste/rejected materials etc. generated during execution of work should be
arranged by the Contractor at their own cost immediately after completion of work each day and for
non-removal of same by the Contractor, the expenditure incurred by GRSE (if any) in removing these
materials will be recovered from the available dues of the Contractor.

FIRE &SAFETY PRECAUTIONSS3IRY Ud HR&T TIGYTfAAT : - The Vendor/Contractor shall abide by the
Safety regulations/rules of the GRSE as detailed in Fire & Safety Guidelines (please refer www.grse.in).
The Vendor/Contractor should take all safety precautions and provide adequate supervision & control
for their workmen in order to carry out the job safely. In case of any violation of safety precaution and
non-usage of safety equipment, Contractor shall be liable for a penalty which is detailed in Fire and
Safety Guidelines (please refer www.grse.in). Penalty amount depends on the type and frequency of
violation mentioned in the safety guideline and the same will be deducted from the defaulter's bill.

SAFETY GUIDELINE FOR MATERIAL HANDLING EQUIPMENT ( RT3t I1d< SU@RUT %@Wﬁ?ﬁ)
The Vendor/Contractor shall abide by the Safety Guidelines /regulations of GRSE as detailed in NIT. The
Vendor/Contractor should comply with all the Safety requirements like Statutory Examination and
Certification of Crane & associated lifting tackles, Display of SWL, Competency requirement of Crane
Operators, PUC etc. in order to carry out the job safely. In case of any violation GRSE will take
appropriate action as per policy.

MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES mﬁa‘raﬂhﬁm 3‘"?@
3 = bt é AGR ®t AGRIdN: The Contractor shall ensure the use of ISI marked PPE by
their engaged Employees. An indicative list of ISI marked Personal Protective Equipment, is appended
below for mandatory compliance by the vendors without any deviation:

LIST OF PPES (Wi di § &t Jh
Sl. No. Name of PPE Standard
(a) Safety Helmet IS: 2925 / EN 397.
(b) Safety Footwear IS 15298 / EN I1SO 20345
(c) Safety Goggles ANSI 787.1 / EN166.
(d) Ear Plug IS: 9167/ EN 352
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(24)

(25)

(26)

(27)

(e) Hand Gloves (i) IS 4770 for electrical work

(ii) EN 420 for general requirement
(iii) EN 388 for mechanical hazard
(iv) 1S:6994 / EN 407 for heat
applications (gas cutting / welding).
) Welding Fume Respirator & Dust IS: 9473 / EN: 149

mask
(9) Double lanyard Safety Belt & harness, | IS: 3521
automatic fall arrestor
(h) Cotton Boiler Suit Cloth IS: 177 - 1989 (Amended up to
date), Variety 3

Note: Apart from the above-mentioned PPE, vendors may consider any other type of standardized
PPE as per job requirement, in consultation with GRSE Safety Department.

ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH & SAFETY(UdfaRul Uded
Em YRE&MM): - The vendor shall ensure compliance of Environment Management
System (ISO14001:2014), Occupational Health & Safety (ISO 45001:2018) & Energy Management
System (ISO 50001:2011) while carrying out their activity in the yard.

ENERGY CONSERVATION (SGi HR&UN): -
GRSE will provide power supply at free of cost for execution of job. The vendor should ensure that
the power during execution of job shall be used in a very economic way to save energy as per Energy
Management System of ISO 50001: 2011.

GUARANTEE FOR RAW MATERIAL(3fa Ormht @& R : This Clause will be applicable for
Collection of Raw materials /Free Issue materials from GRSE for the jobs which are to be executed
outside GRSE premises.

a) Raw materials will be required to collect from GRSE against submission of Bank Guarantee as per
GRSE format for the equivalent value of material as specified in NIT/Purchase Order. Transportation of
materials from GRSE to Sub-contractor's premises and transportation of finished materials from Sub-
contractor's premises up to GRSE is the responsibility of the contractor or as specified in NIT.

b) Indemnity Bond affixing the Common Seal from the registered sub-contractors may be accepted
in lieu of Bank Guarantee but it should be backed by Insurance Coverage with GRSE as the beneficiary
on case to case basis. If the contractor is unable to take coverage, GRSE will cover such risk and cost of
premium will be borne by the contractor/recovered from their dues.

¢)Indemnity Bond has to be submitted as per GRSE Format on the non-judicial Stamp paper of value
Rs. 100/- and to be Notarized if Common Seal is not applicable.

d) During collection of material, the Transporter of the Sub-Contractor has to submit L-R copy,
failing which materials will not be issued to the Sub-Contractor.

e) For the jobs which are to be executed inside GRSE premises, submission of Bank Guarantee or
Indemnity Bond for Collection Raw materials is not required.

MATERIAL RECONCILIATION STATEMENT (MRS) (I3 forar= fagzon) - -
(a) Firms are to furnish the material reconciliation statement (running MRS) to GRSE, for items supplied

by GRSE for execution of a job at vendor's premises. Furnishing of MRS to be done immediately on
delivery of the Finished item/Block but not later than 30 days of delivery of the finished item showing
details of raw materials received, material actually consumed, excess material returned, wastage etc.
This statement should be submitted with documentary evidence of material issued/returned/wastage
duly accepted by competent authority of GRSE and as per the GRSE format and filled up check list for
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MRS. Permissible variation in MRS is 1.5% of design weight of structure. MRS certification is to be
completed by GRSE within 60 days of receipt of the same from vendors.

(b) Quantity of stiffeners used in transportation are to be mentioned in delivery challan
clearly indicating whether the stiffeners are: -

i) Temporary stiffeners supplied by vendor.
ii) Sections of ABS quality supplied by GRSE.

() While submitting MRS of Finished item/Block, copies of certified MRS of all previous Finished
items/Blocks are to be enclosed. This will be called the final MRS.

(28) INSURANCE (SHH1): - In case the sub-contracted job has to be executed at contractor’s premises, the
Insurance has to be taken by the contractor with appropriate value coverage for the underlying risks
(the beneficiary would be GRSE by endorsement) e.g. Loss due to following:

(i) Fire as per AIFT including EQ, STFI at Contractors premises.

(i) Burglary including theft during Storage at Contractors premises.

(iii) Marine transit to and fro as per ITC(A) including SRCC (on the basis of agreed valuation between
GRSE & contractors).

(iv) Loading & unloading including TP liability at all fabricator’s premises.

(v) Loss due to infidelity of contractors whilst in storage.

(vi) Spoilage of material by contractors by any accidental reasons whatsoever.

If the contractor is unable to take coverage, GRSE will cover such risk and cost of premium will be
borne by the contractor/recovered from their dues.

For the jobs which are to be executed inside GRSE premises, Insurance coverage will not be the
responsibility of contractor.

(29) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS (SR YHR/HTdusit/aTeT Td
3 R#18): -

a) One fully responsible and Qualified Site-in-charge has to be posted at the site during progress of work.
b) Attendance Register, Wage Register etc. are to be maintained daily for the particular job on board
and to be shown as and when required.

c) Details of technical personnel deployed for the job.

d) Monthly progress report.

e) Log book for re-work/ modification.

f) Details of materials brought by vendor along with copies of challan.

g) Proper record of hindrances is to be maintained by the sub-contractor for the purpose of timely
removal of the hindrance and is to be put up for approval by Project Leader/Site Engineer on weekly
basis. A copy of the same would have to be enclosed while submitting any request for waiver of
liquidated damages.

h) Sufficient Supervisory Staff should be provided by the contractor during execution of work and in
case of any accident/ damage to GRSE properties, full responsibility will be attributed to the contractor
and loss incurred will be recovered from the contractor.

(30) WORKING HOURS (%1 §HY) :
The Contractor’s normal working hours shall be in between 8 AM-5:06 PM from Monday to Friday &
from 8:00 AM to 1:00 PM on Saturday. 1t & 3 Saturday is Non-Duty Saturday. Work may also be
required to be carried out in shifts (A, B & G shifts) as per GRSE's requirement. Also, work may be
required to be carried out on Sunday/Holiday or beyond schedule working hours as per requirement
of GRSE and the Contractor will have to arrange for same as per NIT Terms.
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(31

(32)

(33)

(34)

(35)

RISK PURCHASE (SIifa¥ @31<):

In case the progress of work is not satisfactory and the contractor fails to maintain the schedule, GRSE

reserves the right to get the work done by alternative source at the risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, to
make good such default and or in the event of the contract being terminated, the balance of the
remaining service to be delivered there under. Any excess over the job price / service rates, paid and
incurred by GRSE, as the case may be, over the contract price shall be recoverable from the firm. To
make good the recoverable excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee
and/or with other available dues of the firm.

INDIVIDUALITY OF THE CONTRACT (SfdeT 91 dafdasdn:

This Contract should be treated as an individual contract and should not be related with other orders
with GRSE in respect of progress of work or payment.

SECRECY OF INFORMATION (IEHT &t MUf~raan): -

All documents and drawings of this project are of confidential in nature and should be used explicitly
for the purpose for which they are provided. Drawings should not be copied and should be returned to
GRSE on completion of work.

No information in respect of contracts/orders shall be released to the national or international media
or any one not directly involved its execution without the express written approval of the Integrated
Headquarters, MOD (NAVY). In the event of any breach of above provisions, the vendor would have to
make good of any loss/ cost/ damage/ any other claim whatsoever preferred by anybody to GRSE in
this respect.

Non-Disclosure Agreement (NDA) as specified in the NIT has to be submitted as per GRSE Format.

REGISTRATION OF NEW VENDOR (-TU farshd1 &1 Ushaeun:

The contractor has to confirm if they are registered with GRSE and Indicate Vendor Code (5 digits) and
Product Code group accordingly in their offer. If the contractor is not registered with GRSE, then
documents required for provisional vendor registration has to be submitted to the Ordering
Department. For Permanent Vendor Registration with GRSE, the contractor has to submit their
application to GRSE Vendor Development Cell.

CONTRACT WORKMAN WAGE PAYMENT (HfdgT STHIR $T Helgel YITd): -

Payment of wages to the contractor's employee/workmen should be made through individual bank
account on monthly basis instead of cash payment. PF-UAN activation of all the contractor's
employee/workmen is mandatory.

(36) INSPECTION (fFr8teqon): -
(i) Quality assurance authority: As per NIT/SOTR.
(ii) Inspection to be carried out stage wise by Quality Assurance Authority. On completion of work

for any stage, vendor has to submit Inspection Offer to GRSE (Inspection Agency) for stage
inspection. GRSE (Inspection Agency) shall co-ordinate with the Outside Inspection Authorities
(as applicable) for carrying out inspection of completed job.

(iii) GRSE reserve the right to inspect all operations to be carried out by the contractor. Free access

to the work site at all the time shall be ensured by contractor. The presence or absence of GRSE
representative does not relieve contractor of the responsibility for quality control. The contractor
shall provide all assistance for carrying out inspection of completed work.

(iv) Repeat inspection for any particular job is to be discouraged as far as possible. Hence the vendor

should complete the job in all respect prior to submission of Inspection Offer to avoid reoffering.
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In case of repeat inspection happens for more than two occasions then the additional cost
implication incurred by GRSE will be deducted from the bills of the vendor at actual. Number of
occasions of repeat inspection for any particular job is to be indicated by GRSE in inspection note
and same is to be incorporated in the work done certificate for deduction of additional cost
implication for repeat inspection. Cost of deduction shall be calculated by Executing Dept., GRSE
with the help of Finance Dept., GRSE.

(37) CORRECTION OF ERRORS (fe GUR):
Bids determined to be responsive will be checked by GRSE for any arithmetic error. Errors will be
corrected by GRSE as follows:

(i) For Manual Tendering: -
a) Where there is a discrepancy between the rates in figures and in words, the rates in words will
govern.
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by the quantity, the unit rate as quoted will govern.

(i) For Tendering through NIC Portal: -
Where there is a discrepancy between the rates in html format and the attachment to price bid (if
applicable), the rates in attachment to price bid will govern. In attachment to Price bid; if any
discrepancy found between the unit rate and the line item total resulting from multiplying the unit
rate by the quantity, the unit rate as quoted will be considered.

(iii) For Tendering through GeM Portal: -
Where there is a discrepancy between the total price quoted in GeM Portal and the attachment (i.e
break up of quoted price in line with BOQ) to price offer, the total price quoted in GeM portal will
govern. In attachment to the Price offer, if any discrepancy found between the unit rate and the line
item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will be
considered.

(38) FORCE MAJEURE (S[UTIRId ¥e) :

In the event of contractor being unable to fulfil the obligation under the agreement owing to force
majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE premises where the contractor
is working, the party affected shall not be held responsible for any failure or non-performance of the
duties and obligations under the agreement, provided that all responsible efforts have been made to
overcome the consequences of such failure, or non-performance. The time for performances of the
contractual obligation shall then be extended by period not more than the duration of such events.

In the event of Force Majeure condition existing at contractor’s site in GRSE Premises or CPT areas for
GRSE work, GRSE is to be intimated with details of such happenings and cessations thereof, within 3
days. Force Majeure is to be limited to contractor’s site in GRSE/CPT premises for GRSE's work only.
Lock out/ Closure of contractor’s factory premises or office or any other place outside GRSE/CPT/GRSE
nominated place as indicated above cannot be considered as a Force Majeure condition under this
contract.

(39) TERMINATION OF CONTRACT (3FEY Bt FUTE: In the event of non-performance or non-
engagement of manpower for the execution of the job within the notice period, GRSE reserves the right
to cancel the order in part or in full, and no compensation whatsoever will be entertained.

(40) DAMAGE OF MATERIALS / EQUIPMENTS (JTH/3U&RUI 1 Bdh): The contractor will ensure that
no damage is caused to the materials, equipment or any other property of GRSE due to negligence and
/ or any reason whatsoever by the contractor’s personnel. The cost of such damage will be suitably
recovered from contractor’s bills.

(41) OFFICE & STORAGE SPACE (STITad Ug HSRUT RATH): The contractor will have to arrange their office
& storage required for execution of job, for cumulative order value of Rs.75 lakhs and above, of their
own. However, space for placing up to one container will be provided free of cost by GRSE. Container
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will have to be removed by the contractor within 03 months from the date of final settlement with GRSE.
In case of non-removal of container within specified period penalty as deemed fit will be imposed for
the occupied area of GRSE.

(42) ARBITRATION (WEHdT): -

Vi.

Vii.

viii.

If at any time, before during or after the contract period, any unsettled claim, question, dispute or
difference arises between the parties, upon or in relation to or in connection with or in any way
touching or concerning this order, the same shall be settled/adjudicated through Arbitration to be
conducted by a Sole Arbitrator, to be appointed by the parties on mutual consent, in accordance
with the provisions of the Arbitration and Conciliation Act, 1996.

In the event the parties fail to mutually appoint a Sole Arbitrator within 30 days from the receipt of
a request by one party from the other, then either of the parties may approach the Hon'ble High
Court at Calcutta under the provisions of the Arbitration and Conciliation Act, 1996 for appointment
of a Sole Arbitrator by the Hon'ble Court.

Such arbitration shall, in all respects, be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 and the rules framed there under or any statutory modification
or re-enactment thereof for the time being in force.

The Award of the Sole Arbitrator shall be final, conclusive and binding upon the Parties.

In the event of the death or resignation or incapacity or whatsoever of the said Sole Arbitrator if
appointed by the parties mutually the said parties may again appoint a suitable Substitute Arbitrator
in place of the erstwhile Sole Arbitrator to continue with the proceedings. In the event of
appointment of the Sole Arbitrator by the Hon'ble High court at Calcutta on death or resignation or
incapacity or whatsoever of the said Sole Arbitrator, either of the parties in this behalf, may make an
application to the Hon'ble High court at Calcutta for appointment of a Substitute Arbitrator and the
Hon'ble Court may pass such orders as it deems fit and proper.

Also, in the event an Arbitration award is set aside by a competent court the parties may appoint a
Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator mutually within the statutory period
then either of the parties may file an application before the Hon'ble High Court at Calcutta under
the provisions of the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator by
the Hon'ble Court in accordance with the provisions of the Arbitration & Conciliation Act.

The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and clerk, stamp
paper etc. shall be shared equally by the parties, unless otherwise directed by the Sole Arbitrator.
The venue of arbitration shall be at Kolkata and unless otherwise decided by the parties or by the
Sole Arbitrator himself, the venue shall be the premises of Garden Reach Shipbuilders & Engineers
Ltd. located at 43/46, Garden Reach Road, Kolkata 700 024.

The language of the proceeding shall be in English.

(43) JURISDICTION (R AfYDR): Litigation, if any, pertaining to this contract will come under the

jurisdiction of High Court at Kolkata.

i)

ii)

All contracts shall be deemed to have been wholly made in Kolkata and all claims there under
are payable in Kolkata City and it is the distinct condition of the order that no suit or action for
the purpose of enforcing any claim in respect of the order shall be instituted in any Court other
than that situated in Kolkata City, West Bengal State, India.

The Firm is warranted that all service rendered by them shall conform to applicable city, states
& central laws, ordinances and regulations and the said Firm shall indemnify / defend / relieve
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GRSE harmless, from / of against loss, cost of damage, by reason or any actual or alleged
violation thereof.

iii) GRSE shall not be liable under the workmen's compensation Act of 1923; in case any employee
or workmen receives injury while actually serving his employer in connection with the latter's

work inside the compound of GRSE Ltd.

iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR, CHILD LABOUR etc.
as applicable, shall be binding for the contract.

For any discrepancy between NIT (Notice Inviting Tender) and STAC, NIT statement may be taken as final.

Clarification required, if any, regarding Tender Document, should be got resolved by contacting competent
authority of GRSE prior to submission of bid.
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ANNEXURE - 3: EXECUTED RELEVANT JOBS for TECHNICAL ELIGIBILITY
DURING LAST 03 YEARS
(To be submitted in Letterhead of bidder)

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

(A) Details of Executed relevant jobs:
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Note: Please add additional pages if required

(Signature of Authorized Representative)

Date:

Name:

Designation:
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ANNEXURE - 4: FORMAT for FINANCIAL ELIGIBILITY

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

(To be submitted in Letterhead of bidder)

A. Financial Data for evaluating Financial Eligibility

SL. Financial Years Turn Over (Rs.)
No.

1 2022-23

2 2021-22

3 2020-21

B. Detail of Solvency certificate:

Reference no. of certificate

Name of Bank, Branch

Amount of Solvency (Rs.)

(Signature of Authorized Representative)

Date:

Name:

Designation:

Note: Financial Statements to be attached
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ANNEXURE-5: FORMAT OF SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/
TENDER HOLIDAY
(To be submitted in Letterhead of bidder)

1. Name of the Bidder with Address: Date:
2. Job Description:
3. Tender Reference:

Sub: SELF-CERTIFICATION

| / We, Proprietor/ Partner(s)/ Director(s) of M/s. --------mmmmmmmmmmmo- hereby declare that our
firm/company namely M/s.-----==--ommmmmmmm o have neither been blacklisted nor have received any

tender holiday by any PSUs/Central & State Govt. Organizations or any other Government / Quasi Government

Organizations during last 03 (three) years ending on ------- (date) from taking part in Government tenders.
Or
| / We Proprietor/ Partner(s)/ Director(s) of M/s. ---------mmmmomommum- hereby declare that our
firm/company namely M/s.--------===----mmmmmmmmoee - has received tender holiday from M/s-------------------

——————————— (name of PSUs/Central & State Govt. Organizations or any other Government / Quasi Government
Organizations) from taking part in Government tenders for a period of ---------- months w.ef.----------------
10 -----mmmmmeee- (date). The period is over on -------------- (date) and now our firm/company is entitled to

take part in Government tenders. (relevant withdrawal/revocation document is attached).

In case the above information is found inappropriate / false, I/We are fully aware that the offer submitted by
our firm / contract awarded to our firm/company namely M/s ------------------ will be rejected/cancelled by
M/s GRSE, and EMD/SD shall be forfeited and appropriate action will be taken in accordance with the vendor
policy of GRSE.

(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:

NB: PLEASE ENCLOSE COPY OF RELEVANT DOCUMENTS
*Strike out / omit whichever is not applicable
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‘
ANNEXURE-6: FORMAT FOR DISCLOSURE BY CONTRACTOR OF EXISTING WORK
(To be submitted in Letterhead of bidder)
Name of the Bidder:

2. Job Description:

3. Tender Reference:

4. Details of Existing relevant jobs:
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(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:

Note: Please add additional pages if required.
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ANNEXURE-7: FORMAT FOR DISCLOSURE BY CONTRACTOR OF PROPOSED EXECUTION /
DEPLOYMENT PLAN OF THIS TENDERED JOB
(To be submitted in Letterhead of bidder)

5. Name of the Bidder:
6. Job Description:
7. Tender Reference:
8. Details of Existing relevant jobs:
Deployment of operatives per month for the Tendered job contract (category wise)
SI. No.

USK SSK SK HSK Equipment

(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:

Note: Please add additional pages if required.
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ANNEXURE-8: CONFIRMATION BY BIDDER & CHECKLIST FOR BID SUBMISSION
Name of the Bidder:

2. Job Description:

3. Tender Reference:

Bid Number

Job Title:

Bidder's Name

Proprietorship / Partnership / JV / Consortium

Bidder's Address

Phone

E-mail

Vendor Regn No. with GRSE (if applicable)

MSME / MSE (Details if applicable)

NSIC (Registration Details & Certificate Number, if applicable)

GST Registration

PAN No.

GEM UNIQUE SELLER ID

TreDS Regn No.

PF Details

ESI Details

ROC/ Trade Licence

Joint Venture/ Consortium agreement (if applicable)

EMD (Details of Instrument, if applicable)

ACCEPTANCE MATRIX FOR NIT [indicate SUBMITTED (WITHOUT DEVIATION) / SUBMITTED
(WITH DEVIATION) / NOT SUBMITTED]

ACCEPTANCE MATRIX FOR STAC [indicate SUBMITTED (WITHOUT DEVIATION), SUBMITTED
(WITH DEVIATION), NOT SUBMITTED]

ACCEPTANCE MATRIX FOR SOTR [indicate SUBMITTED (WITHOUT DEVIATION), SUBMITTED
(WITH DEVIATION), NOT SUBMITTED]

FORMAT FOR TECHNICAL ELIGIBILITY [indicate SUBMITTED / NOT SUBMITTED]

DISCLOSURE BY CONTRACTOR OF EXISTING WORK [indicate SUBMITTED / NOT
SUBMITTED]

FORMAT FOR FINANCIAL ELEGIBILITY CRITERIA
[indicate SUBMITTED / NOT SUBMITTED]

AVERAGE ANNUAL TURNOVER FOR LAST 3 FINANCIAL YEARS ENDING ON 31-Mar-2022

TURNOVER FOR FY 2022-23

TURNOVER FOR FY 2021-22

TURNOVER FOR FY 2020-21

Submission of DOCUMENTS IN SUPPORT OF FINANCIAL ELIGIBILITY CRITERIA [indicate
SUBMITTED / NOT SUBMITTED]

SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER HOLIDAY
[indicate SUBMITTED / NOT SUBMITTED and if put on Tender Holiday / Blacklisted]

NON-DISCLOSURE AGREEMENT (in non-judicial stamp paper of Rs 100/-) [indicate
SUBMITTED / NOT SUBMITTED and reference No. if any]

INTIGRITY PACT (in non-judicial stamp paper of Rs 100/-) [indicate SUBMITTED / NOT
SUBMITTED and reference No. if any]

(Signature of Authorized Representative with official seal)

Date:
Name:

Designation:
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ANNEXURE-9: CHECK LIST FOR BILL SUBMISSION - for Service Contracts
CHECK LIST FOR BILL SUBMISSION - for Service Contracts

A. GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor)
A BTN (as per BTS System):-
A2 Invoice No and date / E-Invoice No. & Date (if applicable for the vendor)
' (Original & in triplicate)
A3 PO Number
A4 Name of Vendor
A5 Location of work: MW / RBD/ FOJ/ TU / 61Park/Vendor's premises
I.  For RA Bill (Running/Progressive bill) (Put \ Mark) YES | NO NA
A6 PO Number and date verified with Invoice:
A7 Vendor Name & Address in Invoice verified with Purchase Order:
A.8 | Vendor Code as in PO verified with Invoice:
A9 Original certified WDC enclosed :
A10 Whether WDC is Certified by the Authorized Person as per PO / SOTR with
' Rubber Stamp
A.12 | HSN/SAC code is as per PO
A.13 | GSTIN No. is as per PO
A14 | GST % is as per PO
A.15 | Security Deposit (SD) submittded as per PO
A.16 | PBG of equivalent amount submitted, as per PO
A.17 | Compliance of Statutory Liabilities of labour as per PO
Il. Applicable for Final/Balance Bill (Put \ Mark)
A.20 | Certified Job Completion Certificate (JCC) enclosed
A.21 | MRS as per PO terms enclosed (If applicable)
A.22 | Guarantee Period (GP) expired as per PO term
PBG of equivalent amount submitted, if GP is not over (If Yes, copy to
A23 . .
enclose with the bill)
Signature of Vendor's representative
with Seal/Stamp
For GRSE Use Only
B. To be checked and verified by Bill certifying authority (Put v Mark) YES | NO NA
B.1 Whether Bill has been forwarded through BTS
B2 Whether WDC is Certified by the Authorized Person as per PO / SOTR with
] Rubber Stamp
B.3 Job starting & Completion Date (Schedule & Actual) indicated in WDC
B.4 Certification of Penalty/ Recovery from bill indicated in WDC, if applicable
B.S Whether Bill is Certified by the Authorized Person as per PO / SOTR with
] Rubber Stamp
B.6 Certification of Penalty/ Recovery from bill as per WDC, if applicable
B.7 Service Entry Sheet (SES)/GR in line with WDC, PO & Invoice
For Final/Balance Bill (Put Y Mark)
B.8 Certified MRS copy as per PO terms enclosed (If applicable)
B.9 Guarantee Period (GP) expired as per PO term and JCC
B.10 | PBG copy of equivalent amount till GP validity enclosed (if GP is not over)

Signature of GRSE Bill Certifying Authority
with Designation
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ANNEXURE-11: INTEGRITY PACT
(to be executed in Non-Judicial Stamp Paper of Rs.100/-)

INTEGRITY PACT
Between

M/s Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as “The Principal”
and

MYS e, hereinafter referred to as "the Bidder/Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
! (Name of the job) “. The principal values full compliance
with all relevant laws of the land, rules, regulations, economic use of resources and of fairness
/transparency in its relations with its Bidder(s)/ or Contractors(s).

In order to achieve these goals, the principal will appoint an Independent External Monitor (IEM),
who will monitor the tender process and the execution of the contract for compliance with the principals
mentioned above.

Section 1- Commitments of the principal

[1] The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles: -

a. No employee of the principal, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand, take a promise for or accept for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
principal will in particular, before and during the tender process, provided to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential /additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contact execution.

c. The principal will exclude from the process all known prejudiced persons.

[2] If the principal obtains information on the conduct of any of its employees which is a criminal offence
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the principal will inform
the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2- Commitments of the Bidder(s)/Contractor(s)

[1] The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process
and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or
give to any of the principal's employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to in
order to obtain in exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.
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b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act, further the Bidder(s)/Contractor(s) will not use improperly, for
purpose of competition or personal gain, or pass on to others, any information or document provided
by the principal as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the

Agents/representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign particulars, if any. Furthers details as mentioned in the
"Guidelines on Indian agents of Foreign suppliers” shall be disclosed by the Bidder(s)/Contractor(s).
Further as mentioned in the Guidelines all the payments made to the Indian agent/representative have
to be in Indian Rupees only, copy of the "Guidelines on Indian agent of foreign supplier” is annexed and
marked as annex.

e. The Bidder(s)/Contractor(S) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

[2] The Bidders(s)/ Contractor(s) will not instigate third persons to commit offences, outline above
or be an accessory to such offence.

Section 3- Disqualification from tender process and exclusion from future contracts.

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
through a violation of Section 2, above or in any other form such as to put his reliability or credibility
in question, the principal is entitled to disqualify the Bidders(s)/ Contractor(s) from the tender
process or take action as per the extant procedure of the company.

Section 4- Compensation for Damages.

1) If the principal has disqualified the Bidder(s) from the tender process prior to the award according to
section 3, the principal is entitled to demand and recover the damages equivalent to earnest Money
deposit/Bid security.

2) If the Principal has terminated the contract according to section 3, or if the principal is entitled
to terminate the contract according to section 3, the Principal shall be entitled to demand and recover
from the contractor liquidated damages of the contract value or the amount equivalent to Performance
Bank Guarantee.

Section 5- Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other
company in any country conforming to the anti-corruption approach or with any other Public
Sector Enterprise in India that could justify his exclusion from the tender process.

2) If the Bidder makes incorrect statement on this subject he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in “Guidelines on Banning of business
dealing”
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Section 6- Equal treatment of all Bidders/Contractors/Sub-contractors.

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a commitment
in conformity with this integrity pact, and to submit it to the principal before contract signing.

2) The principal will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-Contractors.

3) The Principal will disqualify from the tender process all bidders who do not sign this pact or violates
its provisions.

Section 7- Criminal charges against violating Bidder(s) Contractor(s)/Sub-
Contractor(s)

If the principal obtains knowledge of conduct of a Bidder, contractor or subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Sub contractor which
constitutes corruption, or if the principal has substantive suspicion in this regard, the principal will
inform the same to the Chief Vigilance Officer.

Section 8- Independent External Monitor/Monitors

1) The Principal appoints competent and credible Independent External Monitor for this pact. The
task of the Monitor is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

2) The Monitor is not subject to instructions by the representative of the parties and perform his
functions neutrally and independently. He reports to the Chairman GRSE.

3) The Bidder(s)/Contractor (s) accepts that the Monitor has the right to access without restriction to
all project documentation of the principal including that provided by the contractor. The contractor will
also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to subcontractors. The
Monitor is under contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s) /Subcontractor(s) with confidentiality.

4) The Principal will provide to the Monitor sufficient information about all meeting among the parties
related to the project provided such meetings could have an impact on the contractual relations
between the principal and the contractor, The parties offer to the Monitor the option to participate in
such meetings.

5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the management of the principal and request the management to discontinue or
take corrective action, or to take other relevant action. The Monitor can in this regard submit non-
binding recommendations. Beyond this the Monitor has no right to demand from the parties that they
act in a specific manner, refrain from action or tolerate action.

6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks from the date
of reference or intimation to him by the principal and should the occasion arise, submit proposals for
correcting problematic situations.

7) Monitor shall be entitled to compensation on the same terms as being extended to/provided to
Independent Directors on the GRSE Board.

8) If the Monitor has reported to the Chairman GRSE a substantiated suspicion of an offence under

relevant IPC/PC act, and the Chairman GRSE has not, within the reasonable time taken visible action to
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also
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transmit this information directly to the Central Vigilance Commissioner.
9) The word "Monitor' would include both Singular and plural.

Section 9- Pact Duration:

This pact begins, when both parties have legally signed it. It expires for the contractor 18 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/determined by
Chairman of GRSE.

Section 10- Other provisions:

1) This agreement is subject to Indian Law, place of performance and jurisdiction is
the Registered Office of the principal i.e. Kolkata.

2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

4) Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(For & On behalf of the principal) (For & On behalf of the Bidder/Contractor)
Place Place ...,
Date e Date ..o
Witness 1

(Signature, Name & Address)

Witness 2
(Signature, Name & Address)
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1.
(a) "Confidential Information” means and includes any and all facts, knowledge, information, data and

ANNEXURE-12: NON-DISCLOSURE AGREEMENT
(to be executed in Non-Judicial Stamp Paper of Rs.100/-)

This Non-Disclosure Agreement executed this ............... Day Of ..o 2024.

Between

GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED, a company incorporated under the provisions of
the Companies Act, 1956, having its Registered Office at 43/46, Garden Reach Road, Kolkata — 700024,
hereinafter referred to as “GRSE” (which expression shall unless excluded by or repugnant to the subject or
context be deemed to mean and include its successors-in-interest, administrators and assigns) of the FIRST
PART.
AND

M/s (with full address)., hereinafter referred to as the L1 Bidder (which expression shall unless
excluded by or repugnant to the subject or context be deemed to mean and include its successors-in —interest,
administrators and assigns) of the SECOND PART.

WHEREAS

For purpose of this Agreement, GRSE discloses (herein after referred to as the "Disclosing Party”) to the Bidder
(herein after referred to as ‘Recipient”) Confidential Information as are required to give effect to the terms of
the NIT/Purchase Order and the Recipient receives and or accesses the said Confidential Information

WHEREAS _The Bidder being considered inter alia for the purpose of work and as such
some of the data, drawings/documents in connection with construction of Anti-Submarine Warfare Shallow
Water Craft (ASW SWC) are required to be disclosed which shall be treated as confidential and the said
Recipient, shall not disclose or part with such drawings/documents either whole or in part to any other third
party, without prior written consent from GRSE.

AND WHEREAS the said Recipient, is obliged to execute an undertaking in the form of “Non-Disclosure
Agreement” on receiving Confidential Information in the form of data drawings/ documents and also
confidential/proprietary drawings or technical information of Indian Navy through Government of India or
any other party, as the case may be, by GRSE, duly promising and/or undertaking to keep and treat such data,
drawings/documents as strictly ‘confidential’.

NOW THEREFORE both GRSE and the Bidder do hereby agree as follows in the premises aforesaid: -

In the Premises aforesaid it is agreed as follows:

drawings and documents of any nature whatsoever, whether written or electronic mode owned and/or
possessed by GRSE notwithstanding it belongs to any person, government or otherwise not limited to
ideas, designs, data, source code, processes, computer programming, flow diagrams, know how,
computer programming and other software and software techniques and such other notes,
interpretation, derivative or analysis of data that has been or may hereafter be provided or shown to the
Recipient or is gathered, received or obtained directly or is otherwise obtained from the review of GRSE's
documents. It is agreed that any and all reports, notes, minutes, summaries, flow charts, diagrams and
any other information that is prepared based on the discussions and interaction with GRSE pursuant to
this Agreement shall be deemed to be Confidential Information under this Agreement.

(b) During the pre-bid discussion and subsequent agreement between the parties herein, if any, for

execution of the job and also for a period of 10 years from the date of Expiry and/or foreclosure and/or
termination of the said NIT/PO, M/s . the Recipient, undertakes that the Confidential
Information so received in any form whatsoever shall be:

i)  Protected and kept as strictly confidential by them.
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iii)

iv)

Vi)

Disclose to and used only by the persons within the organization of M/s . who have a need
to know solely for the purpose of pre-bid meeting and for execution of the work if awarded by GRSE
subsequently subject to their taking due care and protection of the system and data.

Used in whole or in part solely for the purpose of pre-bid meeting and for execution of the work if
awarded by GRSE subsequently in the manner as ordered by GRSE or to be ordered from time to time
exclusively and shall not be exploited for any other purpose or customers.

Neither be disclosed nor cause to be disclosed directly or indirectly to any third party.

Neither be copied nor otherwise be reproduced, in whole or in part without prior express consent
from GRSE.

Returned to GRSE forthwith on demand at any point of time and upon immediate foreclosure /expiry
of the contract if subsequently entered.

Nothing in this agreement or the disclosure of the Confidential Information or data or systems, to be
intended to be granted or shall be construed as granting to the Recipient., any rights, title, interest or
license other than the right to use such Confidential Information for the purpose of pre-bid meeting
and for the execution of the contract/job if subsequently awarded by GRSE and shall not be exploited
for any other purpose or customers of the Recipient. In this regard for the purpose of pre-bid meeting
or for execution of job if any, to be subsequently awarded by GRSE to the Recipient shall at all times
remain the exclusive property of GRSE and rest with GRSE.

The Recipient shall resort to any publicity or advertising in respect of this agreement or the subject
matter thereof and the subject matter of PO and/ or any Agreement, if any, to be entered into
subsequently.

The Recipient shall not make any copies or duplicate or reduce in writing the Confidential Information
or part thereof in anyway in whole or part any information without the prior written consent of GRSE
and where such copies or reproductions are permitted in accordance with this clause, the Recipient shall
treat them strictly confidential in accordance with the provisions of this agreement and comply with the
instructions of GRSE with regard to the protection and disposal of them.

If the Recipient is compelled under any law to disclose (whether by way of announce or otherwise) any
Confidential Information, it shall give prompt notice in writing of such fact to GRSE and shall provide all
cooperation and assistance as may be requested by GRSE in order to seek an appropriate remedy to
prevent or restrict such disclosure.

It is agreed by the Recipient that the Recipient shall take full responsibility while handling the
Confidential Information provided by GRSE, which means that the Recipient shall be fully responsible
of the acts of its employees/subcontractors/officers/associates who are required to handle the
Confidential Information provided by GRSE.

Indemnity: Recipient shall indemnify GRSE and hold harmless from and against all actions,
proceedings, claims, demands, losses, damages, costs (including between attorney and clients) charges,
expenses and consequences whatsoever that may be brought or made against or sustained or incurred
by GRSE in consequences resulting from any act or omission on the part of Recipient including its
employees/subcontractors/officers/associates.

The Recipient agrees and undertakes GRSE that the Recipient shall obtain appropriate indemnity from
its sub-contractors and outside personnel/workers to the effect that they will use Confidential
Information for construction of the ships only and for no other purpose and also, they would not divulge
or pass on any Confidential Information to any third party for any reason whatsoever.

The Recipient acknowledges the competitive value and confidential nature of the Confidential
Information and the resultant damage to GRSE if the Confidential Information is disclosed or allowed
to be disclosed to any unauthorized persons or used for the purpose of violation of this Agreement.
The Recipient confirms that it is imperative that all Confidential Information remains confidential. The
Recipient acknowledges that GRSE possesses Intellectual Property Rights in the Confidential
Information.

Page 76 of 82



10.

11.

12.

13.

14.

15.

16.

17.

The expiry, foreclosure or termination of the PO or any or all of the subsequent agreements entered
into by GRSE and the Recipient, if any, in pursuance of the pre-bid discussion, shall not relieve the
Recipient of their/its obligations under these presents which shall be effective and remain effective and
in full force, for a period of 10 years from the date of such expiry/foreclosure/termination of the PO.

In the event of expiry, foreclosure or termination, the Recipient shall forthwith return to GRSE, the
Confidential Information as received by them/it during tenure of the PO and/or subsequent
agreements.

Neither party shall assign any PO and / or any Agreement, if any, to be subsequently entered into,
without the written consent of the other and should there be any re-organization, merger, take over or
the like, its successor-in-interest shall be bound by the conditions of this Agreement.

Failure to enforce any provision of this agreement and/or failure to initiate timely action, will not
construe to be waiver and GRSE shall be freely entitled to enforce the provisions of this agreement at
any appropriate time thereafter.

In the event any provision of this Agreement shall be held invalid or unenforceable for any reason, that
provision shall not affect any other provision of this Agreement.

The Recipient acknowledges that Confidential Information belonging to GRSE is a valuable asset.
Disclosure in breach of this Agreement will result in irreparable injury to GRSE for which monetary
damage alone will not be an adequate remedy. Therefore, the parties agree that in the event of a breach
or threatened breach of the terms of this Agreement, GRSE will be entitled to specific performance,
injunctive relief or other equitable relief prohibiting any breach of this Agreement. Any such equitable
remedy shall be in addition to and not in lieu of, other appropriate relief at law which GRSE may be
entitled.

This agreement shall be governed under the Indian Laws and the Courts in Kolkata shall have exclusive
jurisdiction to try determine and adjudicate any disputes arising between the parties in relation to this
agreement.

GRSE’ standard arbitration clause as contained in NIT shall apply to this agreement for resolution of
disputes between the parties.

IN WITNESS WHEREOF the parties have hereunto set and subscribed their respective hands and seals on the

day, month and year first above written.

FOR GARDEN REACH SHIPBUILDERS & FOR M/s .
ENGINEERS LTD

Signature: Signature:
Name: Name:
Address: Address:
WITNESS 1 WITNESS 2
Signature: Signature:
Name: Name:
Address: Address :
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

-

SL. NATURE OF FORM NO. | RESPONSIBILITY REMARKS

NO. STATUTORY
REQUIREMENTS ]

01 | Labour License Form -li Contractor Contractors engaging 20 or more contract

labours would apply for obtaining labour
license (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.

Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour | Form-lI Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for | Form-ViI Contractor / The contractor shall submit Form - VIl to
commencement / Principal the Inspector / Labour Enforcement
completion of Employer Officer (C), Kolkata within 15 days
work intimating  the  actual date  of

commencement / completion of the work.
The receipted copy of Form — VIl should |
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS

04 | Employee FORM - A Contractor Comprising of personal details like name,
Register father's name, DOB, Address etc. of the

workmen engaged by the contractor.

05 | Wages Payment| FORM-B Contractor Comprising of current rate of minimum
Register wages, employees PF & ESI contribution

and other allowances, if any.

06 | Register of Loan/| FORM-C Contractor To maintain record of loans, fines and
Recoveries / Fines advances given, if any and monthly record
etc. of recoveries.

07 | Attendance FORM-D Contractor Data of daily attendance of each workmen
Registers engaged by the contractor indicating their

in and out time.
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77N
N\-74
SL. NATURE OF FORMNO. | RESPONSIBILITY REMARKS
NO. STATUTORY
REQUIREMENTS

08 | Employment Card | Form - XIl Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of
employment.

09 | Service Certificate | Form - VIII Contractor To be issued by the contractor upon
termination of employment / completion of
work efc.

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS’ WORKMEN

Sl
No.

Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

01

The Factories Act,
1948 & West Bengal
Factories Rules, 1958

Contractor

1. Leave with Wages: Every worker who has worked
for a period of 240 days or more is entitled to get leave

with wages to be calculated one day for every 20 days |

of work performed by him.

2. Payment of Overtime: Where a worker has worked
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter i.e. during three
consecutive months for any worker.

02

Payment of Wages
Act, 1936

Contractor

Contractors (employer) engaging less than 1,000
persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03

The Minimum Wages
Act, 1948

Contractor

' Contractors (employer) shall pay minimum wages to

every worker as per the Central rates circulated by the
Management from time to time.

04

The EPF & MP Act,
1952

Contractor

1. Every contractor shall obtain the following before
commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.o of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor

2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged
by him. The contribution for the preceding month
should be remitted prior to expiry of the 15th day of the
following month. Contractors (Employers) are also
required to bear the administrative charges as
applicable.
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Sl.
No.

Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

05

The ESI Act, 1948

Contractor

1. Every contractor shall obtain the following:
a) ESI Code No. of the firm
(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

Contractor

2. Every contractor shall remit ESI contribution
(employers’ share @ 3.25% and employees’ share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06

The Payment of
Bonus Act 1965 &
Rules

Contractor

' Contractor

1. Contractors shall pay annual bonus to their workmen
(Contract Labour) drawing wages below and upto Rs.
21,000/~ per month. Bonus will be payable minimum @
8.33% and maximum @ 20% of annual wages.

2. Register in Form - C format {Rule 4(b)} of ‘The
Payment of Bonus Act, 1965'is to be maintained by the
contractor for submission of Annual Return as per the
Act.
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RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

(i) Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers. (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) All outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
IS coming as the said supervisor).

(iv)  The supervisor's name should not be mentioned in the employee register as he
Is not a contract labour.

(v)  Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-lIl which is to be submitted to ALC (C) for obtaining labour license.
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(vii)  Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.

e e e e e e e
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