GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
s T Rrafees vvg sofifagw fafads

(A GOVERNMENT OF INDIA UNDERTAKING) / (WRd IRPR BT UfasaT)

Address: 61, Garden Reach Road, Kolkata-700 024 61, TTe <1 39 IS, HIABTAI-700 024
Phone/@“—ﬂ'ﬁf:(OSS) 2469-8140 to 8143, FAX%_GW: (033) 2469-8144
Web siteaa: www.grse.in, E-Mail’&‘F ﬁa: Gupta.Manoj@qgrse.co.in

CIN / 3 3ng w=: L35111WB1934G0I007891

NOTICE INVITING TENDER (NIT) / fAfder smesror =

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering Product
Company, invites Nominated Service providers to submit single stage two-part bids (Part I- Techno-
Commercial & Part II- Price) through NIC portal for the work package as per following bid document.

This notice is being published for information only and is not open invitation to quote in this limited tender
enquiry. Participation in this limited tender enquiry is by invitation through e-mail only and is limited to
the nominated firms. Unsolicited offers are liable to be ignored/outright rejected. However, suppliers who
desire to participate in such tenders in future may apply for registration with the Procuring Entity as per
procedure.

NIT SLA No / Rfdar

— SCC/MB/NIC/LT/ENGINST 3023/2526235/ET-3350

, ENGINEERING INSTALLATION AND COMMISSIONING WORKS OF YARD
Job Title / &1 T 9

3023
SOR No: Engg/ 3023/01, Rev: 01 dated 17.12.2025 (Annexure-1A)
Tender issuing Dept. / .
RYFT 2RT SR Contract Cell (ﬁﬁaT ﬁ'l-I'FT)

Cardinal Dates

Tender Submission Due Date
. 26-Dec-202 12:
Pifdar s o3 oifam fed & Dec 2025 00 noon
Tender Opening Date (Part |) .
ﬁﬁa_l_ w a’ﬁ ﬁ?-ﬁ 27-Dec-2025 12:00 noon

Contact Persons:

Mr. Binay Kumar Bala, DGM (PMT-P17A)
E-mail: Bala.BinayKumar@grse.co.in
Mobile no.: + 91-7603039438

Query regarding SOTR / Drawing or
other technical Terms

NIT TERMS & REQUIREMENTS

Sl. No. Description Reference Requirement of NIT
1. TENDER FEE STAC Not Applicable
2. EARNEST MONEY STAC

DEPOSIT (EMD) Not Applicable

3. DETERMINATION OF L1 Article — 15 L1 bidder will be decided on TOTALITY BASIS

4, SECURITY DEPOSIT Article =22 (1) | 5% of total Order value (inclusive of taxes) against
individual Purchase Order and not against Rate
Contract.
5. PERFORMANCE Article =22 (2) | 10% of executed Order value (inclusive of taxes)
GUARANTEE against each Purchase Order.

6. LIQUIDATED DAMAGES | Article =22 (9) | 0.5% per week, Max. 5% of unexecuted job
7. TECHNICAL ELIGIBILITY | Article -1 & Not Applicable

CRITERIA SOTR
Annexure-1A
8. FINANCIAL ELIGIBILITY Article -2 Not Applicable
CRITERIA
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Sl. No. Description Reference Requirement of NIT

9. VENDORS ON TENDER Article - 3 Not Applicable
HOLIDAY /

BLACKLISTED
VENDORS

10. | OFFER VALIDITY Article — 4 180 days from date of opening of Techno-commercial

offer.

11. BOQ Article-6 As detailed at Article-6 & Annexure-1B

Annexure-1B

12. | TENURE OF CONTRACT Article — 8 The Contract Shall be valid till 30-Apr-2026.

13. | MOBILIZATION PERIOD | Article —9(a) | 07 days from the date of receipt of LOI /PO.

14. | JOB COMPLETION Article — 9(c) (a) Delivery Schedule - Delivery Period shall be as
SCHEDULE / DELIVERY & SOTR indicated under SCHEDULE of SOTR (Annexure-
PERIOD (Annexure-1A) 1A).

(i) POST CST DD- DEC 2025

(i) FMT-END JAN 2026

(iii) DELIVERY-APR 2026

(b) Record Keeping - The contractor has to keep

records of all dates for receipt of Materials,
Drawings & site availability along with the date of
inspection, updating of Defect Lists, Test Reports
(Il/HATs/SATs and all other relevant reports) and
update the same on regular basis which shall be
checked / verified by DGM MFOS/PL/ nominated
officer of MW (I/C) or PS-17A.

15. | GUARANTEE & Article - 10 12 (Twelve) Months from the date of completion of
WARRANTY / DEFECT Installation Inspection (Il) of the job.

LIABILITY PERIOD

16. | ESCALATION Article — 12 Not Applicable

17. | AWARDING JOBS TO | Article —16(a) | Separate bidder against each line item:
MULTIPLE BIDDERS Not Applicable.

Article — 16(b) | Ratio of Distribution:
Not Applicable

18. | INTEGRITY PACT & | Article -18 Applicable
:ET(?EEE\II\,IA[EE’\IJ\IONITORS Submission of INTEGRITY PACT complying to Article-
(EM) 18 & 25 and ANNEXURE-10 of NIT is MANDATORY.

19. PAYMENT TERMS Article — 22 (3) | Terms mentioned hereinunder and at Article-22(3)

&
Annexure-1C

shall prevail over SOTR.

1. 90% (Ninety percent) of the value perunit of a line
item shall be paid on completion subject to issue
of Work Done Certificate through OBPS portal.

2. 10% (Ten percent) of the certified value of work
shall be released on: -

a. Completion of the Guarantee period / defect
liability —period subject to satisfactory
liquidation of defects duly certified by Bill
Certifying Authority.

OR

b. Submission of performance Bank Guarantee
of equivalent amount valid till expiry of
Guarantee period.

c. For releasing PBG after expiry of guarantee
period, the PBG release application to be
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Sl. No. Description

Reference

Requirement of NIT

3.

submitted to Contract Cell duly certified by Bill
Certifying Authority.

Payment will be made on actual certification basis

20. | QUALITY ASSURANCE /
INSPECTION

STC-37 &
SOTR
(Annexure-1A)

As detailed under INSPECTION in SOTR (Annexure -
1A). Inspection will be carried out by GRSE (QA rep)
/WOT/Naval agencies.

21. | WORK
CERTIFICATE
AUTHORITY

DONE

Article - 22 &
SOTR
(Annexure-1A)

WDC shall be duly certified by Berth officer / PMT-
P17A officer not below the rank of DGM.

The Inspection notes areto be duly supported by QA
inspection notes and WOT/ MTU | note as
applicable. The WDC officer is to be taken as the
nodal GRSE officer for that task as a general
guideline.

In case of delays, the duration along with numbers
of delayed days shall be specified in respective
WDCs to invoke LD cause and effect recoveries from
sub contractor’s invoice.

22. | BILL
AUTHORITY

CERTIFYING

Article - 22 &
SOTR

PS-P17A or his nominated officer.

23. | NON-DISCLOSURE
AGREEMENT

Article - 25 &
Annexure-11

Applicable

24. | COLLECTION OF RAW
MATERIAL AND
DELIVERY OF
COMPLETE MATERIALS

Article — 22

Transportation of materials from GRSE to
sub-contractor's premises and transportation of
finished materials from Sub-contractor’'s premises
back to GRSE are the responsibility of the
contractor.

Raw Materials will be allowed to be taken out of
GRSE against submission of Material Guarantee
Deposit in form of Demand Draft / Bank Guarantee
amounting to equivalent value of material that will
be taken outside GRSE premises.

Alternatively, Indemnity Bond affixing the Common
Seal from the registered sub-contractors may be
accepted but it should be backed by Insurance
Coverage with GRSE as the beneficiary on case-to-
case basis. If vendor is unable to take coverage
GRSE will cover such risk and cost of premium has
to be borne by the contractor / recovered from
their dues.

25. | MATERIAL
RECONCILIATION

Article — 22

Vendors are required to furnish the material
reconciliation statement (running MRS) to GRSE,
for items taken out of GRSE premises for execution
of a job atvendor’s premises. Furnishing of MRS to
be done immediately on delivery of the Finished
materials but not later than 30 days of delivery of
the finished item showing details of raw materials
received, material actually consumed, excess
material returned, wastage etc duly accepted by
competent authority of GRSE and as per the GRSE
format along with filled up check list for MRS,
documentary evidence of material issued, returned

and wastage (duly accepted by competent
authority of GRSE).
SCC/MB/NIC/LT/ENG INST3023/2526235 NIT Page 3 of 86



Sl. No. Description Reference Requirement of NIT
26. | SPECIAL TERMS & SOTR a) Modification/Rework (Ref SOTR)
REQUIREMENTS OF | (Annexure-1A) (i) Modification/rework charges at 120% of the

THIS TENDER

applicable rate will be payable in case of changes/
modification at the behest of GRSE/due to
changes. However, this will have to be done
under written instruction from GRSE and a
mention to this effect is to be made in WDC.

(i) Any rework arising out of defective workmanship
will not be paid for.

[Note: For replacement of any portion through
modification work, payment @120% rate will be
paid for the weight of modified/rework done. For
cutting/dismantling of the earlier done work
(before modification) will not be considered as
rework/mod work].

b) Recovery:

(i) In case of any damage to material supplied by
GRSE and wastage of material thereof happens
while executing the work, the cost of material will
be recovered from vendor.

(i) Any additional expenditure incurred by GRSE on
account of poor workmanship by the vendor, will
be recovered from the vendor.

SCC/MB/NIC/LT/ENG INST3023/2526235

Sr. Manager (Contract) /aﬁg PERYEA (ﬂﬁ'c{f)
Garden Reach Shipbuilders & Engineers Limited

61, Garden Reach Road, Kolkata — 700024.
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INTRODUCTION

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering Product Company,
invites interested, reputed, resourceful and financially solvent contractors to submit Single Stage two-part bids
(Part I: Techno-Commercial & Part ll- Price Bid) through e-tendering mode for establishing “ENGINEERING
INSTALLATION AND COMMISSIONING WORKS OF YARD 3023".

Detailed Scope of work is mentioned in SOTR (Annexure-1A).

Location: The work is to be done at GRSE including GRSE/KPDD Dry Dock, trial areas at naval dockyards in
harbour and at sea.

ARTICLE/3®E 1.  TECHNICAL ELIGIBILITY CRITERIA G&-1! AUES

Not applicable for this tender.

ARTICLE/33¢ 2. FINANCIAL ELIGIBILITY CRITERIA fa=fia wmuds

Not applicable for this tender.

ARTICLE/3/I3¢ 3. VENDORS ON TENDER HOLIDAY / BLACKLISTED VENDORS

i. The bidder should give self-certification (as per Annexure - 5) that they have neither been Blacklisted
nor have received any tender holiday from any PSUs/Central & State Govt. Organizations or any other
Government / Quasi Government Organizations during last 03 (three) years ending on the date of
submission of the Tended by the bidder. The bidder has to submit self-certification for the same along
with the techno-commercial offer. GRSE reserves the right to independently verify the same. In case
violation of declaration is detected at any stage of tender process and during currency of contract, the
order will be terminated.

ii. If any bidder has been black listed by any PSUs/Central & State Govt. Organizations or any other
Government / Quasi Government Organizations, then the bidder is not eligible to participate in this
tender. If any discrepancy is detected at any stage of the tender, then the offer submitted by the bidder
/ contract awarded to the bidder will be cancelled and EMD/SD shall be forfeited and appropriate action
will be taken in accordance with the vendor policy of GRSE.

ii. If any bidder has been put on Tender Holiday by any PSUs/Central & State Govt. Organizations or any
other Government / Quasi Government Organizations, then this fact must be clearly stated and it may
not necessarily be a cause for disqualifying them.

iv. In case of non-submission of the self-certification document as per relevant format referred at Sl- (i)
above, the bidder will be treated as non-responsive and their offer will be rejected.

ARTICLE/33% 4.  OFFER VALIDITY Y19 &1 dsadT
i. Offer should be valid for period as stipulated in NIT Terms & Requirements from the date of opening of
Part-I bid i.e. Techno-commercial bid. Under exceptional circumstances GRSE may request for extension
of price validity, beyond the stipulated period against valid reason.

ARTICLE/3F®¢E 5.  OPENING OF BIDS fAfaqr ga=n

Part | (techno-commercial) bid will be opened on the date declared in NIT.

Part Il bid will be opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify
techno-commercially will be opened. Opening date of Price Bid will be intimated accordingly to all qualified
bidders. Disqualified bidders, either during technical assessmentor commercial discussion will also be intimated
about their non-consideration for farther processing.

ARTICLE/33¢ 6.  BOQ &t e &
(a) BOQ for the work is detailed at Annexure-1B.

(b) Methodology of quotation / BoQ mentioned at Annexure-1B shall prevail over methodology of quotation
/ BoQ mentioned at any other part of the document including SOTR / SOR.
Unpriced copy of the Price breakup indicating the GST SAC/HSN Code & GST percentage is to be

uploaded along with the Techno-commercial offer (Part-I).
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The bid shall not be considered if Price is indicated in any part of Techno-commercial offer (Part-I).

ARTICLE/3F®E 7.  JOB EXECUTION &1 fAsqres

Job is to be carried out strictly as per SOTR, Drawings and GRSE requirement. In case of doubt, instructions of
the Berth officer / PMT-P17A officer not below the rank of DGM is to be followed.

ARTICLE/3®¢G 8. TENURE OF CONTRACT

The tenure of the contract shall be as specified in the NIT Terms & Requirements.

ARTICLE/33€ 9.  JOB EXECUTION SCHEDULE $Td fiware g=it

(a) Mobilization Period / amEdt 3@t shall be equal to number of days (as specified in the NIT Terms
& Requirements) from date of LOA/PO.

(b) Job Starting Date / B MR fad Job is to be started immediately after mobilization as per direction
of WDC Authority / Bill Certifying Authority / their authorized representatives.

(c) Job Completion Schedule / Delivery Period -The job is required to be completed within time limit as
specified at NIT Terms & Requirements.

ARTICLE/33¢ 10. GUARANTEE & WARRANTY TREl Td qRdl

Duration of Guarantee Period / Defect Liability Period shall be as per requirement mentioned at NIT Terms &
Requirements and shall commence from the date mentioned in the Completion Certificate.

Guarantee Period / Defect Liability Period shall be deemed to be over on completion of the specified duration
subject to successful and satisfactory liquidation of defects notified within the pendency of the Guarantee Period
/ Defect Liability Period.

In case of pending unresolved defects, the Guarantee Period / Defect Liability Period shall stand automatically
extended till satisfactory liquidation of defects.

ARTICLE/3/7®¢ 11.  PRICE Jd

(@) The rates QUOTED/ACCEPTED by the bidder, shall be final and will remain firm and fixed for the entire
contractual period or till completion of ordered work.

(b) The quoted price should also include all statutory costas mentioned/ indicated in SOTR.

(c) GSTis to be indicated separately in the Price Breakup.

ARTICLE/3®G 12. ESCALATION & gl

(@) NO ESCALATION of price during the contractual period and/or till completion of complete work (except
change in GST Rate, if notified by Competent Authority) shall be applicable.

(b) Escalated Rate in case of extension of validity period shall be as mentioned in NIT Terms & Requirements.

ARTICLE/33€ 13. UNREASONABLE QUOTES 3[d&¥iiTd HId

(@) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to withdraw from
the tender then such bid will be cancelled and EMD will be forfeited and punitive action will be taken in
line with the provision as per GRSE Vendor policy.

(b) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote, lower by 30%
or more than estimate and also if the difference in price between L1 & L2 is 30% or more, then the quoted
price to be analyzed w.r.t. tender requirement and if the L1 bidder fails to justify their quoted rate, the
obtained L1 quote may be liable for rejection.

(c) If justification is acceptable to GRSE, then Bidder have to submit a declaration to execute the job till
satisfactory completion of entire contract. In case of breach of contract, GRSE shall reserve the right to
impose Tender Holiday for a period of at least 03 years.
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ARTICLE/3F®E 14. CONDITIONAL OFFER HXTd UG

Conditional offers w.r.t. SOTR (Annexure 1) will not be accepted. However, in case the bidder wishes to deviate
from any/ some commercial Terms & conditions, then separate deviation statement has to be uploaded along
with Part-1 bid.

However, GRSE reserves the right to accept / reject the deviations / bid with deviations after giving reasonable
opportunity to the Bidder.

If the deviation is acceptable to GRSE, then suitable loading factor for such deviation on the price quoted by
the bidder will be formulated during technical/commercial negotiation and the factor will be loaded on the
price quoted by the bidder for determination of L1 price.

ARTICLE/33¢ 15. DETERMINATION OF L1 Td-1 &1 T4

(@) L1 bidder will be decided as per criteria mentioned at SI-3 of NIT Terms & Requirements.

(b) However, in case of loading the price due to any deviation against the tender, GRSE will evaluate L1 bidder
offline, considering suitable loading factor for such deviation on the quoted price as mentioned in
Article-14 above.

ARTICLE/3F®E 16. AWARDING JOBS TO MULTIPLE BIDDERS §g§d {983 % forw 31 &rd

(@) Separate bidder may be engaged against each line item mentioned in BOQ based on L1 determination (as
mentioned at Article-15 above) as specified at SI-17 of NIT Terms & Requirements.

(b) GRSE wishes to engage multiple bidders for the tendered work subject to the bidders accepting the rate
quoted / agreed by L1 Bidder. The ratio of distribution shall be as indicated in SI-17 of NIT Terms &
Requirements.

ARTICLE/33€ 17. MICRO & SMALL ENTERPRISES 35 U4 B¢ I

a) The 'Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012 and subsequent
amendments / guidelines / press publications / circulars to the Order, as issued by the Ministry of MSME, shall
be applicable as on the date of opening of the price bids.

b) The bidders are advised to check the website of the Ministry of MSME for details of the amendments /
circulars issued by the Ministry of MSME.

c) Class A and B items are to be considered as non-divisible within the same class of ships and tender is to be
awarded on a single bidder on totality basis unless there is any specific clause in the tender enquiry to indicate
divisibility of the tendered quantity.

ARTICLE/3J®¢ 18.  Integrity Pact & Independent External Monitors (IEM):

(a) Integrity Pact (FHUCISISY) pact essentially envisages the agreement between prospective vendors
/Bidders & buyers committing the person/officials of both the parties not to exercise any corrupt influence
on any aspects of the contract. Only those vendors/bidders who enter into such an integrity pact with the
buyer would be competent to participate in the bid. The format of integrity Pact is enclosed with tender
documents. Refer Annexure - 10. The “Integrity pact on Govt. issued Stamp paper of Rs. 100 duly filled as
per enclosed format to be submitted in original. Bidders to ensure that every page of IP is ink signed with
company seal/stamp in every page. [Please refer guideline for IP in STAC (Sl.-1) in GRSE website]

(b) Either or both of the following Independent External Monitors will have the power to access the entire project
document and examine any complaints received by him. In case of any change in [EMs, it will be informed
accordingly.

(c) The communication details of the IEMs are as follows: -
Shri Lov Verma, IAS (Retd.), Email: lov_56@yahoo.com
Shri Debashis Bandyopadhyay, Ex-Director (HR), BHEL, Email: debashis9999@gmail.com

ARTICLE/3F®E 19. INSTRUCTION TO THE BIDDERS fds? 8q /e

i. Before submitting a bid, bidders are expected to examine the Bid Documents carefully. If they desire,
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may visit the work front, fully inform themselves of existing conditions and limitations including all
items described in the Bid Documents. No consideration will be granted for any alleged
misunderstanding or the materials to be furnished, work to be performed or actual considerations to
complete all work and comply with conditions specified in the Bid Document.

ii. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid Documents,
or there be any doubts as to the meaning of a provision or requirement, the same shall immediately
brought to notice of GRSE Tendering Dept. in writing not less than 07 days prior to bid closing date.

ii. It is understood that in receiving this bid, GRSE assumes no obligation to enter into a contract for the
WORK covered by this bid request. GRSE reserves the right to reject any and all unqualified proposals or
waive irregularities therein. GRSE reserves the right to evaluate each and every proposal and accept the
whole or any part of the tender and the Tenderer shall be bound to perform the same at the rates quoted.

GRSE also reserves the right to reject any and all bids and accept the bid, which in its opinion, appears
to be most advantageous to GRSE. Receipt and review of this Bid Request constitutes an agreement of
confidentiality between GRSE and each of the contracting Firms preparing its Bid. GRSE reserves the right
to change the form of this request to Bids, or make clarifications thereto, within a reasonable time before
date of submission of Bids.

iv. General Contractors assume all safety related responsibilities for the site and will furnish and maintain its
own safety program for itself and its subcontractors. Contractor are bound to comply with all applicable
Environmental, Health & Safety rules, regulations, policies, procedures and guidelines when performing
work in the facility or site.

v. Bidders objecting on any grounds to any bid specification or legal requirements imposed by these
bidding documents shall provide written notice to GRSE within 10 calendar day from the day bid
document was made available to public. Failure of a bidder to object in the manner set forth in this
paragraph shall constitute and irrevocable waiver of any such objection.

vi. Jobis to be carried out as per SOTR and instruction of the Engineer in-charge.

vii. Any Drawings or technical information attached / provided with this NIT is the Intellectual Property of
the Company and will be governed by the specific Acts applicable thereto.

viii. Post submission of Tender, such drawings and technical information are to be physically returned. Also,
all soft copies are to be destroyed and a self-certification to be submitted during CNC, failing which the
processing of bid will not be taken further.

ix. Contractors are responsible to clean up the area of work from all sorts of debris every 3 days. In case of
non-compliance to the same, GRSE reserves the right to perform the cleaning activity and charge cost
for the same on the contractor with additional penalty of Rs 5000/- per instance.

X. Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited Co, Pvt. Ltd. Co.,
Sole Proprietorship Organization, Partnership firm, Joint Venture / Consortium [Ref. STAC (Annexure - 2),
Clause: 10], etc. Supporting documents (scanned copy) confirming such status to be uploaded as
attachment to Part-| bid.

xi. A Bidder is allowed to submit only one Bid under any capacity / status.

xii.  Difficulty in submitting the bid:
a) In case of any query / difficulty in understanding of SOTR or other technical Terms the same may be
got clarified from SOTR authority prior submission of offer.

b) Any query/difficulty in understanding of Commercial Terms may be got clarified from Mr. Manna
Basak, Sr. Manager (Contract) GRSE (Main Unit) e-mail: Basak.Manna@grse.co.in Mobile no.
+91-7604063205.

¢)  Any difficulty in submitting / uploading of e-tender or for any system help Mr. Saraswata Palit, SR.
MGR (GRSE E-PROCUREMENT), e-mail: Palit.Saraswata @grse.co.in/ GRSE Service Provider M/s. NIC
personnel may be contacted [Land line no: 033 24893902]

xii. E-mail Address of Vendor for communication JdR %‘q: 3. A9 Ud: Vendor has to provide e-mail
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address to enable faster communication.

ARTICLE/3F®% 20. e-BID INSTRUCTION 3 fs & 3=t

a)

(i)

(iii)

h)

Bidders can view / download Part-I (Techno-Commercial) bid documents along with all attachments on
portal https://eprocuregrse.co.in. Bidders need to fill up the downloaded documents including the
Acceptance Matrices and Declarations as per instruction and upload the same during bid submission as
per Bid criteria. Non-acceptance of any techno-commercial criteria is discouraged.

Detailed price breakup as per BoQ is to be uploaded with price offer (Part-Il). No other attachment to the
price bid except as mentioned will be reckoned.

If price is indicated in any document pertaining to Part-l of the bid the Offer shall be summarily
rejected.

In case the bidder does not quote his rate for any item(s), it will be presumed that the bidder has included
the cost of that/those item(s) in the rates of other items and the rate for such item(s) shall be considered
as Zero (0) and the tender shall be evaluated accordingly and the work need to be executed by the
successful bidder accordingly.

The amendments / clarifications to the bid document, if any, will be posted on portal only.

It will be the bidder’s responsibility to check the status of their Bid on-line regularly after the opening of
bid till award of Contract.

AMENDMENT OF TENDER DOCUMENT

Before the deadline for submission of tenders, the Tender Document may be modified by GRSE Ltd. by
issue of addenda/corrigendum. Issue of addenda / corrigenda will however be stopped 7 days prior to
the deadline for submission of tenders as finally stipulated.

Addendum/corrigendum, if any, will be hosted on website / e procurement portal and shall become a
part of the tender document. All Tenderers are advised to see the website for addendum/ corrigendum
to the tender document which may be uploaded up to 7 days prior to the deadline for submission of
Tender as finally stipulated.

To give prospective Tenderers reasonable time in which to take the addenda/ corrigenda into account
in preparing their tenders, extension of the deadline for submission of tenders may be given as
considered necessary by GRSE.

PREVALANCE OF VERSION / IR&UT 1 STUdHT:

In case of any discrepancy between English and Hindi version the English Version shall prevail. / 3ol

3R &S dwpvur & i fredt oft oo & wret | Sifisit Hp=ur A9 BRI

ARTICLE/33% 21.  BID REJECTION CRITERIA f3s srdfigpfa & uuds

Following bid rejection criteria may render the bids liable for rejection:

V.
Vi.
Vii.
viii.
iX.

Bidder indicating price offer in any form in the Part-| bid i.e techno-commercial bid.

Bidder's failure to furnish sufficient or complete details for evaluation of the bids within the given period
which may range in between two to three weeks depending on the deficiencies noticed in the drawings
/ technical data which shall not however conflict with validity period.

Incomplete / misleading / ambiguous bid in the considered opinion of the Technical Negotiation
Committee (TNC) of GRSE.

Bid with technical requirements and/or terms not acceptable to GRSE / Customers / External agency
nominated, as applicable.

Bid received without qualification documents, where required as per the tender.

Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry.

Bid with validity expiry date shorter than that specified in the Tender Enquiry.

EMD validity period is shorter than Bid Validity Period / as specified in the tender enquiry.

Bidders who have not agreed for the fixed price till the validity of the tender or have quoted the variable
price.
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Xi.
Xil.

Xiii.
Xiv.

Bidder not agreeing for furnishing of the required Security Deposit (SD).

Bidders not submitting Original instrument of EMD within 05 days from opening of Part | bid.

Bidder not submitting Integrity Pact as per requirement of the tender and in reference to ARTICLE/\’ri'-;[@_c(r
18. of NIT.

Bidder submitted false /incorrect declaration and/or documents etc.

Instances of Poor / Non-performance by bidder in earlier Contracts with GRSE within the past three
months from the date of publication of the tender.

ARTICLE/33¢ 22. POST AWARD APPLICABLE CLAUSES 1 SRl %3+ & UYTd dF] SUYRT

1.

Security Deposit uﬁrqﬁr STHT- Non-interest-bearing security deposit amounting to percentage of total
Rate Contract order value (inclusive of taxes) as specified at NIT Terms & Requirements is to be deposited
within 15 days of Placement of Order in the manner elaborated in STAC (Annexure - 2). In case of
non-submission of SD within stipulated period, penal interest @ SLR plus 2% p.a. will be charged for
delayed period of submission.

Security Deposit shall be released after completion of work subject to successful execution of the job and
deposit of Performance Guarantee Amount / Instrument (if applicable) against executed value of work
against the Contract / PO.

On completion of job, Job Completion Certificate (JCC) shall be issued by Bill Certifying Authority. The
Contractor is to apply for release of their SD to GRSE Ordering Dept. along with issued Job Completion
Certificate (JCQ).

In the event of failure to execute the order satisfactorily or default by the Contractor, the security deposit
will be forfeited.

In case of submission of BG against Security Deposit, the BG shall be valid for a minimum period equivalent
to delivery period mentioned in the PO + 2 months.

Performance Guarantee: Non-interest-bearing Performance Guarantee depositamounting to percentage
of total executed order value (inclusive of taxes) as specified at NIT Terms & Requirements is to be
deposited in the manner elaborated in STAC. The same shall be released after successful completion of
Guarantee Period / Defect Liability Period and satisfactory liquidation of defects.

Payment Terms YT ARG

3.1 The contractor shall submit the R/A bills in triplicate along with all necessary / required supporting
documents, measurement sheet etc.

3.2 Percentage of the value of actual work done as specified at NIT Terms & Requirements will be paid
progressively against R/A bill ata frequency of once every month during construction. The amount
paid at every month shall be evaluated on the basis of actual completed works done during the
previous month, against the BOQ item and Unit Rates, on certification of quantum and quality of
work by Engineer / Engineer’s Representative.

3.3 Remaining Percentage of the certified value of work shall be released on: -

Completion of the Guarantee period / defect liability period subject to satisfactory
liquidation of defects duly certified by Bill Certifying Authority.

OR
Submission of performance Bank Guarantee of equivalent amount valid till expiry of
Guarantee period.

For release of this remaining percentage i.e. retention money (if any) either after guarantee period
or on submission of PBG; work done certificate shall not be required. For releasing PBG after expiry
of guarantee period, the PBG release application to be submitted to Contract Cell duly certified by
Bill Certifying Authority.

3.4 Moreover, release of payment shall be subjected to payment of wages to engaged workforce
(complying to minimum wages (as notified by Office of Chief Labour Commissioner, Govt. of India
time to time), clearance of ESI/ P.F and other labour oriented mandatory liabilities ofthe Contractor.
The following shall be applicable in this regard:
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(i) Payment of Wages to engaged employees / workmen should be made through individual Bank
A/C on monthly basis. Cash payment is not permissible.

(i) Completion of PF-UAN seeding and activation of all of their employees / workmen as UAN
would be the key field in ECR generation.

(iii) Compliance to Contract Labour Act requirements as per Appendix A, B & C as uploaded in GRSE
website in support of this tender as indicated in NIT.

3.5 The Bill is to be accompanied with a declaration of Contractor in regard to compliance of all
Statutory Dues including PF, ESI and other labour oriented mandatory liabilities of the Contractor.
The declaration is to be submitted in letter head of the Contractor.

In case the declaration emerges to be false as on date of declaration, stringent action (including
but not limited to Tender Holiday & Suspension of Business) may be initiated by GRSE.

In case of non-submission of the declaration, the bill shall be treated as incomplete and shall be
rejected.

Work Done Certificate (W.D.C.) BT gfef THIUI-UF (S99, S1. 4

Work Done Certificate will be issued by the Authority asindicated at SI-22 of NIT TERMS & REQUIREMENTS.
W.D.C. is to include whether work has been completed as per delivery schedule orwith delay [in days/weeks
specified therein]. Any recovery towards usage of GRSE resources is also to be indicated.

Bill Certifying Authority f@ gaToE Trefiew:

As mentioned at NIT Terms & Requirements.
JCC shall be issued after completion of the complete work against a Purchase Order.

In case material is taken out by vendor for processing outside GRSE the JCC shall be issued after acceptance
of Material Reconciliation Statement (MRS).

Bill Submission faa wRgfa:

Invoice is to be raised after issue of Work Done / Completion Certificate.

GST e-invoice are to be submitted to Bill Certifying Authority through OBPS portal with work done
/completion certificate duly certified by WDC Authority.

Payment shall be made against submitted invoice as per payment terms of PO subject to compliance of
labour laws and statutory dues where ever applicable.

Note: Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with
inappropriate documents will be charged

Collection of Raw Material and Delivery of Complete materials @ifaffa gl dug wd uivafda
wgof wrEft #t gyéth

(@) Raw materials will be required to be collected from GRSE against submission of Material Guarantee
Deposit on form of Demand Draft / Bank Guarantee (as per GRSE format) amounting to value as
specified at NIT Terms & Conditions OR the equivalent value of material as that will remain in the
custody of the firm during the execution of the work ONLY in case of materials taken outside GRSE
premises. Transportation of materials from GRSE to sub-contractor's premises and transportation of
finished materials from Sub-contractor’s premises up to GRSE are the responsibility of the contractor.

(b) Indemnity Bond affixing the Common Seal from the registered sub-contractors can be accepted but it
should be backed by Insurance Coverage with GRSE as the beneficiary on case-to-case basis with due
approval of the management. GRSE registered vendor who are interested to submit Indemnity Bond
backed by Insurance coverage should indicate clearly in their offer.

Material Reconciliation Statement (MRS) ('\‘lTH"Jﬁ ﬁI?I'F-I')

Vendors are to furnish the material reconciliation statement (running MRS) for all free issue materials, ONLY
in case of materials taken outside GRSE premises against each consignment immediately on delivery of the
same but not later than 30 days of delivery, showing details of raw materials received and material returned
or as specified in at NIT Terms & Conditions. Any excess consumption of material on account of wastage
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10.

11.

12.

13.

14.

/ damage / re-work attributable to the Contractor, shall be liability of the Contractor and shall be recovered
from the receivables of the Contractor from GRSE or otherwise.

In case received material is less than issued material the cost of the material not received shall be recovered
from the Contractor as per terms specified at NIT Terms & Conditions.

The MRS should be submitted with documentary evidence of material issued & returned duly accepted by
competent authority of GRSE and as per the GRSE format and filled up check list for MRS.

Liquidated Damages / Penalty

The vendor will be liable to pay minimum Liquidated Damages @ Y2 % per week or part thereof on the
undelivered work subject to a maximum of 5 % of the value of the order for delayed part. The amount of
L.D. may be adjusted or set-off against any sum payable to the Contractor under this or any other Contract
with GRSE Ltd.

Risk Purchase SIif&H @il
In case the progress of work is not satisfactory and the contractor fails to maintain the schedule, GRSE
reserves the right to get the work done by alternative source at the risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, to make
good such default and or in the event of the contract being terminated, the balance of the remaining
service to be delivered there under. Any excess over the job price / service rates, paid and incurred by
GRSE, as the case may be, over the contract price shall be recoverable from the firm. To make good the
recoverable excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee and/or with other
available dues of the firm.

Time of completion

Time of completion has to be considered as essence of the contract and cannot be extended forany reason
whatsoever. However, in an unlikely situation beyond the control of the contractor, application for
extension of due time shall be submitted by the Contractor, 01 Month in advance with proper justification
duly endorsed by Engineer In-charge / PL of GRSE with commensurate recording of events in the
“Hindrance Register”. Please note LD will be levied for the unexecuted portion for such time extension.

Contractor’s Safety Personnel (?iﬁﬂﬁ"l? %Waﬂhﬁ)

One fully specialist and certified Safety Personnel has to be posted at the site during progress of work. The
responsibility of the safety personnel is to supervise and monitor the site safety obligations of all work
places and to comply all laid down Fire & Safety Rules of GRSE. He also ensures all workmen working under
the sub-contractor at site are made aware of and comply with all the safety norms.

Contractors are responsible to clean up the area of work w.r.t. all sort of debris generated on daily basis. If
they fail to do so GRSE reserves the right to perform the cleaning activity and charge the contractor with
penalty as per prevailing norms of GRSE. As a part of National Mission of Swachh Bharat, GRSE has ad opted
Swachh GRSE and maintaining cleanliness of work area is an essential pre-requisite.

PAYMENT FOR UTILISATION OF PORTABLE ACs BY VENDORS:

GRSE will allow fitment of portable ACs at the vendors’ premises/PORTA cabins on chargeable basis.
Following to be complied with respect to installation / usage of AC machines: -
(@) Installation of New AC Machines

(i) ACs are to be of 5-Star Green rating upto a maximum of 1.5 Tons.

(ifVendors to seek installation clearance from ES&CM department. Post accord of clearance by ES&CM,

vendor to install the AC and take power supply from designated place shown by the ES&CM dept.

(iii) All cables, RCCB, socket etc required for connection of the AC are to be arranged by the respective
vendor.

(iv) Post completion of installation, an inspection will be carried out by the ES Dept for readiness to

energise. Same procedure will be followed in case vendor willing to discontinue this facility.

(v)Charges toward electrical bills will be on monthly fixed rate basis @ 700.00 per month per AC
irrespective of utilization / restriction of utilization.
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(vi) In case vendor desires to remove AC connection, approval for the same to be obtained from ES Dept.
However, full month charges will applicable for the said month in which the AC will be disconnected.

Any damage to GRSE property occurred due to use of AC to be made good by the vendor. In case vendor
fails to carry out the same, defect will be made good under the risk and cost of the vendor.

(b) Usage of Existing AC Machine

(i) Vendors to apply forinspection of the installed AC by ES Dept. Any observations made by ES&CM dept
during the inspection process are to be liquidated by the vendor. Cables, RCCB, socket etc, if required to
be replaced, are to be undertaken by the vendor at his own cost.

(i) Charges toward electrical bills will be on monthly fixed rate basis @ 850.00 per month (for below five
stars rating) and ¥ 700.00 per month (for five stars rating) irrespective of utilization / restriction of

utilization.

(iii) In case vendor desires to remove AC connection, approval for the same to be obtained from ES Dept.
However, full month charges will applicable for the said month in which the AC will be disconnected.

Any damage to GRSE property occurred due to use of AC to be made good by the vendor. In case vendor
fails to carry out the same, defect will be made good under the risk and cost of the vendor.

ARTICLE/3F®E 23. ANNEXURES FORMING PART OF THIS e-TENDER $-fAfdel & daue yux

Please find all enclosures as indicated below in GRSE website by clicking the link
http://www.grse.in/index.php/tender.html _ and then click Enclosure Related to tenders of Sub-Contracting

Activities
A%r%l%r;e/ Description /
1. A. Statement of Technical Requirement (SOTR) & Drawings
B. Bill of Quantities (BOQ)
C. Payment Terms

2. GRSE Standard Terms and Conditions (STAC)

3. Format for Technical Eligibility Criteria

4. Format for Financial Eligibility Criteria

5. Self-Certification for Blacklisting / Tender Holiday

6. Format for — Disclosure by Contractor of existing work load

7. Format for — Disclosure by Contractor of proposed execution / deployment plan of this
tendered job

8. Confirmation by Bidder & Checklist for Bid Submission

9. Check List for Bill Submission — For Service Contracts

10. Format for - Integrity Pact To be submitted in Non-Judicial stamp paper of value not less
than Rs.100/-.

11. Format for — Non-Disclosure Agreement (please refer www.grse.in > Tender->Enclosures
Related to tenders of Sub-Contracting Activities)

12. Format for - Bank Guarantee Format for EMD (please refer www.grse.in
>Tender>Enclosures Related to tenders of Sub-Contracting Activities)

13. Fire & Safety Guidelines (please refer www.grse.in->Tender->Enclosures Related to tenders
of Sub-Contracting Activities)

14. Special condition of contract (please refer www.grse.in>Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

15. Contractors Responsibility (please refer www.grse.in->Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

16. General Requirement (please refer wvw.grse.in>Tender->Enclosures Related to tenders of
Sub-Contracting Activities)
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17. Check List for Bill submission (please refer www.grse.in>Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

18. PF, ESI declaration form (please refer www.grse.in>Tender->Enclosures Related to tenders
of Sub-Contracting Activities)

19. Format for - Bank Guarantee Format for SD (please refer www.grse.in->Tender->Enclosures
Related to tenders of Sub-Contracting Activities)

20. Format for - Bank Guarantee Format for PBG (please refer
www.grse.in—>Tender>Enclosures Related to tenders of Sub-Contracting Activities)

21. Guide line for Bank Guarantee (please refer www.grse.in->Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

ARTICLE/33¢ 24. DOCUMENTS TO BE UPLOADED 3{UdllS 8q c¥drawl

a. Self-Attested documents are to be scanned and uploaded with Part | of e-bid /g_ﬁg F YAT-1 P Y Th+
T4 3UNS 5 WHHHHI

b. NON-SUBMISSION / INCOMPLETE SUBMISSION IN RESPECT TO BELOW-MENTIONED DOCUMENTS
MAY LEAD TO REJECTION OF BID

Sl. No. Description

1. DD/PO or MSE/NSIC Exemption certificate towards tender fee

2. DD/PO /BG or MSE/NSIC Exemption certificate towards EMD

3. Integrity Pact

4, Registration Certificate of the Company with ROC / Trade License

5. PAN, TAN, GST

6. Copies of registration with PF, ESI authorities.

7. Government e-Market Place (GeM) registration certificate with Unique GeM Seller ID

8. The Registration Number allotted to MSME’'s by Trades Receivable e-Discounting
System (TReDS). In absence of the same, offers of MSMEs may be liable to rejection.

9. Partnership Deed / Memorandum and the Article of Association of the firm confirming
partners and lead partner (If applicable)

10. Joint Venture Agreement / Memorandum of Understanding with Power of Attorney in
favour of lead member. (If applicable)

11. Acceptance Matrix for NIT

12. Acceptance Matrix for Standard Terms & Conditions

13. Acceptance Matrix for SoTR

14. Format for Technical Eligibility Criteria

15. Format for Financial Eligibility Criteria

16. Audited/Certified Annual Accounts and Annual Report for immediate last three (03)
financial years ending on 31st Mar'21 in support of Financial Eligibility.

17. Self-Certification for Blacklisting / Tender Holiday

18. Disclosure by Contractor of existing work load

19. Disclosure by Contractor of proposed execution plan including proposed deployment
of resources of this tendered job

20. Work execution plan / schedule in MS Project clearly indicating dependencies

21. Confirmation by Bidder & Checklist for Bid Submission

NON-SUBMISSION /INCOMPLETE SUBMISSION IN RESPECT TO ABOVE MAY LEAD TO
REJECTION OF BID

The Bidders should mention the following:
i. “"Unique Seller ID" allotted by GeM (Government e-Market Place) and
ii. The Registration Number alloted by Trades Receivable e-Discounting System (TReDS). The TReDS
Registration Number is only applicable for MSME firms.

The Bidders not registered for SI. No. 7 & 8 above should apply for registration of the following facilities in
portals as per directives of the Government of India.
i. GeM (Government e-Market Place) = website: https://gem.gov.in
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ii. TReDS (Trades Receivable e-Discounting System) = website: www.invoicemart.com

Vendors Registered with GRSE are not required to upload documents at SI. No. 4, 5 & 6 above, and are instead
required to mention the Vendor Code allotted by GRSE.

ARTICLE/33€ 25. DOCUMENTS IN PHYSICAL FORM TO SUBMIT dR<fde YU S SHT B34 8
PHYSICAL SUBMISSION

1 EMD Instrument Not applicable for this tender
2 Integrity Pact & Non-Disclosure Agreement (as | Within 05 days from opening of Part | bid
applicable)
NOTE: If instruments submitted through demand | GARDEN REACH SHIPBUILDERS &
draft, the same to be drawn in favor of ENGINEERS LIMITED
The demand drafts should be payable at KOLKATA

Above mentioned original Negotiable Instruments as stipulated, to reach the office of
General Manager (CC, HP & IP), Commercial Department, 61, Garden Reach Road,
Kolkata-700 024 within stipulated period as indicated above in a sealed envelope with tender
number and job duly superscripting on it (preferably through speed post /courier service).
NON-SUBMISSION /INCOMPLETE SUBMISSION IN RESPECT TO ABOVE MAY LEAD TO
REJECTION OF BID

ARTICLE/3®%E 26. SUBMISSION OF BID f3s &1 uzft

i. Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. Tender is liable
to be rejected if all the requisite documents are not enclosed with the Part I, Techno-Commercial offer.
However, if the scanned copies are not uploaded with Part-l bid, then the original copies are to be
submitted within 05 days from opening of Part | bid.

ii. Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-Commercially qualified bidders
in due course after conclusion of TNC/CNC meetings and acceptance of Techno-Commercial offer. After
opening of e-Price bids, the techno-commercially qualified bidders can view the System Generated Price
Comparison Sheet from their own portal.

iii. GRSE reserves the right to accept / reject any Tender in full or in part without assigning any reason.

iv. Acceptance Format Matrix should be filled up and attached with techno-commercial bid as marks of
acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs acceptance format matrix, it would
be presumed that you have accepted all our terms& conditions as per GRSE tender until & unless deviation
is specially mentioned in offer.
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GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
s T Rrafees vvg sofifagwf fafads

(A GOVERNMENT OF INDIA UNDERTAKING) / (URd IRPR BT UfasaT)

Address: 61, Garden Reach Road, Kolkata-700 024 61, TTe <1 39 IS, HIABIAI-700 024
Phone/@lﬂ'q:(033) 2469-8140 to 8143, FAXﬁO_GH :(033) 2469-8144
Web siteaa: www.grse.in, E-Mail’&‘F ﬁa: Gupta.Manoj@qgrse.co.in

CIN / 3t 3ng ©=: L35111WB1934G0I007891

ANNEXURE-1A: STATEMENT OF TECHNICAL REQUIREMENTS (SoTR)

%?LA No /AT | scc/MB/NIC/LT/ENG INST 3023/2526235/ET-3350
ENGINEERING INSTALLATION AND COMMISSIONING WORKS OF YARD

Job Title / BT BT ATH

3023
SOR No: Engg/ 3023/01, Rev: 01 dated 17.12.2025 (Annexure-1A)
Tender issuing Dept. | oo act cell (ifiaT fHmM)

/ foymT grR1 SRy
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GRSE Ltd.

TECHMNICAL SPECIFICATION FOR | SOR Mo. Enggl 3023/01
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1. Intent. It iz the intention of GRSE to enter into a contract for Propulsion
System related Engineenng installation and commissioning works of Yard 3023 (P17A
class of Ship) which is under construction at GRSE. The work is to be done at GRSE
including GRSEMPDD Dry Dock, trial areas at naval dockyards in harbour and at sea.

2. The work encompasses for 01 (one) Naval Warship - Propulzion Flant and related
Audliaries.

3. Contractor must deploy people with experience (as indicated in Annexure — A) of
doing installation and commissioning operations of such type of equipment! systems on
regular basis onboard new construction / operational Ships. In support of the abowve CWa/
Bio data of at least three main executives and four direct supenvisory staff proposed to be
deployed are to be submitted. These personnel may be called for in THNC and their
suitability assessed by GRSE. Post commencement of the work the same personnel are
to be deployed and if required to be changed then perzonnel are to be cleared by GRSE
first.

Important Note.
(a) Submission of NDA as enclosed in NIT

4. Contractor’s Scope of Work

PHASE 1

[A] Planning And Material Co-ordination Senvices. The contractor is to position
on zite in GRSE a Project Engg. monitoring team (FEMT) for the complete planning,
coordination and execution of the works_. A mobilization time of not exceeding 07
days may be given. The team will: -

(i} Examine Technical documents for all equipment and related systems
and ship interface areas/ drawings. Towards the same interactions through
the nominated personnel of GRSE is to be done with OEMs, through RO
Mumbai Office (MDL), and Indian Mawy WOT/ Trials teams formations.

(i} Tnal to be offered as per GRAQ and inspection to be done as per
approved QAP and GRSE QA norms. Contractor to formulate formats for
Inspection and Work, Maintenance & Preservation Logs and get the same
approved by GRSE QA. The formats and work logs are to be printed by
contractor post clearance by GRSE QAL

(iii) Examine all documents from OEMs and evolve technical procedures
required to undertake installation, presenvation, setting to works, P, I, SDCs
and frialz and handing over of the equipment as indicated in the SOR
hereinafter. These are to be ratified! approved by GRSE MFOS dept as and
if required by the customer reps. The categories of equipment will be as
following: -

{aa) Main Propulzion, Shafting, Steering and related auxiliares.

SCC/MB/NIC/LT/ENG INST3023/2526235 ANNEXURE 1A: SOTR
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(iv) Examine and reconcile complete systems wise material list vis-a-vis
items ordered and received. Deficiencies to be projected immediately to
GRSE and reflected in monthly reports as indicated elsewhere.

(v}  The details of the mandatory CQualifying Reguirements of PEMT
personnel to be positioned by contractor to execute the work are placed at
Annexure A. (non- Classified)

PHASE 2

[B] Equipment Installation. In the first stage the contractor will ke required to
undertake the following: -

(i} Preservation

(i) De-preservation

(i) Lowering & locking

(iv) Equipment Preliminary Installation Inspection (PI1)

(v} Equipment Installation Inspection (1)

The general description of the tasks given is enumerated below. These are guidelines and
not exhaustive.

Preservation.

(a) Post issuance from stores the machineries are to be preserved in
accordance with the guidelines given by the OEM of each of the respective
equipment (where OEM iz not directly doing the preservation).

(b)  These preservation records are to be signed by the confractors own QA rep
and GRSE, OEM (If applicable).

(c) For re-preservation routines of major equipment post issuance of item from
stores which are necessarily required to be undertaken under the supenvsion or by
the OEM, the confractor will have to provide assisting services for these
preservations. Proper record of such re preservation have to be kept by the
confractor signed by OEM and GRSE rep and/or WOT and finally handed over to
WOT through GRSE.

Pre-Ingtallation.

{(d)  The contractor is required to assess handling amangement, shipping route
and undertake tazks reguired for the installation of the equipment on-board. (e.g.
checking readiness of seat, machining (if required), drilling, alignment, levelling etc.
arranging all lifting and handling arrangements etc) The provisioning of required
toolz & machinery to execute the tasks on board ship are to be undertaken by
confractors themselves. Contractor to amange temporary supports (raw material /
supporte, wooden blocks! wedges/ raw steel plateal sections as held will be given
by GRSE), fixtures, sernvice bolts reguired for installaticn. Seats for the equipment
{individual item) leas than 40 Kg is to be made by Contractor Following seats will
hawve in situ machining

(i) GT seat 02 No

SCC/MB/NIC/LT/ENG INST 3023/2526235 ANNEXURE 1A: SOTR

Page 19 0of 86



GRSE Ltd.

TECHMNICAL SPECIFICATION FOR | SOR Mo. Enggl 3023/01

Yard Mo: 3023

ENGG INSTALLATION & Rewv: 01

Group: MFOS/Engg COMMISIONING WORKS OF SHIP

Inspection: GRSE QA IWOT Drawn by: DGM Engg (FMT-P174) Date: 17.12.2025

(i) Thrust block seat 02 No

{(e)  The contractor to prepare pre-lowering check list and finalize with GRSE
Production (berth). This includes inter alia measurement of free heights of mounts.
Free heights of the mounts (wherever applicable) are to be taken by the contractor
QA and cerified by GRSE QA WOT. Necessary cerificates to be collected from
GRSE QA. Documentation towards the satisfactory completion of the necessary
requirements prior commencement of the lowering are to be underaken and
records are to be signed by the contractors own QA rep and GRSE production |
MFOS rep. as required.

Lowering.

(f) Lowering of the equipment is to be undertaken by contractor. Equipment after
lowering have to be secured by suitable structural members! fasteners for
launching'’ Docking/ Undocking. Crane as held with GRSE will be provided free of
charge. Slings as held will be provided free of charge. Lifting jigs as provided by
OEM will be also provided free of charge. If specialized slings flugs figs etc are
required over and above these, then the same are to be provided for by contractor.
GRSE will provide crane and crane driver for fixed cranes. For EOT cranes,
contractor to engage driver.

[{+)] Rigging up of temporary scaffolding [ access platfiorms, de-gutting & re-
gutting, welding (cutting & grinding off subsequently & touch up painting) of support
eyes and all cther activities as required for the lowernng of the equipment are in the
scope of the contractor. For single point responsibility the contractor is required to
undertake the work of cutting and & re-welding of shipping route openings.

{h) Maintaining clean-ship condition in areas of work.
Installation.

(i) Installation is to be done as per drawing and all fragile items like instruments
etc are to be protected against damage. Regular care also to be taken to prevent
any damage of equipment and system. confractor iz to prepare the area and
equipment for Pl and there after offer the Pl of the eguipment through GRSE
Preduction to GRSE QA MTUMWOT as applicable. In case of equipment some
accessores/ appendages fitted on the equipment are reguired to be opened and re-
fitted after lowering. In some cases, accessories (particulary in case of instruments
fitted on the equipment) are to be re-fitted at much later dates. In such cases
contractor is required to preserve those removed items with proper identification
{including pictures if required) and keep in their custody till re-fitment. For this
storage of sensitive items GRSE will provide dedicated Stores in an eamarked area
post placement of PO.

(i) Protection & Preservation of the eguipment post lowering! Pl is to be
undertaken.
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PHASE

[C]

(i) Protection of main equipment to be done by making temporary guards
around the equipment by means of scaffolding pipes or welded ty pipef flat
bars framework. (Wooden flats/ Pipes/ MS flat barsfangles as held with
GRSE will be provided free issue). These are to be covered with a non-
inflammable thick canvas and a preceding layer of plastic (contractor's
scope) (having bubbles or inflated cocoons/ sinters / similar material) to
ensure that the main equipment is not damaged in any way. Weekly checks
and cleaning of the same are to be done and records thereof maintained. In
case removall shifting of protection cover of equipment is required for access
by other confractors for om board work, same will be co-ordinated and
informed to the contractor by GRSE for action.

(i} Peel off plastic covering iz to be done on the eqguipment to ensure that
dirt f paint from other areas does not impinge on the eguipment’ instruments
fittings. Weekly checks and cleaning of the same are to be done and records
thereof maintained. The machine required for putting the peel off coating i
to be held with contractor on site.

(i) «Jacking up of equipment to prevent mount decay, preservation of
mounts as per guidelines of OEMs are to be undertaken and duly recorded.

(iv) Confractoris to maintain preservation log books of all equipment and
get the same signed as required by GRSE rep and WOT (also OEM if 20
required). These log books are to be handed ower (as required) to the
commissioning crew of the ship at the time of commissioning.

3

Onboard Works Towards Beadiness.

Plumbing system will be handed over to the engineering contractor after Il of

the system to be camied out by the plumbing contractor. Proper handing over and
taking over should take place with all ingpection report. Liquidation of observation of
all plumkxing work to be undertaken by plumbing vender. The scope of work of the
engineening contractor in the plumbing front are the following: -

(a)

(i) Checking of the entire pipeline of respective system for its integrity.
(i) Energise the system with the system pump at working pressure for
both suction and discharge side of the system.

(i) Intimation of the defects of the system pipelines arising (if any) at the
time of system energising.

{iv) Certification of these activity will be done by the yard officer.

(v}  This activity will be considered as part of setting to work of equipment
and system.

Tank readiness for engineering tanks (2.g. PO tanks, LO tanks & Awvcat

tanks) final box-up will be under contractor's scope including minor additional hot
work, cleaning & inspection, box-up, fiting of tank monitoring instrument etc. For all
other tanks the engineering contractor is required to install the tank monitoring
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instrument and manhole cover boxing up of the tanks. Necessary safety norms for
entering and ensuring safe work procedures in tanks are to be adopted. Guidelines
towards the same are enclosed in GRSE STAC=.

(b} Fabrication and erection of ME & other major machinery coupling guard
which are not part of supply of OEM are to be undertaken by the vendor.

{c) Complete flughing upto required quality of NAS value, as specified in
GRAGQLEs the scope of the contractor. Contractor will have to maintain/adjust the
valves, eic in various system. Ship machinery running (if any) required for flushing
will be conzsidered part of flushing activity.

(d} Calibration of Ingtruments. All the instruments are to be re-calibrated
before |1 and before handing over of equipment to Ship staff. Also, the calibration to
be undertaken based on validity expiry of calibration during the process from 1 to
hand over. Re-calibration of gauges, if required, during trials will be considered as
par of services for the trials. Beyond that till handing owver of the systems to 55, if
any, re-calibration is required will be done by the contractor and will be paid as per
established rats.

All test equipment of the contractor are also to have currency on calibration
certificates by an NABL accredited lab.

The calibration and record keeping are to be maintained by the contractor as part
of routine up-keeping of the equipment. The calibration to be done through MABL
accredited lab. Electrical instrument calibration (switch board instrument, converier
equipment instrument panel/starters etc) are beyond the scope of the contractor.

(e} De-preservation. De-preservation of the equipment prior commencement
of STW is to be undertaken by the coniractor. This aclivity is to be planned &
scheduled by contractors PEMT duly considering the planned sequence of
equipment start and all other interlinked equipment. For certain eguipment where
the de- preservation is to be undertaken by OEMs as per Main Equipment PO, the
back to back services of OEM engineers will be provided by GRSE free of cost. The
spares and consumakles for the same will be provided for by GRSE free of cost. If
the same iz required to be provided by the contractor, then separate POs will be
issued for the same. This provisioning is to be done only post formal go ahead by
GRSE by PS/ AGM level officer.

PHASE 4

[D] Equipment Commissioning & Trials.

(a) Following to be offered by contractor (duly planned & scheduled with inputs
& coordination of all concemed: -

(i) Setting To Work (STW).

(i} Interfacing check.

(iil) Safety Device Checks (SDCs).

{iv)  Harbour Acceptance Trials & Basin Trals.
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(b) Above are to be underiaken by the contractor and offered to GRSE
production. Thereafter GRSE production with assistance of confractor will offer to
GRSE QA WOTIMTU. As per standard practise due to the nature of the work the
trigls may extend well beyond nomal working hours and certain trials may have to
be done in off working hours ! Sundays Holidays. All these need to be duly
considered and catered for by the contractor. The scope of these trials are
govermned by the ship's eguipment's documentation / NES, GRAGQs and the
applicable naval standards of IHQ/DME and norms of WOT and MTLU.

(c) Running log book is to be maintained and pencdic routine maintenance
{greasing of bearing points, periodic cleaning of the equipment) is to be done.

{d) Liquidation of the observations of the PI, I, SDC, HATs and SATs for
equipment are to be undertaken by the contractor, including record keeping of the
same by means of the entry in Excel sheets and updating on & daily basis and
promulgation to all concemed by means of email. The liquidation of observations/
defects will be categorised into the following heads. The categorization will be done
by joint team of GRSE Berth officer, GRSE Q& (SM level) and contractor PEMT. In
event of dispute the decision of PL will be binding on contractor. Howewver payment
will be made on actual number of defects liquidated.

(i) Category l. To be done at no Addl cost by contractor
(i} Category ll. To be done at additional cost, for modifications/ rework

(aa) Type A minor
{ab) Type B major

Till Pl no rework! modification will be paid extra.
The requirement is to be justified and accepted by a DGM /SM level officer. For these additional
services of OEM, if scope exists in the Main equipment contract then they will be positioned by
GRSE as per the back to back agreement.

Hote: - Operational defects are to be rectified on top pricrity without hampering normal process.
Rest to be done with proper time planning.

PHASE 5

[E] Sea Trials & Handing Over.

(a) Sea Acceptance Trials. Contractor is to completely and comprehensively
asgist GRSE production in all stages of conduct of Sea Trials. GRSE production
with the assistance of the contractor will offer to GRSE QA WOT/MTU. The sea
acceptance trial will be scheduled as per CST plan of the Ship and accordingly all
systems to be made ready starting from P1. It may be noted that in GRSE built ships,
the vessel proceeds for Sea frial in a sortie of 4 to 5 days outbound from Kolkata.
The personnel deployed therefore have to be deployed accordingly. Contractor and
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Personnel are required to fumish indemnity bond prior sailing as per standard
format. Due to complexity of vessel and need to undertake certain trials vessel may
be also deployed for frials ex — Vizag. The contractor is to cater for the same.

(b} Defect! Observation Liguidation. Liquidation of the PI, 11, 3DC, HATs and
SATs for eguipment, cbservations are to be undertaken by confractor.

Mote: - Operational defects to be rectified on top priority without hampering normal
process. Rest to be done with proper time planning.

() Maintenance Routines. Based on eqguipment running Logs, the contractor
has to inform well in advance to GRSE Nodal Officer (ideally 04 to D6 weeks) the
requirement of periodic (time based or running hours based) routines that will be
falling due as per OEM maintenance schedules. These major equipment routines
would be undertaken by the OEM themselves / through their authorized agencies.
Contractor is to render necessary assistance to OEM work for on board routines.
Momially for the general-purpose machines installed on board, turning and greasing
are required to be done and record kept Confractor has to do this part.
Consumables if required will be provided by GRSE as free iszue. In the event that
GRSE is not able to provide the requisite consumables then the contractor would
need to source these items themselves. The clearance for going ahead for the same
will be accorded by PS/ AGM Level officer of GRSE.

For all equipment including general purpose machines installed on board contractor
has to undertake basic tuming and greasing as required, and keep records for the
same.

(d} Co-ordination. Contractor will actively coordinate with other GRSE sub-
contractors / OEMs through the nominated preduction officer of GRSE particularly
with respect to interface with Systems, Controlz, Electrical and IPMS. The time
duration of share of work site for job execution is to be mutually amived at. In the
event of dispute, the decision of PL will be binding on contractor.

(e} All Works in Way. The contractor may be required to underake other
works that are related to the installation f operation or trials of the equipment. These
works may include works towards cleanship, mimor touch up painting & lettering,
connectorzations, minor sheet & insulation works etc. The works that would fall
under this category would be entire change or re-routing of system lines, cables,
complete insulation, major hot work and making of seats afresh ete. These and other
works if not directly in scope of the contractor and if not done by the concemed
agencyl contractor then these may be ordered on the contractor as per the
prevailing rate contract / parallel POs in vogue in GRSE.

() Operation & Watch-Keeping. The contractor will undertake operation &
watch-keeping of the Engg equipment in harbour and as required for the conduct of
the trials of the equipment and running of other equipment. For this the contractor
will engage the qualified personnel (as per Annexure A). The Professional
Assessment Evaluation of these personnel will be done by GRSE. The intimation of
requirement of operation and watch keeping of equipment will be given by the DGM
Engg/ Ife MFOS [ PL of the ship. The contractor is to undertake operation there on
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only. Log Books are to be maintained and duly signed by contractor supervisor and
submitted as WDC. All necessary steps required for safe operations as per GRSE
Safety regulations, general safe industrial & marine practises and also OEM
guidelines for safe operations are to be adhered to. Equipment will fall under these
three categories: -

(i) Special category equipment which will be run only by OEM. contractor
has to give assistance to OEM in this case.

(i} Equipment which will be run by contractor but after receiving
ingtruction from OEM. GRSE will organise OEM for giving such instruction.

(i) General purpose eguipment which will be operated by contractor
maintaining general engineering practices.

[[+)] Documentation & Record Keeping. The contractor will undertake the
filling up of Log Books, updating of Defect Lists, Test Reports (IWHAT=/53ATs and all
other relevant reports) through the GRSE nominated Production Officer.

{h} Running of Machinery/ Equipment. Confractor is to run machinery as
per GRSE requirement after completion of trials (HAT/ SAT, as applicable). Log for
running to be maintained and weekly certification of log to be obtained from MFOS.

Propulsion Shaft Installation and Alignment

Broad overview

(a) The overall installation and alignment of the P17A Main Propulsion Plant can
be considered to be perfformed in two distinctive paris: -

(i) Shafting and Main Reduction Gear (MRG).
(i} Engines (GT and MDE) with respect to the MRG.

(=) The ‘Shafting and MRG' installation will be undertaken in the following
phaszes, based on the ship build plan: -

i) Phase 1: Post Launch Dry Dock Phase.

(i} Phase 2: Afloat Phase.
{c) The above are for guidance and are generic in nature. contractor is to
prepare detailed plans and put up to GRSE for review by all stakeholders according
to ship’s build plan and progress.

{d) In the course of the works for trouble shooting activities contractor will be
required to engage with all stake holders for interaction: -
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(i) Meeting with M5| and Know How Providers experts through & along
with GRSE.

(i} Fact finding of process being adopted by lead shipyard through &
along with GRSE.

(i)  Deliberations along with GRSE with naval inspection agencies.

{(e)  The contractor will be required to undertake various activities as preliminary
listed in Annexure B, including all activiies necessary for achieving the complete
shafting line of the ship.

6. Drawings. In addition to drawings, the documents as listed below need to be
referred during machinery installation.

(a) OEM documents.

(b Installation Drawings [ Seats etc.

{c) Welding details.

(d} Drawings for fitting various outfit items.

(e) Standard structural details.

(f) Radiography, Ulirasonic & other Non-destructive testing requirement.
(q) GRSE proposed QAP for Engg.

T. GRSE's Scope of Supply.

{a) Main equipment and accessories.

(b} POLs and Lubricants as on demand after necessary verfication. Loss of any
oil needs justification. Spillage if happens must be cleaned thoroughly and
immediately.

(c) OEM services as per main equipment PO.

(d} Commissioning spares, during trials. If not held then contractor to provision
as mentioned elsewhere in the SOR.

(e)  All steel, paints, dock blocks, gases, scaffolding matenial, pipes, cables etc
as required will be provided as held with GRSE on free issue basis.

(f) Primer for touch-up after welding & preservation.

[{+)] Raw material for fabricating lifting lugs with doublersfjigs etc. However, if any
service bolt, nut and washers, if required for the process, contractor to amange.

(h)  Weld consumables for DMR 249 A,

(i) Infrastructure for installation including crane.

(i) Electricity, compressed air and water at designated distribution points.

(k) Space for placement of containers within the yvard to serve as office space
and stores for the contractors.

(1) X Ray and UT testing.

8. Contractor’s Scope of Supply.
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(a)

Adequate officers towards PEMT (as per Annexure A), dedicated QA teams,

skilled operatives, & supervizors to meet the installation schedule with quality and
on schedule. The requisite skill sets required are as follows:

(i) Execution Team. Adequate experienced officers and supervisors
(as per Annexure A) nesd to be provided by the contractor to take care of
installation of machinenss, piping, structural work and commissicning work
of eguipment and systems. For this purpose, the following minimum
personnel in the officer & supervisory capacity should be provided for
execution team: -

{aa) Owerall incharge of production in ship.
{ab) 03 officers to monitor and drive production.
{ac) 03 line supenisors.

{ii) The following category of workmen will be reguired: -

Sl Skill Requirement Additional requirement
{aa) | Fitter ITY Min 05 vyears'|Experience in alignment and in-
experience situ boring’ reaming for fit bolt,
grinding of metal chocks
proficiency in precision
metrology,
{ab) | Composite | ITY DMR 2494 welder | WQC on DMR 2494
Welder qualification
(Gasd Arc)
{ac) | Grinders 03 years' work
experience
{ad) | Store 03 years' wiork
kesper experience
{ae) | Pipe fitter | ITY Min 05 vyears' | Experience in pipe fabrication,
experience erection.
(af) | Structural |[ITY Min 05 vyears’ | Experience in structural
fitter experience fabrication work.

{b) Contractor will be reguired to have a dedicated and qualified QA and the QA
officer is to forward all reguests for inspection alongwith copy of contractors’ intermal
inspection report. The gualification for the QA inspectors is as follows:

Hull
Inspection
01

Diploma in mechanical/ civil with past Naval experience or ship building
experience in established shipyard for minimum three years is mandatory.
Knowledge of computer applications [/ software like MS Office, MS Excel,
MS Project etc is prefermed

QA Engg
02 +01
controls

At least one ex-Mavy Sailor Diploma in Mechanical with minimum three
years' experience in the onboard ship or in trial teams/WOT. Knowledge of
computer applications / software like MS Office, MS Excel, MS Project etc
iz essential. Preferable if experienced in alignment, proficiency in precision
metrology
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{c) Energy efficient DC welding machines of reputed make with synergy & pulse
function to be brought in by the confractor. Culting equipment with flash back
amestor to be brought in by contractor. Duly calibrated and cerified Pressure
regulators, pressure gauges, DP test cans, paint brushes, cleaning material,
Dynamometers, portable drill Mfc, grinding mv'e, digital spirit level, torque spanners
etc required for the job will be brought in by contractor. Any other machine,
equipment, material and consumables not covered above, are also to be amanged
by contractor. Details of consumption of weld conzumables are to be maintained
and submitted if called for on a quarterly basis.

{d) Pump required for water pressure test and vacuum test to be amanged by
the contractor. Also for online and offline flushing, filling and extracting POL ete.

(e) Min. 75% of deployed manpower should be of skilled category (Welders/
fitters).

() Computers with associated peripherals as required (at least) 2 or as required
for day to day electronic emails and data transfer. These computers are to be
sanitized as per the requirements of GRSE IT Policy. These computers will be
provided GRSE email facility. The required procedure of the same will be shared
with contractors.

General Points

(a) Internal Transport & Services Transportation of loose material’ equipment
within GRSE (including inter wnit i.e. MW to FOJetc) will be the responsibility of the
contractor. Transporter (KAMAGITOMAG) for transportation of major equipment
and cranes will be provided by GRSE at no additional coat. However, since GRSE's
own infrastructure will also be used for other tasks, the requirement of the same for
critical operations are to be planned in advance and coordinated with all
stakeholders by contractor's PEMT. As a backup amangement contractor will
engage for smooth execution of works, materal handling equipment and other
suppornt equipment. These are (but not limited to);

(i) Forklift 01 in number

(i) Hydra 01 in number

(i) 03 ton capacity open truck 01 in number
(iv)  Mobile Compressor

(V) Flushing kits

(vi) Container for office space

(vil) Container for stores

Mote 1. The contractor has to provide aforesaid services as and when
required for execution of the job.

Mote 2. Materal handiing upto 05 Ton will be the responsibility of
contractor and GRSE will aid with movement of matenals more than 05 Ton
weight.
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10.

{c) Hindrance Register. The contractor is to maintain a Hindrance
Register. This Hindrance Register is to record instances of hindrance to work not
on account of or attributable to contractor that are hampering the execution of work
as per the finalized plan and schedule of Activities. The maintenance of hindrance
register iz to be done by contractor and the same is to be countersigned by DGM
MFOS/PL nominated officer of MW (i/c) or P5-17A. The hindrances recorded would
be admissible for waiver in terms of period of hindrance during the computation of
Liquidated damages (LD), if any, and as applicable will be admissible for deduction
from the final bill.

(d) All general tools, torque wrenches, tackles, lifting appliances. As-made jigs
and fixtures (Raw matenal will be given by GRSE berth and the same are to be
made in consultation with berth) as required will be under contractors scope. These
are to be made in consultation with GRSEMFCS berth. The relevant load test
cerificates! calibration cerificates efc are to be held in the custody of contractor
Safety Executive. Main equipment specific special tools as provided by OEMs will
be under GRSE scope of supply and issued on retumable basis. A record book is
to be maintained by contractor with signature of GRSE officer.

(e) All ship bwilding infrastructure (including crane, power supply, industrial
gases etc.) other than those explicithy spelt out will ke in scope of GRSE. However,
since GRSE’s own infrastructure will also be used for other tasks the reguirement
of the same for critical operations are to be planned in advance and coordinated by
confractor's PEMT. It may be noted that non-availability and or non-providing of
above or any GRSE infrastructure will not be considered towards an acceptable
delay on account of contractor. The contractor having been awarded the contract is
required to take and make alternate arangements, as required.

() Material. All loose items are to be mustered with drg! documentation
during receipt and proper record to be kept. Instruments/ gauges and items are to
be protected during the total process from lowering by means of protection cover or
removal. f removal is required, the same to be recorded preserved in safe custody
on discussion with GRSE! OEM as applicable.

Workmanship.
(a) Machinery installation should be of good workmanship and meet GRSE laid

down standards. Workmanship should be technically comect, good outlook,
operational friendly and acceptable to customer.

() All parameter values must match with drawings/GRAGS.

{c) QAPIQIP as established are to be strictly followed.

(d) Amy additional expenditure incumed by GRSE on account of poor
workmanship by the contractor will be recoversed from the contractor towards

additional material (consumables POLs etc used due to the same).

(e} Proper care must be taken during transportation of the equipment.
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11.

12.

(f) QIPs/IQCR for inspection to be prepared by contractor in consultation with
GRSE (QA) and to be approved by GRSE within 02 months of placement of orders
LOL availability of complete binding data / drawings of the specific equipment.

[+)] Contractor is solely responsible for the safety of their workmen. Contractor
to ensure safe working condition at their work spot. Special care to be taken and
safety of access and ingress & egress is to be ensured wooden planks for working
platform and rigid ladders etc. to inspection staff & surveyors.

(h) Contractor is required to deploy a gualified and dedicated safety supervisor
prior commencement of installation work. The guidance details of the safety logs
that are to be maintained will be handed over to contractor.

{i) All perzonnel deployed are to e medically fit and to wear Personal Protective

gears and Equipment. The overall dungar=es are to be emblazoned with “Contractor
Mame”®

Inspection.

(a) Inspection of works including stage inspections will be camied out by GRSE
(QA repWOT/Naval agencies.

(b} Draft QAP is to be submitted by the confractor to GRSE QA for approval.
() At least 02 days prior notice is required for offering inspection. Rectification,
if any, recommended by Inspecting Agency f Agencies, will have to be camied out

by contractor without exira cost, within the confractual time percd. Minor
modification, if any, need to be camied out without extra cost.

Security. All documents / drawings of GRSE P-17A Yard No. 3022 to 3024 are

confidential in nature. All drawings / documents issued to the contractor should not be
copied and accounted and should be retumed to GRSE on completion of work. The
contractor and their personnel will be govemed by Official Secret Act, 1923 (amended time
to time). In case of any violations, provisions of the act will be applicable to the contractor
and itz personnel.

13.

Miscellaneous.

{a) Contractor is to have a dedicated QA depariment. Before each inspection
offer, the same are to be checked by contractor's QA rep.

(b}  All materials taken and their completensss for execution of the work is to be
checked to ensure that there is no shortfall between supply and document! drawing.
If any the same are to be recorded with GRSE rep and intimated by email! letter to
GRSE concemed officer for taking up.
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14.

{c) All looge items, including tallies, pads etc supplied by GRSE must be fitted.
A reconciliation report to be submitted prior to final inspection. Any clanfication
required on drawings/material must be obtained from GRSE within 05 days of
receipt of drawing.

{d} Before delivery, all eguipment are o be properdy cleaned, dried and
preserved and then boxed up. All openings are to be suitably coversd with in
accordance with extant rules to prevent ingress of foreign material and maintain
preservation.

(e}  The contractor is responsible for upkeep of the work area. The work area at
each work gite including onboard ship, shall be kept neat and clean at all times.
Touch up painting as required is to be undertaken. (Paint will be supplied as
required by GRSE). Garbage and scrap are to be segregated and deposited at the
space eamarked by GRSE.

Schedule. Delivery and cardinal date plan of the project is placed below. These

are to be considered and mobilization plan of resources to be planned.

15.

16.

POST CST DD-DEC 2025, FMT-END JAN 2026, DELIVERY-APR 2026,
Waork Done Certificate (WDC) & Bill.

(@)  WDC Signing Authority: Berth officer / PMT-P17A officer not below the rank
of DGM

(b}  The Inspection notes are to be duly supported by QA inspection notes and
WOT! MTU | notes as applicable. The WDC officer is to be taken as the nodal GRSE
officer for that task as a general guideline.

{ch In case of delays, the duration along with numbers of delayed days shall be
specified in respective WDCs fo invoke LD clause and effect recoveries from sub
contractor's invoice.

{d) Bill Singing Authority: PS-P174 or his nominated officer.

Modification/ Rework.  Modification/rework charges at 120% of the applicable

rate will be payable in case of changes/ modification at the behest of GRSE/due to
changes. Howsever, this will have to be done under written instruction from GRSE and a
mention to thiz effect is to be made in WDC. Any rework arsing out of defective
workmanship or lapses on account of the contractor will not be paid for.

17.

Planning & Project Monitoring.

{a) Planning. Contractor has to plan and generate a schedule of activities in
detail. The outline plan iz to be submitted during TNC for evaluation. The outline
PERT of the ship {Classified), with dates of lowering of eguipment will be shared
with contractor.

(b} Given the multiple linkages to various factors (many of which may be beyond
the control of GRSE) there is possibility of a requirement to re-schedule the initial
planned activities. Accordingly, a Dynamic Review Mechanism (DRM) will be
instituted post PO and submizsion of initial plan. This DRM-Engg will have members
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of contractor (FEMT) and GRSE (PMT, Engg and QA/MY as necessary), 032 plans
will be updated in every meeting and published:-

(i) Maonthly Work Plan.
(i) 03 month Work Plan.
(i) 06 month Work Plan.

The onus of scheduling the mesting will be on the confractor's PEMT in consultation

with GRSE.

{c) Contractor must identify a coordinator ear marked for close liaison with
GRSE.

{d) Scheduling® Resources. Firm should submit a document indicating
a complete Road Map for Project Execution along with timeline and resources
deployment plan indicating major activities as follows during THC:

Sl Activity Duration Resources
{ Type- Skilled worker / fitter/
riggeriwelder operator efc)

i Preservation of equipment

ii Preparation of ship for
receipt of equipment

i Lowering of equipment

v Onboard preservation

v Onboard de- presenvation
Wi Installation

vii Preliminary Installation (P1)
wiii Installation Inspection (11}
i STW

* HATs

i S5ATs

The scrutiny of the above will be a key aspect of discussion in TNC. The contracfor will be
required fo submit detailed proposal for complete work execufion along with defaill plan,
contingency respanses and all offver factors.

{e) Reviews. GRSE will review the progress of work on a weekly basis with
site in charge of contractor to monitor progress vis-a-vis schedule. During this
interaction all holdups related to progress of work will be discussed and resolved.
Schedule of reviews will be: -

GRSE contractor
Weekly PL + PMT + Dept Rep as regd Site in charge
Fartnightly | CGM P-174 Project Manager
Quarterly | Director WPDirector

{f) Communication Mechanigm. Confractors are free to contact GRSE
personnel at all other times also. Contractor is reguired to communicate to GRSE
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in unambiguous terms, issues affecting production in order to ensure speedy
resolution of the same.

Communication is to be by email to PLY AGM Engg/ AGM Planning, the nodal
officer for the contract. The specific contacts and the escalated level of
contacts are as follows: -

First level of contact Escalated level of contact
Production AMI/Mgr! DM of concemed | DGMY! AGM of concemed
Dept dept! PL
Material lssues Asst. Mg DM/Mgr Store | AGM Stored AGM PPPACH
{Faor izsue of material ), PMT
Inspection Issues AMDM MgrQA, SM QA QM QA PL
Contractual lssues AM/DM Mgr Confract AGM! SM Contract’AGM
PP&C
Design AN/ DM Engg Design SM f AGM Design § PL
HR, Wages, PF, ESI|AMDMMgrHR SM HR AGM HR
Pazses,
Bills AN DM Finance SMI DGM Finance SLPY/
PMT
Safety Safety Officer AGM IER/PL

Email ids of specific officers will be intimated at the time of PO placement

18.

15,

20.

{q) Catch up Mechamism. To meet the production target, contractor will
have to make arrangement for additional manpower! time. Weork in Shift system may
alzo need to be adopted to meet the project dates. This will be intimated in writing in
the event of failure of schedule. The shift system is to be implemented within 2 weeks
of infimation.

{h) In the event an activity is delayed solely on account of the contractor, then
LD would be levied

Delivery Liability Pericd (Wamanty): Till 01 wyear afier the final inspection &
Acceptance. If any defects arizes within this period, the firm has to rectify the defect
free of cost.

Pre- Bid Meetings.

(a) Prebid meeting not required.

List of Main Equipment and Vendors

Sl Name of Equipment Yendors
No

1 CFP & Shaffing Riolls Royoe

2 &3 | Steering gear & Fin Stabilizer Veljan

4 Gear Box & MSI Elecon Engmeering
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Annexure B
Brief Technical Description of Propulsion Plant

{a) The P17A Propulsion Plant is a CODOG ({Combined Diesel Or Gas) twin
shaft installation. On each shatft, the Main Diesel Engine (MDE) or the Gas Turbine
{GT) drives a Controllable Pitch propeller (CPP) through a twin input/single output
Main Gear Box (MRG).

(b For the designed full load displacement of 6,670 t, the ship is designed to
achieve the following targets:-

(i) Maximum Speed of 25 knots with GT operation, clean hull, standard
reference conditions.

(i} Endurance of 5500 nautical miles at economical speed (16-18 knots)
with DE operation and 1000 Mm at 28 knots at reference conditions.

(i) Cperate at slow speeds of B to 12 knots continuousgly for 48 hrs.
(iv) Capable of towing a ship of same size upto 10 knots at Sea State 4.

(c) Mazximum ship speed iz achieved from power provided by two GEMHAL
LM2500 Gas Turbine engines with each rated at 22 37 MW at Power Turbine (PT)
rotational speed of 3600 rpm.Two MAN 12W28/33 5TC Main Diesel Engines (MDE)
each rated at 5 460 KW at engine rotational speed of 1,000 rpm is used to achieve
ship's cruising speed. Each diesel engine transmits torque to the MRG through a
fluid coupling and an overrunning cutch, driving the main gear wheel through the
single stage reduction. Each gas turbines fransmits torque to the MRG through an
overrunning clutch, drving the main gear wheel through a locked train two-stage
reduction.

{(d) The RENK/ Elecon MRG system consists of Port and Sthd MRGs which are
asymmetrc in design, with the Stbd MRG having an extra idler gear allowing the
Port and Stbd propeller shafts to rotate in opposite directions while the engines
rotate in the same direction. MDE and GT hawve a single sense of rotation, counter
clockwise (CCW) for the DEs and clockwize (CW) for the GTs, seen as per 150
1204. The MRG2 have a double helical gearing arrangement.

{(g) The ship iz propelled by thrust developed from two 4 4-meter diameter
Controliable Pitch Propellers (CPP). The two CPP2 are rotating inward owver the top.
The thrust blocks are separately mounted (not incorperated in MRG).

(f) The propulsion plant has an independent Sea Water (SW) cooling system for
its equipment with the following features: -

(i) The MDEs have individual engine mounted SW pumps which pump
the SW used as the cooling medium for the high temperature fresh water
(HT) and low temperature fresh water (LT) heat exchangers.
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{ii) The MRG drives a hydraulic motor which drives the ‘Hydrostatic Pump’ that
pumps the SW used as the cooling medium for the MRG LO heat exchanger
and other SW-consumers like Hydraulic Power Pack for CPP, thrust bearing and
stern glands.

{iliy The cooling medium for GT LSCA unlike other heat exchangers is not SW
hut the GB LO itself.

{iv) The emergency SW cooling amangement for the propulsion plant iz provided
through the “Ship's Auxiliary W Cooling System’.

2. Brief Technical Description of Other Major Machinery

(a) Steering Gear. Electro-hydraulic Steering Gear of Tiller & Hydraulic
Ram Type with in-built Pump, Motors and Autopilot manufactured by Ms Veljan HydAir.
The Primary steering control is from Bridge, while altemate steering control position is
from Cperations (OPS) room and Emergency Control Pozt. Emergency’s steening from
Aft Steering Position (A5P) in Steering Gear Compariment should also be provided.
Emergency Hand Steering facility provided in ASP.

{b) Stabilizers. The Ship will be fitted with two fin stabilizers, one each on Port
and Sthd., these are manufactured by Ms Veljan Hyd Air

Brief Technical Description of Propulzsion Shafting

(a) The ‘Propulsion Shafiing System' of the MPP, supplied by Rolls-Royoe Kamewa
(expect where indicated), consists of two independent sub-systems, each consisting of
the following:-

{i} Rolls-Royce Kamewa Type A Controllable Pitch Propeller (CPP).
{ii) Propeller hub body: Mickel-aluminium bronze.

{iii) Propeller hub cylinder: Stainless Steel casting.

{iv)  Propeller blades: Nickel-aluminum bronze.

{v) Shaftline with the following primary segments.

(aa) Propeller Shaft. Forged steel, hollow bored with shrunk on liners of
seawater.

(ab) Resistant material inway of outboard bracket and SKF coupling cover.
(ac) Stern Shaft. Forged steel, hollow bored with shrunk on liners of
seawater resistant material in way of outboard bracket and stem tube seal.
(ad) Thrust Block with Thrust Shaft. Inboard thrust bearing, with built in
radial bearing. Shaft made of forged steel

(ag) Intermediate Shaft.

(afy Distance Ring.
{vi) Couplings.
{vii) Hydraulic Oil Tube Assembly.
{viii) Oil Distribution Box (OD Box).
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{ix) Radial Bearings.

(aa) Water lubricated bearings.
(ab) il lubricated bearing.

(x) ‘A~ Bracket', ‘P- Bracket', "Stermn Tube™:
(xi}  Bearing housing:

(xii) Stern tube seal:

(xii) Bulkhead seal:

(xiv) Additional hardware

(aa) Shaft earthing device:

(ak) Shaft torque measuring device.
(ac) Shaft brake.

(ad) Emergency pitch setting device.

Broad Overview of Installation and Alignment Procedure.

{a)  The overall installation and alignment of the P17A MPP can be considered
to be performed in two distinctive parts:-

(i) Shafting and MRG

(i) Engines (GT and MDE) with respect to the MRG

{b) The “Shafiing and MRG' installation will be undertaken in the following
phases, based on the ship build plan:-

(i) Phase 1: ‘Block Building’ Phase.
(i} Phase 2: 'Slipway’ Phase.

(i) Phase 3. Dry Dock Phase.

(iv) Phase 4: Aflcat Phase.

The above are guidance and generic, detailed plans are to be formulated by the
confractor and put up to GRSE and in turn will be reviewed keeping in line each
ship's build plan and progress.

(c) The primary activities performed durng installation and alignment of
‘Shafting and MRG' sach of the phase shall be as follows:-

(i) Phase 1. ‘Block Building’ Phase . During this phase references will be
marked to establish the “Ship Centedine’, "Ship Baseline' and ‘Longitudinal
Positiong’ for each individual block relevant for propulsion equipment.

(i} Phase 2. Slipway/Drydock Phase. After the ship blocks are joined
upto Deck 10 on the slipway, in this phase installation of the ‘Foundation Top
Plates' and 'A-Bracket' and ‘P-Bracket’ along with 'Stem Tube’ is undertaken
in the following primary steps:-

{aa) 'Foundation Top Plates’ installation as per the 'Line of Sight'
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i)

{ab) Initial Positicning of 'Sterm Tube', "A-Bracket’ and “P-Bracket as
per the ‘Line of Sight'

{ac) Temporary Support’ Installation as per the ‘Line of Sight’

(ad) Final Installation of “A-Bracket’ and "‘P-Bracket’ and *Stem Tube'
{ae) Lowering and Placement of Equipment on Foundation

{af) Initial alignment of MRG and TB as per as per the ‘Line of Sight'

Phase 3. Post Launch Dry Dock Phase. After the ship is launched, it

iz moved to the dry dock for undertaking further outfitting work. During this
phase the following major activities are undentaken:-

(i)

{aa) Alignment of “Stemn Tube Bearing', A-Bracket Bearing' and “P-
Bracket Bearing' as per the ‘Line of Sight'

{ab) ‘Outboard Shafting” Embarkation, Installation
{ac) Mounting of ‘Propeller Blades'

Phase 4. Afloat Phase. With the installation of 'Stern Tube Bearing’,

A-Bracket Bearing' and ‘P Bracket Bearing® in the previous phase, the
‘reference line for the shafline iz established. Further activities are then
progressed after the ship goes afloat and the hull deforms to its ‘natural state’
for operation. The further activiies are:-

({aa) ‘Gapand Sag' Based Adjustments

{ab) MRG Teeth Contact Check 1: With ‘MRG Output Shaft’
dizconnected from ‘Intermediate Shaft’

{ac) MRG Teeth Contact Check 2 and Preliminary Check of Jack
Loads on Inboard Bearings

{ad) Final connecticn of Shaftline to TB and MRG
{22) Final chocking of TB and MRG

(afy MRG Teeth Contact Check 3 (Final): With ‘"MRG Output Shaft'
connected with ‘Intermediate Shaft' and Chocking to Foundation

{2g) Final alignment checks wusing ‘jack load' tests Balance
Installation Activities: including “Shaft Brake’, ‘Bulkhead Seal,
Torsion Meter’ etc.
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=

{d) After the installation of the shafting upto the MRG iz to be completed,
installation and alignment of ‘Engines’ (GTs and MDEs") to MRG is to be undertaken
with MRG acting as the reference.

DIESEL ENGINE PRESERVATION , INSTALLATION, COMHNECTORIZATION &

TRIALS

6.

{a) General. The contractor will undertake preservation, transfer to berth and
installation procedures for the 2833 D SaCoSone Deisel Engines, designed and
manufactured by MAMN Diesels. The detailed manual providing the detailed
information with supplementing technical drawings and specifications referenced
thersin would be given to the contractor (as provided by the OEM).

(b Major Tasks to be underiaken as part of the scope is pre- installation tasks,
including inlet and exhaust line works and system interfaces & their checks,
installation, preservations tasks, pre- commissioning checks, watch keeping &
operation during Sea frials and post sea frials Engine Inspection, documentation
and handing over.

Diesel Engines Support Systems. The diesel engines diesel engines will be

supported by the following support systems: -

{a) Compressed air starting system.

(b Fuel oil system.

{c) Lube oil system.

{d) Fresh water cooling system.

{e) Seawater cooling system.

{f) Intake/Exhaust system.

{q) DE Exhaust IRSS.

{h)  Associated controls & monitonng system.

The detailed scope of preservation, installation, connectorsation and subsequent checks
and trials are detailed in the Installation Manuals & Drawings and steps to be taken for preparing
the ship for undertaking the tasks as above. Theze will be shared for perusal on signing of NDA
at GRSE premises for prospective confractors to appreciate complete scope and finalize their

offers.
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GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
s T Rrafees vvg sofifagwf fafads

(A GOVERNMENT OF INDIA UNDERTAKING) / (URd IRPR BT UfasaT)

Address: 61, Garden Reach Road, Kolkata-700 024 61, TTe <1 39 IS, HIABIAI-700 024
Phone/@lﬂ'q:(033) 2469-8140 to 8143, FAan_GH :(033) 2469-8144
Web siteaa: www.grse.in, E-Mail’&‘F ﬁa: Gupta.Manoj@qgrse.co.in

CIN / 3t 3ng ©=: L35111WB1934G0I007891

ANNEXURE-1B: BILL OF QUANTITIES

NIT SLA No /

Rfier S SCC/MB/NIC/LT/ENG INST 3023/2526235/ET-3350
Job Title / ®Td
1 =T ENGINEERING INSTALLATION AND COMMISSIONING WORKS OF YARD 3023

SOR No: Engg/ 3023/01, Rev: 01 dated 17.12.2025 (Annexure-1A)

Tender issuing
Dept. / fSHTTT | Contract Cell ('\"-iﬁa'l ﬁ"l-l'l'lT)
GRT SR

(@) BOQ as partof SOTR given in the tender is tentative.
(b) Quantity may vary according to actual requirement.

(c) Similarly, the quantity of individual items as well as total job value may be reduced also as per GRSE project
requirement.

(d) The tentative quantity is as detailed below:-

BOQ is as follows:

:;::1 Description UoM Quantity
10 | SER_LIQ STW,II,SDC,HAT,SATOBSTY B MAJOR EA 20
20 | SER_LIQ STW,II,SDC,HAT,SATOBSTYA MINOR EA 20
30 SERVICE_CALIBR OF GAUGES/SWITCHES ANALOG EA 20

(SERVICE_CALIBRATION OF GAUGES/SWITCHES ANALOG)
40 | SERVICE_HATS,SATS OF DA IRSS LS 2
50 | SER_SEAT,LOW,INST,ALIGN,PI,II,PIPING DA LS 4
60 | SERVICE_SATS OF STABILIZER LS 2
70 | SERVICE_SATOF STEERING GEAR LS 2
80 | SERVICE_SATOF GEAR BOX(PARTOF CST&FMT) LS 2
90 SERVICE_HATs OF EQUIPMENT EA )

(SERVICES_HATSs OF BLOW IN DOORS OF MPP)
1oy | SER_STW, SDC, I1OF EQUIPMENTS A 5
(SERVICE_STW & SDC OF BLOW IN DOORS OF MPP)
SER_LOWERING & INSTALLATION OF EQUIPMENT
(SERVICE_LOWERING & INSTALLATION OF BLOW IN DOORS OF MPP)
120 | SERVICE_SAT(CST& FMT) LS 2
SERVICE_HATs OF EQUIPMENT
(DECK SEALS OF MPP)
SER_STW, SDC, Il OF EQUIPMENTS
140 | DECK SEALS OF MPP) EA 2
SER_LOWERING & INSTALLATION OF EQUIPMENT

130 | (DECK SEALS OF MPP) EA 2

160 | SERVICE_SATOF MES (PART OF CST & FMT) LS 2

SERVICE_HATs OF EQUIPMENT
(DE SILENCER)

110 EA 2

130 EA 2

170 EA 2
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Line Description UoM | Quantity

Item
SER_STW, SDC, Il OF EQUIPMENTS

180 | DE SILENCER) EA 2

190 SER_LOWERING & INSTALLATION OF EQUIPMENT EA )
(DE SILENCER)

200 | SERVICE_SATS GTMSS LS 2

210 SERVICE_HATs OF EQUIPMENT EA )
(SHAFT BREAK & EARTHING DEVICE)

220 SER_STW, SDC, || OF EQUIPMENTS EA )
(SHAFT BREAK & EARTHING DEVICE)

230 SER_LOWERING & INSTALLATION OF EQUIPMENT EA )
(SHAFTBREAK & EARTHING DEVICE)

240 SERVICES_SATs OF GT (PORT & STBD) LS )
(SERVICES_SATs OF GT PORT & STBD)

250 | SERVICE_PEMT AS PER SOR MON 8

260 | SERVICE_PRESERVATION OF STABILIZER EQUPT LS 4

270 | SERV_PRESERVATION OF STEERING GEAR EQPT LS 2

280 | SERVICE_PRESERVATION OF GEARBOX LS 2

290 | SERVICE_PRESERVATION OF CPP & SHAFTING LS 2

300 | SERVICE_PRESERVATION OF MAIN ENGINES LS 2

310 | SERVICE_PRESERVATION OF GTMSS LS 2

320 | SERVICE_PRESERVATION OF GASTURBINES LS 2

330 | SERV_SEA & ACTION_HARBOUR_GTTT&IN MND 100

340 SERVICE_CLEANING OF TANK LS )
(SERVICEADDITIONALCLEANING GT DE SERVICE TANK)

350 SERVICE_CLEANING OF TANK LS )
(SERVICE ADDITIONALCLEANING RG SERVICE STORAGE TANK)

L1 offer shall be evaluated on TOTALITY BASIS.

Note:
0] Rate to be quoted in INR only
(ii) UOM: Unit of Measurement

(iii) LM: Lump Sum
(iv) EA: Each

(v) MON: Month
(vi) MND: Mandays

The bid shall not be considered if Price is indicated in any part of Techno-commercial offer (Part-I).
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GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
s T Rrafees vvg sofifagwf fafads

(A GOVERNMENT OF INDIA UNDERTAKING) / (URd IRPR BT UfasaT)

Address: 61, Garden Reach Road, Kolkata-700 024 61, TTe <1 39 IS, HIABIAI-700 024
Phone/@lﬂ'q:(033) 2469-8140 to 8143, FAan_GH :(033) 2469-8144
Web siteaa: www.grse.in, E-Mail’&‘F ﬁa: Gupta.Manoj@qgrse.co.in

CIN / 3t 3ng ©=: L35111WB1934G0I007891

ANNEXURE 1C: PAYMENT TERMS

NIT SLA No /
Pfyer Te SCC/MB/NIC/LT/ENGINST 3023/2526235/ET-3350

Job Title / @1t | ENGINEERING INSTALLATION AND COMMISSIONING WORKS OF
T AN YARD 3023

SOR No: Engg/ 3023/01, Rev: 01 dated 17.12.2025 (Annexure-1A)

Tender issuing
Dept. / fIHTT | Contract Cell (ﬂﬁm ﬁ‘l-l'l'lT)

EIRISIR
1. Payment Terms Yid CIRIGE
a. 90% (Ninety percent) of the value per unit of a line item shall be paid on completion subject to issue
of Work Done Certificate.
b. 10% (Ten percent) of the certified value of work shall be released on:-
i. Completion of the Guarantee period / defect liability period subject to satisfactory liquidation of
defects duly certified by Bill Certifying Authority.
OR
i. Submission of performance Bank Guarantee of equivalent amount valid till expiry of Guarantee
period.
iii. For releasing PBG after expiry of guarantee period, the PBG release application to be submitted to
Contract Cell duly certified by Bill Certifying Authority.
iv. Payment will be made on actual certification basis.
v. Recoverable from contractor, if any, is to be adjusted from respective stage payments as per
certification of Bill Certifying Authority.
2. Bill Certifying Authority fad v Wdie=:
PS-P17A or his nominated officer.
3. Bill Submission fad T¥gfa:

(a) Invoice is to be raised after issue of Work Done / Completion Certificate.

(b) GST e-invoice areto be submitted to Bill Certifying Authority through OBPS portal with work done
/completion certificate duly certified by WDC Authority.

(c)Payment shall be made through ECS/NEFT against submitted invoice as per payment terms of PO
subject to compliance of labour laws and statutory dues where ever applicable.

(d) Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with
inappropriate / incomplete documents will be charged.

Note-1:

i)All Vendors having turnover above Rs.5 Crore have to mandatorily submit E-Invoice.

i)All Vendors having turnover below Rs. 5 Crore are also to submit E-Invoice/digitally signed invoice.
Vendors having turnover under Rs.5 Crore have option to created E-Invoice).

iii)Invoice in hard copy is not desirable.

iv)Gate in entry date will be treated as gate stamped date (as applicable).

v)Work Done/Completion certifying authority must be at least at the level of Dy. Manager.

P
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GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
s T Rrafees vvg sofifagwf fafads

(A GOVERNMENT OF INDIA UNDERTAKING) / (URd IRPR BT UfasaT)

Address: 61, Garden Reach Road, Kolkata-700 024 61, TTe <1 39 IS, HIABIAI-700 024
Phone/@lﬂ'q:(033) 2469-8140 to 8143, FAXﬁ'ﬁq :(033) 2469-8144
Web siteaa: www.grse.in, E-Mail’&‘F ﬁa: Gupta.Manoj@qgrse.co.in

CIN / 3t 3ng ©=: L35111WB1934G0I007891

ANNEXURE -2: STANDARD TERMS & CONDITIONS (STAC) AF® fAeeq 3R T (Tadiush)

STC 1 Integrity Pact / GHIAT3ISY

STC 1.1.  All the participating vendors in this tender are required to enter into agreement by signing an
Integrity Pact if mandated.

STC 1.2.  "The Pact essentially envisages as agreement between the prospective vendors/bidders and the
buyer, committing the persons/officials of both the parties, not to exercise any corrupt influence on
any aspect of the contract”.

STC 1.3.  Signing of Integrity Pact will be preliminary qualification for participation of this tender, only those
vendors who have entered into this Pact with GRSE will qualify for the contract. This Integrity Pact
will be effective from the stage of invitation of bids till the date of complete execution of this
contract.

STC 1.4.  Signing Authority for Integrity Pact:
STC. 1.4.1. Vendor: Proprietor / Director / Authorized representative
STC. 1.4.2. GRSE: Head of the Ordering Department, not below the rank of DGM / AGM

STC 1.5.  Vendors need to sign on each page of the Integrity Pact document and provide the same on a Govt.
issued bond paper of Rs.100/-. The scanned copy of the same need to be uploaded along with the
technical Bid documents and original copy of the same to be forwarded to Tendering Department
before the due date of the tender.

STC 1.6. The vendor has to submit Integrity Pact as per GRSE Format along with Techno-commercial bid,
wherever applicable as per NIT.

STC2 Micro & Small Enterprise (ﬁ&qm)

STC 2.1.  Purchase preference will be given to eligible Micro and Small Enterprise firms as per MSME Act on
submission of valid Udyam Registration Certificate (URC) or NSIC copy along with their offerto claim
the benefit. Tendered Service is to be listed in the URC or NSIC submitted else they are disqualified
to avail the benefit.

STC2.2. Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation will be
provided for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST) entrepreneurs and 3%
(within the 25%) reservation will be provided for MSEs owned by women entrepreneurs. Necessary
documents to be submitted along with the techno-commercial bid as evidence failing which benefit
shall not be accorded. However, in the event of failure of such MSEs to participate in the tender
process or meet the tender requirements and L1 price, 4% reservation for MSEs owned by SC/ST
entrepreneurs and 3% reservation for MSEs owned by women entrepreneurs will be met from other
MSEs.

STC 2.3.  Following facilities/benefits may be given to MSEs: -
STC. 2.3.1. Exemption for payment of Tender Fee & Earnest Money Deposit.

STC. 2.3.2. Relaxation in prior Turnover and prior Experience Criteria (Specially for Start Ups - Certificate
of DIPP is required to Claim the benefit)

STC 2.4.

STC. 2.4.1. MSEs registered with MSME authority as stated above, quoting price within the band of L1
+15% will be allowed to supply a portion of the requirement by bringing down their price to
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L1 price in a situation where the L1 price is from someone other than MSE. Such MSEs will be
allowed to supply at least 25% of total tendered value. To avail this purchase preference,
submission of Udyam Registration Certificate /NSIC is mandatory failing which the benefit will
not be accorded.

STC. 2.4.2. In case L1 is not an MSE and there is more than one MSE within the range of L1 +15%, only

the lowest MSE shall be considered for 25% order in case of divisible item or 100% in case the
order quantity is not divisible, subject to matching the L1 prices.

STC. 2.4.3. If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within the range

of L1 +15% will be considered. This process will continue till a MSE in the range accepts the
L1 price or the MSEs in the L1 + 15% range are exhausted.

STC. 2.4.4. In case no MSE accepts the L1 price or there is no MSE available in the L1 +15% range, then

STC 2.5.

STC 2.6.

STC 2.7.

the order shall be placed to the L1 bidder without applying this principle.

Non-Divisibility of Tender Items: - In case of non-divisible / non-splittable item in tenders, an MSE
quoting in the price band of L1+15% may be awarded for full/complete  supply of total tendered
value, considering the spirit of policy for enhancing the government procurement from MSEs
subject to matching the L1 prices by the MSE concerned. However, contract will be awarded as per
GOl policy and at discretion of GRSE.

To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by the District Authority
must be submitted along with the offer or the same should be indicated in the relevant document
NSIC / Udyam Registration Certificate.

For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall be accorded
only in the following cases:

STC. 2.7.1. For proprietary MSE, proprietor(s) shall be SC/ST.

STC. 2.7.2. For partnership MSE, the SC/ST partners shall be holding at least 51% shares in the unit.

STC. 2.7.3. For Private Limited Companies, at least 51% share shall be held by SC/ST promoters.

STC3
STC 3.1.

STC 3.2.

STC 3.3.

STC 3.4.

STC4
STC 4.1.

STC 4.2.

Tender Fee (ﬁﬁ_c("lw

Amount of declared non-refundable tender fee is to be submitted in the form of Demand Draft /
Pay Order, Payable at Kolkata and issued in favour of “Garden Reach Shipbuilders & Engineers
Limited” by any Nationalized/Scheduled Bank other than Co-operative Bank. Physical DD/PO to be
forwarded to Tendering Department of GRSE within 07 days of tender due date. A scanned copy of
the same is to be uploaded as an attachment to the PART-I of e-bid submission.

MSE registered firms having the tendered service listed in their MSE document will be eligible for
exemption of tender fee. To claim the exemption, a copy of the valid MSE certificate with its annexure
is to be scanned and uploaded as an attachment to the PART | of e-bid submission. The same is to
be confirmed in the techno-commercial concurrence format.

Exemption of Tender Fee is not applicable for JV / Consortium even if all the parties of the JV /
Consortium are eligible for exemption on individual basis as per above.

Non-submission of tender fee or MSE / NSIC certificate (as applicable) may lead to offer rejection.

EARNEST MONEY DEPOSIT (INTEREST FREE) SO SHT (&1 Ifga)

Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in form of
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach Shipbuilders
& Engineers Limited” by any Nationalized/Scheduled Bank other than Co-operative Bank. Physical
DD/PO to be forwarded to Tendering Department of GRSE within 05 days of tender due date. A
scanned copy of the same is to be uploaded as an attachment to the PART | e-bid submission.

EMD may also be submitted in the form of Bank Guarantee with six months validity as per enclosed
GRSE format and is to be forwarded directly to Tendering Authority (indicated in NIT Terms &
Requirement) by the Banker in Bankers' sealed envelope. Submission of Bank Guarantee by any other
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STC 4.3.

STC 4.4.

STC 45.

STC 4.6.

STC4.7.

STC 4.8.

means (except directly by Banker in Banker's sealed envelope) will not be accepted. Details of B.G.
areto be mentioned and PDF copy to be uploaded in Part-1 (Techno-Commercial) of offer of Tender
submission.

Vendors registered with GRSE shall be exempted from submission of EMD subject to submission of
valid copy of the registration certificate issued by GRSE having tender's service similar to tendering
service listed with the list of items / services which they are registered. In lieu, they shall be required
to submit Bid Security Declaration as per format provided as Annexure in this NIT.

MSE registered firms having the tendered service listed in their MSE document will be eligible for
exemption from submitting EMD. To claim the exemption a copy of the valid MSE certificate with its
annexure is to be scanned and uploaded as an attachment to the General Document part of E-
PROCUREMENT. The same is to be confirmed in the PART | concurrence format. In lieu, they shall be
required to submit Bid Security Declaration as per format provided as Annexure in this NIT.

MSE Registered Firms has to be submit Bid Security Declaration In lieu of Earnest Money Deposit as
per GRSE format.

Exemption of EMD is not applicable for JV / Consortium even if all the parties of the JV / Consortium
are eligible for such exemption on individual basis.

Non-submission of EMD OR a valid GRSE vendor registration certificate / MSE certificate
accompanied with Bid Security Declaration may lead to rejection of offer.

Refund of Earnest Money Deposits

STC. 4.8.1. EMD of unsuccessful bidders will be refunded/ returned within 30 days of finalisation of order

on surrendering the original copy of GRSE Money Receipt with an application by bidder
addressed to HOD of Ordering Department, GRSE on receipt of intimation from GRSE.

STC. 4.8.2. EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the date of

receipt of application along with original copy of Money Receipt from the bidder. EMD, if not
claimed within 1 year from the date of notification EMD will be forfeited.

STC. 4.8.3. EMD of successful bidder will be returned after receipt of security deposit against work order

STC 4.9.

as per contractual terms.

Forfeiture of Earnest Money Deposit (SIMI SH &I S&il): EMD may be forfeited under the
following circumstances:

STC. 4.9.1. The bidder withdraws the bid after opening of Price Bid during the period of validity of offer.

STC. 4.9.2. The bidder does not accept the correction of error in bid price as indicated in Clause

pertaining to CORRECTION OF ERRORS hereinafter.

STC. 4.9.3. The successful bidder fails within the specifies time limit to:

STCS5
STC 5.1.

STC 6
STC 6.1.

a. Acknowledge the LOA/Order
b. Furnish the required Security Deposit
¢. Non-performance of the contract by the Contractor

d. If any registered vendor with Fixed EMD withdraws its bid prior to finalisation of the orderand
during the period of bid validity, the Fixed EMD as deposited by the vendor shall be liable to
be forfeited.

VALIDITY OF OFFER (Y19 &1 ddT)

Offer should remain valid for a period of as per terms of specific NIT Terms & Requirements
(90/120/180 days) from the due date of the tender.

VENDOR'S CONFIRMATION W.R.T. LIMITED TENDER ENQUIRY

In case of Limited tender any bidder is not interested to quote, Vendor's confirmation of having
received the tender but not willing to quote / regretting to quote, must be forwarded for GRSE
reference & records. This should be treated as a requirement for the Vendor’s name to be retained
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STC7
STC 7.1.

STC 7.2

STC7.3.

STC 7.4.
STC 7.5.

STC 8
STC 8.1.

STCO
STC9.1.

STC9.2.

STC 10

STC 10.1.
STC 10.2.

in GRSE's select list. In case where a particular Vendor has not responded to tender enquiry for more
than 3 times, its name will be liable for de-registration.

SECURITY DEPOSIT (INTEREST FREE) Ufdyfd (sarl fgd)

Successful bidder will deposit an amount equivalent to the declared per cent of the total contract
value as interest free Security Deposit (SD) in the form of Pay Order/D. D/Bank Guarantee (with
validity of sixty days beyond contract period as per GRSE format) on any schedule bank other than
Co-operative bank payable at Kolkata, duly crossed favouring Garden Reach Shipbuilders &
Engineers Limited., within 15 days from the date of receipt of Contract / LOA or PO/ site clearance
as specified in the NIT.

In case of delay in submission of SD beyond aforementioned schedule, penal interest @ SLR plus
2% p.a. will be charged for delayed period of submission.

If Security Deposit is to be submitted in the form of Bank Guarantee the same should be executed
on the non-judicial stamp paper of Rs.100/- which should be obtained in the name of the executing
Banker. Bank guarantee must explicity mention GRSE SAP PO no. else B.G. will not be accepted. In
case a single stamp paper of Rs.100/- is not available, stamp paper of multiple denomination is
acceptable provided serial no. of such stamp paper are consecutive and are purchased on the same
date. Bank Guarantee should be executed strictly as per GRSE's format. Any alteration in the writing
is required to be authenticated by the signatory executing the Bank Guarantee under official seal.
Hard copy/Original B.G. must be submitted by vendor’s bank in banker's sealed envelope directly to
Ordering Authority of GRSE. Submission of Bank Guarantee by any other means (except directly by
Banker in Banker's sealed envelope) will not be accepted.

BG in PDF is to be uploaded by vendor in OBPS portal.

S.D. amount would be refunded / returned after successful execution of the job and certification of
Material Reconciliation Statement by Internal Audit, if applicable. Vendor is to apply for release of
their SD along with Job Completion Certificate through GRSE Ordering Dept. In the event of failure
to execute the order satisfactorily or default by the contractor/ sub-contractor, the security deposit
will be forfeited.

WORK DONE CERTIFICATE (W.D.C.) (fF€ BU BTH BT YHIUTUA)

Firm will put up Work Done for certification to site engineer /PL /or as specified in the NIT, along
with clearinspection reportsigned by Quality Assurance Authority. W.D.C. is to include whether work
has been completed as per delivery schedule or the delay in days/weeks occurred in completion of
work.

BILL SUBMISSION ({9 Trfa)

On obtaining WDC, bills are to be raised on monthly/quarterly/half-yearly/annually (as specified in
NIT) progressive basis in accordance with the Checklist as per GRSE format. Bills are to be submitted
at the Bill Receiving Counters located at the respective unit of Company. Bill is to be submitted (in
03 copies) in sealed envelope super-scribing on the envelope the Purchase Order No., Vendor code,
Bill / Invoice No., Name of person /employee to whom bill is addressed, for processing. For this
Service Name of the personto be mentioned on sealed envelope will be concerned Project Leader
of the Ship/Bill certifying officer.

Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with
inappropriate documents will be charged.

COMPLIANCE OF ESI & PF (3TH3(Ts 3R YIUW T 3(IUTc) / EMPLOYEE COMPENSATION POLICY
Compliance of ESI & PF of the engaged workman is the responsibility of the contractor.

For execution of job inside GRSE premises, vendor has to obtain clearance from HR Dept. regarding
statutory compliance of minimum wages, PF, ES|, etc. of their engaged workmen for release of
payment.
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STC 10.3.

STC 11
STC 11.1.

STC 11.2.

STC 11.3.

STC 12
STC 12.1.

STC 13

STC 13.1.

STC 13.2.

STC 13.3.

STC 14
STC 14.1.

In case the employees engaged by the Contractor are out of the purview of ESI then they should be
covered under Employee Compensation policy (covering benefits under EC Act). Further, it is
suggested to cover the Contractor's employees under a Mediclaim policy so that hospitalization
benefit can be provided in case of any medical emergency arising during the course of employment.

POLICE VERIFICATION FOR CONTRACT LABOUR WORKMEN (ST 4fiia! &1 Yfery daamu)

Police Verification certificates of character antecedents in respect of all employees of
Contractors/Sub-contractors for operating inside GRSE Ltd. are required to be submitted to Security
Dept./GRSE Ltd. before processing of Gate Passes.

A certificate from the contractor’s labour, clearly endorsing that characters of all his labourers have
been duly verified and found to be satisfactory be submitted to GRSE at the time of making Gate
Pass.

Photo Identity Card /Gate Pass as required by GRSE will be arranged by the contractor for his
employees at his own cost.

GST REGISTRATION (Sit T & Usiiarun)

The vendor will have to submit copy of GST registration certificate (Part A & Part B) along with the
Technical bid. Any bidder without having GST Registration Certificate will not be considered for
Ordering.

GUARANTEE PERIOD (TIRdY 3raftn

Guarantee / Warranty is applicable for a Period of as stipulated in NIT Terms & Requirements from
the date of completion of work.

Workmanship will be guaranteed for satisfactory performance for a period as stated in NIT. Any
faulty work carried out by the sub-contractor is to be rectified by them within the time stipulated by
the GRSE. In case of failure of sub- contractor to meet the ship's programme, outstanding
deficiencies shall be rectified by GRSE and all costs of such work shall have to be borne by the sub -
contractor).

During guarantee/ warranty period if any equipment or any component thereof supplied by the
contractor, suffers due to defective material and/ or due to improper design and/ or due to defective
drawing or due to faulty workmanship, the contractor will assume full responsibility of rectification
of such defective equipment or component thereof including all direct expenses relating to removal
and re-positioning of the replacement/ repaired equipment or component thereof and subsequent
test & trial, incurred thereon without any financial implication to GRSE.

PRICE (HcY)
For Tender in NIC Portal (T 3I'I€' i oida 7 %'g')

STC. 14.1.1. Price bid need to be filled up (excluding GST) in html format only through e-portal. No other

STC 14.2.

attachment regarding price will be allowed, if so, then offer will be rejected. For break-up of
prices, GRSE may attach excel sheet with the html format price bid and the bidder has to fill
up their prices in excel sheet and also in html format as per instruction in NIT.

For Tender in GeM Portal (ﬁ '&F TH Ll o L %‘g’)

STC. 14.2.1. Price bid needs to be filled up (with or without GST as specified in NIT) only through GeM

portal for the total job.

STC. 14.2.2. The Bidder may have to upload the breakup of their quoted price in line with BOQ, as specified

in NIT, along with their price offer in GeM portal.

STC. 14.2.3. The price should remain firm & fixed till satisfactory execution of the entire contract as per

NIT. GST percentage has to be indicated in the offer. GST registration certificate for the service
being tendered is to be enclosed with the techno-commercial bid. GST registration number is
to be quoted in all bills.

SCC/MB/NIC/LT/ENG INST3023/2526235 STAC Page 47 of 86



STC15 QUANTITY VARIATION (T 4q)

STC 15.1. Quantity as specified in the NIT/SOTR/Price Bid is tentative and it may vary according to the actual
requirement of the job. The selected bidder has to execute the required quantity at the same rate,
terms & conditions up to variation (+/-25%) or as specified in the NIT in addition to the initial
tendered quantity. Necessary amendment of Purchase Orders will be issued accordingly.

STC16  UNREASONABLE QUOTESS3AHETA T
STC 16.1. For Job Contract (FT Tfdal gq)

STC. 16.1.1. In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to
withdraw from the tender then such bid will be cancelled and EMD will be forfeited and
punitive action will be taken in line with the provision as per GRSE Vendor Policy.

STC. 16.1.2. However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote,
lower by 30% or more than estimate and also if the difference in price between L1 & L2 is
30% or more, then the quoted price to be analysed w.r.t tender requirement and if the L1
bidder fails to justify their quoted rate, the obtained L1 quote will be rejected and punitive
action will be taken in line with the provision as per GRSE Vendor Policy.

STC. 16.1.3. If the justification is acceptable to GRSE, then the bidder has to submit Bank Guarantee of
10% of the total Contract value (inclusive of GST) in addition to the Security Deposit (SD) and
Performance Bank Guarantee (PBG) for execution of the job till satisfactory completion of
entire contract. There shall be no exemption / relaxation for the Guarantee against
unreasonable quote. In case of breach of contract GRSE shall reserve the right to invoke the
BG and may impose tender holiday for a period as per GRSE Vendor policy.

STC 16.2. For Manpower Contract (Y9I Tfdal 89

STC. 16.2.1. The quoted price of the L1 bidder should comply with the prevailing Minimum Wages Act &
Other Statutory requirements i.e PF, ESI etc.

STC. 16.2.2. In case the quoted price of the L1 bidder is found unreasonably low i.e does not comply with
the Minimum Wages Act & Other Statutory requirements and the L1 bidder fails to justify
their quoted rate then the obtained L1 quote will be rejected and punitive action will be taken
in line with the provision as per GRSE Vendor Policy.

STC17  JOINT VENTURE (3gF SuH)

STC 17.1. The bids submitted by a joint-venture company of two or more firms/persons/entities as
partners/promoters shall comply with the following requirements:

STC. 17.1.1. The Joint Venture Agreement must be a registered document under the Indian Registration
Act and must be an independent and registered entity under the Companies Act/Indian
Partnership Act, having its own trade name and having separate CIN, PAN, GST and other
Statutory Licenses/Registrations independent of its promoters/partners.

STC. 17.1.2. All partners/promoters of the joint venture shall be liable jointly and severally for the
execution/performance of the project/contract and for all sorts of contractual obligations,
responsibilities and liabilities and consequences arising out of breach of terms and conditions
of contract.

STC. 17.1.3. A Certified/True copy of the Joint Venture Agreement shall have to be submitted with the bid
along with the resolution of Board of Directors (in case of a company) or a Power of Attorney
to be executed by all the Partners (in case of Partnership Firm) of JV entity authorizing such
person who will sign on behalf of JV entity.

STC. 17.1.4. Submission of EMD/SDs/Performance Guarantee etc, to be made by the Joint Venture
Company/Firm and similarly all payments would also be remitted to/in favour of the JV entity.

STC. 17.1.5. In order for a joint venture to qualify/meet the minimum criteria as may be specified in the
Tender, the experience and financial capability of each of its promoters/ partners would be

considered jointly to judge the experience and/or the financial capability of the JV entity as
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STC. 17.1.6.

STC. 17.1.7.

an independent entity. That is to say that the individual experience/qualification of each
partner/promoter of the JV would be considered together for ascertaining the
experience/qualification criteria of the JV. However, if any specific criteria/qualification is
mentioned in the Tender that has to be met by each of the partners, then in such case each
of the JV partner/promoters have to meet the same.

Neither the JV entity nor any of its partners/promoters should have been blacklisted, banned
or debarred from issuing any Tender or suffering Tender Holiday from participating in any
Tender process of Government of India or any of its Agencies or by any State Government or
by an PSU (both Central & State included) or by any Court/Tribunal. If so, then the bid is liable
to be rejected.

If selected, PO would be issued in favour of the JV.

STC 18 CONSORTIUM (3{cUaIoiH Tdeq)

STC 18.1. The bids submitted by a Consortium of two or more firms as partners shall comply with the following
requirements:

STC. 18.1.1.

STC. 18.1.2.

STC. 18.1.3.

STC. 18.1.4.

STC. 18.1.5.

STC. 18.1.6.

There must be a written Agreement for formation of the Consortium amongst its members
which should inter alia include the role of each member, the ratio of investment and the ratio
of profit/loss sharing. The terms of the Agreement cannot be modified post submission of the
bid and during execution of Contract, if awarded, without the express consent of GRSE. The
Consortium Agreement must record that as to which member would act as the Lead Member
in the Contract/Tender. This authorization shall be evidenced by submitting with the bid a
Power of Attorney authorizing such member to act on its behalf as Lead Member, signed by
legally authorized signatories of all other partners/members.

Each partner firm/company of a Consortium must legally authorize its representative who will
represent the partner firm/company to sign and execute the Consortium Agreement and all
other necessary papers/documents required for the formation of Consortium and all other
purpose relating to activities of Consortium.

The leader shall be authorized to incur liabilities and to receive instruction for and on behalf
of any and all partners/members of the consortium and the entire execution of the contract
and all other related documents shall be done under the supervision and involvement of the
lead member.

All partners of the consortium shall be liable jointly and severally for the execution of the
project or contract without any limitation of liability. Any default or lapse on the part of any
of the members of the Consortium regarding performance of the contract will be treated as
default on the part of the Consortium as a whole and the Lead Member alone will be
responsible for all consequential losses and damages that may be sustained by GRSE for such
default or lapse on the part of a member.

A Certified True copy of the Consortium contract/agreement entered into by and between the
consortium partners and a certified True copy of the Power of Attorney, referred above, must
be submitted with the bid and failure to submit any of such documents will make the bid of
the Consortium liable to be rejected.

If Contract is awarded to the Consortium, an Agreement would be executed by and between
GRSE and all the Consortium members wherein, inter alia, the role of each member and the
mode of payments to be specifically defined and/or mentioned. However, all the consortium
members shall remain, jointly and severally, responsible for execution and completion of the
Contract and also to make good for all losses and damages if any sustained or to be sustained
by GRSE in the subject contract due to default and/or negligence of the Consortium as a
whole or of any of its members. Any statement or clause seeking to limit the liability of each
member of the Consortium, such statement or clause to be treated as incompatible with the
principle of joint and several liability and the bid of the Consortium will be liable to be rejected
as not in compliance of tender specifications, without further evaluation.

SCC/MB/NIC/LT/ENG INST3023/2526235 STAC Page 49 of 86



STC. 18.1.7. In order to qualify/meet the qualification criteria, each of its partners/members or

combination of partners/members must meet the minimum criteria set for the individual
bidder. Failure to comply with this requirement will resultin rejection of the Consortium’s bid.
The data/figures of each of the partners/members of the Consortium shall be added
together in proportion to their participation in the Consortium, to determine the bidder’s
capacity as a whole to comply with the minimum criteria.

STC. 18.1.8. The percentage of partnership of the lead partner shall be highest among all the Consortium

partners. Bid has to be submitted by the Lead Partner in its name however it should be clearly
indicated that the lead partner is submitting such bid on behalf of a Consortium of which it is
the Lead Partner.

STC. 18.1.9. The lead partner shall be responsible for payment of Bid Security/EMD as well as the Security

Deposit & Performance Guarantee. However, the same has to be submitted by MSME/NSIC
firms also if such firm acts as a Lead partner.

STC. 18.1.10. All Payments to be made to the Lead Member pursuant to satisfactory execution of the job

as specified in the Contract irrespective of the performance by all the members. Payments
made to Lead partner of the Consortium would be construed as valid payment. Further the
Consortium members agree not to entangle GRSE in any internal dispute between the
Consortium members regarding payment/non-payment or any other issue and accordingly
waives their rights, if any in this regard.

STC. 18.1.11. None of the consortium partners/members should have been blacklisted, banned or debarred

STC 19
STC 19.1.

STC 20
STC 20.1.

STC 20.2.

STC 20.3.

STC 21
STC 21.1.

STC 22

or issued any Tender holiday from participating in Government Contracts by either the
Government of India or any of its Agencies or by any State Government or by an PSU (both
Central & State included) or by the Courts/Tribunals. If so, then the bid is liable to be rejected.

Note: The Consortium Agreement & the PoA is to be submitted by the Consortium’s Lead
partner along with the Bid for examination by GRSE. If the Consortium Agreement or the POA
does not meet the criteria as specified in the clause then such bid would be liable to be
rejected.

MAINTENANCE OF MACHINES (I3 &1 SRS

The maintenance of machines brought in by contractors are to be undertaken as per OEM
recommendations. Certificate to this effect is to be rendered by the contractor.

SUB-CONTRACTING OF SUB-CONTRACTED JOB (31 difdal &1 &1 34 dfda)

Sub-Contracting ofthe Sub-Contracted job is usually discouraged. When a contract is being finalised
with a Vendor/ Contractor for execution of a particular job, the Contractor shall not sub -contract the
job / a part of the job.

However, in case of requirement, the job in part or full could be sub-contracted with an approval
from GRSE and copy of the same has to be forwarded to Ordering Dept. & HR Dept. for their
information.

For sub-contracting of the sub-contracted job, the Vendor/Contractor has to submit the details of
the sub-contractor to whom the job will be loaded including their name, credentials, document of
past performance etc. for approval of GRSE Engineer In-Charge/ In-charge of User Dept./Project
Leader / Project Superintendent /Head of Units.

EXCESS/WASTE/REJECTED MATERIALS (3(faRa/ddR/ 3fdidpd I

Removal of excess/waste/rejected materials etc. generated during execution of work is to be
arranged by the Contractor at their own cost immediately after completion of work each day and
for non-removal of same by the Contractor, the expenditure incurred by GRSE (if any) in removing
these materials will be recovered from the available dues of the Contractor.

FIRE &SAFETY PRECAUTIONS3I Td TR& Araunar
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STC 22.1. The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as detailed in Fire &
Safety Guidelines (please refer www.grse.in). The Vendor/Contractor should take all safety
precautions and provide adequate supervision & control for their workmen in order to carry out the
job safely. In case of any violation of safety precaution and non-usage of safety equipment,
Contractor shall be liable for a penalty which is detailed in Fire and Safety Guidelines (please refer
www.grse.in). Penalty amount depends on the type and frequency of violation mentioned in the
safety guideline and the same will be deducted from the defaulter’s bill.

STC23  SAFETY GUIDELINE FOR MATERIAL HANDLING EQUIPMENT (St T IUHRUI %ﬁﬂ'ﬂﬁ?«’h}

STC 23.1. The Vendor/Contractor shall abide by the Safety Guidelines /regulations of GRSE as detailed in NIT.
The Vendor/Contractor should comply with all the Safety requirements like Statutory Examination
and Certification of Crane & associated lifting tackles, Display of SWL, Competency requirement of
Crane Operators, PUC etc. in order to carry out the job safely. In case of any violation GRSE will take
appropriate action as per policy.

STC24 MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES (Sfdcl &HaR! gRI 3MTs
T 31 FAH Ul 0§ swdaeR @l srfarid)

STC 24.1.  The Contractor shall ensure the use of ISI marked PPE by their engaged Employees. An indicative list
of ISI marked Personal Protective Equipment, is appended below for mandatory compliance by the
vendors without any deviation:

STC 24.2. LIST OF PPES (0} T} S &1 3=

Iilc;. Description Na:;: of Applicable area of Protection Standard
(i) Head Protection Safety In the shop floor / on board ship /| IS: 2925 or EN
Helmet working at height / under the | 397.
suspended load or any other place
where there is any possibility of head
injury.
(i) Foot Protection Safety (@) Mandatorily wear safety shoe while | (a)IS 15298 /EN
Shoes working in shop floor / on board ship/ | ISO 20345
Stores/ Dock floor or any other place
where there is possibility of foot injury.
(b) Mandatorily wear closed footwear
while entering the shipyard.
(c) Wear Rubber Gumboot while
working in water logged condition for | (b) Non IS
removing of water from ship’s tank,
compartment, Dock Galley etc., cleaning
of Dock floor / acid pickling area/
canteen cooking and washing areas etc.
(c) IS: 12254
(iii) Eye Protection Safety When engaged for welding / gas cutting | ANSI Z87.1 or
Goggles / grinding / chipping / painting / | EN166.
chemical handling or any other activity
where there is a possibility for eye injury
due to penetration of flying particles /
ultra violet radiation / splashing of
chemical etc.
(iv) Ear Protection Ear Plug In high noise area (>90 db). IS: 9167/ EN 352
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to full body harness) — To be worn
during carrying out job in the vertical
ascending / descending on the
scaffolding structure, working on the
suspended working platform and
inclined surface on the roof top,
horizontal movement at height.

;I(;. Description Na:;eE of Applicable area of Protection Standard
(v) Hand Protection Hand (@) Leather Hand Gloves — During | (a) 1S:6994/EN
Gloves material handling / welding / gas cutting | 407 for heat
or any other activity where there is | applications
possibility of hand injury due to contact | (gas cutting /
with sharp edges, hot spatter from | welding) / EN
welding or gas cutting processes. 420 for general
requirement /
(b) Electrical Rubber Hand Gloves — | EN 388 for
While executing any  electrical | mechanical
maintenance jobs. hazard
(b) IS 4770 for
(c) Acid / Alkali Proof Rubber Hand | electrical work
gloves — During handling of acid, skin | (c) EN 420 for
irritants chemical & solvent etc. general
requirement
(d) EN 388 for
mechanical
hazard
(vi) Respiratory Welding Dust Respirator — To be worn during | (a) IS: 9473 /EN:
Protection Fume grinding job, floor cleaning, dusting or | 149
Respirator, | any other activity where there is
Paint Fume | possibility of producing dust.
Respirator
or, Dust | (b) Welding Fume Respirator — To be | (b)IS: 9473 /EN:
mask worn during welding, gas cutting, | 149
brazing job etc.
(c) Chemical Respirator — To be worn | (c) IS: 15323
during painting, mixing of paint with | (Selection to be
solvents & FRP activities handling of | made according
acid, skin irritants, chemical & solvents | to the particular
etc. chemical
hazard)
(vii) Fall Protection Double To be worn while working in height:
lanyard
Safety Belt | (a) Double Lanyard Full Body Harness —
& harness, | During working at height such as on
automatic scaffolding  structure / suspended | (a)IS: 3521
fall arrestor | working platform / ship’s mast / fragile
roof / inclined surface on the roof top or
at any other height where there is a
possibility of person to fall and get
injured.
(b) Automatic fall arrestor (in addition | (b) EN 361
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::;. Description Na::; of Applicable area of Protection Standard
(viii) Electric Arc Flash | Electric Arc | To be worn during operation & | As per guideline
Protection rated flash | maintenance of electrical installations | of NFPA-70E
suit jacket, | inside the HT Switch Gear Rooms.
pant, hood
and gloves
(ix) Fire-Fighting (@)  Three | Personnel engaged in Fire Fighting | Fire  Proximity
protection Layer  Fire | service should wear Fire Close Proximity | Suit approved
Close Suit and use Self-Contained Breathing | by EN-469:2005
Proximity Apparatus (SCBA) Set during combating | + A1: 2006 +AC:
Suit fire in a hazardous environment. 2006D and CE.
Jacket &
(b)Self- Trouser (EN-
Contained 469)
Breathing Hand Gloves
Apparatus (EN-659)
(SCBA) Set Outer Head
Protection
Helmet (EN-
443/1997) and
inner Protection
EN 1391,
Self-Contained
Breathing
Apparatus(SCBA
) Set, as per
approval of CE
and EN-137
CLASS Il
standards and
Approval of
PESO
(x) Face protection Industrial When person engaged for grinding / | IS 8521
safety face | chipping / buffering or any other activity | Design of visor
shields with | where there is a possibility for face injury | may be selected
plastic visor | due to penetration of flying particles as per design of
safety helmet
(xi) Protective Cotton In the shop floor / on board ship /| IS: 177- 1989
Clothing boiler-suit production floor and in any other areas | (Reaffirmed in
of operation. 2003), Variety 3
standard
Note: Cotton-boiler suits should bear name of the contractors’ firm on the back-side of the
boiler-suit in legible manner for easy identification.

STC 24.3. Role of Contractors

STC. 24.3.1.

STC. 24.3.2.

SCC/MB/NIC/LT/ENG INST3023/2526235

Shall ensure attendance of their workmen and other personnel deployed by them, in the
scheduled safety-briefings, appropriate use of required PPEs and adoption of various safety
measures in their respective workplaces.

Shall provide adequate and appropriate PPEs conforming to IS / EN standards, as mentioned
at Para 3 and 4 of the Policy, at their own cost and ensure that their workmen mandatorily
use those PPEs as specified in this Policy vide SI. No. 3 or as advised by Safety Department
from time to time, according to the job requirement.
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STC. 24.3.3.

STC. 24.3.4.

STC. 24.3.5.

STC. 24.3.6.

Shall ensure submission of PPE Issue Matrix Register (as per Annexure — Il) to the user
department before commencement of work. Such Register should comprise of the name of
the contractor, P.O No., name of the workmen being deployed, allotment of PPEs and
signature of contractors’ workmen substantiating allotment of PPEs to them as per the IS
parameter laid down at Para 3 and 4 above.

Every contractor should ensure that their workmen have undergone safety training
programme, as per their nature of work, prior to commencement of work. Contractor has to
submit a report to the engaging / user department after completion of safety training
programme for obtaining permission to commence work under the particular P.O. A copy of
that report has to be forwarded to Safety Department for information and record.

In the event of any accident, the concerned contractor / their site In-charges / supervisors
must immediately inform the respective dealing officer of user department regarding
occurrence of such accident, who in turn will inform Works Manager of the respective unit
and Officer from Safety Department for initiation of further necessary action.

Ensure that no workman or other personnel deployed by them should loiter or work in shop
floor, onboard ship or in the yard without wearing basic PPEs like helmet, safety shoes etc.

STC 24.4. Role of contractors’ workmen

STC. 24.4.1.
STC. 24.4.2.

STC. 24.4.3.

Adhere to all necessary safety-guidelines at their work-sites and use appropriate PPEs.

Inform their supervisors / site In-charges in the event of loss or damage of their safety gears
/ PPEs so that the same can be replaced immediately by the concerned contractor and should
not be a reason for non-compliance.

To communicate proper use of PPEs to their co-workers in the event there is any non-
compliance.

STC 24.5. PENAL PROVISIONS FOR NON-COMPLIANCE

S/N | Type of violation

Penalty (INR)

1t Instance | 2" Instance | 3" Instance 4™ Instance

0] Not having / not INR INR Discontinued / debarred

using PPEs | INR 10,000/- from participating in

15,000/- 20,000/-

properly future tender upto 06
i i th 2 ti
(i) Use of defective / INR 5,000/ INR INR months / 02 consecutive

non IS PPEs 10,000/- 15,000/- tenders.

STC 24.6. DISCONTINUATION OF CONTRACT

STC. 24.6.1.

STC 25

In the case of repeated violation of safety guidelines, i.e, for more than 04 (four) instances
during any Financial Year, GRSE shall have the sole discretion to terminate all / such affected
contracts of the concerned non-complying contractor. GRSE may also impose Tender Holiday
up to maximum period of 03 years in the event of 05 instances of violation. Tender Holiday
will be issued on recommendation of existing Standing Committee and approval of
Competent Authority.

ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH & SAFETY(Q'CI'THTUT *ERE

Td AR JRef)

STC 25.1.

The vendor shall ensure compliance of Environment Management System (ISO14001:2014),

Occupational Health & Safety (ISO 45001:2018) & Energy Management System (ISO 50001:2011)
while carrying out their activity in the yard.

STC 26
STC 26.1.

ENERGY CONSERVATION (3ulf TR&go)

GRSE will provide power supply at free of cost for execution of job. The vendor should ensure that

the power during execution of job shall be used in a very economical way to save energy as per
Energy Management System of ISO 50001: 2011.
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STC27 GUARANTEE FOR RAW MATERIAL (3ifRfifa amaft ot MR

STC 27.1.  This Clause will be applicable for Collection of Raw materials /Free Issue materials from GRSE for the
jobs which are to be executed outside GRSE premises.

STC. 27.1.1. Raw materials will be required to collect from GRSE against submission of Bank Guarantee as
per GRSE format for the equivalent value of material as specified in NIT/Purchase Order.
Transportation of materials from GRSE to Sub-contractor's premises and transportation of
finished materials from Sub-contractor's premises up to GRSE is the responsibility of the
contractor or as specified in NIT.

STC. 27.1.2. Indemnity Bond affixing the Common Seal from the registered sub-contractors may be
accepted in lieu of Bank Guarantee but it should be backed by Insurance Coverage with GRSE
as the beneficiary on case to case basis. If the contractor is unable to take coverage, GRSE will
cover such risk and cost of premium will be borne by the contractor/recovered from their
dues.

STC. 27.1.3. Indemnity Bond has to be submitted as per GRSE Format on the non-judicial Stamp paper of
value Rs. 100/- and to be Notarized if Common Seal is not applicable.

STC. 27.1.4. During collection of material, the Transporter of the Sub-Contractor has to submit L-R copy,
failing which materials will not be issued to the Sub-Contractor.

STC. 27.1.5. For the jobs which are to be executed inside GRSE premises, submission of Bank Guarantee
or Indemnity Bond for Collection Raw materials is not required.

STC28 MATERIAL RECONCILIATION STATEMENT (MRS) (i e faaxm)

STC 28.1.  Firms are to furnish the material reconciliation statement (running MRS) to GRSE, for items supplied
by GRSE for execution of a job at vendor’s premises. Furnishing of MRS to be done immediately on
delivery of the Finished item/Block but not later than 30 days of delivery of the finished item showing
details of raw materials received, material actually consumed, excess material returned, wastage etc.
This  statement should be submitted with documentary evidence of material
issued/returned/wastage duly accepted by competent authority of GRSE and as per the GRSE format
and filled up check list for MRS. Permissible variation in MRS is 1.5% of design weight of structure.
MRS certification is to be completed by GRSE within 60 days of receipt of the same from vendors.

STC 28.2. Quantity of stiffeners used in transportation are to be mentioned in delivery challanclearly indicating
whether the stiffeners are: -

STC. 28.2.1. Temporary stiffeners supplied by vendor.
STC. 28.2.2. Sections of ABS quality supplied by GRSE.
STC 28.3. While submitting MRS of Finished item/Block, copies of certified MRS of all previous Finished
items/Blocks are to be enclosed. This will be called the final MRS.
STC29  INSURANCE (SiH)

STC 29.1. In case the sub-contracted job has to be executed at contractor’s premises, the Insurance has to be
taken by the contractor with appropriate value coverage for the underlying risks (the beneficiary
would be GRSE by endorsement) e.g. Loss due to following:

STC. 29.1.1. Fire as per AIFT including EQ, STFI at Contractors premises.
STC. 29.1.2. Burglary including theft during Storage at Contractors premises.

STC. 29.1.3. Marine transit to and fro as per ITC(A) including SRCC (on the basis of agreed valuation
between GRSE & contractors).

STC. 29.1.4. Loading & unloading including TP liability at all fabricator’s premises.
STC. 29.1.5. Loss due to infidelity of contractors whilst in storage.

STC. 29.1.6. Spoilage of material by contractors by any accidental reasons whatsoever.
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STC 29.2. If the contractor is unable to take coverage, GRSE will cover such risk and cost of premium will be
borne by the contractor/recovered from their dues.

STC 29.3. For the jobs which are to be executed inside GRSE premises, Insurance coverage will not be the
responsibility of contractor.

STC30  SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS (PRI UHR/BRIUS/aTeT Td
3 Rp18)

STC 30.1.  One fully responsible and Qualified Site-in-charge has to be posted at the site during progress of
work.

STC 30.2. Attendance Register, Wage Register etc. are to be maintained daily for the particular job on board
and to be shown as and when required.

STC 30.3. Details of technical personnel deployed for the job.

STC 30.4. Monthly progress report.

STC 30.5. Log book for re-work/ modification.

STC 30.6. Details of materials brought by vendor along with copies of challan.

STC 30.7. Proper record of hindrances is to be maintained by the sub-contractor for the purpose of timely
removal of the hindrance and is to be put up for approval by Project Leader/Site Engineer on weekly
basis. A copy of the same would have to be enclosed while submitting any request for waiver of
liquidated damages.

STC 30.8. Sufficient Supervisory Staff should be provided by the contractor during execution of work and in
case of any accident/ damage to GRSE properties, full responsibility will be attributed to the
contractor and loss incurred will be recovered from the contractor.

STC 31 WORKING HOURS @Rfm

STC 31.1.  The Contractor's normal working hours shall be in between 8 AM-5:06 PM from Monday to Friday
& from 8:00 AM to 1:00 PM on Saturday. 1st & 3rd Saturday is Non-Duty Saturday. Work may also
be required to be carried out in shifts (A, B & G shifts) as per GRSE's requirement. Also, work may be
required to be carried out on Sunday/Holiday or beyond schedule working hours as per requirement
of GRSE and the Contractor will have to arrange for same as per NIT Terms.

STC32  RISK PURCHASE (SIf8H TRg)

STC 32.1. In case the progress of work is not satisfactory and the contractor fails to maintain the schedule,
GRSE reserves the right to get the work done by alternative source at the risk and cost of sub-
contractor.

STC 32.2. GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, to
make good such default and or in the event of the contract being terminated, the balance of the
remaining service to be delivered there under. Any excess over the job price / service rates, paid and
incurred by GRSE, as the case may be, over the contract price shall be recoverable from the firm. To
make good the recoverable excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee
and/or with other available dues of the firm.

STC33  INDIVIDUALITY OF THE CONTRACT (IfdcT &t dufaaeran
STC 33.1. This Contract should be treated as anindividual contract and should not be related with other orders
with GRSE in respect of progress of work or payment.

STC34  SECRECY OF INFORMATION (I &I MU=

STC 34.1. All documents and drawings of this project are of confidential in nature and should be used explicitly
for the purpose for which they are provided. Drawings should not be copied and should be returned
to GRSE on completion of work.
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STC 34.2. No information in respect of contracts/orders shall be released to the national orinternational media
or any one not directly involved its execution without the express written approval of the Integrated
Headquarters, MOD (NAVY). In the event of any breach of above provisions, the vendor would have
to make good of any loss/ cost/ damage/ any other claim whatsoever preferred by anybody to GRSE
in this respect.

STC 34.3. Non-Disclosure Agreement (NDA) as specified in the NIT has to be submitted as per GRSE Format.

STC35  REGISTRATION OF NEW VENDOR (7T feishdl T UuflehRun)

STC 35.1. The contractor has to confirm if they are registered with GRSE and Indicate Vendor Code (5 digits)
and Product Code group accordingly in their offer. If the contractor is not registered with GRSE, then
documents required for provisional vendor registration has to be submitted to the Ordering
Department. For Permanent Vendor Registration with GRSE, the contractor has to submit their
application to GRSE Vendor Development Cell.

STC36 CONTRACT WORKMAN WAGE PAYMENT (Sfdal HHR &1 Holgel YITdH)

STC 36.1. Payment of wages to the contractor’s employee/workmen should be made through individual bank
account on monthly basis instead of cash payment. PF-UAN activation of all the contractor’s
employee/workmen is mandatory.

STC37  INSPECTION (FRiamn)

STC 37.1. Quality assurance authority: As per NIT/SOTR.

STC 37.2. Inspection to be carried out stage wise by Quality Assurance Authority. On completion of work for
any stage, vendor has to submit Inspection Offer to GRSE (Inspection Agency) for stage inspection.
GRSE (Inspection Agency) shall co-ordinate with the Outside Inspection Authorities (as applicable)
for carrying out inspection of completed job.

STC 37.3.  GRSE reserve the right to inspect all operations to be carried out by the contractor. Free access to
the work site at all the time shall be ensured by contractor. The presence or absence of GRSE
representative does not relieve contractor of the responsibility for quality control. The contractor
shall provide all assistance for carrying out inspection of completed work.

STC 37.4. Repeat inspection for any particular job is to be discouraged as far as possible. Hence the vendor
should complete the job in all respect prior to submission of Inspection Offer to avoid reoffering. In
case of repeatinspection happens for more than two occasions then the additional cost implication
incurred by GRSE will be deducted from the bills of the vendor at actual. Number of occasions of
repeatinspection for any particular job is to be indicated by GRSE in inspection note and same is to
be incorporated in the work done certificate for deduction of additional cost implication for repeat
inspection. Cost of deduction shall be calculated by Executing Dept., GRSE with the help of Finance
Dept., GRSE.

STC38 CORRECTION OF ERRORS (¢ guR)

STC 38.1. Bids determined to be responsive will be checked by GRSE for any arithmetic error. Errors will be
corrected by GRSE as follows:

STC 38.2. For Manual Tendering: -

STC. 38.2.1. Where there is a discrepancy between the rates in figures and in words, the rates in words will
govern.

STC. 38.2.2. Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

STC 38.3. For Tendering through NIC Portal: -

STC. 38.3.1. Where there is a discrepancy between the rates in html format and the attachment to price

bid (if applicable), the rates in attachment to price bid will govern. In attachment to Price bid;

SCC/MB/NIC/LT/ENG INST3023/2526235 STAC Page 57 of 86



STC 38.4.

if any discrepancy found between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will be considered.

For Tendering through GeM Portal: -

STC. 38.4.1. Where there is a discrepancy between the total price quoted in GeM Portal and the

STC 39
STC 39.1.

STC 39.2.

STC 40
STC 40.1.

STC 41
STC 41.1.

STC 42
STC 42.1.

STC 43
STC 43.1.

STC 43.2.

attachment (i.e break up of quoted pricein line with BOQ) to price offer, the total price quoted
in GeM portal will govern. In attachment to the Price offer, if any discrepancy found between
the unit rate and the line item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will be considered.

FORCE MAJEURE (3{UIRId g :

In the event of contractor being unable to fulfil the obligation under the agreement owing to force
majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE premises where the contractor
is working, the party affected shall not be held responsible for any failure or non-performance of
the duties and obligations under the agreement, provided that all responsible efforts have been
made to overcome the consequences of such failure, or non-performance. The time for
performances of the contractual obligation shall then be extended by period not more than the
duration of such events.

In the event of Force Majeure condition existing at contractor’s site in GRSE Premises or CPT areas
for GRSE work, GRSE is to be intimated with details of such happenings and cessations thereof, within
3 days. Force Majeure is to be limited to contractor’s site in GRSE/CPT premises for GRSE's work
only. Lock out/ Closure of contractor’'s factory premises or office or any other place outside
GRSE/CPT/GRSE nominated place as indicated above cannot be considered as a Force Majeure
condition under this contract.

TERMINATION OF CONTRACT (3{d¥ &1 FHTG

In the event of non-performance or non-engagement of manpower for the execution of the job
within the notice period, GRSE reserves the right to cancel the order in part or in full, and no
compensation whatsoever will be entertained.

DAMAGE OF MATERIALS / EQUIPMENTS (JMHYl/SUdRUI B Bal)

The contractor will ensure that no damage is caused to the materials, equipment or any other
property of GRSE due to negligence and / or any reason whatsoever by the contractor’'s personnel.
The cost of such damage will be suitably recovered from contractor’s bills.

OFFICE & STORAGE SPACE (HHIcd Td HSRUI RF)

The contractor will have to arrange their office & storage required for execution of job, for
cumulative order value of Rs.75 lakhs and above, of their own. However, space for placing up to one
container will be provided free of cost by GRSE. Container will have to be removed by the contractor
within 03 months from the date of final settlement with GRSE. In case of non-removal of container
within specified period penalty as deemed fit will be imposed for the occupied area of GRSE.

ARBITRATION (HeORid)

If at any time, before during or after the contract period, any unsettled claim, question, dispute or
difference arises between the parties, upon or in relation to or in connection with or in any way
touching or concerning this order, the same shall be settled/adjudicated through Arbitration to be
conducted by a Sole Arbitrator, to be appointed by the parties on mutual consent, in accordance
with the provisions of the Arbitration and Conciliation Act, 1996.

In the event the parties fail to mutually appoint a Sole Arbitrator within 30 days from the receipt of
a request by one party from the other, then either of the parties may approach the Hon'ble High
Court at Calcutta under the provisions of the Arbitration and Conciliation Act, 1996 for appointment
of a Sole Arbitrator by the Hon'ble Court.
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STC 43.3.

STC 43.4.
STC 43.5.

STC 43.6.

STC 43.7.

STC 43.8.

STC 44

STC 44.1.
STC 44.2.

STC 44.3.

STC 44.4.

STC 44.5.

STC 45

STC 45.1.

STC 45.2.

Such arbitration shall, in all respects, be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 and the rules framed there under or any statutory modification
or re-enactment thereof for the time being in force.

The Award of the Sole Arbitrator shall be final, conclusive and binding upon the Parties.

In the event of the death or resignation or incapacity or whatsoever of the said Sole Arbitrator if
appointed by the parties mutually the said parties may again appoint a suitable Substitute Arbitrator
in place of the erstwhile Sole Arbitrator to continue with the proceedings. In the event of
appointment of the Sole Arbitrator by the Hon'ble High court at Calcutta on death or resignation or
incapacity or whatsoever of the said Sole Arbitrator, either of the parties in this behalf, may make an
application to the Hon'ble High court at Calcutta for appointment of a Substitute Arbitrator and the
Hon'ble Court may pass such orders as it deems fit and proper.

Also, in the event an Arbitration award is set aside by a competent court the parties may appoint a
Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator mutually within the statutory period
then either of the parties may file an application before the Hon'ble High Court at Calcutta under
the provisions of the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator by
the Hon'ble Court in accordance with the provisions of the Arbitration & Conciliation Act.

The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and clerk, stamp
paper etc. shall be shared equally by the parties, unless otherwise directed by the Sole Arbitrator.
The venue of arbitration shall be at Kolkata and unless otherwise decided by the parties or by the
Sole Arbitrator himself, the venue shall be the premises of Garden Reach Shipbuilders & Engineers
Ltd. located at 43/46, Garden Reach Road, Kolkata 700 024.

The language of the proceeding shall be in English.

JURISDICTION (1 3fIhR)
Litigation, if any, pertaining to this contract will come under the jurisdiction of High Court at Kolkata.

All contracts shall be deemed to have been wholly made in Kolkata and all claims there under are
payable in Kolkata City and it is the distinct condition of the order that no suit or action for the
purpose of enforcing any claim in respect of the order shall be instituted in any Court other than
that situated in Kolkata City, West Bengal State, India.

The Firm is warranted that all service rendered by them shall conform to applicable city, states &
central laws, ordinances and regulations and the said Firm shall indemnify / defend / relieve GRSE
harmless, from / of against loss, cost of damage, by reason or any actual or alleged violation thereof.

GRSE shall not be liable under the workmen's compensation Act of 1923; in case any employee or
workmen receives injury while actually serving his employer in connection with the latter's work
inside the compound of GRSE Ltd.

All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR, CHILD LABOUR etc. as
applicable, shall be binding for the contract.
PREVALANCE OF NIT/STAC & CLARIFICATION

For any discrepancy between NIT (Notice Inviting Tender) and STAC, NIT statement may be taken as
final.

Clarification required, if any, regarding Tender Document, should be got resolved by contacting
competent authority of GRSE prior to submission of bid.
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ANNEXURE - 3: EXECUTED RELEVANT JOBS for TECHNICAL ELIGIBILITY
DURING LAST 03 YEARS
(To be submitted in Letterhead of bidder)

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

(A) Details of Executed relevant jobs:
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Note: Please add additional pages if required

(Signature of Authorized Representative)

Date:
Name:

Designation:
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ANNEXURE - 4: FORMAT for FINANCIAL ELIGIBILITY

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

(To be submitted in Letterhead of bidder)

A. Financial Data for evaluating Financial Eligibility

SL. | Accounting Financial Years Turn Over
No. Year (in INR)
1 2024-25 2023-24
2 2023-24 2022-23
3 2022-23 2021-22
Average for 03 years

(Signature of Authorized Representative)

Date:

Name:

Designation:

Note:

(
(

i) Financial Statements to be attached
ii) Annual Statement Audited / Certified by Chartered Accountant for the relevant last three (03) years is

to be provided while submitting the bid.
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ANNEXURE-5: FORMAT OF SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/
TENDER HOLIDAY
(To be submitted in Letterhead of bidder; MANDATORY FOR ALL TENDERS)

1. Name of the Bidder with Address: Date:
2. Job Description:
3. Tender Reference:

Sub: SELF-CERTIFICATION

| / We, Proprietor/ Partner(s)/ Director(s) of M/s. -----mmmmmmmmmmmmmm e hereby declare that our
firm/company namely M/s.-===----mmmmommmme oo have neither been blacklisted nor have received any

tender holiday by any PSUs/Central & State Govt. Organizations or any other Government / Quasi Government

Organizations during last 03 (three) years ending on ------- (date) from taking partin Government tenders.
Or
| / We Proprietor/ Partner(s)/ Director(s) of M/s. ------mmmmmommmmmommn- hereby declare that our
firm/company namely M/s.-=------==--mmm- oo oo - has received tender holiday from M/s----------------- --

——————————— (name of PSUs/Central & State Govt. Organizations or any other Government / Quasi Government
Organizations) from taking part in Government tenders for a period of ---------- months w.e.f.-------------- --
to -----mmm e (date). The period is over on -------------- (date) and now our firm/company is entitled to

take partin Government tenders. (relevant withdrawal/revocation document is attached).

In case the above information is found inappropriate / false, I/We are fully aware that the offer submitted by
our firm / contract awarded to our firm/company namely M/s ------------------ will be rejected/cancelled by
M/s GRSE, and EMD/SD shall be forfeited and appropriate action will be taken in accordance with the vendor
policy of GRSE.

(Signature of Authorized Representative with official seal)

Date:
Name:

Designation:

NB: PLEASE ENCLOSE COPY OF RELEVANT DOCUMENTS
*Strike out / omit whichever is not applicable
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ANNEXURE-6: FORMAT FOR DISCLOSURE BY CONTRACTOR OF EXISTING WORK
(To be submitted in Letterhead of bidder)

Name of the Bidder:

Job Description:

Tender Reference:

Details of Existing relevant jobs:
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(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:

Note: Please add additional pages if required.
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ANNEXURE-7: FORMAT FOR DISCLOSURE BY CONTRACTOR OF PROPOSED EXECUTION /

DEPLOYMENT PLAN OF THIS TENDERED JOB
(To be submitted in Letterhead of bidder)

Name of the Bidder:

Job Description:

Tender Reference:

Details of Existing relevant jobs:

Deployment of operatives per month for the Tendered job contract
(category wise)

SI. No.
USK SSK SK HSK Equipment

(Signature of Authorized Representative with official seal)

Date:
Name:

Designation:

Note: Please add additional pages if required.
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ANNEXURE-8: CONFIRMATION BY BIDDER CUM CHECKLIST FOR BID SUBMISSION

ATTACH SUPPORTING DOCUMENTS (PRICE NOT TO BE MENTIONED HERE)
APPLICABLE ONLYFOR TENDERS PUBLISHED IN GEM PORTAL

NIT No / fAfaersam:

Job Title / BT BT TH:

1.

BID REFERENCE NO./DATE*

2. NAME OF THE BIDDER
3 Proprietorship / Partnership / JV/ Consortium
: (agreementneed tobe submittedin case ofJV /Consortium)
4. ADDRESS OF THE BIDDER
5. Phone
6. E-mail
7. VendorRegn No. with GRSE (if Registered Vendor of GRSE)
8. MSME / NSIC REGISTRATION DETAILS (IF APPLICABLE)
9 TReDS REGISTRATION NUMBER
: (Offers of MSME notregistered with TReDS may not be considered)
10. GeM SELLER ID*
11. PAN
12. TAN (indicateif not applicable)
13. GST No.
14. PROVIDENTFUND ACCOUNTDETAILS
15. ESI DETAILS
16. COMPANY REGISTRATION DETAILS / TRADE LICENSE
17. Currency INR
18. GLOBAL DISCOUNT(Percentage)

COMMERCIAL TERM(S) / DETAILS

'3:; ATTRIBUTE DETAILS (VENDOR TO CONFIRM)
Details of instrument to be
indicated if required as perNIT

1. TENDER FEE
Indicate SUBMITTED / EXEMPTED /
NOT REQUIRED AS PER NIT
Details of instrumentto be

2 EARNEST MONEY |nd!cated if requiredas perNIT
Indicate SUBMITTED / EXEMPTED /
NOT REQUIRED AS PER NIT

Indicate ACCEPTANCE OF NIT

3. SECURITY DEPOSIT TERMS / DEVIATION (if any)

4 PERFORMANCE Indicate ACCEPTANCE OF NIT

i GUARANTEE TERMS / DEVIATION (if any)
Indicate ACCEPTANCE OF NIT
> TERM OF PRICE TERMS / DEVIATION (if any)

6 QUOTATION VALID Indicate ACCEPTANCE OF NIT

) TILL* TERMS / DEVIATION (if any)
COMMERCIAL TERMS
7. Note: Deviations Sought to Commercial Terms (if any)
are to be clearly mentioned.
TECHNICAL COMMENTS
8. Note: Deviations sought against SOTR / Technical Terms
are to be clearly mentioned.
DELIVERY SCHEDULE *
9. Note: Deviations sought w.r.t. Tender stipulation are to
be clearly mentioned.
DEVIATIONS TO OTHER NIT TERMS
10. Note: Deviations sought w.r.t. NIT Terms and not

specified above are to be clearly mentioned.
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TERMS OF PAYMENT

Indicate ACCEPTANCE OF NIT

11. PAYMENT WILL BE MADE .
fI'HROUGH ECSMODE} TERMS / DEVIATION (if any)
12. ORDER TO BEPLACED ON
13. PAYMENT TO BE MADE TO (IF ANOTHER AGENCY) PLEASE
INDICATE LATEST BANK DETAILS
14 SAC CODE (DETAILS TO BE PROVIDED IN GSTCODE
. PERCENTAGE TAB)
15. NAME OF SUPPLY STATE/UT
GST
16. (BIDDER TO INPUTONLYTOTAL APPLICABLE GSTIN
PERCENTAGE (%), IRRESPECTIVE OF IGST, CGST, SGSTOR
COMBINATION OF TWO TYPES OF GST)
DOCUMENT SUBMISSION / CONFIRMATIONS
Indicate SUBMITTED / NOT
1. INTEGRITY PACT REQUIRED AS PERNIT
2 NON-DOSCLOSURE Indicate SUBMITTED / NOT
) AGREEMENT REQUIRED AS PERNIT
DECLARATION [indicate SUBMITTED / NOT
3 REGARDING SUBMITTED and if put on
. BLACKLISTING/ TENDER | Tender Holiday /
HOLIDAY Blacklisted]
[indicate SUBMITTED
ACCEPTANCE MATRIXFOR (WITHOUT DEVIATION) /
4. NIT & STAC SUBMITTED (WITH
DEVIATION) / NOT
SUBMITTED]
[indicate SUBMITTED
ACCEPTANCE MATRIX FOR (WITHOUT DEVIATION) /
5. SOTR / SOR SUBMITTED (WITH
DEVIATION) / NOT
SUBMITTED]
6 FORMAT FOR TECHNICAL | [indicateSUBMITTED / NOT
: ELIGIBILITY SUBMITTED]
DISCLOSURE BY [indicate SUBMITTED / NOT
7. CONTRACTOR OF SUBMITTED]
EXISTING WORK
s FORMAT FOR FINANCIAL | [indicateSUBMITTED / NOT
) ELEGIBILITY CRITERIA SUBMITTED]
9 AVERAGE ANNUAL TURNOVER in INR FOR LAST 3
. FINANCIAL YEARS (RefSI-8 of NIT Terms & Requirements)
DOCUMENTS IN SUPPORT
OF FINANCIAL ELIGIBILITY L.
10. | CRITERIA (AuditReportincl, | Lndicate SUBMITTED /NOT

Profit & Loss and Balance

Sheet)

SUBMITTED]

ATTACH SUPPORTING DOCUMENTS (PRICE NOT TO BE MENTIONED HERE)

(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:
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ACCEPTANCE MATRIX FOR NIT & STAC

APPLICABLE ONLY FOR TENDERS PUBLISHED IN GEM PORTAL

NIT No fRfagr J@rm:

Job Title BT HTA:
Clause Bidder's Remarks Clause Bidder's Remarks Clause Bidder's Remarks
no (Accepted / Deviation Sought) No (Accepted / Deviation Sought) No (Accepted / Deviation Sought)
NIT TERMS & REQUIREMENTS
SlI-1 Sl-10 SI-19
SlI-2 Sl-11 SI-20
SI-3 Sl-12 Sl-21
Sl-4 SI-13 Sl-22
SI-5 Sl-14 Sl-23
Sl-6 SI-15 SI-24
SI-7 Sl-16 Sl-25
SI-8 SI-17 SI-26
sI-9 SI-18
NIT ARTICLES
Art.1 Art.10 Art.19
Art.2 Art.11 Art.20
Art3 Art.12 Art.21
Art.4 Art.13 Art.22
Art.5 Art.14 Art.23
Art.6 Art.15 Art.24
Art.7 Art.16 Art.25
Art.8 Art.17 Art.26
Art.9 Art.18
STANDARTTERMS & CONDITIONS (STAC)
STC1 STC 16 STC 31
sTC 2 STC 17 STC 32
STC3 STC 18 STC 33
STC 4 STC 19 STC 34
STC5 STC 20 STC 35
STC 6 STC 21 STC 36
sTC7 STC 22 STC 37
STC 8 STC 23 STC 38
STC9 STC 24 STC 39
STC 10 STC 25 STC 40
STC 11 STC 26 STC 41
STC 12 STC 27 STC 42
STC 13 STC 28 STC 43
STC 14 STC 29 STC 44
STC 15 STC 30 STC 45

(Signature of Authorized Representative with official seal)

Date:
Name:

Designation:
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ACCEPTANCE MATRIX FOR SOTR / SOR

APPLICABLE ONLYFOR TENDERS PUBLISHED IN GEM PORTAL

NIT No / Rfaer<em:

Job Title / BT &T TH:

Clause no

(Accepted / Deviation Sought)

Bidder's Remarks

INTENT

CONTRACTOR'’S SCOPE OF WORK

GRSE'S SCOPE OF SUPPLY

CONTRACTOR'’S SCOPE OF SUPPLY

GENERAL POINTS

WORKMANSHIP

INSPECTION

SECURITY

MISCELLANEOUS

10.

SCHEDULE

1.

WORK DONE CERTIFICATE (WDC) & BILL

12

MODIFICATION/ REWORK

13.

PLANNING & PROJECT MONITORING

14.

DELIVERY LIABILITY PERIOD
(WARRANTY)

15.

PRE- BID MEETINGS

16.

LIST OF MAIN EQUIPMENTAND
VENDORS

17.

ANNEXUREA

18.

ANNEXURE B

(Signature of Authorized Representative with official seal)

Designation:
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ANNEXURE-10: INTEGRITY PACT
(to be executed in Non-Judicial Stamp Paper of Rs.100/- and to be signed & stamped on all pages)

INTEGRITY PACT
Between

M/s Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as “The Principal”
and
M/ o hereinafter referred to as "the Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
! (Name of the job) “. The principal values full compliance
with all relevant laws of the land, rules, regulations, economic use of resources and of fairness
/transparency in its relations with its Bidder(s)/ or Contractors(s).

In order to achieve these goals, the principal will appoint an Independent External Monitor (IEM),
who will monitor the tender process and the execution of the contract for compliance with the principals
mentioned above.

Section 1- Commitments of the principal

[1] The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles: -

a. Noemployee of the principal, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand, take a promise for or accept for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
principal will in particular, before and during the tender process, provided to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential /additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contact execution.

c. The principal will exclude from the process all known prejudiced persons.

[2] If the principal obtains information on the conduct of any of its employees which is a criminal offence
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the principal will inform
the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2- Commitments of the Bidder(s)/Contractor(s)

[1] The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process
and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or
give to any of the principal's employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to in
order to obtain in exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.
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b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal.  This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any  offence under the relevant
IPC/PC Act, further the Bidder(s)/Contractor(s) will not use improperly, for
purpose of competition or personal gain, or pass on to others, any information or document provided
by the principal as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the

Agents/representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign particulars, if any. Furthers details as
mentioned in the "Guidelines on Indian agents of Foreign suppliers" shall be disclosed by the
Bidder(s)/Contractor(s). Further as mentioned in the Guidelines all the payments made to the Indian
agent/representative have to be in Indian Rupees only, copy of the "Guidelines on Indian agent of foreign
supplier” is annexed and marked as annex.

e. The Bidder(s)/Contractor(S) will,  when  presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

[2] The Bidders(s)/ Contractor(s) will not instigate third persons to commit offences, outline above
or be an accessory to such offence.

Section 3- Disqualification from tender process and exclusion from future contracts.

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
through a violation of Section 2, above or in any other form such as to put his reliability or credibility
in question, the principal is entitled to disqualify the Bidders(s)/ Contractor(s) from the tender
process or take action as per the extant procedure of the company.

Section 4- Compensation for Damages.

1) If the principal has disqualified the Bidder(s) from the tender process prior to the award according to
section 3, the principal is entitled to demand and recover the damages equivalent to earnest Money
deposit/Bid security.

2) If the Principal has terminated the contract according to section 3, or if the principal is entitled
to terminate the contract according to section 3, the Principal shall be entitted to demand and recover
from the contractor liquidated damages of the contract value or the amount equivalent to Performance
Bank Guarantee.

Section 5- Previous Transgression
1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other
company in any country conforming to the anti-corruption approach or with any other Public

Sector Enterprise in India that could justify his exclusion from the tender process.

2) If the Bidder makes incorrect statement on this subject he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in “Guidelines on Banning of business
dealing”
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Section 6- Equal treatment of all Bidders/Contractors/Sub-contractors.
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a commitment
in conformity with this integrity pact, and to submit it to the principal before contract signing.

2) The principal will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-Contractors.

3) The Principal will disqualify from the tender process all bidders who do not sign this pact or violates
its provisions.

Section 7- Criminal charges against violating Bidder(s) Contractor(s)/Sub -
Contractor(s)

If the principal obtains knowledge of conduct of a Bidder, contractor or subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Sub contractor which
constitutes corruption, or if the principal has substantive suspicion in this regard, the principal will
inform the same to the Chief Vigilance Officer.

Section 8- Independent External Monitor/Monitors

1 The Principal appoints competent and credible Independent External Monitor for this pact. The
task of the Monitor is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

2) The Monitor is not subject to instructions by the representative of the parties and perform his
functions neutrally and independently. He reports to the Chairman GRSE.

3) The Bidder(s)/Contractor (s) accepts that the Monitor has the right to access without restriction to
all project documentation of the principal including that provided by the contractor. The contractor will
also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to subcontractors. The
Monitor is under contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s) /Subcontractor(s) with confidentiality.

4) The Principal will provide to the Monitor sufficient information about all meeting among the parties
related to the project provided such meetings could have an impact on the contractual relations
between the principal and the contractor, The parties offer to the Monitor the option to participate in
such meetings.

5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the management of the principal and request the management to discontinue or
take corrective action, or to take other relevant action. The Monitor can in this regard submit non-
binding recommendations. Beyond this the Monitor has no right to demand from the parties that they
act in a specific manner, refrain from action or tolerate action.

6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks from the date
of reference or intimation to him by the principal and should the occasion arise, submit proposals for
correcting problematic situations.

7) Monitor shall be entitled to compensation on the same terms as being extended to/provided to
Independent Directors on the GRSE Board.

8) If the Monitor has reported to the Chairman GRSE a substantiated suspicion of an offence under
relevant IPC/PC act, and the Chairman GRSE has not, within the reasonable time taken visible action to
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also
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transmit this information directly to the Central Vigilance Commissioner.

9) The word ‘Monitor' would include both Singular and plural.

Section 9- Pact Duration:

This pact begins, when both parties have legally signed it. It expires for the contractor 18 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/determined by
Chairman of GRSE.

Section 10- Other provisions:
1 This agreement is subject to Indian Law, place of performance and jurisdiction is
the Registered Office of the principal i.e. Kolkata.

2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

4) Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(For & On behalf of the principal) (For & On behalf of the Bidder/Contractor)
Place e Place ...,
Date e Date ..o
Witness 1

(Signature, Name & Address)

Witness 2
(Signature, Name & Address)
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ANNEXURE-11: NON-DISCLOSURE AGREEMENT
(to be executed in Non-Judicial Stamp Paper of Rs.100/- and to be signed & stamped on all pages)

This Non-Disclosure Agreement executed this ............... Day Of .o 2025.
Between

GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED, a company incorporated under the provisions of
the Companies Act, 1956, having its Registered Office at 43/46, Garden Reach Road, Kolkata — 700024,
hereinafter referred to as "GRSE” (which expression shall unless excluded by or repugnant to the subject or
context be deemed to mean and include its successors-in-interest, administrators and assigns) of the FIRST
PART.

AND
M/s ____ (with full address)., hereinafter referred to as the L1 Bidder (which expression shall unless

excluded by orrepugnant to the subject or context be deemed to mean and include its successors-in —interest,
administrators and assigns) of the SECOND PART.

WHEREAS

For purpose of this Agreement, GRSE discloses (herein after referred to as the "Disclosing Party”) to the Bidd er
(herein after referred to as '‘Recipient”) Confidential Information as are required to give effect to the terms of
the NIT/Purchase Order and the Recipient receives and or accesses the said Confidential Information

WHEREAS the Bidder being considered inter alia for the purpose of work and as such
some of the data, drawings/documents in connection to execution of work against Tender No:
are required to be disclosed which shall be treated as confidential and
the said Recipient, shall not disclose or part with such drawings/documents either whole or in part to any
other third party, without prior written consent from GRSE.

AND WHEREAS the said Recipient, is obliged to execute an undertaking in the form of “Non-Disclosure
Agreement” on receiving Confidential Information in the form of data drawings/ documents and also
confidential/proprietary drawings or technical information of Indian Navy through Government of India or
any other party, as the case may be, by GRSE, duly promising and/or undertaking to keep and treat such data,
drawings/documents as strictly ‘confidential’.

NOW THEREFORE both GRSE and the Bidder do hereby agree as follows in the premises aforesaid: -

1. In the Premises aforesaid it is agreed as follows:

(a) "Confidential Information” means and includes any and all facts, knowledge, information, data and
drawings and documents of any nature whatsoever, whether written or electronic mode owned and/or
possessed by GRSE notwithstanding it belongs to any person, government or otherwise not limited to
ideas, designs, data, source code, processes, computer programming, flow diagrams, know how,
computer programming and other software and software techniques and such other notes,
interpretation, derivative or analysis of data that has been or may hereafter be provided or shown to the
Recipient or is gathered, received or obtained directly or is otherwise obtained from the review of GRSE's
documents. It is agreed that any and all reports, notes, minutes, summaries, flow charts, diagrams and
any other information that is prepared based on the discussions and interaction with GRSE pursuant to
this Agreement shall be deemed to be Confidential Information under this Agreement.

(b) During the pre-bid discussion and subsequent agreement between the parties herein, if any, for
execution of the job and also for a period of 10 years from the date of Expiry and/or foreclosure and/or
termination of the said NIT/PO, M/s ___., the Recipient, undertakes that the Confidential
Information so received in any form whatsoever shall be:

i)  Protected and kept as strictly confidential by them.
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ii)

iii)

V)

Vi)

Disclose to and used only by the persons within the organization of M/s . who have a need
to know solely for the purpose of pre-bid meeting and for execution of the work if awarded by GRSE
subsequently subject to their taking due care and protection of the system and data.

Used in whole or in part solely for the purpose of pre-bid meeting and for execution of the work if
awarded by GRSE subsequently in the manner as ordered by GRSE or to be ordered from time to time
exclusively and shall not be exploited for any other purpose or customers.

Neither be disclosed nor cause to be disclosed directly or indirectly to any third party.

Neither be copied nor otherwise be reproduced, in whole or in part without prior express consent
from GRSE.

Returned to GRSE forthwith on demand at any point of time and upon immediate foreclosure /expiry
of the contract if subsequently entered.

Nothing in this agreement or the disclosure of the Confidential Information or data or systems, to be
intended to be granted or shall be construed as granting to the Recipient., any rights, title, interest or
license other than the right to use such Confidential Information for the purpose of pre-bid meeting
and for the execution of the contract/job if subsequently awarded by GRSE and shall not be exploited
for any other purpose or customers of the Recipient. In this regard for the purpose of pre-bid meeting
or for execution of job if any, to be subsequently awarded by GRSE to the Recipient shall at all times
remain the exclusive property of GRSE and rest with GRSE.

The Recipient shall resort to any publicity or advertising in respect of this agreement or the subject
matter thereof and the subject matter of PO and/ or any Agreement, if any, to be entered into
subsequently.

The Recipient shall not make any copies or duplicate or reduce in writing the Confidential Information
or part thereof in anyway in whole or part any information without the prior written consent of GRSE
and where such copies or reproductions are permitted in accordance with this clause, the Recipient
shall treat them strictly confidential in accordance with the provisions of this agreement and comply
with the instructions of GRSE with regard to the protection and disposal of them.

If the Recipient is compelled under any law to disclose (whether by way of announce or otherwise) any
Confidential Information, it shall give prompt notice in writing of such fact to GRSE and shall provide all
cooperation and assistance as may be requested by GRSE in order to seek an appropriate remedy to
prevent or restrict such disclosure.

It is agreed by the Recipient that the Recipient shall take full responsibility while handling the
Confidential Information provided by GRSE, which means that the Recipient shall be fully responsible
of the acts of its employees/subcontractors/officers/associates who are required to handle the
Confidential Information provided by GRSE.

Indemnity: Recipient shall indemnify GRSE and hold harmless from and against all actions,
proceedings, claims, demands, losses, damages, costs (including between attorney and clients) charges,
expenses and consequences whatsoever that may be brought or made against or sustained or incurred
by GRSE in consequences resulting from any act or omission on the part of Recipient including its
employees/subcontractors/officers/associates.

The Recipient agrees and undertakes GRSE that the Recipient shall obtain appropriate indemnity from
its sub-contractors and outside personnel/workers to the effect that they will use Confidential
Information for construction of the ships only and for no other purpose and also, they would not divulge
or pass on any Confidential Information to any third party for any reason whatsoever.

The Recipient acknowledges the competitive value and confidential nature of the Confidential
Information and the resultant damage to GRSE if the Confidential Information is disclosed or allowed
to be disclosed to any unauthorized persons or used for the purpose of violation of this Agreement.
The Recipient confirms that it is imperative that all Confidential Information remains confidential. The
Recipient acknowledges that GRSE possesses Intellectual Property Rights in the Confidential
Information.
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10.

11.

12.

13.

14.

15.

16.

17.

The expiry, foreclosure or termination of the PO or any or all of the subsequent agreements entered
into by GRSE and the Recipient, if any, in pursuance of the pre-bid discussion, shall not relieve the
Recipient of their/its obligations under these presents which shall be effective and remain effective and
in full force, for a period of 10 years from the date of such expiry/foreclosure/termination of the PO.

In the event of expiry, foreclosure or termination, the Recipient shall forthwith return to GRSE, the
Confidential Information as received by them/it during tenure of the PO and/or subsequent
agreements.

Neither party shall assign any PO and / or any Agreement, if any, to be subsequently entered into,
without the written consent of the other and should there be any re-organization, merger, take over or
the like, its successor-in-interest shall be bound by the conditions of this Agreement.

Failure to enforce any provision of this agreement and/or failure to initiate timely action, will not
construe to be waiver and GRSE shall be freely entitled to enforce the provisions of this agreement at
any appropriate time thereafter.

In the event any provision of this Agreement shall be held invalid or unenforceable for any reason, that
provision shall not affect any other provision of this Agreement.

The Recipient acknowledges that Confidential Information belonging to GRSE is a valuable asset.
Disclosure in breach of this Agreement will result in irreparable injury to GRSE for which monetary
damage alone will not be an adequate remedy. Therefore, the parties agree that in the event of a breach
or threatened breach of the terms of this Agreement, GRSE will be entitled to specific performance,
injunctive relief or other equitable relief prohibiting any breach of this Agreement. Any such equitable
remedy shall be in addition to and not in lieu of, other appropriate relief at law which GRSE may be
entitled.

This agreement shall be governed under the Indian Laws and the Courts in Kolkata shall have exclusive
jurisdiction to try determine and adjudicate any disputes arising between the parties in relation to this
agreement.

GRSE' standard arbitration clause as contained in NIT shall apply to this agreement for resolution of
disputes between the parties.

IN WITNESS WHEREOF the parties have hereunto set and subscribed their respective hands and seals on the

day, month and year first above written.

FOR GARDEN REACH SHIPBUILDERS & FOR M/s R
ENGINEERS LTD
Signature: Signature:
Name: Name:
Address: Address:
WITNESS 1 WITNESS 2
Signature: Signature:
Name: Name:
Address: Address :
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ANNEXURE-12: FORMAT FOR BANK GUARNTEE TOWARDS EARNEST MONEY
(to be executed in Non-Judicial Stamp Paper of Rs.100/- and to be signed & stamped on all pages)
(To be used by all scheduled Banks)

BANK GUARANTEE TOWARDS EARNEST MONEY
GUARANTEE BOND
In consideration of M/s. Garden Reach Shipbuilders & Engineers Limited, 61, Garden Reach Road,

Kolkata - 700024 (hereinafter called “the Buyer”) having agreed to exempt
IVI/S ottt e having its registered office at .........cccccceceecevenunee. (hereinafter called
“the party”) from the demand ,under the terms and conditions contained in the Tender No.......ccooviviririnren
dated ..o (hereinafter called “the Said Tender”) of EARNEST MONEY DEPOSIT for the due fulfillment
by the said party's of the terms and conditions contained in the said Tender on production of a Bank Guarantee
fOr RS, (RUPEES.....oiiciiieirccreecrecte s only) We....ooeeeeeeeee Bank Limited ( hereinafter
referred to as “the Bank”) do hereby undertake to pay to the Buyer an amount not exceeding RS.......cccocvvvrurrirrins
(RUPEES ...ttt only) against any loss of any breach by the said Party of any of the terms

2. WE, oo 27T o] do hereby undertake to pay the amounts due and
payable under this Guarantee without any demur, merely on a demand from the Buyer stating that the amount
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Buyer by reason
of any breach by the said Party of any of the terms and conditions contained in the said Tender or by reason of
Party's failure to perform the said Tender. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee.

3. W, e Bank Limited further agree to the Guarantee herein contained s hall remain
in full force and effect during the period that would be taken for the performance of said Tender / Order and
that it shall continue to be enforceable till all the dues of the Buyer under or by virtue of the said Tender / Order
have been fully paid and its claims satisfied or discharged or till the Managing Director , Garden Reach
Shipbuilders & Engineers Limited ,certifies that the terms and conditions of the said Tender / Order have been
fully & properly carried out by the said party and accordingly discharges the Guarantee. Unless a demand or
claim under this Guarantee is made on us in writing on or beforethe ... We shall be discharged
from all liability under this Guarantee thereafter.

AW, e Bank Limited further agree with the Buyer that the Buyer shall
have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said Tender / Order or to extend time of performance by the said
Party from time to time or to postpone for any time or from time to time any of the powers exercisable by the
Buyer against the said Party and to forbear or enforce any of the terms and conditions relating to the said
Tender / Order and we shall not be relieved from our liability by reason of any such variation, or extensions
being granted to the said Party or for any forbearance , act or omission on the part of the Buyer or any
indulgence by the Buyer to the said Party or by any such matter of thing whatsoever which under the law
relating to sureties would but for this provision have effect of so relieving us.

5. WE i Bank Limited lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of the Buyer in writing.

6. Notwithstanding anything contained herein above, the liability of the Guarantor under this Guarantee is
restricted tO RS....oceveveerrinieceieien, (RUPEES....irrieieirieiinne only), and thatthis Guarantee shall remain in force
until its expiry on the .............. (date), unless a suit or action to enforce a claim under this Guarantee is made
against the Guarantor within six months from the aforesaid date of expiry, all the rights of beneficiary under
the said Guarantee shall be forfeited and the Guarantee shall be released and discharged from all liabilities
thereof.

FOI e Bank Limited

Dated the .....ccoovvinivenereree e, day of..coeeeen 20
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ANNEXURE-19: FORMAT FOR BANK GUARANTEE TOWARDS SECURITY DEPOSIT
(to be executed in Non-Judicial Stamp Paper of Rs.100/- and to be signed & stamped on all pages)
(to be used by all scheduled banks)

BANK GUARANTEE TOWARDS SECURITY DEPOSIT
GUARANTEE BOND
In consideration of M/s. Garden Reach Shipbuilders & Engineers Limited, 61, Garden Reach Road,

Kolkata - 700024 (hereinafter called “The Buyer”) having agreed to exempt
VIS e sttt having its registered office at ... ovvrnen (hereinafter
called "The Party”) from the demand, under the terms and conditions contained in the Tender/ Purchase Order
1N Lo YO dated ..o (hereinafter called “the said Tender/ Order”) of SECURITY
DEPOSIT for the due fulfillment by the said Party's of the terms and conditions contained in the said Order, on
production of a Bank Guarantee for Rs. ... (RUPEES .ottt only), we,
............................................................................ Bank Limited (hereinafter referred to as “the Bank”) do hereby undertake
to pay to the Buyer an amount not exceeding RS. ......ccccocoeneenirneenscinceinenee against any loss or damage caused to

or suffered by the Buyer by reason of any breach by the said Party of any of the terms and conditions contained
in the said order.

2. WE, o Bank do hereby undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on a demand from the Buyer stating that the amount claimed is due by
way of loss or damage caused to or would be caused to or suffered by the Buyer by reason of any breach by
the said Party of any of the terms and conditions contained in the said order or by reason of the Party's failure
to perform the said order. Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee.

3 W, e Bank Limited further agree to the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said Tender/ Order and
that it shall continue to be enforceable till all the dues of the Buyer under or by virtue of the said Tender/ Order
have been fully paid and its claims satisfied or discharged or till the Managing Director, Garden Reach
Shipbuilders & Engineers Limited, certifies that the terms and conditions of the said order have been fully and
properly carried out by the said Party and accordingly discharges the Guarantee. Unless a demand or claim
under this Guarantee is made on us in writing on or before the ..., we shall be dis charged
from all liability under this Guarantee thereafter.

4. W, o Bank Limited further agree with the Buyer that the Buyer shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Tender/ Order or to extend time of performance by the said Party from time
to time or to postpone for any time or from time to time any of the powers exercisable by the Buyer against
the said Party and to forbear or enforce any of the terms and conditions relating to the said Tender/ Order and
we shall not be relieved from our liability by reason of any such variation, or extension being granted to the
said Party or for any forbearance, act or omission on the part of the Buyer or any indulgence by the Buyer to
the said Party or by any such matter of thing whatsoever which under the law relating to sureties would but for
this provision have effect of so relieving us.

5. WE, e Bank Limited lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the Buyer in writing.

6. Notwithstanding anything contained hereinabove, the liability of the Guarantor under this Guarantee is
restricted to RS. oo (RUPEES ... ) and that this Guarantee shall
remain in force until its expiry onthe ... (date), unless asuit or action to enforce aclaim under
this Guarantee is made against the Guarantor within six months from the aforesaid date of expiry, all the rights
of the beneficiary under the said Guarantee shall be forfeited and the Guarantee shall be released and
discharged from all liabilities thereof.

FOI s Bank Limited.
Dated the ......ccccoovvevenenerirerernee day of . 20
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ANNEXURE-20: FORMAT FOR PERFORMANCE BANK GUARANTEE
(to be executed in Non-Judicial Stamp Paper of Rs.100/- and to be signed & stamped on all pages)
(to be used by all scheduled banks)

BANK GUARANTEE TOWARDS SATISFACTORY PERFORMANCE
GUARANTEE BOND

THIS DEED OF GUARANTEE made this............ day of..eecee BETWEEN .ot (hereinafter
called “THE BANK") which expression shall unless excluded by or repugnant to the context be deemed to include
its successors in Office and assigns of the ONE Part and GARDEN REACH SHIPBUILDERS AND ENGINEERS
LIMITED, having their Head Office at 61, GARDEN REACH ROAD, KOLKATA —700 024 (hereinafter called “THE
BUYERS") which expression shall unless excluded by or repugnant to the context be deemed to include their
successors in office and assigns of the other part.

WHEREAS, Messrs .......covveeneeen.having its registered office at ......cocovevieeeee i (hereinafter called
"THE SELLER") have accepted an Order No. .........ccceeneeee.fOr supply / work of .ceecevirinnaes from the Buyer

to execute / manufacture and deliver the same to Buyer in good condition.

AND WHEREAS it is one of the terms of the said order that the Seller shall furnish to the Buyer a Bank Guarantee

COMPIISING ..ccovvvieians % of the value of the order amounting to Rs.......ccccu. (RUPEES..coiuuvvmvericriinnee e e )
only for the satisfactory performance of the work done / material / equipment supplied against the said order
at least for a period of ......cccceeeveecesvevevenenne.. from the date of supply ie. from ................. AND

WHEREAS the Buyer has agreed to accept such Bank Guarantee.

NOW THIS INDENTURE WITNESSETH THAT in consideration of the premise the Bank hereby unequivocally
undertakes and agrees with the Buyer to pay to the Buyer upon demand in writing whenever required so by
them to do and within a fortnight from the date of such demand sum or sums not exceeding in the whole of
RS.eiirvrvrrees (RUPEES e ) only as may become payable to the Buyer by the seller by
virtue of or arising out of the Terms and Conditions of the said order.

Provided it is hereby expressly stipulated and agreed that if any question arises as to whether any sum has
become payable by the seller to buyer by virtue of or arising out of the said order, the decision of the Buyer will
be final and conclusive and the Guarantee herein contained shall not be revocable by notice or by reason of
dissolution or winding up of the business of the seller of any change in the constitution or composition of the
Seller’s business and the liability of the Bank under this presents shall not be impaired in any way by any
extension of time or variation or alteration made given conceded in the conditions of the said order or any
other indulgence given by the buyer or by reasons of any failure on the part of the Buyer to enforce any of their
remedies against the Sellers and/ or by reasons of failure on the part of the Buyer to observe or perform any of
the stipulation contained in the said order and to be observed or performed by the Sellers or by any other
dealings between the Buyer and the Seller whether any of the above takes place with or without the knowledge
of the Bank and that the Guarantee herein contained shall remain in full force and virtue only.

All claims and demands of the Buyer arising out of or in connection with the said order have been fully paid
and satisfied PROVIDED ALWAYS AND IT IS HEREBY AGREED BETWEEN THE PARTIES THAT a Bank's liability
under this Indenture shall remain in full force from the date of issue of the Guarantee till ........ccocooveiercics e e
and is limited to a sum of Rs. .......ccccccccc...(RUPEES o, ) only.

NOTWITHSTANDING anything stated above our liability under the Guarantee is restricted to Rs. ...cccoeoveeeeene .
(RUPEES .., ) only. Our Guarantee shall remain in force UPtO ....oovvniiieineniieiiee and
unless a claim or demand in writing is made on the Bank within 6 months from the date of expiry of the Bank
Guarantee the Bank shall be released and discharged from all liabilities thereunder.

SE AL, signature Of the bank
Date:
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ANNEXURE-22: FORMAT FOR INDEMNITY BOND FOR COLLECTION OF RAW MATERIAL/ FINISHED
GOODS/ EQUIPMENT/ INSTRUMENT
(to be executed in Non-Judicial Stamp Paper of Rs.100/- and to be signed & stamped on all pages)

PURCHASE ORDER NO. ......ccotrmutiiimmnniirnennnceeennnceeeenniecennnes DT.ceeeeriiiiniieannens OF GARDEN REACH
SHIPBUILDERS & ENGINEERS LTD.

THIS BOND OF INDEMNITY made this ... day of by the
VIS ettt sttt et ettt et ettt eteeae s . having its office and place of business situated at
(registered office address).......oueeeeecenieieeirree and Factory/Works address at .,

hereinafter referred to as the ‘CONTRACTOR'’, which expression shall unless excluded by or repugnant to the
context be deemed to include all its successors in interest and assigns where the context shall so permit, in
favour of Garden Reach Shipbuilders & Engineers Ltd, a Govt. Company incorporated under the companies Act,
1956, having its registered office at 61, Garden Reach Road, Kolkata — 700 024, hereinafter referred to as the
‘PRINCIPAL" which expression shall unless excluded by or repugnant to the context be deemed to include all its
successors in interest and assigns where the context shall so permit.

WHEREAS the contractor has entered into a contract with the principal bearing purchase order no.
......................................................... Dt wooeevsesresvecnieenne. fOF i, hereinafter referred to as the contract.

AND WHEREAS in accordance with the provisions of the said contract, the principal will supply and the
contractor will take into its possession and/ or custody necessary Process material, raw material/ finished
goods/equipment/equipment/instrume nt worth of RS. e (Rupees
................................................................ verememenen:ONly)  (hereinafter referred to as the '‘GOODS’) for the
performance of the said contracted job at Contractor's premises having its Works/Factory address
where the job to be carried out.

AND WHEREAS the contractor shall be fully responsible for the safe custody of the said goods while the same
will be in their possession for performance of the contracted job and for returning the same to the principal on
completion of the contracted job in acceptable condition upon the inspection by the concerned inspection
authority of the principal as specified in the aforesaid contract.

AND WHEREAS it is one of the provision of the said contract that the contractor shall execute an indemnity
bond amounting to RS. e (RUpees e e
........................................................................................... only) in favour of the principal duly indemnifying the
principal of from and against any or all losses and damages which the principal may suffer for non-return of the
said goods in acceptable condition by the contractor for any reason whatsoever or on any ground whatsoever.

AND WHEREAS it is also one of the terms of the said contract that the principal shall obtain a comprehensive
policy of insurance in the name of the principal for an amount equivalent to the value of the goods against loss,
partial loss, damage, partial damage and/ or deterioration partial deterioration of the goods due to happening
of any or all of the contingencies while the goods are in the custody of the contractor, like Risk of Fire, Riot,
Strike, Burglary, Theft, Transit loss including Fidelity guarantee of the contractor during storage of the goods at
the premises / workshop of the contractor and/ or during the operational process i.e. deviation from the
specified design/ drawing and/ or other specification and/ or standard causing rejection of the finished/
converted goods by the inspection authority of the principal. Cost of premium arisen out of insurance coverage
will be recovered from the contractor’s bill by the principal and the contractor has agreed for the same.

AND WHEREAS the contractor has agreed to execute a bond of indemnity in favour of the principal indemnifying
the principal of from and against any loss and damage which the said principal may suffer or be put to suffer
for non-return ofthe said goods in acceptable condition by the contractor for any reasonor ground whatsoever.

NOW THESE PRESENTS WITNESSES that in pursuance of the said contract and in consideration of the goods
being supplied and delivered to the contractor for the said contracted job and in pursuance of the said
contractor taking possession of the said goods in its faithful custody, the contractor hereby covenant and
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promise with the principal that they, the contractor, is responsible for the safe custody of the said goods until
delivery of the same back to the principal in acceptable condition upon due inspection by the inspection
authority of the of the principal, after performance of the contracted job and that the contractor shall and will
keep the principal harmless and indemnified of from and against any or all losses, damages, costs, charges and
expenses which the said principal may suffer, incur or be put to suffer, incur by reason of non-returning of the
said goods by the contractor to the principal after performing the contracted job, for any reason or ground
whatsoever and that the quantum of such loss or damage including consequential loss, if any, to be fixed by
the principal shall be final, conclusive and binding upon the contractor and the contractor shall pay the said
amount merely on a demand in writing from the principal within a fortnight from the date of the said demand.

In witness whereof, the contractor has executed these presents on the day month and year firstabove written.

Signed, Sealed and delivered

(SIGNATURE)

(Designation with official seal/stamp)

In the presence of Signature

Name

Address

Note: The Indemnity Bond has to be executed by the Managing Director/ CEO/ Official with ‘Power of Attorney”
of the PSU/ Limited Company affixing common seal.

If common seal is not applicable in case of other classes of firms, Indemnity Bond should be affixed with valid

seal of the firm, legally enforceable and to be executed by the Partner/ Proprietor/ official having requisite
"Power of Attorney”.
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ANNEXURE-23: FORMAT FOR BID SECURITY DECLARATION
(To be submitted in Company's Letterhead)

Date:
Bidder's Ref:
Tender Ref:

To,

Garden Reach Shipbuilders & Engineers Ltd.
61, Garden Reach Road,

Kolkata - 700 024

We the undersigned declare that:

We understand and undertake that, according to tender requirements, being a MSE / Registered vendor of
GRSE (copy of certificate attached) our bid for the tender mentioned above is supported by this Declaration
towards Security of this Bid / Offer.

We accept that we will automatically be suspended from being eligible for bidding in any Tender of Garden
Reach Shipbuilders & Engineers Ltd. for the period of 03 years starting from date of opening of price bid, if we
are in breach of any of our obligation(s) under the bid conditions as indicated hereunder:

(a) Have withdrawn our bid after opening of price bid and within the bid validity specified in the tender: or

(b) Having been notified of the acceptance of our bid by Garden Reach Shipbuilders & Engineers Ltd. during
the period of bid validity, (i) fail or refuse to execute the contract, OR (ii) fail or refuse to furnish the security
deposit, in accordance with relevant Article of the tender.

We also understand that this bid security declaration shall expire if we are not the successful bidder, upon the
earlier of (i) our receipt of your notification to us of the name of the successful bidder; or (ii) twenty-eight days
after the expiration of our bid.

Signature of authorized representative

Legal capacity of the personsigning the declaration

Complete name of personsigning the declaration

Duly authorized to sign the bid for and on behalf of M/s

Date:

[Corporate seal as appropriate]
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

|SL.| NATUREOF | FORMNO. | RESPONSIBILITY j REMARKS |
NO. STATUTORY 1 r
| REQUIREMENTS | N
01 Labour License Form -lI Contractor ’ Contractors engaging 20 or more contract |
| labours would apply for obtaining labour
|Incense (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.
Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour | Form-lI Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for | Form-VI | Contractor/ The contractor shall submit Form - VIl to
commencement |/ Principal the Inspector / Labour Enforcement
completion of Employer Officer (C), Kolkata within 15 days
work inimating  the  actual date  of

commencement / completion of the work.
The receipted copy of Form - VII should
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS o -

04 | Employee FORM- A Contractor Compnsmg of personal details like name,
Register father's name, DOB, Address efc. of the |

workmen engaged by the contractor. {
I

05 | Wages Payment | FORM-B Contractor Comprising of current rate of minimum |
Register wages, employees PF & ESI contribution |

and other allowances, if any. ‘

06 | Register of Loan/| FORM-C |  Contractor ITo maintain record of loans, fines and |

; Recoveries / Fines ~ | advances given, if any and monthly record
' | etc. | i of recoveries.

— - - - } — - - - —

07 | Attendance FORM-D |  Contractor Data of daily attendance of each workmen |
; Registers | engaged by the contractor indicating thelr
} in and out time.
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| SL. NATURE OF ‘ FORM NO. | RESPONSIBILITY | REMARKS
' NO. STATUTORY
REQUIREMENTS | B o

08 | Employment Card | Form - Xl Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of

I N . employment |

09 | Service Certificate | Form - VIiI Contractor To be issued by the contractor upon
termination of employment / completion of

_______ e e o |workefc. -

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

SCC/MB/NIC/LT/ENG INST3023/2526235
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submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR
COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS' WORKMEN

| SI.[ Relevant Statues | Responsibility | Compliances to be ensured as per the Statute 1|
No. !
01 | The Factories Act,| Contractor | 1. Leave with Wages: Every worker who has worked |
| 1948 & West Bengal for a period of 240 days or more is entitled to get leave |

with wages to be calculated one day for every 20 days |

of work performed by him.

Factories Rules, 1958

\

i
2. Payment of Overtime: Where a worker has worked |
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter ie. during three
consecutive months for any worker.

02 | Payment of Wages | Contractor | Contractors (employer) engaging less than 1,000
Act, 1936 persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03 |The Minimum Wages | Contractor | Contractors (employer) shall pay minimum wages to
Act, 1948 every worker as per the Central rates circulated by the
Management from time to time.

04 |The EPF & MP Act, | Contractor | 1. Every contractor shall obtain the following before
1952 commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.0 of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor | 2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged |
by him. The contribution for the preceding month |
should be remitted prior to expiry of the 15th day of the |
| following month. Contractors (Employers) are also
required to bear the administrative charges as

applicable.

SCC/MB/NIC/LT/ENG INST 3023/2526235 Annexures Page 84 of 86



C‘}mﬁ
GRSE.

SI. | Relevant Statues | Responsibility | Compliances to be ensured as per the Statute
No.
05 | The ESI Act, 1948 Contractor | 1. Every contractor shall obtain the following:

a) ESI Code No. of the firm

(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

Contractor | 2. Every contractor shall remit ESI contribution
(employers’ share @ 3.25% and employees’ share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06 |The Payment of | Contractor | 1.Contractors shall pay annual bonus to their workmen |
Bonus Act 1965 & (Contract Labour) drawing wages below and upto Rs.
Rules 21,000/- per month. Bonus will be payable minimum @

8.33% and maximum @ 20% of annual wages.
Contractor | 2. Register in Form - C format {Rule 4(b)} of ‘The
Payment of Bonus Act, 1965'is to be maintained by the
contractor for submission of Annual Return as per the
Act.
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RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

(1) Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) Al outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
iIs coming as the said supervisor)

(V) The supervisor's name should not be mentioned in the employee register as he
is not a contract labour.

(v) Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-ll which is to be submitted to ALC (C) for obtaining labour license
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(viii)  Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.

LA 2 2 2
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