
GARDEN REACH SHIPBUILDERS & ENGINEERS LTD. 
गार्डन रीच शिपशिल् र्र्सड ण्‍ र् जंीीशनरर्सड श शिटेर् 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(भारत र्सरकार का प्रशतष् ठान) 
                                    Address 43/46, Garden Reach Road, Kolkata-700 024 

Phone दरूभाष: (033)2469-8100 to 8114 Extn शिस्तार 200,  
Web siteवेि: www.grse.in, E-Mailई िे : nandi.suchita@grse.co.in 

CIN र्सी आई णन: L35111WB1934GOI007891 

 NOTICE INVITING TENDER (NIT) 
                                                                शनशवदा आिजत्रण र्सचूना 
 

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builder and 
Engineering Product Company, invites interested, reputed, resourceful and financially 
solvent Electrical contractors to submit single stage two-part (Part I- Techno-Commercial 
& Part II- Price) bids through e-tendering mode for the work package as per following bid 
document.  
  

NIT No शनशवदा र्सजख्रा: SCC/AKD/OT(PRESS)/Erection/AL Block/024/ET-1873. 
                                                              Dated: 21/06/2022 

Job Title कारड का नाि: “Biennial Rate Contract for Erection of Aluminium 
Blocks and Units for Various Projects at GRSE” 

Tender issuing Deptशिभाग द्वारा ीारी: Contract Cell (र्सजशवदा शिभाग) 
 

 

ARTICLE 1 अनछेुद-1: SCHEDULE OF CALENDAR DATES  

र्सिाराव ी की अनरु्सचूी: 

 

ARTICLE 2 अनछेुद-2: COMMERCIAL REQUIREMENT FOR THE NIT  

शनशवदा की ब्रवर्साशरक आवश्रकता:  

 FEES / DEPOSITS  

Tender Fee (refer clause 03 of STAC) शनशवदा 

प्रपत्र िुल्र (स्टैक के पररछेद 03 िे उदधृत)  

INR 500/-* (Rupees Five hundred Only) 

Earnest Money Deposit (EMD) (refer clause 04 

of STAC) िराना राशि ीिा (स्टैक के पररछेद 04 िे 

उदधृत)  

INR 5,00,000/-* (Rupees Five Lakhs Only) 

Security Deposit (SD) प्रशतभूशत  3 % of individual Work Order Value (inclusive of GST) 

PBG पी िी ीी 3 % of individual Work Order Value (inclusive of GST) 

Liquidated Damages पररशनधाडररत नुकर्सान 0.5% per week, Max 5% of unexecuted job  

Billing Frequency शि  करने की अवधी  Stage wise Progressive Bill basis 

Evaluation of L1 ण 1 का िूल्राजकन In Totality  

 

SCHEDULE र्सारणी 

Bid submission Starting Date  

शनशवदा ीिा करन ेकी प्रारजशभक शतशि   
08/07/2022  
 

12:00 hrs. 

Tender Due Date 

शनशवदा ीिा की अजशति शतिी  
13/07/2022 12:00 hrs. 

Tender Opening Date (Part I) 

शनशवदा खु ने की शतिी  

(तकनीकी- वाशणशयरकिो ी भाग-I) 

15/07/2022 14:00 hrs. 

Offer Validity Period minimum 

ऑफर की शनरुन्ति वैधता अवधी 
90 days from date of opening of Tender (Part – I) 

http://www.grse.in/
mailto:nandi.suchita@grse.co.in
http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English


GARDEN REACH SHIPBUILDERS & ENGINEERS LTD. 
गार्डन रीच शिपशिल् र्र्सड ण्‍ र् जंीीशनरर्सड श शिटेर् 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(भारत र्सरकार का प्रशतष् ठान) 
* [The submission of EMD & Tender Fee instrument is MANDATORY for joint-venture or 
consortium of two or more firms and there shall be no exemption applicable against 
submission of NSIC/MSE certificates by the firms] 
 

ARTICLE 3 अनछेुद-3: ANNEXURES ENCLOSED FORMING PART OF THIS e-TENDER ई-

शनशवदा अजतगडत र्सज शगत पररछेद:  
 

 

 

Annexure 1 संलग्नक-1 
 

Statement of Technical Requirement (SOTR) (attached with 
NIT)   

Annexure 2 संलग्नक-2 

 

GRSE Standard Terms and Conditions (STAC) (attached with 
NIT) 

Annexure 3 र्सज ग्नक-3 

 

Format for Technical Eligibility Criteria (attached with NIT) 

Annexure 4 र्सज ग्नक-4 Format for Financial Eligibility Criteria (attached with NIT) 

Annexure 5 र्सज ग्नक-5 Format for Self-Certification for not having blacklisted /not 
received any tender holiday 

Annexure 6 र्सज ग्नक-6 Price Escalation Details Guideline (attached with NIT) 

Annexure 7 र्सज ग्नक-7 Guidelines of Vendor Rating system & performance Evaluation 
mechanism for job loading (attached with NIT) 

Annexure 8 र्सज ग्नक-8 Fire & Safety Guidelines (please refer 
www.grse.inTenderEnclosures Related to tenders of Sub-
Contracting Activities) 

Annexure 9 र्सज ग्नक-9 Special condition of contract (please refer 
www.grse.inTenderEnclosures Related to tenders of Sub-
Contracting Activities) 

Annexure 10 र्सज ग्नक-10 Contractors Responsibility (please refer 
www.grse.inTenderEnclosures Related to tenders of Sub-
Contracting Activities) 

Annexure 11 र्सज ग्नक-11 General Requirement (please refer 
www.grse.inTenderEnclosures Related to tenders of Sub-
Contracting Activities) 

Annexure 12 र्सज ग्नक-12 Check List for Bill Submission (attached with NIT) 

Annexure 13 र्सज ग्नक-13 PF, ESI declaration form (please refer 
www.grse.inTenderEnclosures Related to tenders of Sub-
Contracting Activities) 

Annexure 14 र्सज ग्नक-14 Format for - Bank Guarantee Format for SD (please refer 
www.grse.inTenderEnclosures Related to tenders of Sub-
Contracting Activities) 

Annexure 15 र्सज ग्नक-15 Format for - Bank Guarantee Format for PBG (please refer 
www.grse.inTenderEnclosures Related to tenders of Sub-
Contracting Activities) 

Annexure 16 र्सज ग्नक-16 Format for - Bank Guarantee for EMD (please refer 
www.grse.in) 

Annexure 17 संलग्नक-17 Check List of Statutory Responsibility of Contractor within 
GRSE (attached with NIT) 

Annexure 18 संलग्नक-18 Format for Integrity Pact (attached with NIT) 

http://www.grse.in/


GARDEN REACH SHIPBUILDERS & ENGINEERS LTD. 
गार्डन रीच शिपशिल् र्र्सड ण्‍ र् जंीीशनरर्सड श शिटेर् 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(भारत र्सरकार का प्रशतष् ठान) 

ARTICLE 4 अनछेुद-4: DOCUMENTS TO BE UPLOADED अप ोर् हते ुदस्तावीे 
Self-Attested documents are to be scanned and uploaded with Part I of e-bid 

ई-शिर् के भाग-1 के र्साि स्कैन णवज अप ोर् हते ुस्वअशभप्रािाशणत दस्तावीे 

SL DESCRIPTION  

1 DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes 

2 DD/PO /BG or MSE/NSIC Exemption certificate towards EMD  Yes 

3 Technical Acceptance format as available with NIT after being downloaded 
and filled up 

Yes 

4 Commercial Acceptance Format as available with NIT after being 
downloaded and filled up 

Yes 

5 Documents meeting the Technical Eligibility Criteria as per format at 
Annexure 3 

Yes 

6 Documents meeting the Financial Eligibility Criteria as per format at  
Annexure 4 

Yes 

7 Audited/Certified Annual Accounts and Annual Report for last three (03) 
financial years ending on 31st March’21 in support of Financial Eligibility. 

Yes 

8 Self-certification for not having blacklisted /not received any tender holiday 
as per format at Annexure 5 

Yes 

9 PAN /TAN, GST, Labour License Certificate, Registration Certificate of the 
Company with ROC 

Yes 

10 Partnership Deed / Memorandum and the Article of Association of the firm 
confirming partners and lead partner.  

Yes 

11 Joint Venture Agreement / Memorandum of Understanding with Power of 
Attorney in favour of lead member. 

Yes 

12 Copies of registration with PF, ESI authorities/ / last challans etc. Yes 

13 Integrity Pact (refer clause 01 of STAC)  

14 Government E-Market Place (GeM) registration certificate with Unique GeM 
Seller ID 

Yes 

 
a. In case of non-submission of documents as mentioned above, the bidder is liable to 

be considered as disqualified. 
  

b. The Bidders has to submit ink signed hard copy of all above documents within 03 
days from opening of Part I bid. 

 

c. Registered Vendors with GRSE need not upload documents at Sl. 9 above, if valid 
documents already submitted / available with GRSE Vendor Registration Cell. 

 

d. Bidders have to indicate Unique GeM Seller ID in COMMERCIAL MATRIX or prior to 
opening of price bids, failing which price bid of the bidder will not to be opened for 
further processing. 

 
 
 
 
 
 
 
 
 
 
 
 
 



GARDEN REACH SHIPBUILDERS & ENGINEERS LTD. 
गार्डन रीच शिपशिल् र्र्सड ण्‍ र् जंीीशनरर्सड श शिटेर् 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(भारत र्सरकार का प्रशतष् ठान) 

ARTICLE 5 अनछेुद-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT  

वास्तशवक प्रपत्र ीो ीिा करन ेहैं:   
 

PHYSICAL SUBMISSION 

1 Tender Fee Instrument Within 03 days from opening of Part I bid 

2 EMD Instrument Within 03 days from opening of Part I bid 

NOTE: If instruments submitted 
through demand draft, the 
same to be drawn in 
favour of: 

 
GARDEN REACH SHIPBUILDERS & 
ENGINEERS LIMITED 

The demand drafts should 
be payable at  

Kolkata 

3. Integrity Pact Within 03 days from opening of Part I bid 

 
Note: Above mentioned original Negotiable Instruments as stipulated, to reach to AGM 
(Contract), Contract Cell, Commercial Department, New Building complex,1st Floor, GRSE 
Main Unit, 43/46, Garden Reach Road, Kolkata-700 024 within stipulated period as indicated 
above in a sealed envelope with tender number and job duly superscripting on it. 
 

ARTICLE 6 अनछेुद-6: JOB EXECUTION SCHEDULE कारड शनष्पादन र्सचूी 
 

(A) Tenure of Contract र्सजशवदा कारडका - Initially, the rate contract shall be established for a 

period of 02 (Two) Years. The contract period may be extended for a further period of 
maximum 02 years with an escalation of rates [one time and not on yearly basis] or reduced 
as per requirement of GRSE production schedule.  
 

(B)  Mobilisation Period  ाििजदी अवधी- 07 days from date of placement of LOA/Purchase 

Order will be given for commencement of work. 
 

(C) Job Starting Date कारड आरम्भ शतिी - Job is to be started immediately after mobilization 
subject to availability of site clearance, materials and drawings. 
 
 

(D)  Job Completion Schedule कारड र्सिाप्ती शतिी – The Job completion schedule for Erection of 

Aluminium Blocks and Units are given below: 
 

For Blocks/Units 
Up to 5T 20 Days 

More than 5T, less than 10T 30 Days 

Details will be as per Clause No 12 of SOR No. ERECTION/H/01/2020 Rev-B (Annexure-1) 
 
(E) Inspection Authority: - GRSE (QA)/ WOT/IRS. 
(F) Place of Work: The job is required to be executed at GRSE(MW/FOJ/RBD/KPDD). 
 

ARTICLE 7 अनछेुद-7: JOB EXECUTION कारड शनष्पादन - 

Job is to be carried out strictly as per SOR No: ERECTION/H/01/2020 Rev-B Dated 
31.01.2022 (Annexure 1), Drawings, GRSE requirement and in case of doubt, instructions of 
the Engineer-in-charge / PL OR their nominated representative are to be followed.  
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गार्डन रीच शिपशिल् र्र्सड ण्‍ र् जंीीशनरर्सड श शिटेर् 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(भारत र्सरकार का प्रशतष् ठान) 
 

ARTICLE 8 अनछेुद-8: GUARANTEE & WARRANTY गारजटी णवज वारजटी - 

Guarantee / Warranty of the job: Applicable for a Period of 12 months from the date of final 
Inspection of the job. Any faulty work carried out by the sub-contractor is to be rectified by 
them within the time stipulated by the GRSE. In case of failure of sub- contractor to meet the 
ship's construction schedule, outstanding deficiencies shall be rectified by GRSE and all costs 
of such work shall have to be borne by the sub-contractor. 
The details are as per clause 08 of STAC (Annexure 2)                    
 

ARTICLE 9 अनछेुद-9: PRICE िलू्र - 

Price quoted will be firm and fixed till the tenure of the contract of two (02) years. Price is to 
be quoted considering all taxes & duties except GST. GST is to be indicated separately in the 
Price Bid and will be paid extra as per ruling rate. No escalation whatsoever will be 
considered under any circumstances within the valid tenure of contract. 
 

ARTICLE 10 अनुछेद-10: ESCALATION िलू्र वदृ्धी - 

The initial established rates will be valid till the tenure of the contract i.e. for a period of two 
(02) years. Thereafter, one-time Escalation will be applicable on the established rates as 
detailed in Annexure 6, only for the unexecuted portion of work goes beyond the contractual 
period and where the delay thereof is proved beyond doubt and not attributable to the 
contractor. Where the job has already loaded and it is under progress will not be considered 
for escalation of price. 
However, in case of extension/ delay is attributable to the contractor for the unexecuted 
portion of work, then the escalation clause will not be applicable and LD will also be levied. 
 

ARTICLE 11 अनुछेद-11: FREAK LOW QUOTES अतकडर्सजगत भाव - 

a) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to 
withdraw from the tender then such bid will be cancelled and EMD will be forfeited and 
punitive action will be taken in line with the provision as per GRSE Vendor policy. 

b) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low 
quote, lower by 30% or more than estimate and also if the difference in price between L1 & L2 
is 30% or more, then the quoted price to be analysed w.r.t. tender requirement and if the L1 
bidder fails to justify their quoted rate, the obtained L1 quote will be rejected. 

c) If the justification is acceptable to GRSE, then bidder have to submit a declaration to 
execute the job till satisfactory completion of entire contract. In case of breach of contract 
GRSE shall reserve the right to impose tender holiday as per GRSE Vendor policy. 

 

ARTICLE 12 अनछेुद-12:  OFFER VALIDITY प्रस्ताव की वधै्रता- 

Offer is to be valid for 90 days from the date of opening of Part-I bid i.e. Techno-commercial 
bid. Under exceptional circumstances GRSE may request for extension of price validity, 
beyond 180 days against valid reason. 
 

 ARTICLE 13 अनछेुद-13: CONDITIONAL OFFER र्सितड प्रस्ताव - 

Conditional offers w.r.t. SOTR (Annexure 1) will not be accepted.  
 

ARTICLE 14 अनछेुद-14: DETERMINATION OF L1 ण -1 का चरन - 

L1 bidder will be decided on totality basis. 
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ARTICLE 15 अनछेुद-15: BOQ िी ओ क्र ु- 

BOQ as given in the tender is tentative and it may vary according to actual requirement of job 
during the period of rate contract. The selected Bidder has to execute the required quantity at 
same rate and terms & Condition up to variation of (+ 300%) in addition to the initial quantity 
for individual items of different projects and the total job value may be increased up to 100% 
in addition of initial total job value. Similarly, the quantity of individual items as well as total job 
value may be reduced also as per GRSE project requirement. Necessary amendment of the 
Purchase Orders will be issued accordingly. The contractors will be loaded according to 
GRSE project requirement. The detailed BOQ is given below: 
 

Sl. No. Description Quantity Unit of Measure (UOM) 

1 

AL Superstructure Block Erection 
Erection Works (Include Dry Survey, NDT 
and Hose Test in the zone of erection as 
per SOR) 

80 T 

2 Fabrication of Aluminum Seats 01 T 

3 Erection of Aluminum Seats 01 T 

4 Hard Ground Block Consolidation 40 T 

5 Opening and Closing of Shipping Routes 300 Sq.m. 

 

ARTICLE 16 अनछेुद-16: OPENING OF BIDS शनशवदा ख ुना - 

Part I (Techno-commercial) bid will be opened on the date declared in NIT. Part II bid will be 
opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify 
techno-commercially will be opened. Opening date of Price Bid will be intimated accordingly 
to all qualified bidders. Disqualified bidders, either during technical assessment or commercial 
discussion will also be intimated about their non-consideration for further processing.  
 

ARTICLE 17 अनछेुद-17: MICRO & SMALL ENTERPRISES र्सखू््ि णवज छोटे उद्योग - 

a) The ‘Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012’ and 
subsequent amendments / guidelines / press publications / circulars to the Order, as issued 
by the Ministry of MSME, shall be applicable as on the date of opening of the price bids. 
 
b) The bidders are advised to check the website of the Ministry of MSME for details of the 
amendments / circulars issued by the Ministry of MSME. 
   

ARTICLE 18 अनुछेद-18: ASSESSMENT OF VENDORS AND DISTRIBUTION OF JOBS TO  

MULTIPLE BIDDER शवके्रताओं का आजक न णवज शवशवध िो ी  गान ेवा ों िें कारड शवतरण - 
 

(A) Assessment & job distribution during tenure of contract for initial 02 years 
 
i. Selection of vendor: A pool of Techno-commercially cleared vendor will be created through 
negotiation based on the submitted documents against the tender. Price bids of those 
qualified vendors will be opened. 
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ii. Establishment of rate: After opening of price bids and finalization of price with L1 bidder 
through negotiation (if required), the established rate will be offered to the qualified pool of 
vendors. The vendors who are interested for the job have to accept the L1 rates for execution 
of the job. 
 
iii. Distribution of job: Individual work order will be issued Ship wise/Block/Unit wise as per 
GRSE discretion. Loading of job on multiple vendors’ will be purely based on production 
requirement. The tentative ratio of work distribution to more than one qualified vendor will be 
60:40 for 02 bidders; 50:30:20 ratios for loading to 03 bidders OR, 40:30:20:10 ratio for 
loading to 04 bidders respectively, against established rate contract.  
 
Note: The loading of the job will be purely based on GRSE requirement and performance of 
the vendor. If the performance is not satisfactory, then the job allotted will be withdrawn and 
will be distributed to other available vendors as per discretion of GRSE. No claim from 
individual vendors will be accepted. 
 

iv. Establishment of rate: Rate finalized against the tender will be in force for the period of first 
two years. After expiry of two years, the rates will be escalated as per escalation clause at 
Article No. 10. All selected vendors have to accept the escalated rate for execution of job in 
subsequent phase of contract. 
 

ARTICLE 19 अनछेुद-19: ELIGIBILITY CRITERIA पात्रता के िापदजर् -  

a. Technical Eligibility Criteria तकनीकी िापदजर् –  

i)  As per Clause No 2 of SOTR No: ERECTION/H/01/2020 Rev-B Dated 31.01.2022 

(Annexure 1). 

 Satisfactory Work Completion Certificates indicating the work order numbers, issued by the 
party for whom the work has been done to be submitted for assessment during TNC meeting. 
GRSE has the right to verify / cross verification of authenticity of the said documents 
whenever felt necessary. 
 

b. Financial Eligibility Criteria शवत्तीर िापदजर् - 

i)  Bidder’s Average Audited Annual financial turnover during last 03 financial years ending on 
31st March, 2021 should be at least Rs. 70 Lakhs. 
 
ii)   The bidder should give self-certification (as per Annexure-5) that they have neither been 
Blacklisted nor have received any tender holiday from any PSUs/Central & State Govt. 
Organizations or any other Government / Quasi Government Organizations during last 03 
(three) years ending on 30th May 2022. The bidder has to submit self-certification for the 
same along with the techno-commercial offer. GRSE reserves the right to independently verify 
the same. In case violation of declaration is detected at any stage of tender process and 
during currency of contract, the order will be terminated. 
Note:  
a) If any bidder has been black listed by any PSUs/Central & State Govt. Organizations or any 
other Government / Quasi Government Organizations, then the bidder is not eligible to 
participate in this tender. If any discrepancy is detected at any stage of the tender, then the 
offer submitted by the bidder / contract awarded to the bidder will be cancelled and EMD/SD 
shall be forfeited and appropriate action will be taken in accordance with the vendor policy of 
GRSE.  
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b) If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State Govt. 
Organizations or any other Government / Quasi Government Organizations, then this fact 
must be clearly stated and it may not necessarily be a cause for disqualifying them.  
 
c) In case of non-submission of the self-certification document as per format at Annexure-5, 
the bidder will be treated as non-responsive and their offer will be rejected. 
 
Note: Requisite formats attached with NIT as Annexure 3, 4 & 5 of Article 3 to be filled up in 
support of above technical and financial eligibility criteria. 
 

ARTICLE 20 अनछेुद-20:  INSTRUCTION TO THE BIDDERS शिर्र हते ुअनदुिे – 

 
1. Before submitting a bid, bidders are expected to examine the Bid Documents carefully, if 
they desire, may visit the work front, fully inform themselves of existing conditions and 
limitations including all items described in the Bid Documents. NO consideration will be 
granted for any alleged misunderstanding regarding:  

(i)  The materials (if any) which are to be furnished by vendor for the work. 
(ii) The work which is to be performed by the vendor. 
(iii)  Actual considerations made by bidder to complete all work. 
(iv)  To comply with conditions specified in the Bid Document. 
 

2. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid 
Documents, or if there be any doubts as to the meaning of a provision or requirement, the 
same shall immediately brought to notice of GRSE Tendering Dept. in writing, not less than 
07 days prior to bid closing date. 
 
3. It is understood that in receiving this bid, GRSE assumes no obligation to enter into a 
contract for the WORK covered by this bid request. GRSE reserves the right to reject any or, 
all unqualified proposals or waive irregularities therein. GRSE reserves the right to evaluate 
each and every proposal and accept the whole or any part of the tender and the Tenderer 
shall be bound to perform the same at the rates quoted. 
 
GRSE also reserves the right to reject any or, all bids and accept the bid, which in its opinion, 
appears to be most advantageous to GRSE. Receipt and review of this Bid Request 
constitutes an agreement of confidentiality between GRSE and each of the contracting Firms 
preparing its Bid. GRSE reserves the right to change the form of this request to Bids, or make 
clarifications thereto, within a reasonable time before date of submission of Bids. 
4. General Contractors assumes all safety related responsibility for the site and will furnish 
and maintain its own safety program for itself and its subcontractors. Contractor are bound to 
comply with all applicable Environmental, Health & Safety rules, regulations, policies, 
procedures and guidelines when performing work in the facility or site.  

   

5. Bidders objecting on any grounds to any bid specification or legal requirements imposed by 
these bidding documents shall provide written notice to GRSE within 10 calendar day from the 
day bid document was made available to public. Failure of a bidder to object in the manner 
set forth in this paragraph shall constitute and irrevocable waiver of any such objection.  
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6. Independent External Monitors (IEM) आई. ई. एम. : Either or both of the following 

Independent External Monitors will have the power to access the entire project document and 

examine any complaints received by him. In case of any change in IEMs, it will be informed 

accordingly. 

The communication details of the IEMs are as follows:- 
(A) Shri Bam Bahadur Singh, 
Height-7; Flat No.1802, Uniworld City, 
New Town, Rajarhat, 
Kolkata-700160 

Email: bbsinghbeml@gmail.com 

 
(B) Shri Pidatala Sridhar, IRS (Retd.) 
Flat 2C, Kanaka Lakshmi Apartments 

3-6-467 & 468 

Street Number-6, 
Himayatnagar, Hyderabad-500029 

Email: sridharpidatala@gmail.com 
 

7. Integrity Pact समग्रता अनुबंध: – The Integrity pact essentially envisages the agreement 

between prospective vendors /Bidders & buyers committing the person/officials of both the 

parties not to exercise any corrupt influence on any aspects of the contract. Only those 

vendors/bidders who enter into such an integrity pact with the buyer would be competent to 

participate in the bid. The format of Integrity Pact is enclosed with tender document (refer 

Annexure-18).  

The “Integrity pact on Govt. issued Stamp paper of Rs. 100 duly filled as per enclosed format 

to be submitted in original. Bidders to ensure that every page of IP is ink signed with company 

seal/stamp in every page. [Please refer guideline for IP in STAC (Sl.No.-1) in GRSE website/ 

Annexure-1 of the tender] 

8. Job is to be carried out as per SOTR and instruction of the Engineer in-charge. 
 
9. Any Drawings or technical information attached / provided with this NIT is the Intellectual 
Property of the Company and will be governed by the specific Acts applicable thereto. 
10. Post submission of Tender, such drawings and technical information are to be physically 
returned. Also, all soft copies are to be destroyed and a self-certification to be submitted 
during CNC, failing which the processing of bid will not be taken further. 
   
11. Contractors are responsible to clean up the area of work w.r.t. all sort of debris generated 
on daily basis. If they fail to do so GRSE reserves the right to perform the cleaning activity 
and charge the contractor with penalty of up to 25%. As a part of National Mission of Swachh 
Bharat, GRSE has adopted Swachh GRSE and maintaining cleanliness of work area is an 
essential pre-requisite. 
 
 
 
 
 
 

mailto:bbsinghbeml@gmail.com
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12. Bidder has to declare in what capacity he is participating in the tender viz. a PSU, Limited 
Co, Pvt. Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint Venture, etc. 
Supporting documents (scanned copy) confirming such status to be scanned and uploaded as 
attachment to Part I bid.  
   
13. A Bidder is allowed to submit only one Bid under any capacity / status.  
 
14. Difficulty in submitting the bid: 
   
a. Any query/difficulty in understanding of SOTR or other technical Terms may be got clarified 
from Mr. Shuvendu Ghosh, SM PL-3035, Mobile No. 91633 31711, e-mail: 
Ghosh.Shuvendu@grse.co.in and Mr. Ashim Kumar Dey, Manager (Contract)/ Main Unit, 
Mobile No. 75960 23717, e-mail: Dey.Ashimkumar@grse.co.in/ prior to submission of offer. 
b. Any difficulty in submitting / uploading of e-tender or for any system help Mr. Saraswata 
Palit, SM (GRSE E-PROCUREMENT), e-mail/ Palit. Saraswata@grse.co.in / GRSE Service 
Provider M/s. NIC personnel may be contacted [Land line no: 033 24893902] 

 

15.  E-mail Address for communication र्सजचार हते ू ई. ि े पता: Vendor to provide e-mail 

address to enable faster communication.      

ARTICLE 21 अनुछेद-21: e-BID INSTRUCTION ई शिर् के अनदुिे – 
 

a) To participate in the e–Bid submission for GRSE, it is mandatory for the bidders to get 
their firms registered with GRSE E–Procurement portal https://eprocuregrse.co.in 

 

b) It is mandatory for all bidders to have class – III Digital Signature Certificate (DSC) in the 
name of the person who will digitally sign the bid from any of licensed Certifying Agency 
(CA). Bidders can see the list of licensed CAs from the link http://www.cca.gov.in. 

 

c) Bidders can view / download Part-I (Techno-Commercial) bid documents along with all 
attachments in E–Procurement portal https://eprocuregrse.co.in; Central Public 
Procurement Portal https://eprocure.gov.in/cppp/ and GRSE website 
http://www.grse.in/index.php/tender.html. They need to fill up the downloaded 
documents as per instruction and upload the same during bid submission. Non-
acceptance of any techno-commercial criteria is discouraged. However, if there is any, it is 
to be commented accordingly and also stated in the separate deviation format.   

 

d) Bidders need to fill up Part II (Price) bid online in Excel Template price bid format by 
inserting unit price only. No other attachment to the price bid will be reckoned. 

e) In case the bidder does not quote his rate for any item(s), it will be presumed that the 
bidder has included the cost of that/those item(s) in the rates of other items and the rate 
for such item(s) shall be considered as Zero and the tender will be evaluated by the 
Employer accordingly and the work executed by the successful bidder accordingly. 

f) Bids can be submitted only during validity of registration of bidder with GRSE e– 
Procurement portal.   

g) The amendments / clarifications to the bid document, if any, will be posted on E- 
Procurement portal / GRSE web site only. 

h) It will be the bidder’s responsibility to check the status of their Bid on-line regularly after 
the opening of bid till award of work. 

 
 

mailto:Dey.Ashimkumar@grse.co.in/
mailto:Bose.ParthaSarathi@grse.co.in
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i) AMENDMENT OF TENDER DOCUMENT 
 

i. Before the deadline for submission of tenders, the Tender Document may be modified by 
GRSE Ltd. by issue of addenda/corrigendum. Issue of addenda / corrigenda will however 
be stopped 7 days prior to the deadline for submission of tenders as finally stipulated. 

ii. Addendum/corrigendum, if any, will be hosted on website / e procurement portal and shall 
become a part of the tender document. All Tenderers are advised to see the website for 
addendum/ corrigendum to the tender document which may be uploaded up to 7 days 
prior to the deadline for submission of Tender as finally stipulated. 

iii. To give prospective Tenderers reasonable time in which to take the addenda/ corrigenda 
into account in preparing their tenders, extension of the deadline for submission of tenders 
may be given as considered necessary by GRSE. 

j) GRSE will follow the guidelines & directives as promulgated by GOI post COVID 19 
pandemic outbreak. All the qualified bidders have to quote considering the same 
accordingly. 

 
 

ARTICLE 22 अनुछेद-22:  BID REJECTION CRITERIA शिर् अस्वीकृशत के िापदजर् – 
 

  Following bid rejection criteria may render the bids liable for rejection: 
 

1. Bidder’s failure to furnish sufficient or complete details for evaluation of the bids within the 
given period which may range in between two to three weeks depending on the 
deficiencies noticed in the drawings / technical data which shall not however conflict with 
validity period. 

2. Incomplete / misleading / ambiguous bid in the considered opinion of the Technical 
Negotiation Committee (TNC) of GRSE. 

3. Bid with technical requirements and/or terms not acceptable to GRSE / Customers / 
External agency nominated, as applicable. 

4. Bid received without qualification documents, where required as per the Tender Enquiry. 
5. Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry. 
6. Bid with validity expiry date shorter than that specified in the Tender Enquiry. 
7. EMD validity period is shorter than specified in the Tender Enquiry. 
8. Bidders who have not agreed for the fixed price till the validity of the tender or have quoted 

the variable price. 
9. Bidder not agreeing for furnishing of the required Security Deposit (SD).  
10.  Bidders not submitting Original instrument of EMD within 7 GRSE working days from the 

tender closing date.  
11. Bidders have indicated / attached / shown any price anywhere else other than as per 
provision in e-portal [Art.21 (d)], then offer will be treated as cancelled. 
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ARTICLE 23 अनछेुद-23:  POST AWARD APLLICABLE CLAUSES ठेका ीारी करने के पश्चात 

 ाग ूउपधारा - 

i. Security Deposit प्रशतभूशत ीिा - 

Interest free refundable security deposit of 3% of individual work order value (inclusive of 
GST) is to be deposited in the manner elaborated at clause 05 of STAC. 
 

N.B. The submission of security deposit is MANDATORY for joint-venture or consortium of 
two or more firms and there shall be no exemption applicable against submission of NSIC 
certificates by the firms. 
 
The firms’ registered with NSIC may be exempted from submitting Security Deposit up to the 
monetary limit for which the unit is registered. And that of Security Deposit will be sought from 
the vendor if the value of purchase orders greater than the monetary limit. 
 

ii. Work Done Certificate (W.D.C.) कारड परू्तड प्रिाण-पत्र (र्िल्रू.र्ी.र्सी) - 

Work done certificate will be issued by the Project Leader OR, his Nominated officer based on 
clear inspection report signed by Quality Assurance Authority as per the stages mentioned 
below:  
 
a)   For Erection/Consolidation Work: 
 

Stages Activity 

I 
Placement and alignment of block in Dry dock/Building Berth supported by 
QA/WOT report and job completion certification by concerned Hull Officer 

II 
Fit up including stiffeners and marrying piece (if applicable) supported by 
QA/WOT report and job completion certification by concerned Hull Officer 

III 
Welding completion supported by QA/WOT report and job completion 
certification by concerned Hull Officer 

IV 
Dry Survey supported by QA/WOT report and job completion certification by 
concerned Hull Officer 

V 
Final Acceptance of NDT(UT/RT) supported by QA/WOT report and job 
completion certification by concerned Hull Officer 

 
b)   For Outfit items: 
 

Stages Activity 

I 
Initial fit-up /set up / Stage 1 supported by Berth/QA/ WOT report and job 
completion certification by concerned Hull Officer 

II 
Final Inspection including NDT if any supported by Berth/QA/ WOT report 
and job completion certification by concerned Hull Officer 

 
W.D.C. is to include whether work has been completed as per delivery schedule or with delay 
[in days/weeks specified therein]. Any recovery towards usage of GRSE resources is also to 
be indicated. 

 

 

 
 



GARDEN REACH SHIPBUILDERS & ENGINEERS LTD. 
गार्डन रीच शिपशिल् र्र्सड ण्‍ र् जंीीशनरर्सड श शिटेर् 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(भारत र्सरकार का प्रशतष् ठान) 

iii. Bill Submission शि  प्रस्तशुत: 

Bills are to be submitted considering the Checklist for Bill Submission at Annexure 12 along 
with supporting document (Work Done certificate etc.) at the Bill Receiving Counters located 
at the respective unit of Company. Bill is to be submitted (in 03 copies) in sealed envelope 
super-scribing on the envelope the Purchase Order No., Vendor code, Bill / Invoice No., 
Name of person /employee to whom bill is addressed, for processing. The Name of the 
person to be mentioned on sealed envelope will be the Bill certifying officer. 
 
Note:-Transaction fee of Rs 500.00 for first return & Rs 1000.00 for subsequent return of bill 
with inappropriate documents will be charged. 
 

iv. Payment Terms भगुतान की ितें: 

a. The Stage wise certified bill amount (with full GST) against actual work done will be paid 
within 30 days of receipt of bill (in 03 copies) duly certified by Bill Certifying Authority 
GM(MW)/AGM(MW)/PL/their nominated Officer & supported with satisfactory Work Done 
Certificate duly certified by WDC certifying Authority. Recoverable from contractor, if any, is to 
be adjusted from respective stage payments as per certification of Bill Certifying Authority. 
Moreover, release of payment is subject to clearance of ESI / P.F and other labour oriented 
mandatory liabilities of the Contractor. Stages of Payment will be as follows:- 
 
(i) For Erection/Consolidation Work: 

Stages Activity Percentage 
Payment 

I 
On the basis of weight of the block after placement of the block on 
certified dock blocks and successful completion of alignment. 

10% 

II 
On the basis of weight of the block after completion of fitment with 
the adjacent block including fitment of stiffeners, girders and other 
structural members 

20% 

III 
On the basis of the weight of the block after completion welding, 
Dry Survey 

25% 

IV 
On the basis of the weight of the block after completion of NDT 
(UT/RT)-fresh/repair/penalty etc, APT/WPT/WHT and final 
acceptance of the block 

45% 

 
(ii) For Outfit items: 

Stages Activity Percentage 
Payment 

I On Completion of Fitment Work  30% 

II On Completion of Final Inspection including NDT if any 70% 

 
b. 3% of the certified bill amount will either be retained from each bill as Performance 
Guarantee and the same will be released after expiry of guarantee period duly certified by 
GM(MW)/AGM(MW)/PL/their nominated Officer or on submission of Performance Bank 
Guarantee of equivalent amount valid till expiry of Guarantee period plus sixty (60) days 
beyond guarantee period. 
c. For release of this 3% retention money either after guarantee period or on submission of 
PBG, work done certificate shall not be required. While releasing PBG after expiry of 
guarantee period, the PBG release application to be submitted to Contract Cell duly certified 
by GM(MW)/AGM(MW)/PL/their nominated Officer. 
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            Payment will be made on actual certification basis. 
 
Bill Certifying Authority: GM(MW)/AGM(MW)/PL/their nominated Officer.   
 
v. Liquidated Damages (शनणीत हीाडना) 
The vendor will be liable to pay minimum Liquidated Damages @ ½ % per week or part 
thereof on the undelivered work subject to a maximum of 5 % of the value of the order for 
delayed part. The amount of L.D. may be adjusted or set-off against any sum payable to the 
Contractor under this or any other Contract with GRSE Ltd. 
 

vi. Risk Purchase ीोशखि खरीद  

In case the progress of work is not satisfactory and the contractor fails to maintain the 
schedule, GRSE reserves the right to get the work done by alternative source at the risk and 
cost of sub-contractor. 
GRSE shall be at liberty to purchase/obtain the service from the alternative source as it 
deems fit, to make good such default and or in the event of the contract being terminated, the 
balance of the remaining service to be delivered there under. Any excess over the job price / 
service rates, paid and incurred by GRSE, as the case may be, over the contract price shall 
be recoverable from the firm. To make good the recoverable excess amount paid, GRSE shall 
be at liberty to invoke Bank Guarantee and/or with other available dues of the firm.   
 
vii. Modification/Rework: Modification/ rework charges at 120% of the applicable rate will be 
payable in case of changes/modification at the behest of GRSE/due to changes in drawing in 
units already fabricated and certified. However, this will have to be done under written 
instruction from AGM (Hull Planning) & SM (Hull Design) jointly & a separate mention is to be 
made in WDC. Any rework arising out of defective workmanship will be paid for.   

      
 

viii. Contractor’s Safety Personnel (र्सजशवदाकार के िचाव किडचारी): One fully specialist and certified 

Safety Personnel has to be posted at the site during progress of work. The responsibility of 
the safety personnel is to supervise and monitor the site safety obligations of all work places 
and to comply all laid down Fire & Safety Rules of GRSE. He also ensures all workmen 
working under the sub-contractor at site are made aware of and comply with all the safety 
norms. 
    

ix. Time of completion shall always be considered as essence of the contract / PO (कारड 

र्सिापन अवधी शनशवदा का ि ूतत्व) and cannot be extended for any reason whatsoever. 

However, in an unlikely situation beyond the control of the contractor, application for 
extension of due time shall be submitted by the Contractor, 1 Month in advance with proper 
justification duly endorsed by Engineer In-charge / PL of GRSE. Please note LD will be levied 
for the unexecuted portion for such time extension.  
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    ARTICLE 24 अनछेुद 24:  SUBMISSION OF BID शिर् की पिेी – 

1. Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. 
Tender is liable to be rejected if all the requisite documents are not enclosed with the Part 
I, Techno-Commercial offer. 
 

2.  Date of opening of Part II offer i.e. Price Bid will be notified to all Techno-Commercially 
qualified bidders in due course after conclusion of TNC/CNC meetings and acceptance of 
Techno-Commercial offer. After opening of e-Price bids, the techno-commercially qualified 
bidders can view the System Generated Price Comparison Sheet from their own portal. 

 

3.  GRSE reserves the right to accept / reject any Tender in full or in part without assigning 
any reason. 

 

4.   Acceptance Format Matrix should be filled up and attached with techno-commercial bid as 
marks of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs 
acceptance format matrix, it would be presumed that you have accepted all our terms & 
conditions as per GRSE tender until & unless deviation is specially mentioned in offer. 

 

ARTICLE 25 अनछेुद 25: CONTRACT WORKMAN WAGE PAYMENT: - 

 
a. Contractor is liable for payment of PF, ESI to their engaged workmen and for other labour 

oriented mandatory liabilities as applicable for the job.  

b. The Contractor has to comply with the minimum wages & statutory liabilities (as revised 

time to time) of the engaged manpower applicable for the job. 

c. Payment of wages to the contractor’s employee should be made through individual bank 

account on monthly basis instead of cash payment. PF-UAN activation of all the contractor’s 

employee/workmen is mandatory. Vendors are to comply all statutory provisions for 

disbursing payment to their workmen/employees. 

 
   

ARTICLE 26 अनुछेद 26: STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING 

THEIR WORKMEN INSIDE GRSE PREMISES – AS PER ANNEXURE-17. 
 

 
 
 
                                                                  Ashim Kumar Dey 

Manager (Contract) 
Garden Reach Shipbuilders & Engineers Limited 

43/46, Garden Reach Road, Kolkata – 700 024 
Mobile: +91 75960 23717 
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1. INTENT 
 

It is the intention of GRSE to outsource erection of Super structure Hull blocks of Ships. Average 
plate thickness is 3-12 mm, the same may vary for smaller ships. Blocks are fabricated from 
Aluminum plates. The blocks that are joining with Steel have explosion bond strip for bi-matellic 
weld joint. Blocks are likely to be joined on hard ground as well as on dry dock or Building berth. 

2. PRE-QUALIFICATION CRITERIA 
 

a) The Vendor shall have previous experience of undertaking erection of Hull blocks/units for 
ships. PO along with the signed WDC to be submitted in TNC. 

b) The Vendor must have its own erection team comprising of the following, duly supported by 
well-established QA/ QC team (See table at para 4) : 
i) Structural fitter/marker  
ii) Gas cutter/ plasma cutter  
iii) Electric Grinder 
iv) Qualified Aluminum welders for both GTAW and GMAW 
v) Two qualified supervisors having Diploma in mechanical/ civil with past naval 
Experience or ship building experience in established shipyard is mandatory. Level I/II in ISNT/ 
ASNT for LPT and RT will be preferred. 
vi) During TNC, the vendor will submit the list of QA/QC personnel supervising the work. 
The TNC committee will assess each of them regarding the aptitude and working familiarity in 
ships. The firm is to depute only those personnel, ccleared by TNC for the execution of QA/QC 
job. 
Vii)  TIG welding machine, MIG welding m/c for Aluminium and Plasma cutting machine. 
 
 

3. Sub-Contractor’s Scope of Work 
 

Following jobs also to be executed by the hull erector and integral part of Hull Erection work 

a) The blocks are to be erected as per approved block drawings and block division diagram. 
Necessary dock blocks are to be arranged on hard ground/ drydock/ slipway (as the case 
may be) as required prior to erection / temporary placement of unit on ground,  

b) Placement of dock / wooden blocks if required on hard ground/ drydock/ slipway (as the 
case may be) at the time consolidation to the satisfaction of inspection authority as per 
QAP. Sub-contractor has to maintain standard shipbuilding practice. Separate rate for 
hard ground block consolidation to be quoted. 

c) Hull: 

a. Dry survey of block butts and seam 

b. Hose testing of side shell, bhds, deck weld joints 

d) Vendor is to co-ordinate with GRSE employed plumbing/Electrical sub-contractors to 
ensure seamless joining of pipes/cable trays of pre-outfitted blocks at the block joints. 

Annexure-1                                                                     0
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e) Fitting and welding of items for mooring arrangement. 

f) Lifting eyes, attachments/stiffening structures are to be fabricated and welded on hull 
blocks as and when required to facilitate lifting/tilting of the block with two cranes / 
lifting points wherever required. However, while removing the same care must be taken 
so as to avoid any unwanted metal removal causing thickness reduction on main 
structure. Aluminum Lifting eyes are not to be reused due to the property of the 
material of loss of strength  

g) Transportation / shifting of fabricated blocks including lowering and placement on dock 
blocks. However, facilities viz. trestle, slings, crane and Tomac/ “Kamag” with operator 
will be provided by GRSE. Accordingly, necessary cutting and welding of supporting 
structure, stiffener etc. has to be carried out by sub-contractor. Material will be provided 
by GRSE. 

h) Alignment and leveling of block, as per drawing and erection schedule.  Necessary 
turnbuckle, hydraulic jacks etc. are to be arranged by contractor.  

i) Fitting and welding with adjacent blocks (seams and butts) including back gouging, 
grinding/ fitment of ceramic back strip etc., to the satisfaction of Inspection authorities as 
per QAP. Any fairing in way, fitment of additional brackets/collars/marrying pieces, 
required as per shipbuilding practice, has to be carried out by sub-contractor.  

j) DP test and Radiographic test of welded joints (including surface preparation by grinding 
and RT location marking and transferring), as required by inspection authority. However, 
radiographic shots will be arranged by GRSE. Repairing of RT failed points with penalty 
shots if any. 

k) All Erection aid material, temporary fasteners, Nuts and bolts etc. excluding strong backs 
for AL required for erection are to be provided by subcontractor and fitted by sub-
contractor. Aid material already issued for block fabrication and available in the same 
Block may be re-used. No such material can be taken out by the vendor. 

 
l) All scaffolding materials and rigging of the same required for Erection of blocks have to be 

arranged by the contractor. Any such materials if available with GRSE may also be used at 
free of cost.  

 
m) Shipping openings, if any, for lowering of equipment must be made and closed as per 

drawing and sequence followed by requisite NDT. Necessary temporary stiffening, lifting 
arrangement etc. of hull structure in and around shipping open are to be done and to be 
removed as per requirement of berth. Vendor to quote separate rate. 

n) Fabrication/Erection of seats, H&HOF items which were not fitted during fabrication 
stage of block, need to be fabricated and erected as per drawing. 50 % weight credit will 
be provided each for erection of any seat of HOF items if already fabricated. Vendor to 
quote separate rate for the said jobs. 

o) Dry Survey of all compartments and tanks as required part falling within the scope of 
erection (that is in the zone of erection/joining), including fairing of dents, grinding of 
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burrs, removal of unwanted items/ fittings and Pressure Testing (as per APT/WPT testing 
plan/drg. approved by CDO required). Hose test of outer Hull including Block Butt & other 
important areas. Primer to be touched up on hot work places for protection, primer will 
be provided by GRSE.  

p) Any additional brackets, collars (including missing components) etc. required by 
inspection authority, has to be processed, fitted and welded by the sub-contractor. 
However, raw material will be provided by GRSE. 

q) Marking of frame on ship’s hull.  

r) Centerline, Frame line, Water level marking and transferring, as and when required, has 
to be established and certified by inspection authority the recordings must be certified by 
inspection authority and to be made available to GRSE on demand.  

s) Any item that is mentioned in the dwg & overlooked by vendor/ inspection authority/ 
production personnel will be under the scope of vendor & same to be fitted at later stage 
without any delay. In case any item has not been fitted at an earlier stage due to any 
reason (for subsequent production activities or mention in dwg) are to be fitted, after 
completion of certain activity, by vendor at later stage, within guarantee period of the 
item.   

t) Firm should employ at least 75% skilled tradesman (welder, fitter, marker, grinder, 
painter, gas cutter and qualified person for conducting APT) for each ship’s erection.  

u) For some Al-alloy blocks, there are steel coaming made of DMR249A high tensile steel 
which are fitted by 'ADVEL' rivets or 'TRICLAD' Al-steel transition joints. The same is to be 
fitted during erection stage as per requirement. In such cases, the Design weight of DMR 
249A parts will be considered and Vendor will be compensated as per the established 
rate of DMR 249A block fabrication. 

 

4. COMMITTED MINIMUM ALUMINIUM ERECTION RATE  

a) The vendor has to give an undertaking of committed minimum monthly (25 calendar days) 
Aluminum block erection tonnage of 10 tons at multiple fronts (Block weight excluding outfits). 
Vendor may indicate higher rate also. Average plate thickness is 3-12mm for Superstructure 
blocks. Towards the same the vendor has to indicate adequate skilled Resource Allocation. The 
resource allocation is to be indicated in table below and complete tabulation of skilled 
manpower & QA team is to be shown separately in addition.  Given the highly skilled nature of 
the work and it’s direct bearing on the performance of the ship which is a project of national 
importance, a minimum of 75% skilled manpower is to be deployed of the total deployed 
manpower.  

  

Annexure-1                                                                     2



 

GRSE Ltd.   TECHNICAL SPECIFICATION FOR 
BIENNIAL RATE CONTRACT FOR 

ERECTION OF ALUMINIUM 
BLOCKS AND UNITS OF SHIPS AT 

GRSE  

SOR No. ERECTION/H/01/2020 Rev-B 

Yard No.   : 3035/Others  Sheet 4 of 13 

 Prepared by :  SM PL 3035 

Group       : Hull Checked & Appd. by : AGM MW 

Inspection : QA / WOT/IRS Date :  31st Jan 22 
 

Page 4 of 13 

 

 

 

 

 

 

 

 

 

b) The Committed Minimum Aluminum Erection rate is A KEY QUALIFICATION criteria and 
congruence to the same will be evaluated by the above Resource Allocation. Detailed 
justifications and work plan are to be submitted in support of the same. The TNC may call for 
additional details, these will be evaluated and assessed by TNC. Finding of TNC will be Binding 
on the vendor.  

c) Unjustified delay in Block erection or Block fabrication activities or any letter of demerit/ 
displeasure as well as related vendor ratings by VD Cell as the case may be, in the past (in GRSE 
or outside) would also be taken into consideration. 

5. Drawings 

Following drawings are to be referred during work: - 

a) Offset Table 

b) Block drawings 

c) Seating Drawings 

d) Structural drawings 

e) Docking Plan 

f) Drawing ‘Detail of Scallop, Notches, Collar Plates & Welding’ 

g) GRSE proposed QAP for hull erection 

h) NDT Plan 

6. GRSE’s Scope of Supply 
 

a) Hull blocks along with loose parts, if any and dock blocks (concrete and wooden) Vendor may 
be required to coordinate with Dock Dept & collect from the designated areas (within Main 
Works)  

b) All consumables including power, water, compressed air, Oxygen, DA cylinder and Ceramic 
Back Strips (excluding welding electrode and shielding gas). Firm to submit projection of CBS 
requirement to GRSE one month before commencing erection job. 

Sl Activity Duration 
(in days) 

Resources (Supervisor/ Skilled 
Fitter/Block Carpenter/ Welder/ 
Helper, Total (including any 
other) 

i Lowering of block/unit       

ii Alignment of block/unit       

iii Set up of internals        

iv Welding set up       

v Outfitting        

vi Dry survey        

vii Final welding       
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c) AVDEL rivets, theoflex compound, Tri-clad Al. alloy steel transition joint if required. 

d) All relevant drawings and seat materials.  

e) MS / AL Flat Bars & sections for supports and temporary stiffening. 

f) Paint & Primer for requisite application. 

g) Crane with slings & shackles (including driver) 

7. Sub-Contractor’s Scope of Supply 
 

a) Shielding Gas as per WPS, all tools and tackles, Hydraulic Jacks of adequate capacity, 
induction electric type grinding machine, welding machine (TIG, MIG welding with RCCB 
protection) along with accessories like cable, holder, grinding wheels, etc. as well as safety 
gadgets viz. welding screen, gas goggles, hand gloves, gas hoses, helmets, safety belt, flash 
arrestor, calibrated pressure gauges/ manometer, Thermal chalks/ LASER temperature Gun etc. 
wherever required for erection has to be made available. Transportation of material, erection aid 
and consumables are to be arranged by the sub-contractor by means of transporter or Battery 
operated trolley no hand Trolley will be allowed. Clamps for scaffolding. For transportation of 
temporary structure of more than 5T, GRSE will provide transporter with driver/operator.  

b) Minimum 04 – Aluminum qualified welders in GMAW and GTAW process in 2G & 3G position.  

c) Welding consumables including shielding gas as per WPS for welding of Aluminium. Only 
GRSE approved electrodes and shielding gas are to be used. 

d) Any other material not listed in para-6 above. 

8. WORKMANSHIP 
 

a) Good workmanship to be maintained throughout the entire Erection activities of blocks. All 
structural members must match with drawings. 

b) Welding leg length and edge preparation to be as per drawing/document. Welders certified 
for Aluminum welding  must be deployed for all welding. Necessary certification of welders to be 
arranged by sub-contractor from appropriate authority at their own cost. Proper care shall be 
taken for welding and sequence to be maintained as per the Welding Detail Document so as to 
achieve minimum distortion. MIG MAG welding to be done to the maximum extent possible. 

c) Overall finished dimension of blocks and spacing of structural members shall be as per 
drawing. Dimensional report to be generated and verified with Inspection Agency prior to cutting 
green material.  Proper care must be taken during erection of blocks so that distortion is 
minimal. If distortion is beyond acceptance (NES) standard the same to be faired at no extra cost. 

d) Loss of parent metal on any surface defect, caused by gas cutting/ chipping must be avoided. 
However, in case of such eventuality, with prior approval from inspection authority is to be 
repaired by weld deposition and subsequent grinding, before final inspection. Responsibility for 
cleanliness of blocks during erection rests with the contractor. 
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9. INSPECTION 
 

a) Inspection (including stage inspection) will be carried out by GRSE (QA) as per the approved 
QAP (Copy enclosed). Alignment fitment, welding & overall dimensional checks will be offered by 
sub-contractor to GRSE along with internal QA report in approved format (QCR), who in turn will 
offer to WOT. Minor modification, if required, need to be carried out without extra cost. 

b) Non-destructive testing of welds by dye penetration tests UT & radiographic tests are to be 
carried out as per the requirement of GRSE/WOT. RT and UT will be arranged by GRSE. Necessary 
surface preparation, transferring the marking on the job, providing assistance for undertaking 
the RT/ UT job to be carried out by vendor. 

c) QA plan for inspection to be prepared by contractor in consultation with GRSE (QA) and to be 
approved by GRSE. 

 
10. SECURITY 
 

 All documents/ drawings of Hull blocks for GRSE Yard No. 3033-36 and other ships are of 
confidential in nature. All drawings/ documents issued to the contractor should not be copied 
and should be returned to GRSE on completion of work. 

 

11. MANPOWER 
 

 Sub-contractor should indicate actual data in regard to following aspects: 
 

a) Skilled labour and manpower deployment as per para 4. Successful sub-contractor should 
undertake that these operatives would not be withdrawn jeopardizing the construction 
programme. In case such a requirement becomes essential, the contractor will obtain written 
permission of Project Leader, GRSE. 

b) Similar details about engineers/ supervisors to be employed for the work. 

c) Tools and machinery available with sub-contractor or intended to be used. 

d)  If firm is not capable of undertaking erection job for two ships simultaneously due to 
inadequate resources and work force, erection activity/PO   for second ship and third ship will be 
given to alternate firms who are meeting the contractual guidelines.   

 

12.  DELIVERY SCHEDULE  

 A) Vendor has to meet the committed through put as per Para 4 above in multiple fronts (at 
least 04 simultaneously). In the event of non-allocation of front by GRSE, Blocks/Units are to be 
embarked and erection completed as per Embarkation plan .However, in the event of any 
shifting of date, number of days for each Block/unit would remain constant. General guideline 
for block/unit completion would be  

a) Upto 5T      – 20 days  

b) More than 5T, less than 10T   – 30 days 
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13. For the purpose of quotation the vendors are to quote per unit weight / tonne etc. as perTable 
of method of quotation to be seen.  
 
14. MODIFICATION/REWORK 
 

Modification/rework charges at 120% of the applicable rate will be payable in case of changes/ 
modification at the behest of GRSE/due to changes in drawing in units already fabricated and certified. 
However, this will have to be done under written instruction from AGM (Hull Planning) & SM (Hull 
Design) jointly & a separate mention is to be made in WDC. Any rework arising out of defective 
workmanship will not be paid for. 

 
15. PLANNING & PROJECT MONITORING 
 

(a) Contractor should draw up and submit ‘Unit/ Block Erection Schedule’ within one week 
of placement of order to GRSE as per projected requirement dates of Units/Blocks at GRSE and 
as per COMMITTED MINIMUM ASSURED ERECTION RATE.  
 
(b) Contractor must identify a coordinator ear marked for close liaison with GRSE. 

 
(c) Scheduling & Resources: The monitoring of the resources deployed as per the 
Committed Minimum Assured fabrication tonnage would be evaluated regularly.  

 
(d) Reviews: GRSE will review the progress of work on a weekly basis with site in 
charge of vendor to monitor progress vis-a-vis schedule. During this interaction all holdups 
related to progress of work will be discussed and resolved. Schedule of reviews will be  

 

 GRSE Vendor 

Weekly PL/AGM Hull Planning Site in charge 

Fortnightly GM MW/ CGM Planning Project Manager 

Quarterly Director VP/Director 
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(e) Format. The status in the following format is to be submitted 1-2 days before each 
meeting by Site engineer 

 

  Remarks 

MATERIAL ISSUE   

PRODUCTION Total Qty Recd Qty Erection 
completed 

 

Unit/ block Issued for 
erection 

   

Alignment completed    

Welding completed    

WPT /X Ray Done    

Outfit Total  Fit up  Full 
welded 

Inspect
ed  

 

Manholes, Doors, 
hatches 

     

Seats,      

Ladders, etc.       

PERSONNEL  As per 
vendor plan 

Actual deployed   

No of personnel 
deployed 

   

QA & INPSECTION  As per 
schedule 

Actual  

    

Inspection    Vendor to send status 2 
days advance prior 
meeting for QA to 
respond 

FINANCE  Submitted Paid  

    

Bill submitted    

Drawing Query (if any)    

SAFETY & EQUIPMENT 
STATUS 

  

Workshop hygiene  Fire & Safety Officer to 
give input 

Status of welding mc   

Status of Electrode 
Ovens  

  

Any other  Issues    
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16. RESOURCE ALLOCATION & TIME ON TASK  
 

It is essential to maintain and ensure time on task. Daily attendance record is to be taken. Late 
comers will not be permitted to enter and early departure, without valid reasons counter signed by 
site in charge, is not permitted. Towards the same Contractor has to submit the unit wise Daily 
Manpower Allocation (Supervisor & each grade wise) to the Site-in-Charge, on daily basis before the 
start of the shift. In addition following records to be maintained at site:- 

(a) Welder traceability register, tracing all works (especially) important and critical works to 
each welder 

(b) Lifting lugs, 
(c) Unit wise RT/UT Records 
(d) (e) Any other requirement that would be indicated by GRSE. 

 
17. If any material issued by GRSE to the contractor is 'damaged / lost' and is not usable, the cost 
of the material plus overhead charges will be recovered from contractor as per the costing estimate 
section. The recovery charges will be communicated to SCC Dept. Any rectification work on account of 
poor workmanship will have to be carried out by the contractor at no extra cost.  
 
18. In case of rejection due to faulty workmanship of contractor, cost of material plus overhead 
charges will be recovered from the contractor as per the costing done by GRSE and intimated to AGM 
SCC for recovery. 
 
19. Contractor shall carry out the survey /site visit of the location prior to bidding 

20. Communication Mechanism: Vendors are free to contact GRSE personnel as appropriate. Firms 
are required to communicate to GRSE in unambiguous terms, issues affecting production in order to 
ensure speedy resolution of the same. 
a) Communication is to be by email to PL/ AGM Hull Planning, the nodal officer for the contract. 
The specific contacts and the escalated level of contacts are as follows  
 

 First level of contact Escalated level of contact 

Production, material Issues Mgr/DM Plate Preparation 
shop(for plates), DM (MHS_ for 
electrode_ 

AGM MW 

Inspection Issues 
Welder Qualification 

DM/ MGr QA, SM QA DQM QA/ 

Contractual Issues DM/ M Contract AGM/ SM Contract 

Design DM Hull Design SM Hull Design 

HR, Wages, PF, ESI Passes,  Mgr HR  SM HR/ AGM HR 

Bills  DM Finance SM/DGM Finance SLP 

Safety Safety Officer AGM IEP 

 
(b) Email IDs of specific officers will be intimated at the time of PO placement  

Vendor is also to intimate mobile numbers and emails IDs of all their contact persons 
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(c) Catch up Mechanism: To meet the production target, vendor will have to make arrangement for 
additional manpower/ time. Work in Shift system/ work beyond normal time may also need to 
be adopted to meet the project dates. This will be intimated in writing in the event of failure of 
schedule. The shift system is to be implemented within 2 weeks of intimation. GRSE may provide 
interim place in the yard for some such essential workers to stay overnight if required for 
urgency and critical works.  
 

21.  PLANNING 
 

Contractor should submit “Block erection Schedule” to GRSE as per availability of blocks at 
GRSE. The same will be studied by GRSE for matching with GRSE’s construction programmer and 
contractor shall accommodate changes as required by GRSE. If required, contractor will be allowed to 
work beyond normal hours and even on Sundays/holidays. 
 
22. Misc. points 

a) Statutory HR requirements 
  i) Sub-contractor should submit complete list of personnel as per their payroll 

along with ESI/ PF reference and other relevant details for Skilled labour including 
number of experienced marker, fitter, welder, gas cutter, etc. Successful sub-contractor 
should undertake that these operatives would not be withdrawn jeopardizing the 
construction schedule. 

  ii) Similar details about engineers/ supervisors to be employed for the work. 

b) Hindrance Register 
To be maintained by the sub-contractor and put up for approval by the Project Leader 
on weekly basis.  

 
c) Safety 

The sub-contractor shall comply with all safety requirements in and around the 
workplace. They shall arrange for safety gears for their personnel.  

 
d) Planning  

A coordinator to be nominated and intimated in writing to AGM SCC, PP&C, QA and PS -
17A for close liaison with GRSE. 

 
e) Details of Aluminium Block to be erected for each ship:   
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23. Method of quotation  
     

a) Overall L 1 will be taken based on erection, consolidation and shipping route rates as 
per Table No.1.  

 
b) 02 or more vendors may be engaged by GRSE for each ship as per frontage of work for 
erection. Given the nature of the work that is dependent on the weight of units and amount of 
outfitting therein and most importantly on the ability of the vendor to deliver, the vendor 
undertaking/displaying progress and completing their works will be loaded with next works.  
c) The vendor emerging L1 as per Table No. 1 above (and L 2/L3/more vendors who may 
express willingness to work as L1 price and to whom work will be subsequently awarded also) 
will undertake the works as per performance and progress of work.  Progressive Loading will be 
as per work progress / completion of respective vendors. This will be as per the decision of 
GRSE. 

 

d) To ensure that this line wise least price is appropriate & reasonable, conditions of freak 
low quote and justifiability of the line wise price will be as per GRSE assessment, as assessed by 
PNC. The decision of PNC will be binding on the vendor. The rate shall be quoted as per the 
attached Rate Sheet ( Annex 1)  

 

Sl. Job title Quantity 
For 04 nos. 

ships 

Unit of 
measurement 

1 Erection works (Includes Dry survey and hose test in 
the zone of erection as per SOR)  

80 Ton 

2. Hard ground consolidation 40  Ton 

3. Shipping Route 300 Sq. M 

4. Fabrication and Erection of seats 01 T 

5. Erection of seats 01 T 

 
 
24. WORK DONE CERTIFICATE 
 

a) The stages of work done for Erection / consolidation work will be as follows  
 

Sl Stages WDC Issuing Authority 

1 Placement and alignment of block in Dry dock/ 
Building Berth supported by QA/ WOT report and 
job completion certification by concerned Hull 
Officer 

PL or nominated officer  

2 Fit up including stiffeners and marrying piece (if 
applicable) supported by QA/ WOT report and job 
completion certification by concerned Hull Officer 

PL or nominated officer  
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3 Welding completion supported by QA/ WOT report 
and job completion certification by concerned Hull 
Officer 

PL or nominated officer  

4 Dry Survey supported by QA/ WOT report and job 
completion certification by concerned Hull Officer 

PL or nominated officer  

5 Final Acceptance of NDT (UT/ RT) supported by QA/ 
WOT report and job completion certification by 
concerned Hull Officer 

PL or nominated officer  

 
b) The work done for fitment of Outfit items will be as follows  
 

Sl Stage WDC Issuing Authority 

1 Initial fit-up /set up / Stage 1 supported by 
Berth/QA/ WOT report and job completion 
certification by concerned Hull Officer 

PL or nominated officer  

2 Final Inspection including NDT if any supported by 
Berth/QA/ WOT report and job completion 
certification by concerned Hull Officer 

PL or nominated officer  

 
25.  Bill Certification 
 

Invoice to be submitted to PL for certification based on the WDC.  
 

In case WDC issued by PL then invoice will be certified by AGM / GM (MW) 
 
26. Payment 
 

i) 10% of value calculated on the basis of weight of the block after placement of the block 
on certified dock blocks and successful completion of alignment. 
ii) 20% of value calculated on the basis of weight of the block after completion of fitment 
with the adjacent block including fitment of stiffeners, girders and other structural members. 
 
iii) 25% of value calculated on the basis of weight of the block after completion welding, 
Dry Survey,  
 
iv) 45% of value calculated on the basis of weight of the block after completion of NDT 
(UT/ RT) – fresh/ repair/ penalty etc, APT/ WPT/ WHT and final acceptance of the block. 
 
v)       For line item 3 - 5 of Annex 1. 30 % after completion of fitment work and 70 % after final 
inspection including NDT if any. 
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Annex 1 
 
RATE SHEET FOR ERECTION ACTIVITIES OF HULL BLOCKS AND OUTFIT ITEMS FOR 04 NOS ASW -SWC 

SHIPS 
 
 

Sl No Description Qty. for 04 nos ASWSWC ships Rate 

1 

AL Superstructure block erection 

Erection works (Includes Dry survey, NDT and 
hose test in the zone of erection as per SOR)  

80 T 

 

5 Hard ground block consolidation 40 T  

2 Fabrication of aluminum seats 01 T  

3 Erection of Aluminum seats 01 T  

4 Opening and closing of shipping routes  300 sq.m  
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ANNEXURE-2 

 

STANDARD TERMS & CONDITIONS (STAC) 

मानक ननबधंन और शर्तें (एसटीएसी) 

(1) Integrity Pact समग्रर्ताअनबुधं ( For the value of Contract more than Rs. 2.0 Cr.): 

        All the participating vendors in this tender are required to enter into agreement by 
signing an Integrity Pact. 
 
    “The Pact essentially envisages as agreement between the prospective 
vendors/bidders and the buyer, committing the persons/officials of both the parties, not 
to exercise any corrupt influence on any aspect of the contract”. 
Signing of Integrity Pact will be preliminary qualification for participation of this tender, 
only those vendors who have entered into this Pact with GRSE will qualify for the 
contract. This Integrity Pact will be effective from the stage of invitation of bids till the date 
of complete execution of this contract.  
 
Signing Authority for Integrity Pact: 
(A) Vendor: Proprietor / Director / Authorized representative 
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM 
Vendors need to sign on each page of the Integrity Pact document and provide the same 
on a Govt. issued bond paper of Rs.100/-. The scanned copy of the same need to be 
uploaded along with the technical Bid documents and original copy of the same to be 
forwarded to Tendering Department before the due date of the tender. 
 

(2) Micro & Small Enterprise (सकू्ष्मऔरछोटेउद्यम) -  

 
a) i. Purchase preference will be given to eligible Micro and Small Enterprise firms as per 

MSME Act on submission of valid Udyam Registration Certificate (URC), Udyog Aadhar 
Memorandum (UAM) valid till 31.03.2022 or NSIC copy along with their offer to claim the 
benefit. Tendered Service is to be listed in the URC, UAM or NSIC submitted else they 
are disqualified to avail the benefit. 

  
b) Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation 

will be provided for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST) 
entrepreneurs and 3% (within the 25%) reservation will be provided for MSEs owned by 
women entrepreneurs. Necessary documents to be submitted along with the techno-
commercial bid as evidence failing which benefit shall not be accorded. However, in the 
event of failure of such MSEs to participate in the tender process or meet the tender 
requirements and L1 price, 4% reservation for MSEs owned by SC/ST entrepreneurs 
and 3% reservation for MSEs owned by women entrepreneurs will be met from other 
MSEs. 

 
c) Following facilities/benefits will be given to MSEs: -  
       (i) Issue of Tender sets free of cost. 
       (ii) Exemption for payment of Earnest Money Deposit. 
       (iii) Relaxation may be given in prior Turnover and prior Experience criteria. 
       (iv) In addition, firms registered with NSIC will also be entitled to exemption for         
       submission of   Security Deposit subject to monetary limit stated in the certificate. 

http://www.shabdkosh.com/translate/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE-meaning-in-Hindi-English
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d) (i) MSEs registered with MSME authority as stated above, quoting price within the band 
of L1 +15% will be allowed to supply a portion of the requirement by bringing down their 
price to L1 price in a situation where the L1 price is from someone other than MSE. Such 
MSEs will be allowed to supply at least 25% of total tendered value. To avail this 
purchase preference, submission of Udyam Registration Certificate/ UAM (valid till 
31.03.2022) /NSIC is mandatory failing which the benefit will not be accorded. 
 
(ii) In case L1 is not an MSE and there is more than one MSE within the range of L1 
+15%, only the lowest MSE shall be considered for 25% order in case of divisible item 
or 100% in case the order quantity is not divisible, subject to matching the L1 prices. 
 
(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within 
the range of L1 +15% will be considered. This process will continue till a MSE in the 
range accepts the L1 price or the MSEs in the L1 + 15% range are exhausted.  
 
(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1 +15% 
range, then the order shall be placed to the L1 bidder without applying this principle. 

    
e) Non-Divisibility of Tenders: - In case of non-divisible / non-splittable item in tenders, an 

MSE quoting in the price band of L1+15% may be awarded for full/complete   supply of 
total tendered value, considering the spirit of policy for enhancing the   government 
procurement from MSEs subject to matching the L1 prices by    the MSE concerned. 
However, contract will be awarded as per GOI policy and at discretion of GRSE.  

   
f) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by the 

District Authority must be submitted along with the offer or the same should be indicated 
in the relevant document NSIC / Udyam Registration Certificate/ Udyog Aadhaar 
Memorandum (UAM) valid till 31.03.2022. 

   
g) For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall 

be accorded only in the following cases: 
(i) For proprietary MSE, proprietor(s) shall be SC/ST. 
(ii)  For partnership MSE, the SC/ST partners shall be holding at least 51% shares in the 

unit. 
(iii) For Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 

 

(3) Tender Fee (नननिदाशलु्क): Non-Refundable 

i. Amount of declared non-refundable tender fee is to be submitted in the form of Demand 
Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach 
Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other than Co-
operative Bank. Physical DD/PO to be forwarded to Tendering Department of GRSE 
within 07 days of tender due date. A scanned copy of the same is to be uploaded as 
an attachment to the PART I of e-bid submission.  

 

ii. MSE registered firms having the tendered service listed in their MSE document will be 
eligible for exemption of tender fee. To claim the exemption, a copy of the valid MSE 
certificate with its annexure is to be scanned and uploaded as an attachment to the 
PART I of e-bid submission. The same is to be confirmed in the techno-commercial 
concurrence format. 

iii. Non-submission of tender fee or a valid MSE certificate may lead to offer rejection. 
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(4) EARNEST MONEY DEPOSIT (INTEREST FREE) बयाना जमा (ब्याज रनिर्त) 

i. Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in 
form of Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden 
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other 
than Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department 
of GRSE within 07 days of tender due date. A scanned copy of the same is to be 
uploaded as an attachment to the PART I e-bid submission. 
 

ii. EMD may also be submitted in the form of Bank Guarantee with six months validity 
as per enclosed GRSE format of Bank Guarantee and is to be forwarded directly to 
GM (Finance), GRSE in Bankers’ sealed envelope failing which same will not be 
accepted. Details of B.G. are to be in Techno-Commercial part of offer. 

 
iii. MSE registered firms having the tendered service listed in their MSE document will 

be eligible for exemption from submitting EMD.To claim the exemption a copy of the 
valid MSE certificate with its annexure is to be scanned and uploaded as an 
attachment to the General Document part of E-PROCUREMENT. The same is to be 
confirmed in the PART I concurrence format. 

 
iv. Non-submission of EMD or a valid MSE certificate may lead to offer rejection. 
 
v. Refund of Earnest Money Deposits 

 
a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of finalisation 

of order on surrendering the original copy of GRSE Money Receipt with an application 
by bidder addressed to HOD of Ordering Department, GRSE on receipt of intimation 
from GRSE. 

b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the date 
of receipt of application along with original copy of Money Receipt from the bidder. 
EMD, if not claimed within 1 year from the date of notification EMD will be forfeited.  

c. EMD of successful bidder will be returned after receipt of security deposit against 
work order as per contractual terms. 
 

vi. Forfeiture of Earnest Money Deposit (बयाना जमा की जब्र्ती) 

 
     EMD may be forfeited under the following circumstances: 

a. The bidder withdraws the bid after opening of Price Bid during the period of validity 
of offer. 

b. The bidder does not accept the correction of error in bid price as indicated in Clause 
21 hereinafter. 

c. The successful bidder fails within the specifies time limit to: 
 

1. Acknowledge the LOA/Order 
2. Furnish the required Security Deposit 
3.  Non-performance of the contract by the Contractor 
4. If any registered vendor with Fixed EMD withdraws its bid prior to finalisation of the 

order and during the period of bid validity, the Fixed EMD as deposited by the vendor 
shall be liable to be forfeited. 
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(5) SECURITY DEPOSIT (INTEREST FREE) प्रनर्तभूनर्त (ब्याज रनिर्त): 

i. Successful bidder will deposit an amount equivalent to the declared per cent of the total 
contract value as interest free Security Deposit (SD) in the form of Pay Order/D. D/Bank 
Guarantee (with validity of sixty days beyond contract period as per GRSE format) on 
any schedule bank other than Co-operative bank payable at Kolkata, duly crossed 
favouring Garden Reach Shipbuilders & Engineers Limited., within 15 days from the 
date of site clearance. In case of non-submission of SD as per schedule, penal interest 
will be changed for delayed period of submission of SD beyond 15 days at the prevailing 
SBI cash credit rate on the amount of SD to be submitted. 

ii. If S.D is submitted in the form of B.G then same is to be forwarded directly to our Gen. 
Mgr. (Finance) in Banker’s sealed envelope failing which same will not be accepted. 
Details of B. G. should also be confirmed to Ordering Department, GRSE. 

iii. S.D. amount would be refunded / returned after successful execution of the job and 
certification of Material Reconciliation Statement by Internal Audit, if applicable. Vendor 
is to apply for release of their SD which has to be certified by PL/Engineer-in-charge of 
GRSE through GRSE Ordering Dept. In the event of failure to execute the order 
satisfactorily or default by the contractor/ sub-contractor, the security deposit will be 
forfeited. 

iv.  NSIC registered under single point may be exempted from depositing the security 
deposit. However, this will be as per prevailing rules circulated by D.P.E from time to 
time. To claim the exemption a copy of NSIC certificate is to be scanned and enclosed 
with the technical bid (Part – I) and the list of activities contained in NSIC certificate / 
EM Part-II should cover the activity for which tender is issued. 

(6) COMPLIANCE OF ESI & PF (ईएसआई और पीएफ़ का अनपुालन): - If ESI & PF of the 

engaged laboures are not deposited to respective authorities in due time, GRSE will 
deduct the same amount from bills of the vendor and will deposit with the authorities. In 
such cases GRSE has the right to charge 10% interest for delayed compliance of 
statutory provisions. 

 

(7) GST REGISTRATION (जी एस टी पजंीकरण): - The vendor will have to submit copy of GST 

registration certificate along with the Technical bid. 
 

(8) GUARANTEE PERIOD (गारंटी अिनध): 

 Workmanship will be guaranteed for satisfactory performance for a period as stated in 
NIT. Any faulty work carried out by the sub-contractor is to be rectified by them within the 
time stipulated by the GRSE. In case of failure of sub- contractor to meet the ship’s 
programme, outstanding deficiencies shall be rectified by GRSE and all costs of such 
work shall have to be borne by the sub-contractor).  

 

 During guarantee/ warranty period if any equipment or any component thereof supplied 
by the contractor, suffers due to defective material and/ or due to improper design and/ 
or due to defective drawing or due to faulty workmanship the contractor will assume full 
responsibility of rectification of such defective equipment or component thereof including 
all direct expenses relating to removal and re-positioning of the replacement/ repaired 
equipment or component thereof and subsequent test & trial, incurred thereon without 
any financial implication to GRSE. 
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(9) PRICE (मलू्य): 

 a) Price bid need to be filled up in html format only through e-portal. No other attachment 
regarding price will be allowed if so then offer will be treated as cancelled. But for break-
up of prices, GRSE may attach excel sheet with the html format price bid and the bidder 
has to fill up their prices in excel sheet and also in html format as per instruction in NIT. 

 b) L1 bidder will be decided based on quoted total cost / item wise rate / Package wise 
as mentioned in NIT. GRSE may engage multiple vendors based on production 
requirement / performance by the vendor. Engagement of multiple vendors against the 
tender will be as per NIT. 

 c) As a general rule, Price Negotiation with L1 vendor (s) will not be entered into as far 
as possible, unless warranted by unreasonable price quoted in the opinion of GRSE. 

 

 The price should remain firm & fixed till satisfactory execution of the entire contract as 
per NIT. GST will be paid extra as per the ruling rate. GST registration certificate for the 
service being tendered is to be enclosed with the techno-commercial bid. If the certificate 
is not obtained so far, copy of the application for registration for the service under 
consideration is to be enclosed. GST registration number is to be quoted in all bills. 

 

(10) JOINT VENTURE OR CONSORTIUM (सघंठन): 

The bids submitted by a joint-venture or Consortium of two or more firms as partners 
shall comply with the following requirements: 
i) One of the partners responsible for performing a key component of the contract, shall 
be designated as a leader; this authorization shall be evidenced by submitting with the 
bid a Power of Attorney signed by legally authorized signatories of all the partners 

 
ii) The leader shall be authorized to incur liabilities, and receive instruction for and on 
behalf of any and all partners of the joint-venture or consortium, and the entire execution 
of the contract shall be done with the leader, 

 
iii) All partners of the joint venture or consortium shall be liable jointly and severally for 

the execution of the project or contract, 
 

iv) A copy of the contract/agreement entered into by the joint venture or consortium 
partners shall be submitted with the bid, 

 
v) The responsibility of all members of the J/V or Consortium should be clearly indicated 
and these shall not be varied or modified without the prior approval of the employer, and 
the joint venture agreement /consortium should be registered. 

 
vi) In order for a joint venture or consortium to qualify, each of its partners or combination 
of partners must meet the minimum criteria set for the individual bidder. Failure to comply 
with this requirement will result in rejection of the joint venture or consortium’s bid. The 
figures for each of the partners of a joint venture comprising of two or more persons shall 
be added together in proportion to their participation in the J/V or consortium, to 
determine the bidder’s compliance with the minimum criteria say, (work to be executed 
per year not less than Rs 3 crore if such criteria is set in RFP). The lead partner should 
hold at least 51% of those minimum criteria failure to comply with which the bid shall 
stand rejected. 
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vii) The percentage of partnership of the lead partner shall be highest among all the joint 
ventures partners. The lead partner shall be such a company only, who has purchased 
the bid document, 

 
viii) Bid security/EMD can be submitted either by the lead partner or proportionately by 

the joint venture /Consortium partners. However, performance security BG shall have to 
be submitted by all the partners of joint venture/consortium on a basis proportionate to 
their participation, 

  
xi) The contract agreement shall be signed jointly by each joint venture/consortium 
partners. 

 

(11) SUB-CONTRACTING OF SUB-CONTRACTED JOB (उप सनंिदा कायय का उप 

सनंिदा): - 

 
 When an order is issued to a Vendor/ Contractor for execution of a particular job, the 

Contractor shall not sub-contract the job / a part of the job without approval from the 
employer and without intimation of the name and credentials of the said sub-contractor. 

 

(12) EXCESS/WASTE/REJECTED MATERIALS (अनर्तररक्त/बकेार/ अस्िीकृर्त सामग्री): - 

 Removal of excess/waste/rejected materials etc. generated during execution of work 
should be arranged at your cost immediately after completion of work each day and for 
non-removal of same by you, the expenditure incurred by GRSE in removing these 
materials will be to your account. 

 
(13) FIRE &SAFETY PRECUATIONSअनि एिं सरंक्षा सावधानियााँ: - The Vendor/Contractor 

shall abide by the Safety regulations of the GRSE as detailed in ANNEXURE –9. You 
should take all safety precautions and provide adequate supervision & control for your 
workmen in order to carry out the job safely. In case of any violation of safety precaution 
and none using of safety equipment, Contractor shall be liable for a penalty which is 
detailed in ANNEXURE –9. Penalty amount depends on the type and frequency of 
violation mentioned in the safety guideline and the same will be deducted from the 
defaulter’s bill. 

 
(14) ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH & 

SAFETY(पयायिरण प्रबधंन एिं  व्यािसानयकस्िास््य सरुक्षा): - The vendor shall ensure compliance 

of Environment Management System (ISO14001:2004), Occupational Health & Safety 
(OHSAS 18001:2007) & Energy Management System (ISO 50001:2011) while carrying 
out their activity in the yard. 

(15) ENERGY CONSERVATION (ऊजाय सरंक्षण): - 

GRSE will provide power supply at free of cost for execution of job. You should ensure 
that the power during execution of job shall be used in a very economic way to save 
energy as per Energy Management System of ISO 50001: 2011.  

 
 
 

http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English
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(16) INSURANCE (बीमा): - The Insurance has to be taken by the contractor with 

appropriate value coverage for the underlying risks (the beneficiary would be GRSE by 
endorsement) e.g. Loss due to – 

    a) Strike, Riot (SRCC), Fire, Flood, Earthquake and other natural calamities. 
    b) Burglary and theft in contractor’s premises. 
    c) Material in transit. 
    d) Bad workmanship and wastage / spoilage of material thereby. 
    e) Blockage of materials in the contractor’s premises (due to prolonged Lockout or any 
other Force Majeure condition) which affects GRSE’s production. 
    f) Infidelity of contractors.  
 
If the contractor is unable to take coverage, GRSE will cover such risk and cost of premium 
will be borne by the contractor / recovered from their dues. 

 

(17) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS: - 
              a) One fully responsible and Qualified Site-in-charge has to be posted at the site during 

progress of work.  
b) Attendance Register, Wage Register etc. are to be maintained daily for the particular 
job on board and to be shown as and when required. 

 c) Details of technical personnel deployed for the job. 
 d) Monthly progress report. 
 e) Log book for re-work/ modification. 
 f) Details of materials brought by vendor along with copies of challan. 
 g) Proper record of hindrances is to be maintained by the sub-contractor for the purpose 

of timely removal of the hindrance and is to be put up for approval by Project Leader/Site 
Engineer on weekly basis. A copy of the same would have to be enclosed while 
submitting any request for waiver of liquidity damages. 

 
(18) WORKING HOURS: 

The Contractor’s normal working hours shall be in between 8AM-5PM. Work may also 
be required to be carried out in day or night shift as per GRSE’s requirement. Also, work 
may be required to be carried out on Sunday/Holiday or beyond schedule working hours 
as per requirement of GRSE and the Contractor will have to arrange for same at no extra 
cost. 

(19) INDIVIDUALITY OF THE CONTRACT: 
 This Contract should be treated as an individual contract and should not be related with 

other orders with GRSE in respect of progress of work or payment. 
(20) Sufficient Supervisory Staff should be provided by you during execution of work 

and in case of any accident/ damage to GRSE properties, full responsibility will be 
attributed to you and loss incurred will be recovered from you.  

(21) SECRECY OF INFORMATION: - 
All documents and drawings of this project are of confidential in nature and should be 
used explicitly for the purpose for which they are provided. Drawings should not be 
copied and should be returned to GRSE on completion of work. 
No information in respect of contracts/orders shall be released to the national or 
international media or any one not directly involved its execution without the express 
written approval of the integrated Headquarters, MOD (NAVY). In the event of any breach 
of above provisions, the vendor would have to make good of any loss/ cost/ damage/ any 
other claim whatsoever preferred by anybody to GRSE in this respect. 
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(22) REGISTRATION OF APPROVED VENDOR:    
 The contractor is to confirm whether they are registered with GRSE as approved Vendor 

and Indicate Supplier’s Code (5 digits) and product Code group. If not an approved 
vendor, provisional vendor registration code is to be taken from GRSE Vendor 
Registration Cell prior to placement of order. 

(23) CONTRACT WORKMAN WAGE PAYMENT: - 
      Payment of wages to the contractor’s employee/workmen should be made through 

individual bank account on monthly basis instead of cash payment. PF-UAN activation 
of all the contractor’s employee/workmen is mandatory. 

(24)  In case of Limited tender any bidder is not interested to quote, Vendor’s confirmation of 
having received the tender but not willing to quote / regretting to quote, must be 
forwarded for GRSE reference & records. This should be treated as a requirement for 
the Vendor’s name to be retained in GRSE’s select list. In case where a particular Vendor 
has not responded to tender enquiry for more than 3 times, its name will be liable for de-
registration. 

 
(25) INSPECTION: - 

(i) Quality assurance authority: As per NIT/SOTR.  
(ii) Inspection to be carried out stage wise by Quality Assurance Authority. On completion 

of work for any stage, vendor has to submit Inspection Offer to GRSE (Inspection 
Agency) for stage inspection. GRSE (Inspection Agency) shall co-ordinate with the 
Outside Inspection Authorities (as applicable) for carrying out inspection of completed 
job. 

(iii) GRSE reserve the right to inspect all operations to be carried out by the contractor. Free 
access to the work site at all the time shall be ensured by contractor. The presence or 
absence of GRSE representative does not relieve contractor of the responsibility for 
quality control. The contractor shall provide all assistance for carrying out inspection of 
completed work. 

       Repeat inspection for any particular job is to be discouraged as far as possible. Hence the 
vendor should complete the job in all respect prior to submission of Inspection Offer to avoid 
reoffering. In case of repeat inspection happens for more than two occasions then the 
additional cost implication incurred by GRSE will be deducted from the bills of the vendor at 
actual. Number of occasions of repeat inspection for any particular job is to be indicated by 
GRSE in inspection note and same is to be incorporated in the work done certificate for 
deduction of additional cost implication for repeat inspection. Cost of deduction shall be 
calculated by Executing Dept., GRSE with the help of Finance Dept., GRSE. 
(26) CORRECTION OF ERRORS: 
Bids determined to be responsive will be checked by the Employer for any arithmetic error. 
Errors will be corrected by Employer as follows: 
(i)  For manual tendering: - 
a)  Where there is a discrepancy between the rates in figures and in words, the rates in  

words will govern. 
b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
(ii)  For tendering through E-PROCUREMENT: - 
Where there is a discrepancy between the rates in html format and the attachment to price 

bid (if applicable), the rates in attachment to price bid will govern. In attachment to Price 
bid; if any discrepancy found between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will be considered. 
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(27) FORCE MAJEURE: 
In the event of contractor being unable to fulfil the obligation under the agreement owing 
to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE 
premises where the contractor is working, the party affected shall not be held responsible 
for any failure or non-performance of the duties and obligations under the agreement, 
provided that all responsible efforts have been made to overcome the consequences of 
such failure, or non-performance. The time for performances of the contractual obligation 
shall then be extended by period not more than the duration of such events.  
In the event of Force Majeure condition existing at contractor’s site in GRSE Premises 
or CPT areas for GRSE work, GRSE is to be intimated with details of such happenings 
and cessations thereof, within 3 days. Force Majeure is to be limited to contractor’s site 
in GRSE/CPT premises for GRSE’s work only. Lock out/ Closure of contractor’s factory 
premises or office or any other place outside GRSE/CPT/GRSE nominated place as 
indicated above cannot be considered as a Force Majeure condition under this contract. 

  
(28) TERMINATION OF CONTRACT:  In the event of non-performance or non-engagement 

of manpower for the execution of the job within the notice period, GRSE reserves the 
right to cancel the order in part or in full, and no compensation whatsoever will be 
entertained.     

 
(29) DAMAGE OF MATERIALS / EQUIPMENTS: The contractor will ensure that no damage 

is caused to the materials, equipment or any other property of GRSE due to negligence 
and / or any reason whatsoever by the contractor’s man. The cost of damage will be 
suitably recovered from vendor’s bills. 

 
(30) OFFICE & STORAGE SPACE: The contractor will have to arrange their office & storage 

required for execution of job, for cumulative order value of Rs.75 lakhs and above, of 
their own. However, space for placing up to one container will be provided free of cost 
by GRSE. Container will have to be removed by the contractor within 03 months from 
the date of final settlement with GRSE. In case of non-removal of container within 
specified period penalty as deemed fit will be imposed for the occupied area of GRSE. 

   

(31) ARBITRATION (मध्यस्थर्ता): - 
 

i. lf at any time, before during or after the contract period, any unsettled claim, question, 
dispute or difference arises between the parties, upon or in relation to or in connection 
with or in any way touching or concerning this order, the same shall be 
settled/adjudicated through Arbitration to be conducted by a Sole Arbitrator, to be 
appointed by the parties on mutual consent, in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996. 
 

ii. In the event the parties fail to mutually appoint a SoIe Arbitrator within 30 days from 
the receipt of a request by one party from the other, then either of the parties may 
approach the Hon'ble High Court at Calcutta under the provisions of the Arbitration 
and Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court. 

 
iii. Such arbitration shall, in all respects, be conducted in accordance with the provisions 

of the Arbitration and Conciliation Act, 1996 and the rules framed there under or any 
statutory modification or re-enactment thereof for the time being in force. 
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iv. The Award of the Sole Arbitrator shall be final, conclusive and binding upon the 

Parties. 
v. ln the event of the death or resignation or incapacity or whatsoever of the said Sole 

Arbitrator if appointed by the parties mutually the said parties may again appoint a 
suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator to continue with 
the proceedings. In the event of appointment of the Sole Arbitrator by the Hon'ble High 
court at Calcutta on death or resignation or incapacity or whatsoever of the said Sole 
Arbitrator, either of the parties in this behalf, may make an application to the Hon'ble 
High court at Calcutta for appointment of a Substitute Arbitrator and the Hon'ble Court 
may pass such orders as it deems fit and proper. 

vi. Also, in the event an Arbitration award is set aside by a competent court the parties 
may appoint a Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator 
mutually within the statutory period then either of the parties may file an application 
before the Hon'ble High Court at Calcutta under the provisions of the Arbitration and 
Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court in 
accordance with the provisions of the Arbitration & Conciliation Act. 

vii. The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and 
clerk, stamp paper etc. shall be shared equally by the parties, unless otherwise 
directed by the Sole Arbitrator. The venue of arbitration shall be at Kolkata and unless 
otherwise decided by the parties or by the Sole Arbitrator himself, the venue shall be 
the premises of Garden Reach Shipbuilders & Engineers Ltd. located at 43/46, Garden 
Reach Road, Kolkata 700 024. 

viii. The language of the proceeding shall be in English. 
 

(32) JURISDICTION:  
Litigation, if any, pertaining to this contract will come under the jurisdiction of High Court 
at Kolkata. 

 
i) All contracts shall be deemed to have been wholly made in Kolkata and all claims 

there under are payable in Kolkata City and it is the distinct condition of the order 
that no suit or action for the purpose of enforcing any claim in respect of the order 
shall be instituted in any Court other than that situated in Kolkata City, West 
Bengal State, India.  

ii) The Firm is warranted that all service rendered by them shall conform to 
applicable city, states & central laws, ordinances and regulations and the said 
Firm shall indemnify / defend / relieve GRSE harmless, from / of against loss, cost 
of damage, by reason or any actual or alleged violation thereof. 

iii) GSRE shall not be liable under the workmen’s compensation Act of 1923; in case 
any employee or workmen receives injury while actually serving his employer in 
connection with the latter’s work inside the compound of GRSE Ltd. 

iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR, 
CHILD LABOUR etc. as applicable, shall be binding for the contract. 

 
1. For any discrepancy between NIT (Notice Inviting Tender) and STAC, NIT statement may 

be taken as final. 
2. Clarification required, if any, regarding Tender Document, should be got resolved by 

contacting competent authority of GRSE prior to submission of bid. 
---------------------------------- 
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ANNEXURE-3 

 
FORMAT FOR TECHNICAL ELIGIBILITY 

1. Name of the Bidder: 

 

2. Job Description: 

 

3. Tender Reference: 
 

 

(A) Details of Executed relevant jobs: 

Sl. 

No. 

Description of 

Executed 

relevant jobs 

Order No., Date 

& Value (in 

INR) 
(Supporting soft 

or, hard copy to 

be submitted) 

Start & 

Completion 

date as per 

Order 

Actual 

start 

date  

Actual 

Completion 

Date 

Order 

placed 

by 

Scope of 

work for 

executed 

contract 

(To 

quantify)  

Details of 

Resources/

Machinery 

Deployed 

Work completion 

certificate Ref. No. & 

date (Supporting soft 

or, hard copy to be 

submitted) 

          

          

          

          

 

 

(Signature of Authorized Representative with official seal) 

Date:  

Name: 

Designation: 

 

Note: Please add additional pages if required. 
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ANNEXURE-4 

 
 
 
 

FORMAT FOR FINANCIAL ELIGIBILITY  
(To be submitted in Company’s Letterhead) 

 
 

Financial Data for evaluating Financial Eligibility 

 
 

SL. 

No. 
Financial Years Turn Over (Rs. In Lacs) 

1 2020-21 
 

2 2019-20 
 

3 2018-19 
 

 

 

 

 
(Signature of Authorized Representative with official seal) 

Date: 

Name: 

            Designation: 
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ANNEXURE-5 

 
 

FORMAT OF SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER 
HOLIDAY 

 (To be submitted in Company’s Letterhead) 
 

         I / We, Proprietor/ Partner(s)/ Director(s) of M/s. --------------------------------------- hereby declare that 

our firm/company namely M/s.----------------------------------------------------------------------------have neither been 

blacklisted nor have received any tender holiday by any PSUs/Central & State Govt. Organizations or any 

other Government / Quasi Government Organizations during last 03 (three) years ending on 30.05.2022 

from taking part in Government tenders.    

Or  

I / We Proprietor/ Partner(s)/ Director(s) of M/s. ----------------------------------------  hereby declare that our 

firm/company namely M/s.----------------------------------------------------------------------------has received tender 

holiday from M/s----------------------------------------(name of PSUs/Central & State Govt. Organizations or any 

other Government / Quasi Government Organizations) from taking part in Government tenders for a period 

of ---------- months  w.e.f.----------------to -----------------(date). The period is over on --------------(date) and 

now our firm/company is entitled to take part in Government tenders. (relevant withdrawal/revocation 

document is attached). 

 

In case the above information are found inappropriate, I/We are fully aware that the offer submitted by our 

firm / contract awarded to our firm/company namely M/s -------------------------------------------------------------will 

be rejected/cancelled by M/s GRSE, and EMD/SD shall be forfeited and appropriate action will be taken 

in accordance with the vendor policy of GRSE. 

 

Signature --------------------------------- 

Name    ---------------------------------  

Designation: ---------------------------------                      

Name & address of the firm: -------------------------------------  

   

 Date:                                                                                                 Signature of Bidder with Seal.  
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ANNEXURE-6 

 
PRICE ESCALATION DETAILS 

 

The initial established rates will be valid for a period of two years. Thereafter, one-time escalation 
will be applicable on the established rates, only for the unexecuted portion of work which goes 
beyond the initial contractual period of two (02) years and where the delay thereof is proved 
beyond doubt and not attributable to the contractor.  
 
Beyond the tenure of the contract, one-time escalation will be applicable till completion of contract 
for the extended period. 
 
The portion of the pending job on which the escalated rate is applicable, will be decided through 
discussion and mutual accordance in between GRSE and Contractor, prior 02 (Two) months of 
the expiry of the initial contract period of two (02) years.  
 
In case of extension/ delay is attributable to the contractor for the unexecuted portion of work, then 
the escalation clause will not be applicable and LD will be levied.  
 
The methodology for price escalation is as follows: 
 

The calculation for escalation will be based on the changes in minimum daily wage rates circulated 
by HR dept., GRSE Ltd. as per Notification of Ministry of Labour & Employment, Govt. of India.   
 
i. The initial established rates “Rs. R” will be fixed for initial 02 (two) years from the start date of 

the Rate Contract. 
 

ii. The escalation percentage on initial established rate “Rs. R” after two years till completion of 
contract will be as follows:    

 
The Average minimum daily labour wage rate w.e.f. 1st October, 2022 is “Rs. A” (say) 
The Average minimum daily labour wage rate w.e.f. 1st October, 2023 is “Rs. B” (say) 
 

Therefore, escalation percentage will be (B-A)/A % 
 

Now, Escalation will be applicable on 70% value of the established rate “R”. 
 

The increased value of Rate, Rs. [(0.7R) *(B-A)/A]                           
 

The escalated Rate will be, Rs. R+ [(0.7R) *(B-A)/A] which will be valid after two   
 years till completion of the contract. 

 
 
If there is decrease in minimum daily labour wages rate the same rule will apply for de-
escalation/reduction of Rates. 
 

 

 

************ 

 

 



                                                                                                      

Page 15 of 30 

 

ANNEXURE-7 

 
Guidelines of Vendor Rating System & Performance Evaluation mechanism for job loading 

 

A brief description of the process is given in the succeeding paragraphs. 

 

Vendor rating will be carried out in SAP. The assessment will be a mandatory comprehensive 4-

tiered assessment of each vendor before generation of any service entry sheet of Service related 

PO. The four tiers are Production (PL), PP&C, QA and HR. 

 
1. Brief Description of Vendor Rating: Each HOD’s, other than HR, will have to assign 

respective officer, responsible to assess performance of Service Vendors for respective Yard / 

Project for particular type of activity. For HR one dedicated officer will be assigned to provide 

vendor rating for ‘Submission of ESI/ PF etc., adherence to safety norms & IR related issues’. For 

instance, in Production, service entry is made by PL of the ship and therefore, he will provide 

rating for related service vendors. PP&C will assign the Officer looking after the project and QA 

can assign officer accordingly to provide rating for related service vendors. Once assigned for a 

project, the form will have to flow seamlessly from one assesse to the next as per the Flow Chart 

in Annexure-I.  

 
2. Before generation of any Service Entry Sheet against any service related P.O., Rating on 

Performance of any vendor to be vetted by assigned personnel of GRSE’s respective depts. in a 

sequential manner as furnished in the above-mentioned Excel file. Rating for some of the 

parameters to be automatically taken from SAP. Weightage (in %) has been assigned against 

each of the 10 parameters. Average of all ratings against respective parameters to be calculated 

by the system to calculate Final Rating. Final Rating for each parameter will be calculated as 

follows: 

          Average of all Ratings X Weightage (already assigned) 

                                                   100 

3. Total Rating will be summation of all respective Final Ratings against each parameter. Final 

Rating for each parameter will be calculated as follows: 
 

            Average of all Ratings X Weightage (already assigned) 

                                                     100 

4. Total Rating will be summation of all respective Final Ratings against each parameter. 
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5. Proposed mechanism for using Rating for Loading: Having arrived at the rating of the 

vendor, which is a score on a 1-5 scale, the following mechanism can be used for considering 

loading the vendor. 

(i) 
Sl. 

No. 

(ii) 
Name of 
Vendor 

(iii) 
Vendor 

Code 

(iv) 
Value of P.O. 
Placed during 

last FY 

(v) 
T/O of 
Vendor 

(vi) 
Rating 

(vii) 
Recommended 

Value limits 

1     1-5 
(iv) x (vi)/3* 

Or  
40% of (v) 

 
* Median value 3 is taken since scale is 1-5.  

 

 Loading on a firm is a function of 2 indices, namely, past performance (rating) and financial 

strength (T/O).  

 Should there be a case, where the Past POs on the firm are not available/ inadequate, 40% 

of T/O can be used to estimate loading limits.  

 Rating higher than 3 indicates above par performance. Accordingly, previous year value 

limits can be enhanced is score is above 3 and reduced if score is below 3, proportionately. 

 If the above condition is met, the distribution among vendors should be in line with the ratings 

(column vi) given to them, with a caveat, that it will be the endeavor of the Project Group 

that minimize idle time of the vendors.  

 Adoption of guidance rates also enables staggered loading of vendors. While the total work 

content is known, vendors need not be loaded with the total work on commencement. A 

monthly/ quarterly load may be given. Additional load will be given on completion of previous 

load. 
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Format for Rating of Vendors' Performance by GRSE Internal Depts. against each 

Service P.O. 

P
u

rc
h

a
s

e
 O

rd
e

r 
N

o
. 

w
it

h
 D

a
te

 

S
l.

 N
o
. Parameters to assess 

Performance of any Vendor 
against execution of their 

Service related Purchase Order 

Performance Rating 

Sequence of respective GRSE Internal Dept.s' 
vetting with Shop No. / Yard No. 

W
e

ig
h

ta
g

e
 (

%
) 

Final Rating Gradation of Vendor Rating: Very Good-5, 
Good-4, Average-3, Below Average-2, Poor-1 

Production Q.A. Planning H.R. 

  

i Quality of Material / Service Yes Yes Yes Not Reqd. 15 
(Average of all X 
Weightage) / 100 

ii 

The number of rejections / 
modifications / improvements, 
affected to the product / 
service to meet the laid down 
specifications. 

System Generated (Ratings are given below):                                                                                                

For 0 & 1 Rejection - Vendor Rating 5                                                                                                   
For 2 Rejections     - Vendor Rating 4                                                                                               
For 3 Rejections     - Vendor Rating 3                                                                                                                       
For 4 Rejections     - Vendor Rating 2                                                                                                                             
For 5 & more Rejections - Vendor Rating 1 

10 

(System 
Generated Rating 

X Weightage) / 
100 

iii 

The quality systems adopted, 
superiority of the process 
involved and the Quality 
Assurance (QA) methods to 
achieve the end product / 
service. 

Yes Yes Yes Not Reqd. 5 
(Average of all X 
Weightage) / 100 

iv 

The overall 
effectiveness/independency of 
the QA Department and the 
quality management of the 
Suppliers / Service Providers 

Yes Yes 
Not 

Reqd. 
Not Reqd. 5 

(Average of all X 
Weightage) / 100 

v 

Delivery of materials / 
completion of work within 
contractual delivery / 
completion period. 

Completion Time initially mentioned in P.O. X 5                                                                 
/ Actual Time of Completion 

20 

(System 
Generated Rating 

X Weightage) / 
100 

vi 

Submission of Security 
Deposit, compliance to stage 
commitments, wages and 
other statutory liabilities 

Yes 
Not 

Reqd. 
Yes Not Reqd. 5 

(Average of all X 
Weightage) / 100 

vii 
Equipment / Infrastructure 
owned by the firm and 
adherence to safety norms 

Yes Yes Yes Not Reqd. 10 
(Average of all X 
Weightage) / 100 

viii Capable person employed Yes Yes Yes Not Reqd. 10 
(Average of all X 
Weightage) / 100 

ix 
Planning capability and 
execution 

Yes 
Not 

Reqd. 
Yes Not Reqd. 10 

(HR Rating X 
Weightage) / 100 

x 
Submission of ESI/ PF etc., 
adherence to safety norms & 
IR related issues. 

Not Reqd. 
Not 

Reqd. 
Not 

Reqd. 
Yes 10 

(Average of all X 
Weightage) / 100 

 
    

  
Total 

Rating 
Average of all 
Final Ratings 

Before generation of Service Entry Sheet in SAP, flow of the above-mentioned Format to  
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the respective departments will be in following manner: 

 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

To PRODUCTION 

(i.e. respective PL of Project) 

For providing Vendor Rating against parameters under sl. nos. i, 

iii, iv, vi, vii, viii & ix 

Auto Data snatching from SAP  

For parameters under sl. nos. ii 

& 

v 

After providing Vendor Rating by PLs, related 

Service Entry Sheets shall be generated. 

Simultaneously dedicated parameters will be 

forwarded to other assignees.  

STEP - 1 

STEP – 2A 

To PLANNING 

(i.e. respective assigned officer) 

For providing Vendor Rating against 

parameters under sl. nos. i, iii, vi, vii, viii & ix 

To QA 

(i.e. respective assigned officer) 
For providing Vendor Rating against 

parameters under sl. nos. i, iii, iv, vii & viii 

To HR 

(i.e. respective assigned officer) 

For providing Vendor Rating 

against parameters under sl. nos. x 

STEP – 2B 

 Total / Final Vendor Rating will be calculated as per preset logic based on above collected 

data and moderated by GM (QA, VD & IEP). 

 The same will overview only by CGM(PP&C), GM (QA, VD & IEP) and AGM(Sub-

Contract) (i.e. all the vendor ratings vetted by each assignee). 

 All assignees will be able to see vetted vendor ratings till generation of Final Vendor 

Rating.  

 No one, including all assignees, other than above mentioned three senior officers, will be 

able to see vetted vendor ratings after freezing/finlising Final Vendor Rating. 
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CHECK LIST FOR BILL SUBMISSION - for Service Contracts 
A. GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor) 

A.1 BTN (as per BTS System): -    

A.2 
Invoice No and date / E-Invoice No. & Date (if applicable for 
the vendor) 
(Original & in triplicate) 

  

A.3 PO Number   

A.4 Name of Vendor   

A.5 Location of work: 
MW / RBD/ FOJ/ TU / 

61Park/Vendor's 
premises 

      I.    For RA Bill (Running/Progressive bill)      (Put Mark) YES NO NA 

A.6 PO Number and date verified with Invoice:       

A.7 
Vendor Name & Address in Invoice verified with Purchase 
Order: 

  
    

A.8 Vendor Code as in PO verified with Invoice:       

A.9 Original certified WDC enclosed:       

A.10 
Whether WDC is Certified by the Authorized Person as per 
PO / SOTR with Rubber Stamp 

  
    

A.12 HSN/SAC code is as per PO       

A.13 GSTIN No. is as per PO       

A.14 GST % is as per PO       

A.15 Security Deposit (SD) submitted as per PO       

A.16 PBG of equivalent amount submitted, as per PO       

A.17 Compliance of Statutory Liabilities of labour as per PO       

II.    Applicable for Final/Balance Bill        (Put  Mark)       

A.20 Certified Job Completion Certificate (JCC) enclosed       

A.21 MRS as per PO terms enclosed (If applicable)       

A.22 Guarantee Period (GP) expired as per PO term        

A.23 
PBG of equivalent amount submitted, if GP is not over (If 
Yes, copy to enclose with the bill)        

   
     

 

                                                                                                            
____________________________________________ 

 

                                                                          Signature of Vendor's representative 
                                                                                     with Seal/Stamp 

 
 
 
 
 

eProcurement
Typewritten text
Annexure-12
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For GRSE Use Only   

B. 
To be checked and verified by Bill certifying authority  
(Put  Mark) YES NO NA 

B.1 Whether Bill has been forwarded through BTS       

B.2 
Whether WDC is Certified by the Authorized Person as per 
PO / SOTR with Rubber Stamp 

  
    

B.3 
Job starting & Completion Date (Schedule & Actual) 
indicated in WDC 

  
    

B.4 
Certification of Penalty/ Recovery from bill indicated in 
WDC, if applicable 

      

B.5 
Whether Bill is Certified by the Authorized Person as per PO 
/ SOTR with Rubber Stamp 

  
    

B.6 
Certification of Penalty/ Recovery from bill as per WDC, if 
applicable 

  
    

B.7 
Service Entry Sheet (SES)/GR in line with WDC, PO & 
Invoice 

  
    

  For Final/Balance Bill        (Put  Mark) 
      

B.8 Certified MRS copy as per PO terms enclosed (If applicable)       

B.9 Guarantee Period (GP) expired as per PO term and JCC        

B.10 
PBG copy of equivalent amount till GP validity enclosed (if 
GP is not over)       

   

     

     

 

                                                                                                               
____________________________________________ 

 

                                                                                                             Signature of 
GRSE Bill Certifying Authority 

                                                                                                       with Designation 
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ANNEXURE-17 “A” 
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Annexure- 17 “B” 
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ANNEXURE-18 

INTEGRITY PACT 
This Integrity Pact Agreement is executed this …….........Day of ......................2022. 

 
Between 

 
M/s Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as 
"The Principal"  

and 

M/s........................................... having registered office address _________________ 

hereinafter referred to as "the Bidder/Principal Contractor"  
 

Preamble 
The Principal intends to award, under laid down organizational procedures, contract/s 
for ____________________________________________________ (Job) The Principal 
values full compliance with all relevant laws of the land, rules, regulations, economic 
use of resources and of fairness /transparency in its relations with its Bidder(s)/ or Principal 
Contractors (s) in consideration of the Contract awarded to GRSE by Indian Navy, 
Government of India.  

In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the contract for 
compliance with the Principal mentioned above.  
 

Section 1- Commitments of the Principal  
 

[1] The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles: - 
 

a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 

promise for or accept for self or third person, any material or immaterial benefit which 

the person is not legally entitled to. 

b. The Principal will, during the tender process treat all bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 

to all bidder(s) the same information and will not provide to any bidder(s) confidential 

/additional information through which the bidder(s) could obtain an advantage in 

relation to the tender process or the contact execution.  

c. The Principal will exclude from the process, all known prejudiced persons.  

[2] If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this 
regard, the principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions.  
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Section 2- Commitments of the Bidder(s)/Principal Contractor(s)  

[1] The Bidder(s)/Principal Contractor(s) commit himself to take all measures necessary to 
prevent corruption.  He commits himself to observe the following principles during 
his participation in the tender process and during the contract execution.  

a. The Bidder(s)/ Principal Contractor(s) will not, directly or through any other person 

or firm, offer, promise or give to any of the Principal's employees involved in the 

tender process or the execution of the contract or to any third person, any 

material or other benefit which he/she is not legally entitled to in order to obtain in 

exchange any advantage of any kind whatsoever during the tender process or 

during the execution of the contract.  

b. The Bidder(s)/Principal Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal.  This applies 

in particular to prices, specifications, certifications, subsidiary contracts, submission 

or non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process. 

c. The Bidder(s)/Principal Contractor(s) will not commit any offence under the 

relevant IPC/PC Act, further the Bidder(s)/Principal Contractor(s) will not use 

improperly, for purpose of competition or personal gain, or pass on to others, any 

information or document provided by the principal as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically.  

d. The Bidder(s)/Principal Contractor(s) of foreign origin shall disclose the name and 

address of   the Agents/representatives in India, if any.   Similarly,

 the Bidder(s) / Principal Contractor(s) of Indian Nationality shall furnish the name 

and address of the foreign particulars, if any. Furthers details as mentioned in the 

"Guidelines on   Indian agents   of Foreign   suppliers"   shall be disclosed by the  

Bidder(s)/Principal Contractor(s). Further as mentioned in the Guidelines all the 

payments made to the Indian agent/representative have to be in Indian Rupees 

only, copy of the "Guidelines on Indian agent of foreign supplier" is annexed and 

marked as annex.  

e. The Bidder(s)/Principal Contractor(S) will, when presenting his/its bid, disclose 

any and all payments he/it has made, is committed to or intends to make to agents, 

brokers or any other intermediaries or any other person in connection with the award 

of the contract.  

 
[2] The Bidders(s)/ Principal Contractor(s) will not instigate third persons to commit 
offences, outlined above or be an accessory to such offence.  
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Section 3- Disqualification from tender process and exclusion from future contracts.  

 
If the Bidder(s)/Principal Contractor(s) before award or during execution 
has/have committed a transgression through a violation of Section 2 above or in any 
other form such as to put his reliability or credibility in question, the Principal is 
entitled to disqualify the Bidders(s)/ Principal Contractor(s) from the tender 
process or take action as per the extant procedure of the Principal.  
 

Section 4- Compensation for Damages.  
 

1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to section 3, the Principal is entitled to demand and recover the 
damages equivalent to earnest Money deposit/Bid security.  
 

2)  If the Principal has terminated the contract according to Section 3, or if the 
Principal is entitled to terminate the contract according to section 3, the Principal shall 
be entitled to demand and recover from the Principal Contractor liquidated damages of 
the contract value or the amount equivalent to Performance Bank Guarantee. 

 

Section 5- Previous Transgression  
 

1)  The Bidder declares that no previous transgressions has occurred for them in the 
last 3 years with any other company in any country conforming to the anti-
corruption approach or with any other Public Sector Enterprise in India that could justify 
his exclusion from the tender process.  

 
2)  If the Bidder makes incorrect statement on this subject he can be disqualified 
from the tender process or action can be taken as per the procedure mentioned in 
“Guidelines on Banning of business dealing"  
 

Section 6- Equal treatment of all Bidders/Principal Contractors/Sub-Principal 
Contractors.  
 

1)  The Bidder(s)/Principal Contractor(s) undertake(s) to demand from all sub-

Principal Contractors a commitment in conformity with this integrity pact, and to 

submit it to the Principal before contract signing.  

2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders, Principal Contractors and Sub-Principal Contractors.  

3) The Principal will disqualify from the tender process all bidders who do not sign this 
pact or violates its provisions.  
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Section -7- Criminal charges against violating Bidder(s) Contractor(s)/Sub- 
Contractor(s) 

If the Contractor obtains knowledge of conduct of a Bidder, Contractor or Sub-Principal 
Contractor, or of an employee or a representative or an associate of a Bidder, 
Contractor or Sub Contractor which constitutes corruption, or if the principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer.  
 

Section 8- Independent External Monitor/Monitors  
 

1)  The Principal appoints competent and credible Independent External Monitor 
(Monitor) for this pact. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under 
this agreement.  
 

2) The Monitor is not subject to instructions by the representative of the parties and 
perform its functions neutrally and independently. The Monitors report to the 
Chairman, GRSE.  

3) The Bidder(s)/Contractor (s) accepts that the Monitor has the right to access without 
restriction to all project documentation of the Principal including that provided by the 
Principal Contractor. The Principal Contractor will also grant the Monitor, upon its request 
and demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The same is applicable to Sub Principal Contractors. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder(s)/ Principal 
Contractor(s) /Sub Principal Contractor(s) with confidentiality.  

4) The Principal will provide to the Monitor sufficient information about all meeting among 
the parties related to the project provided such meetings could have an impact on the 
contractual relations between the Principal and the Principal Contractor, The parties offer 
to the Monitor the option to participate in such meetings.  

 

5) As soon as the Monitor notices, or believes to notice, a violation of this pact, 
it will so inform the management of the Principal and request the management to 
discontinue or take corrective action, or to take other relevant action. The Monitor can 
in this regard submit non-binding recommendations. Beyond this the Monitor has no right 
to demand from the parties that they act in a specific manner, refrain from action or tolerate 
action.  

 
6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks 
from the date of reference or intimation to it by the Principal and should the occasion arise, 
submit proposals for correcting problematic situations.  

 
7)  The Monitor shall be entitled to compensation on the same terms as being extended 
to/provided to Independent Directors on the GRSE Board.  
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8)  If the Monitor has reported to the Chairman GRSE, a substantiated suspicion of an 
offence under relevant IPC/PC act, and the Chairman GRSE has not, within the 
reasonable time taken visible action to proceed against such offence or reported it to the 
Chief Vigilance Officer, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner.  

 

9) The word `Monitor' would include both Singular and plural.  
 

Section 9- Pact Duration:  
 

This pact begins, when both parties have legally signed it. It expires for the Principal 
Contractor 18 months after the last payment under the contract, and for all other bidders 
6 months after the contract has been awarded.  

If any claim is made/lodged during this time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is 
discharged/determined by Chairman of GRSE. 

Section 10- Other provisions:  
 

1)  This agreement is subject to Indian Law; place of performance and jurisdiction is the 

Registered Office of the Principal i.e. Kolkata.  
 

2) Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made.  

3)  If any provisions of this agreement is held to be invalid, illegal or unenforceable, 
the validity, legality and enforceability of the remaining provisions hereof shall not be 
affected and shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

 

(For & On behalf of the Principal)          (For & On behalf of the Bidder/Principal Contractor) 
       (Name, designation, official seal) 

 
Place ..............................................................  Place.....................................................  

 
Date .......................................................  Date................................................ 

 
Witness 1 
(Signature, Name & Address) 

 
 

Witness 2 
(Signature, Name & Address) 
 


	NIT-024-FINAL.pdf
	SOTR FOR ALUMINIUM BLOCK  ERECTION (003).pdf
	Annexure.pdf

