








 
 

GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED 

गार्डन रीच शिपशिल्‍र्र्ड एण्‍र् इंजीशनयर्ड शिशिटेर् 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(भारत र्रकार का प्रशतष्‍ठान) 

Registered & Corporate Office Address: GRSE Bhavan, 61, Garden Reach Road, Kolkata – 700 024 
             Address: 43/46, Garden Reach Road, Kolkata-700 024 

                                           Phone दूरभाष: (033)2469-8100 to 8113, Extn शिस्तार: 200  

Web site वेि: www.grse.in,     E-Mail ई िेि: dey.ashimkumar@grse.co.in 

CIN र्ी आई एन: L35111WB1934GOI007891 

 
  

      NOTICE INVITING TENDER (NIT) 
                                                                निनिदा आमतं्रण सूचिा 

 
Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builder and Engineering 
Product Company, invites interested, reputed, resourceful and financially solvent Electrical 
contractors to submit single stage two-part (Part I- Techno-Commercial & Part II- Price) bids 
through e-tendering mode for the work package as per following bid document.  
  

NIT No निनिदा संख्या: SCC/AKD/OT(PRESS)/ELEC WORK/ASW SWC/044/ET-1894             
                                                                          
                                                                        Dated: 07/09/2022 
 

Job Title कायय का िाम: “Rate Contra      “Biennial Rate Contract for On Board Electrical Work for ASW 
SWC Ships  at GRSE”  

Location for Execution 
 

At GRSE MW / FOJ / RBD and / or KOPT  

Tender issuing Dept. 

निभाग द्वारा जारी: 

Contract Cell (सनंिदा निभाग) 
 

 

 

ARTICLE 1 अिछेुद-1: SCHEDULE OF CALENDAR DATES समायािली की अिसुचूी: 

 

 
 
 
 
 
 

 SCHEDULE सारणी 

Bid submission Starting Date  
निनिदा जमा करि ेकी प्रारंनभक निनि   

27/09/2022 17:15 hrs. 

Bid submission Closing Date 
निनिदा जमा की अंनिम नििी  

08/10/2022 12:00 hrs. 

Tender Opening Date (Part I) 
निनिदा खुलि ेकी नििी  

(िकिीकी- िानणनययकिोली भाग-I) 
10/10/2022 16:00 hrs. 

Offer Validity Period minimum 
ऑफर की नियुन्िम िैधिा अिधी 

120 days from date of opening of Tender (Part – I) 

http://www.grse.in/
mailto:dey.ashimkumar@grse.co.in
http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English


 
 

ARTICLE 2 अिछेुद-2: COMMERCIAL REQUIREMENT FOR THE NIT निनिदा की ब्यिसानयक 

आिश्यकिा:  

FEES / DEPOSITS 

Tender Fee (refer clause 03 of STAC) निनिदा 

प्रपत्र मुल्य (स्टैक के पररछेद 03 मे उदधिृ)  

INR 500/-* (Rupees Five hundred Only) 

Earnest Money Deposit (EMD) (refer clause 

04 of STAC) ियािा रानि जमा (स्टैक के पररछेद 04 

मे उदधिृ)  

INR 8,00,000/-*  
(Rupees Eight Lakhs Only) 

Security Deposit (SD) प्रनिभूनि  3% of individual Work Order Value 
(inclusive of GST) 

PBG पी िी जी 3% of individual Work Order Value 
(inclusive of GST) 

Liquidated Damages पररनिधायररि िकुसाि 0.5% per week, Max 5% of unexecuted job  

Billing Frequency निल करिे की अिधी  Progressive bill basis 

Evaluation of L1 एल1 का मूल्यांकि In Totality based on quantity mentioned 
in Price bid 
 

Note: a) Bidders are required to submit EMD amount as Bid Security against this tender. In case 
of withdrawal of the bid/ fail or refuse to execute the contract / fail or refuse to furnish the security 
deposit, the EMD shall liable to be forfeited.  

b) MSE/NSIC registered firms having the tendered service listed in their MSE document will be 
eligible for exemption from submitting the EMD. Non-submission of EMD or a valid MSE/NSIC 
certificate may lead to offer rejection.  

ARTICLE 3 अिछेुद-3: ANNEXURES ENCLOSED FORMING PART OF THIS e-TENDER ई-

निनिदा अिंगयि सलंनगि पररछेद:  
 

 
 

Annexure 1 रं्िग्नक-1 
 

Statement of Technical Requirement (SOTR) (attached 
with NIT)   

Annexure 2 रं्िग्नक-2 

 

GRSE Standard Terms and Conditions (STAC) 
(attached with NIT) 

Annexure 3 रं्िग्नक-3 

 

Format for Technical Eligibility Criteria (attached with 
NIT) 

Annexure 4 रं्िग्नक-4 Format for Financial Eligibility Criteria (attached with 
NIT) 

Annexure 5 रं्िग्नक-5 Format for Self-Certification for not having blacklisted 
/not received any tender holiday 

Annexure 6 रं्िग्नक-6 Price Escalation Details Guideline (attached with NIT) 

Annexure 7 रं्िग्नक-7 Guidelines of Vendor Rating system & performance 
Evaluation mechanism for job loading (attached with 
NIT) 

Annexure 8 रं्िग्नक-8 Fire & Safety Guidelines (please refer 
www.grse.inTenderEnclosures Related to tenders 
of Sub-Contracting Activities) 

http://www.grse.in/


 

 

ARTICLE 4 अिछेुद-4: DOCUMENTS TO BE UPLOADED अपलोड हिेु दस्िािजे 
 

Self-Attested documents are to be scanned and uploaded with Part I of e-bid 
ई-शिर् के भाग-1 के र्ाथ सै्कन एवं अपिोर् हेतु स्वअशभप्रािाशित दस्तावेज 

SL DESCRIPTION  

1 DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes 

2 DD/PO /BG or MSE/NSIC Exemption certificate towards EMD  Yes 

3 Technical Acceptance format as available with NIT after being 
downloaded and filled up 

Yes 

4 Commercial Acceptance Format as available with NIT after being 
downloaded and filled up 

Yes 

5 Documents meeting the Technical Eligibility Criteria as per format at 
Annexure 3 

Yes 

6 Documents meeting the Financial Eligibility Criteria as per format at  
Annexure 4 

Yes 

7 Audited/Certified Annual Accounts and Annual Report for last three (03) 
financial years ending on 31st March’21 in support of Financial Eligibility. 

Yes 

8 Self-certification for not having blacklisted /not received any tender 
holiday as per format at Annexure 5 

Yes 

9 Solvency Certificate of [INR “50 Lakhs”] from Banker Required Yes 

10 PAN /TAN, GST, Labour License Certificate, Registration Certificate of 
the Company with ROC 

Yes 

Annexure 9 रं्िग्नक-9 Special condition of contract (please refer 
www.grse.inTenderEnclosures Related to tenders 
of Sub-Contracting Activities) 

Annexure 10 रं्िग्नक-10 Contractors Responsibility (please refer 
www.grse.inTenderEnclosures Related to tenders 
of Sub-Contracting Activities) 

Annexure 11 रं्िग्नक-11 General Requirement (please refer 
www.grse.inTenderEnclosures Related to tenders 
of Sub-Contracting Activities) 

Annexure 12 रं्िग्नक-12 Check List for Bill Submission (attached with NIT) 

Annexure 13 रं्िग्नक-13 PF, ESI declaration form (please refer 
www.grse.inTenderEnclosures Related to tenders 
of Sub-Contracting Activities) 

Annexure 14 रं्िग्नक-14 Format for - Bank Guarantee Format for SD (please refer 
www.grse.inTenderEnclosures Related to tenders 
of Sub-Contracting Activities) 

Annexure 15 रं्िग्नक-15 Format for - Bank Guarantee Format for PBG (please 
refer www.grse.inTenderEnclosures Related to 
tenders of Sub-Contracting Activities) 

Annexure 16 रं्िग्नक-16 Format for - Bank Guarantee for EMD (please refer 
www.grse.in) 

Annexure 17 रं्िग्नक-17 Check List of Statutory Responsibility of Contractor 
within GRSE (attached with NIT) 

Annexure 18 रं्िग्नक-18 Format for Integrity Pact (attached with NIT) 



 
11 Partnership Deed / Memorandum and the Article of Association of the firm 

confirming partners and lead partner.  
Yes 

12 Joint Venture Agreement / Memorandum of Understanding with Power of 
Attorney in favour of lead member. 

NA 

13 Copies of registration with PF, ESI authorities/ / last challans etc. Yes 

14 Integrity Pact (refer clause 01 of STAC) Annexure 18 Yes 

15 Government E-Market Place (GeM) registration certificate with Unique 
GeM Seller ID 

Yes 

 
a. In case of non-submission of documents as mentioned above, the bidder is 

liable to be considered as disqualified.  
 
b. The Bidders has to submit ink signed hard copy of all above documents within 03 

days from opening of Part I bid. 
 

c. Registered Vendors with GRSE need not upload documents at Sl. 10 above, if valid 
documents already submitted / available with GRSE Vendor Registration Cell. 

 

d. Bidders have to indicate Unique GeM Seller ID in COMMERCIAL MATRIX or prior to 
opening of price bids, failing which price bid of the bidder will not to be opened for 
further processing. 

 

ARTICLE 5 अिछेुद-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT िास्िनिक प्रपत्र जो जमा 

करि ेहैं:   
 

PHYSICAL SUBMISSION 

1 Tender Fee Instrument Within 03 days from opening of Part I bid 

2 EMD Instrument  Within 03 days from opening of Part I bid 

NOTE: If instruments submitted through 
demand draft, the same to be 
drawn in favour of: 

GARDEN REACH SHIPBUILDERS & 
ENGINEERS LIMITED 

The demand drafts should be 
payable at  

Kolkata 

3 Integrity Pact  Within 03 days from opening of Part I bid 

 
Note: Above mentioned original Negotiable Instruments as stipulated, to reach to GM (CC & VD), 
Contract Cell, Commercial Department, New Building complex,1st Floor, GRSE Main Unit, 43/46, 
Garden Reach Road, Kolkata-700 024 within stipulated period as indicated above in a sealed 
envelope with tender number and job duly superscripting on it. 
 

ARTICLE 6 अिछेुद-6: JOB EXECUTION SCHEDULE कायय निष्पादि सचूी 

 

(A) Tenure of Contract सनंिदा काययकाल- Initially, the rate contract shall be established for a 

period of 02 (Two) Years from the date of commencement. The contract period may be 
extended for a further period of maximum 02 years with an escalation of rates [one time 
and not on yearly basis] or reduced as per requirement of GRSE production schedule. 

 
The RC shall be applicable for 04 nos. ASW SWC Ships. However, the same will be 
applicable for any other upcoming projects of GRSE. 
 



 
(B) Mobilisation Period लामिदंी अिधी- Mobilization of resources to be completed within 03 

days from the placement of PO/LOA/Receipt of Site Clearance from GRSE. Purchase 
Order will be issued Yard Wise for Ships under construction at GRSE. 

 

(C) Job Starting Date कायय आरम्भ नििी - Job is to be started as per requirement of GRSE in 
consultation with PL / In-charge L & W of respective Unit. 

 
(D) Job Completion Schedule कायय समाप्ती नििी – Time is the essence of this Contract.  

  

The Job completion will be strictly as per GRSE schedule subject to availability of site 
clearance, materials and drawings.  
 
Minimum Required monthly throughput per Site for long lead activities will be as follows:  

        

However, total job completion period will be indicated in the individual purchase order. 
 

(E) Place of Work & Facilities: The work has to be carried out by the contractor at different 
Units of GRSE and or KOPT and as per the scope of work mentioned in the SOTR and 
requirement projected by berths time to time. In case of shifting of the ships in different 
units for the requirement of production, the job has to be executed in any unit of GRSE. 
 

ARTICLE 7 अिछेुद-7: JOB EXECUTION कायय निष्पादि – 

Job is to be carried out strictly as per SOTR (SOR No: GRSE/L&W/22/01) at Annexure-1, 
Drawings, GRSE requirement and in case of doubt, instructions of the Engineer-in-charge/ PL 
OR their nominated representative are to be followed.  
 
The Contractor shall maintain a record/register against the material supplied by GRSE to them, 
indicating the quantity received and installed. The records shall be submitted by the Contractor 
quartermonthly to the Engineer In-Charge / PL or his nominated representative for review and 
authentication. The Contractor shall prepare and submit a reconciliation document every month 
and the same shall be duly certified by Engineer In-Charge / PL or his nominated representative. 
Balance unused materials, if any have to be returned to GRSE by the contractor on completion 
or termination of the contract. 
 

ARTICLE 8 अिछेुद-8: GURANTEE & WARRANTY गारंटी एि ंिारंटी - 

Guarantee / Warranty of the job: Applicable for a Period of 12 months from the date of final 
inspection /completion of the job. The details are as per clause 08 of STAC (Annexure 2)                    
 

ARTICLE 9 अिछेुद-9: PRICE मलू्य - 

Price quoted will be firm and fixed till the tenure of the contract of two (02) years. Price is to be 
quoted with all taxes & duties except GST. GST is to be indicated separately in the Price Bid 
and will be paid extra as per ruling rate. No escalation whatsoever will be considered under any 
circumstances within the valid tenure of contract. 
 

Sl  Activity Monthly Throughput 

a) Fitment of Cable Tray/Ladder 600 M 

b) Fitment of MS rod, AL Flat Bar or pipe 

for local route 

1800 M 

c) Cable Laying and Dressing 30 KM 



 
ARTICLE 10 अिुछेद-10: ESCALATION मलू्य िदृ्धी - 

The initial established rates will be valid till the tenure of the contract of two (02) years. 
Thereafter, one-time Escalation will be applicable on the established rates as detailed in 
Annexure 6, only for the unexecuted portion of work which goes beyond the contractual period 
and where the delay thereof is proved beyond doubt and not attributable to the contractor. Where 
the job has already loaded and it is under progress will not be considered for escalation of price. 

 
However, in case of extension/ delay is attributable to the contractor for the unexecuted portion 
of work, then the escalation clause will not be applicable and LD will also be levied.  

 
The portion of the job completed and pending portion on which the escalated rate is 
applicable, will be decided through discussion and mutual accordance between GRSE 
and Contractor, 02 months prior to the expiry of the contractual period. The escalated 
rates will ONLY be applicable for the portion of work started/executed after the expiry of the 
contractual period and where the delay is not attributable to the contractor. 

 

ARTICLE 11 अिुछेद-11: UNREASONABLE QUOTES अिकयसगंि भाि - 

a. In case the price of L1 bidder is found to quote unreasonably low and/or express desires to 
withdraw from the tender then such bid will be cancelled and EMD will be forfeited and 
punitive action will be taken in line with the provision as per GRSE vendor policy. 
 

b. However, in case the L1 Bidder agrees to take-up the job with such unreasonable low 
quote, lower by 30% or more than estimate and also if the difference in price between L1 
& L2 is 30% or more, then the quoted price to be analyzed w.r.t. tender requirement and If 
the L1 bidder fails to justify their quoted rate, the obtained L1 quote will be rejected.  

 
c. If the justification is acceptable to GRSE, then the bidder has to submit a declaration to 

execute the job till satisfactory completion of entire contract. In case of breach of contract 
GRSE shall reserve the right to impose tender holiday for a period as per GRSE Vendor 
policy. 

 

ARTICLE 12 अिछेुद-12:  OFFER VALIDITY प्रस्िाि की िधै्यिा- 

Offer is to be valid for 120 days from the date of opening of Part-I bid i.e. Techno-commercial 
bid. Under exceptional circumstances GRSE may request for extension of price validity, beyond 
120 days against valid reason. 
 

ARTICLE 13 अिछेुद-13: CONDITIONAL OFFER सििय प्रस्िाि - 

Conditional offers w.r.t. SOTR (Annexure 1) will not be accepted.  
 

ARTICLE 14 अिछेुद-14: DETERMINATION OF L1 एल-1 का चयि - 

L1 bidder will be decided on Totality Basis based on the tendered quantity indicated in the 
Price Bid.  

 
 
 
 
 
 
 
 



 
ARTICLE 15 अिछेुद-15: BOQ िी ओ क्यु - 

a) The tentative quantity indicated in the SOTR is for 01(one) ASW SWC Ship only. 
However, quantity indicated in the price bid is for 04(four) nos. AWS SWC Ships. 
Determination of L1 bidder will be done based on quantity of 04 nos. ASW SWC ships 
only. 
 

b) The quantity beyond 04 nos. ASW SWC Ships may vary up to +300% of the price bid 
quantity. 
 

c) The quantity mentioned in the Price Bid is tentative and it may vary according to actual 
requirement of job during the period of rate contract. The selected Bidder has to execute 
the required quantity at same rate and Terms & Conditions up to variation of (+ 300%) in 
addition to the initial quantity of 04 nos. ASW SWC Ships for individual items and the total 
job value may be increased up to 100% in addition of initial total job value. Similarly, the 
quantity of individual items as well as total job value may be reduced also as per GRSE 
project requirement. Necessary amendment of the Purchase Orders will be issued 
accordingly. The contractors will be loaded according to GRSE project requirement. 

 

ARTICLE 16 अिछेुद-16: OPENING OF BIDS निनिदा खलुिा - 

Part I (Techno-commercial) bid will be opened on the date declared in NIT. Part II bid will be 
opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify techno-
commercially will be opened. Opening date of Price Bid will be intimated accordingly to all 
qualified bidders. Disqualified bidders, either during technical assessment or commercial 
discussion will also be intimated about their non-consideration for further processing.  
 

ARTICLE 17 अिछेुद-17: MICRO & SMALL ENTERPRISES सखू््म एिं छोटे उद्योग - 

a) The ‘Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012’ and 
subsequent amendments / guidelines / press publications / circulars to the Order, as 
issued by the Ministry of MSME, shall be applicable as on the date of opening of the price 
bids. 

b)   The bidders are advised to check the website of the Ministry of MSME for details of the 
amendments / circulars issued by the Ministry of MSME. 

 

ARTICLE 18 अिुछेद-18: ASSESSMENT OF VENDORS AND DISTRIBUTION OF JOBS TO  

MULTIPLE BIDDER निके्रिाओं का आकंलि एि ंनिनिध िोली लगािे िालों में कायय नििरण - 
 

i. Selection of vendor: A pool of Techno-commercially cleared vendor will be created through 
negotiation based on the submitted documents against the tender. Price bids of those qualified 
vendors will be opened. 
 

ii. Establishment of rate: After opening of price bids and finalization of price with L1 bidder through 
negotiation (if required), the established rate will be offered to qualified bidders chronologically 
(L2 / L3 / L4 & so on). The vendors who are interested for the job have to accept the L1 rates 
for execution of the job. 
 

iii. Distribution of job:  
a) GRSE Ltd. at its discretion intends to distribute the total job among 03 (Three) parallel 

contractors as per their chorological ranking (L1, L2, L3, L4 & so on) depending on the 
requirement of GRSE during the tenure of the rate contract. 



 
b) The total job will be distributed in the approximate ratio of 50:25:25 among three vendors. 

The L1 vendor will be awarded the job for 02 (two) ASW SWC Ship (tentatively first & fourth) 
and subsequently the next 02 bidders (L2/L3/L4 & so on) will be engaged chronologically 
for the remaining two ships. 

 
c) In case the L2/ L3/ L4 or subsequent bidder does not accept the L1 rate, the job of remaining 

02 (two) ASW SWC Ships will not be loaded on the L1 bidder. 
 

iv. Additional future requirement: - To cater future requirements other than 04 nos. ASW-SWC 
Ship within the tenure of contract, GRSE shall reserve the right to load the job to the other 
techno commercially qualified bidders (i.e L4/L5/L6 & so on) for this tender subject to their 
acceptance of established rates and each bidder will be loaded ship wise. 

 
Note: 
a) Individual Work Order will be issued Ship wise. 

 
b) The loading of the job will be purely based on GRSE requirement and performance of the 

vendor. If the performance is not satisfactory, then the job allotted will be withdrawn and will 
be distributed to other available vendors as per discretion of GRSE.No claim from individual 
vendors will be accepted. 

 

ARTICLE 19 अिछेुद-19: ELIGIBILITY CRITERIA पात्रिा के मापदडं –  

Bidders should be a PSU/ Limited Co/ Pvt Ltd. Co incorporated in India [i.e. Proprietorship 

firm, Joint Venture company, partnership firm, LLP are not eligible] and must fulfill the 

following minimum pre-qualification criteria:- 

 

a. Technical Criteria िकिीकी मापदडं -    

1. Bidder must have experience of successful execution of similar Electrical work (ref: 
SOTR at Annexure-1 for any sea going ship built under any classification society 
/Indian Navy during last 07 years ending 31st August 2022 should be either of the 
following: 

 
a) Three similar completed works each costing not less than Rs 1.61 Crore 

OR, 
b) Two similar completed works each costing not less than Rs 2.01 Crore 

OR, 
c) One similar completed work costing not less than Rs 3.21 Crore 
                                                               
 

                      (Description of similar job: Electrical work onboard warships of Indian Navy/coast  
                       guard from Cable routing using MCT Glands, to Gland packing, connectorisation    
                       and  safety checks) 

 
 

2. The bidder should submit the following in support of Technical Eligibility: 

i) Work Order copies in support of the bidder’s experience and past performance 
during last 07 years ending on 31st August 2022.  
 



 
ii) Satisfactory Work Completion Certificates indicating the work order numbers, 

issued by the party for whom the work is done to be submitted for assessment 
during TNC meeting. GRSE has the right to verify / cross verification of authenticity 
of the said documents whenever felt necessary. 

 
 

(Documents mentioned in above clauses to be submitted with Techno-commercial 
bid without which no submitted offer will be considered for processing of tender). 
 

b. Financial Eligibility Criteria नित्तीय मापदडं - 

1. Bidder’s Average Audited Annual financial turnover during last 03 financial years 
ending on 31st March 2021 should be at least Rs. 1.21 Crore. 

 
2. Bidder shall provide Solvency Certificate for a sum of Rs. 50 Lakhs from a 

Scheduled bank (not more than six months old from the due date of tender) other 
than any co-operative bank. 

3. The bidder should give self-certification (as per Annexure-5) that they have 
neither been Blacklisted nor, have received any tender holiday from any 
PSUs’/DPSUs’/Central & State Govt. Organizations PSUs/Central & State Govt. 
Organizations or any other Government / Quasi Government Organizations during 
last 03 (three) years ending on 31st August, 2022. The bidder has to submit self-
certification for the same along with the techno-commercial offer. GRSE reserves 
the right to independently verify the same. In case violation of declaration is 
detected at any stage of tender process and during currency of contract, the order 
will be terminated. 

 

Note: 
a) If any bidder has been black listed by any PSUs/Central & State Govt. 
Organizations or any other Government / Quasi Government Organizations, then 
the bidder is not eligible to participate in this tender. If any discrepancy is detected 
at any stage of the tender, then the offer submitted by the bidder / contract awarded 
to the bidder will be cancelled and EMD/SD shall be forfeited and appropriate 
action will be taken in accordance with the vendor policy of GRSE. 

b) If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State 
Govt. Organizations or any other Government / Quasi Government Organizations, 
then this fact must be clearly stated and it may not necessarily be a cause for 
disqualifying them. 

 
c) In case of non-submission of the self-certification document as per format at 
Annexure-5, the bidder will be treated as non-responsive and their offer will be 
rejected. 
  

(Documents mentioned in above clauses to be submitted with Techno-commercial 
bid without which no submitted offer will be considered for processing of tender). 

 
c. Requisite formats attached with NIT as Annexures 3, 4 & 5 of Article 3 to be filled up in 

support of above technical and financial eligibility criteria. 

 

 



 
ARTICLE 20 अिछेुद-20:  INSTRUCTION TO THE BIDDERS निडर हिे ुअिदुिे -  

1. Before submitting a bid, bidders are expected to examine the Bid Documents 
carefully, if they desire, may visit the work front, fully inform themselves of existing 
conditions and limitations including all items described in the Bid Documents. NO 
consideration will be granted for any alleged misunderstanding regarding: 

(i) The materials (if any) which are to be furnished by vendor for the work. 
(ii) The work which is to be performed by the vendor. 
(iii) Actual considerations made by bidder to complete all work. 
(iv) To comply with conditions specified in the Bid Document. 

 
2. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in 

the Bid Documents, or if there be any doubts as to the meaning of a provision or 
requirement, the same shall immediately brought to notice of GRSE Tendering Dept. 
in writing, not less than 07 days prior to bid closing date. 

 
3. It is understood that in receiving this bid, GRSE assumes no obligation to enter into a 

contract for the WORK covered by this bid request. GRSE reserves the right to reject 
any or, all unqualified proposals or waive irregularities therein. GRSE reserves the 
right to evaluate each and every proposal and accept the whole or any part of the 
tender and the Tenderer shall be bound to perform the same at the rates quoted. 

 
GRSE also reserves the right to reject any or, all bids and accept the bid, which in its 
opinion, appears to be most advantageous to GRSE. Receipt and review of this Bid 
Request constitutes an agreement of confidentiality between GRSE and each of the 
contracting Firms preparing its Bid. GRSE reserves the right to change the form of 
this request to Bids, or make clarifications thereto, within a reasonable time before 
date of submission of Bids. 

 
4. General Contractors assumes all safety related responsibility for the site and will 

furnish and maintain its own safety program for itself and its subcontractors. 
Contractor are bound to comply with all applicable Environmental, Health & Safety 
rules, regulations, policies, procedures and guidelines when performing work in the 
facility or site.  

   

5. Bidders objecting on any grounds to any bid specification or legal requirements 
imposed by these bidding documents shall provide written notice to GRSE within 10 
calendar day from the day bid document was made available to public. Failure of a 
bidder to object in the manner set forth in this paragraph shall constitute and 
irrevocable waiver of any such objection.  

   

6. Independent External Monitors (IEM) आई  एम.ई. - 

Either or both of the following Independent External Monitors will have the power to 
access the entire project document and examine any complaints received by him. In 
case of any change in IEMs, it will be informed accordingly. 
 

 
 
 
 
 



 
The communication details of the IEMs are as follows:- 
 

A.   Shri Bam Bahadur Singh, 
Height-7; Flat No.1802, Uniworld City, 
New Town, Rajarhat, 
Kolkata-700160 
Email: bbsinghbeml@gmail.com 
 

B.    Shri Pidatala Sridhar, IRS (Retd.) 
Flat 2C, Kanaka Lakshmi Apartments 
3-6-467 & 468 
Street Number-6, 
Himayatnagar, Hyderabad-500029 
Email: sridharpidatala@gmail.com 
 

7. Integrity Pact (समग्रिाअििुधं): 

The Integrity pact essentially envisages the agreement between prospective vendors 
/Bidders & buyers committing the person/officials of both the parties not to exercise 
any corrupt influence on any aspects of the contract. Only those vendors/bidders who 
enter into such an integrity pact with the buyer would be competent to participate in 
the bid. The format of integrity Pact is enclosed with tender documents. Refer 
Annexure-18.  

  
 The “Integrity pact on Govt. issued Stamp paper of Rs. 100 duly filled as per enclosed 

format to be submitted in original. Bidders to ensure that every page of IP is ink signed 
with company seal/stamp in every page. [Please refer guideline for IP in STAC 
(Sl.No.-1) in GRSE website/ Annexure-1 of the tender] 

 

8. Job is to be carried out as per SOTR and instruction of the Engineer in-charge. 
 

9. Any Drawings or technical information attached / provided with this NIT is the 
Intellectual Property of the Company and will be governed by the specific Acts 
applicable thereto. 

   

10. Post submission of Tender, such drawings and technical information are to be 
physically returned. Also all soft copies are to be destroyed and a self-certification to 
be submitted during CNC, failing which the processing of bid will not be taken further. 

   
11. Contractors are responsible to clean up the area of work w.r.t. all sort of debris 

generated on daily basis. If they fail to do so GRSE reserves the right to perform the 
cleaning activity and charge the contractor with penalty of up to 25%. As a part of 
National Mission of Swachh Bharat, GRSE has adopted Swachh GRSE and 
maintaining cleanliness of work area is an essential pre-requisite. 

   
12. Bidder has to declare in what capacity he is participating in the tender viz. a PSU, 

Limited Co, Pvt. Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint 
Venture, etc. Supporting documents (scanned copy) confirming such status to be 
scanned and uploaded as attachment to Part I bid.  

   

13. A Bidder is allowed to submit only one Bid under any capacity / status.  
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14. Difficulty in submitting the bid prior to submission of offer.: 

   

a. Any query/difficulty in understanding of SOTR or other technical Terms may be got 
clarified from Mr. Manish Kumar, DM (L&W), Mobile No. 88754 71083, e-mail: 
Kumar.Manish@grse.co.in  and Mr. Ashim Kumar Dey, Manager (Contract)/ Main 
Unit, Mobile No. 75960 23717, e-mail: Dey.Ashimkumar@grse.co.in/ prior to 
submission of offer. 
b. Any difficulty in submitting / uploading of e-tender or for any system help Mr. 
Saraswata Palit, SM (GRSE E-PROCUREMENT), e-mail/ Palit. Saraswata@grse.co.in 
/ GRSE Service Provider M/s. NIC personnel may be contacted [Land line no: 033 
24893902] 

 

15.  E-mail Address for communication सचंार हिे ूई. मले पिा: Vendor to provide e-mail 

address to enable faster communication.   
    

ARTICLE 21 अिुछेद-21: e-BID INSTRUCTION ई निड के अिदुिे – 
 

a) To participate in the e–Bid submission for GRSE, it is mandatory for the 
bidders to get their firms registered with GRSE E–Procurement portal 
https://eprocuregrse.co.in 
 

b) It is mandatory for all bidders to have class – III Digital Signature 
Certificate (DSC) in the name of the person who will digitally sign the bid 
from any of licensed Certifying Agency (CA). Bidders can see the list of 
licensed CAs from the link http://www.cca.gov.in 
 

c) Bidders can view / download Part-I (Techno-Commercial) bid documents 
along with all attachments in E–Procurement portal 
https://eprocuregrse.co.in ; Central Public Procurement Portal 
https://eprocure.gov.in/cppp/ and GRSE website 
http://www.grse.in/index.php/tender.html They need to fill up the 
downloaded documents as per instruction and upload the same during 
bid submission. Non-acceptance of any techno-commercial criteria is 
discouraged. However, if there is any, it is to be commented accordingly 
and also stated in the separate deviation format.  

   

d) Bidders need to fill up Part II (Price) bid online in Excel Template price bid 
format by inserting unit price only. No other attachment to the price bid 
will be reckoned.  

   

e) In case the bidder does not quote his rate for any item(s), it will be 
presumed that the bidder has included the cost of that/those item(s) in the 
rates of other items and the rate for such item(s) shall be considered as 
Zero and the tender will be evaluated by the Employer accordingly and 
the work executed by the successful bidder accordingly. 

 

f) Bids can be submitted only during validity of registration of bidder with 
GRSE e– Procurement portal. 

   

g) The amendments / clarifications to the bid document, if any, will be posted 
on E- Procurement portal / GRSE web site only. 

 
 

h) It will be the bidder’s responsibility to check the status of their Bid on-line 
regularly after the opening of bid till award of work. 
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i) AMENDMENT OF TENDER DOCUMENT 
 

i. Before the deadline for submission of tenders, the Tender Document may 
be modified by GRSE Ltd. by issue of addenda/corrigendum. Issue of 
addenda / corrigenda will however be stopped 7 days prior to the 
deadline for submission of tenders as finally stipulated. 

 
ii. Addendum/corrigendum, if any, will be hosted on website / e 

procurement portal and shall become a part of the tender document. All 
Tenderers are advised to see the website for addendum/ corrigendum to 
the tender document which may be uploaded up to 7 days prior to the 
deadline for submission of Tender as finally stipulated. 
 

iii. To give prospective Tenderers reasonable time in which to take the 
addenda/ corrigenda into account in preparing their tenders, extension of 
the deadline for submission of tenders may be given as considered 
necessary by GRSE. 

 
                j.   GRSE will follow the guidelines & directives as promulgated by GOI post 

COVID 19 pandemic outbreak. All the qualified bidders have to quote 
considering the same accordingly. 

 

ARTICLE 22 अिुछेद-22:  BID REJECTION CRITERIA निड अस्िीकृनि के मापदडं – 
 

Following bid rejection criteria may render the bids liable for rejection: 
 

1. Bidder’s failure to furnish sufficient or complete details for evaluation of the bids 
within the given period which may range in between two to three weeks depending 
on the deficiencies noticed in the drawings / technical data which shall not however 
conflict with validity period. 

 

2. Incomplete / Incorrect/ misleading / ambiguous bid in the considered opinion of the 
Technical Negotiation Committee (TNC)/Commercial Negotiation Committee (CNC) 
of GRSE. 

 

3. Bid with technical requirements and/or terms not acceptable to GRSE / Customers 
/ External agency nominated, as applicable. 

 

4. Bid received without qualification documents, where required as per the tender. 
 

5. Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender 
Enquiry. 

6. Bid with validity expiry date shorter than that specified in the Tender Enquiry. 
 

7. EMD validity period is shorter than specified in the Tender Enquiry. 
 

8. Bidders have indicated / attached / shown any price anywhere else other than as 
per provision in e-portal [Art.21 (d)], then offer will be treated as cancelled. 

 

9. Bidders who have not agreed for the fixed price till the validity of the tender or have 
quoted the variable price. 

 



 
10. Bidder not agreeing for furnishing of the required Security Deposit (SD).  
 

11. Bidders not submitting Original instrument of EMD within 7 GRSE working days from 
the tender closing date. 

   

12. Bidder submitted false/incorrect documents etc. 
 

13. Bidders who have submitted PRICE along with Techno-Commercial Bid. 
 
 

ARTICLE 23 अिछेुद-23:  POST AWARD APLLICABLE CLAUSES ठेका जारी करि ेके पश्चाि 

लागू उपधारा - 

i. Security Deposit प्रनिभूनि जमा - 

Interest free refundable security deposit of 3% of individual work order value (inclusive 
of GST) is to be deposited in the manner elaborated at clause 05 of STAC. 
 

 

The firms’ registered with NSIC may be exempted from submitting Security Deposit up to 
the monetary limit for which the unit is registered. And that Security Deposit will be sought 
from the vendor if the value of purchase order exceeds than the monetary limit. 

 

ii. Work Done Certificate (W.D.C.) कायय परू्िय प्रमाण-पत्र (डिल्यू.डी.सी) - 

Work done certificate will be issued by the Engineer In Charge (L&W) / Project 
Leader/PCO of respective ships/Electrical Officer of Berth OR their Nominated officer 
based on clear inspection report as applicable. 

 
W.D.C. is to include whether work has been completed as per delivery schedule or with 
delay [in days/weeks specified therein]. Any recovery towards usage of GRSE resources 
is also to be indicated. 
 

iii. Bill Submission निल प्रस्िनुि: 

On obtaining WDC, bills are to be raised on progressive basis. Bills are to be submitted 
considering the Checklist for Bill Submission at Annexure 12 along with supporting 
document (Work Done Certificate Copy etc.) at the Bill Receiving Counters located at 
the respective unit of Company. Bill is to be submitted (in 03 copies) in sealed envelope 
super-scribing on the envelope the Purchase Order No., Vendor code, Bill / Invoice No., 
Name of person /employee to whom bill is addressed, for processing. For Ship related 
Service Bill, the Name of the person to be mentioned on sealed envelope will be the Bill 
certifying officer, Project Leader of respective ships OR, his nominated officer. 
 

Note:- Transaction fee of Rs 500.00 for first return & Rs 1000.00 for subsequent return 
of bill with inappropriate documents will be charged. 

 

iv. Payment Terms भगुिाि की ििें: 

a. The 97% bill amount with full GST will be paid as monthly progressive basis within 30 
days of receipt of bill (in 03 copies) duly certified by Bill Certifying Authority- 
AGM(L&W)/DGM(L&W) of respective Unit/ PL of concerned Ship /their Nominated officer 
& supported with satisfactory Work Done Certificate duly certified by WDC certifying 
Authority for 100% of job done. Amounts recoverable from contractor, if any, is to be 
adjusted from 97% payment as per certification of Bill Certifying Authority. Moreover, 
release of payment is subject to clearance of ESI / P.F. and other labour related 
mandatory liabilities of the Contractor.  



 
 

b. Balance 3% of the bill amount will be released after expiry of guarantee period on 
certification by Bill Certifying Authority- AGM(L&W)/DGM(L&W) of respective Unit/ PL of 
concerned Ship /their Nominated officer or on submission of Performance Bank 
Guarantee of 3% of the value of Purchase Order valid for a period of 60 days beyond 
the expiry of Guarantee period. For release of this 3% retention money either after 
guarantee period or on submission of PBG, the PBG release application to be submitted 
to Contract Cell duly certified by AGM(L&W)/DGM(L&W) of respective Unit / PL of 
concerned Ship /their Nominated officer after expiry of guarantee period. 
 
c. Contractor to raise their Invoices following Running Account (RA) Billing System clearly 
showing the Quantity Ordered, Rate, cumulative quantity of job completed up to previous 
bills, job completed under this bill and corresponding value of the job. This is to be strictly 
complied.  

 
Payment of Running Bills will be made on actual certification basis. 
 
Bill Certifying Authority: AGM(L&W)/DGM(L&W) of respective Unit/ PL of concerned 
Ship /their Nominated officer. 

 
v. Liquidated Damages (निणीि हजायिा) 

The vendor will be liable to pay minimum Liquidated Damages @ ½ % per week or part 
thereof on the undelivered work subject to a maximum of 5 % of the value of the order 
for delayed part. The amount of L.D. may be adjusted or set-off against any sum payable 
to the Contractor under this or any other Contract with GRSE Ltd. 
 

vi. Risk Purchase जोनखम खरीद  

In case the progress of work is not satisfactory and the contractor fails to maintain the 
schedule, GRSE reserves the right to get the work done by alternative source at the risk 
and cost of sub-contractor. 
 
GRSE shall be at liberty to purchase/obtain the service from the alternative source as it 
deems fit, to make good such default and or in the event of the contract being terminated, 
the balance of the remaining service to be delivered there under. Any excess over the 
job price / service rates, paid and incurred by GRSE, as the case may be, over the 
contract price shall be recoverable from the firm. To make good the recoverable excess 
amount paid, GRSE shall be at liberty to invoke Bank Guarantee and/or with other 
available dues of the firm.   

      
vii. Contractor’s Safety Personnel (सनंिदाकार के िचाि कमयचारी): One fully specialist and 

certified Safety Personnel has to be posted at the site during progress of work. The 
responsibility of the safety personnel is to supervise and monitor the site safety 
obligations of all work places and to comply all laid down Fire & Safety Rules of GRSE. 
He also ensures all workmen working under the sub-contractor at site are made aware 
of and comply with all the safety norms.    
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ARTICLE 24 अिुछेद 24:  SUBMISSION OF BID निड की पेिी – 

 
     1.  Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. 

Tender is liable to be rejected if all the requisite documents are not enclosed with the Part I, 
Techno-Commercial offer. 

  
2.   Date of opening of Part II offer i.e. Price Bid will be notified to all Techno-Commercially 

qualified bidders in due course after conclusion of TNC/CNC meetings and acceptance of 
Techno-Commercial offer. After opening of e-Price bids, the techno-commercially qualified 
bidders can view the System Generated Price Comparison Sheet from their own portal. 

3.  GRSE reserves the right to accept / reject any Tender in full or in part without assigning any 
reason. 

 
4.   Acceptance Format Matrix should be filled up and attached with techno-commercial bid as 

marks of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs 
acceptance format matrix, it would be presumed that you have accepted all our terms & 
conditions as per GRSE tender until & unless deviation is specially mentioned in offer. 

 
 

ARTICLE 25 अनुछेद 25: CONTRACT WORKMAN WAGE PAYMENT: - 

 
a. Contractor is liable for payment of PF, ESI to their engaged workmen and for other labour 
oriented mandatory liabilities as applicable for the job. 
 
b. The Contractor has to comply with the minimum wages & statutory liabilities (as revised 
time to time) of the engaged manpower applicable for the job. 
 
c. Payment of wages to the contractor’s employee should be made through individual bank 
account on monthly basis instead of cash payment. PF-UAN activation of all the contractor’s 
employee/workmen is mandatory. Vendors are to comply all statutory provisions for 
disbursing payment to their workmen/employees. 

 

ARTICLE 26 अनुछेद 26: STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING 

THEIR WORKMEN INSIDE GRSE PREMISES – AS PER ANNEXURE-17. 
 

ARTICLE 27 अिुछेद 27:  REGULARIZATION THROUGH GEM PORTAL: 

 
The order/s on selected bidder/s shall be regularized through GeM portal after finalization 
of prices. Bidders are requested to consider the same during submission of their quotation. 
 
 

 
  Ashim Kumar Dey 

Manager (Contract) 
Garden Reach Shipbuilders & Engineers Limited 

43/46, Garden Reach Road, Kolkata – 700 024 
Email ID: dey.ashimkumar@grse.co.in 

Mobile: +9175960 23717 
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A. INTENT 

 

It is the intention of GRSE to establish triennial rate contract in order to 

outsource the Electrical work as detailed in Point B for Ships under construction 

in GRSE. The rate contract is would be valid for the 04 Nos. ASW SWC ships 

and other projects being built at GRSE.  

 

 

B. Detail of Services 

Sl. Activity 
Method of 

Quotation 

1 Fitment of Cable Trays / Cable ladders M 

  2 Fitment of MS rod, AL Flat Bar or pipe for local route M 

  3 Fitment of MCT Glands EA 

  4  Fitment of Bulkhead/Deck tubes EA 

  5 Fitment of Cable conduits with supply of material up to 25 mm M 

  6 Fitment of Cable conduits with supply of material > 25 mm M 

  7 Cable laying and dressing up to 10 mm M 

  8 Cable laying and dressing > 10 mm to 16.5 mm M 

  9 Cable laying and dressing > 16.5 mm to 30.5 mm M 

10 Cable laying and dressing > 30.5 mm to 30.5 mm M 

11 Installation of Equipment up to 5 KG EA 

12 Installation of Equipment > 5 KG up to 50 KG EA 

13 Installation of Equipment > 50 KG to 100 KG EA 

14 Installation of Equipment > 100 KG to 200 KG EA 

15 Installation of Equipment above 200 KG 

(till 400 Kg will be considered as one unit, 400 Kg to 800 Kg as 

two units and so on) 

EA 

16 Glanding Connectorisation, check wire and system 

commissioning (per core) as follows: - 
----- 

16A Terminal block connections up to 1.5 SQM cable core Per core 
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Note: Tentative Qty. for 01 ASW SWC is indicated at Appendix-1.  

 

I. PRE -QUALIFICATION CRITERIA: 

 

1. Vendor should have undertaken similar works within last 03 years. Similar job 
is defined as Electrical work onboard warships of Indian Navy/coast guard from 
Cable routing using MCT Glands, to Gland packing, connectorisation and safety 
checks. 
 
2. Vendor has to submit document for execution of work against any Purchase 
order. Relevant Work Done/completion Certificates w.r.t Purchase Order (PO) is to 
be submitted by Vendor. 
 

3. GRSE Technical Committee may call for additional details, for evaluation and 

assessment by the committee. Decision of Technical Committee will be binding on 

the vendor. 

 

 

16B Terminal block connections > 1.5 to 10 Sq-mm cable core Per core 

16C Terminal block connections > 10 to 35 Sq-mm cable core Per core 

16D Terminal block connections > 35 to 70 Sq-mm cable core Per core 

16E Terminal block connections > 70 Sq-mm cable core Per core 

16F  Plug type – crimping/soldering connection Per core 

16G Plug type – crimping/soldering connection up to 1.5 SQM cable 

core 
Per core 

16H Plug type – crimping/soldering connection Co-axial cables Per core 

17 Fixing of Tally plates EA 

18 Assistance for STW/Trial of systems (to be quoted per system) EA 

19 Emergency Supply Circuit  Per circuit 

20 EMI/MC for cat-I, II, IV EA 

21 EMI/MC for flexible copper strap M 

22 Garlanding of Ceremonial Lights Per circuit 

23 
Manning of MSB during trials  

Per 

manhour 
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II. CONTRACTOR’S SCOPE OF WORK 

 

1. Cable Route Work:  

 

a) Marking and preparation of Cable routes as per drawing for main, 

separated/signal and aerial conduit cable routes including installation of all related 

items (Cable Ladder, MCT glands, NWT Glands, Deck/Bhd tubes, MCT Single 

piercing, 8 mm MS rod & Al flat bar of 4mm for local route, conduit – straight & flexible 

etc.), making openings, associated gas cutting, grinding, welding of supports for cable 

runs, preparation and installation of cable route item and conduits should be done by 

the Sub-contractor.  

 

b) The Job involved are L.O.M., preparation of Cable Route including hot work, 

fitment of lugs, cable ladder/bends, cable trays, piercing & fitment of cable glands 

(including running & final welding), laying of conduits (including fitment of all 

accessories like pipe clamps, sockets, bends, elbows, tees, nipples, sleeves etc.) for 

cable routes including local routes. The Sub-contractor shall also be required to do 

painting of lugs, chairs, cable ladders/trays, other hot work of cable route. Any 

relocation of cable ladders, Cable glands, Bhd. & Dk tubes necessitated by normal 

ship Board interference problem shall be carried out by the Sub contractor at no extra 

cost.  

 

c) The Electrical Sub-contractor is also required to carry out the Main & Branch 

Cable Routes which are partly completed. Left over of the cable routes including 

piercing points to be undertaken / completed as per the instruction of berth. The sub-

contractor will also have to be undertaken the job of the cable route work including 

piercing of glands where the same are partly completed.  

 

d) Local Cable routes in various compartments may not appear/partly shown in 

the composite layout drawings. The sub-contractor has to complete the routing based 

on equipment location of the compartment. 

 

2. Installation of Equipment: 

 

a) Various Electrical, Electronic, Navigation, Communication Equipment /items are 

to be installed in various compartments as per respective layout drawings.  
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b) The Equipment /items are to be lined out prior to erection. The linings out 

markings are to be got approved from inspecting authority as per QAP. 

 

c) The installation of Equipment includes fitment / welding of lugs, pads, earthing 

lugs, Seats for Equipment weighing less than 50 KG etc., installation of Equipment/ 

fittings on necessary shock mounts (wherever applicable), fabrication, erection of 

brackets and painting of hot work area i.e. lugs, brackets & other equipment 

mountings.  

 

d) Entire painting scheme is to be completed behind all Electrical Equipment 

/Items prior to its fitment. 

 

e)  After installation of items, same are to be preserved with suitable cover/ 

mechanical protection to avoid damage till handing over. Cover is to be arranged by 

the contractor. 

 

3. Laying of Cables: 

 

a) This Job involves taking measurement of cable lengths based on cable 

schedule /system drawings, taking approval of GRSE on the measured length, 

laying of cables, preliminary dressing of cables in the Main, Branch, separated & 

Local routes. The cables will be required to be laid in Cable ladders, MS rod, Al Flat 

bar and Conduits as applicable. The cables will have to be tested for Continuity 

and Insulation before and after laying. Preparation of insulation test format/ 

certificate and submission of the same as per format given by GRSE will be carried 

out by Sub-Contractor.  

 

b) The cables are to be laid through MCT/NWT Glands as per layout plan 

provided to the sub-contractor. During the process of cable laying, fitment of 

appropriate Modules / Blocks (according to cable OD) is required to be done by the 

sub-contractor. Placement of the Modules/Blocks, stay plates at each layers, putting 

of wedges for proper tightening of the total block is to be carried out by the sub-

contractor for each MCT Gland as per recommended procedure provided to the 

sub-contractor.  

 

c) Special requirement such as tray work in gun blast area etc. will be done as 

per electrical specification. In Magazine compartments and Barbettes conduit or GI 

pipes to be provided for laying of cables. Main & separated cable run in exposed 
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deck and magazine need guarding by metallic guard will be provided by GRSE. The 

Sub-contractor should provide adequate free space on either side for fitting guards. 

Conduit required for magazine & exposed deck to be supplied by the subcontractor. 

 

d) All cables shall be laid carefully and not just pulled, which can result in 

damages. Pulling back of redundant cables due to modifications or rerouting will 

have to be done at no extra cost. Cables are required to pass through Multiple 

Cable Transit system (MCT) where each cable has been identified to be laid 

through a predetermined path i.e. as per approved cable route drawing and gland 

sketch. 

 

e) Use of cable tie (both nylon and SS) and other operations, which are 

necessary to suit at site. Details of cable tie is appended below: 

 

i)  NYLON WEATHERPROOF HALOGEN FREE WIDTH 4 MM (High 

temperature -25˚ to 150˚C)   

ii) NYLON WEATHERPROOF HALOGEN FREE WIDTH LESS THAN 8 MM 

(High temperature -25˚ to 150˚C)   

iii) SS (INSULATED) WIDTH LESS THAN 8 MM, tie shall be conforming to 

American Aerospace Standards SAE AS 3367 SS 316.   

 

f) Sub-contractor shall do all unit cable entry plates & glands and fitment of 

glands with watertight compound. 

 

g) The sub-contractor is also required to check the route and piercing including 

those cables through MCT/NWT glands. Rectification, if any, will have to be done by 

the sub-contractor. Packing of these cables through MCT/NWT glands along with 

other cables to be laid by the sub-contractor and proving of the same to meet the 

requirement of APT in presence of IN rep after packing (on completion of laying 

through those particular glands) will be the responsibility of the sub-contractor. 

 

h) The Sub-contractor has to make requisition (Circuit wise) indicating length of 

measured cables for each circuit. In the event of any mismatch between measured 

length and estimated length, the same to be brought to the notice of GRSE Engineer 

and only after approval by GRSE such circuits are to be laid. If any measured length is 

found to exceed by 10% and above the estimated length, the same should be brought 

to the notice of GRSE site Engineer immediately and the same are to be laid after 

receipt of further directive from GRSE. 
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i) Monthly report of System & Circuit wise cable lengths is to be submitted to 

GRSE. Submission of the same shall be linked with work done certificate. 

 

j) Dressing of Cables: The job involves preliminary and final dressing of cables 

in Main, Branch, Separated, Local Routes and MCT Glands as specified. Cables 

passing through MCT glands & NWT glands are to be packed as per standard 

procedure. The MCT glands will have to be packed with the rubber modules in two 

halves as per drawing and supplied by the manufacturer of the MCT glands for 

making the glands watertight & airtight. The dressing of cables should commence 

concurrently with the cable laying job. 

 

k) Laying & Dressing of De-gaussing Cables: After completion of cable route 

work, degaussing cables are to be laid (as per cable schedule) by the contractor. 

The Job involves taking measurement of cable lengths based on cable schedule, 

taking approval of GRSE (Site officer) on the measured length, laying, dressing & 

clipping of cables in the cable trays including packing of piercing points. Degaussing 

cables will be required to be laid in trays and pipes. Measurement prior cutting is to 

be vetted in writing by GRSE (berth Officer/ PL). 

 

l) The contractor should clean the conduits by pilot wire brushing and 

subsequently by blowing compressed Air. This cleaning of degaussing conduit pipes 

thoroughly before laying of cables is to be recorded in log sheet by contractor QA 

and counter signed by GRSE Berth Officer. Contractor is to undertake pressure 

testing after sealing the ends of the conduits as specified in drawings/ document. 

 

4. Termination of cables for system equipment: 

 

a) The Job involves end preparation of cables & termination of cables to various 

electrical, electronic, navigation & communication equipment / fittings after fitment of 

glands to the respective equipment as required. Connecting up of all equipment 

involving methods of cable terminations like crimping, soldering, connecting using 

plugs/ sockets etc. as per the system requirement/ demand.  

 

b) The job also involves end dressing and end preparation of Cables, Termination, 

Circuit Identification, Ferruling, Gland/bush packing, earthing, Termination etc. to 

complete connection with the unit as per NAVAL ELECTRICAL STANDARD and/or 

Approved SHIP BUILDING PRACTICE. 
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c) The Electrical sub-contractor is required to do termination work for the various 

Equipment /items. Any other items not specifically mentioned but required as per 

respective system drawings, termination for those will also have to be done by the 

sub-contractor. 

   

5. Emergency Supply circuit -   

 

a) The Electrical Sub-contractor is also required to carry out Preparation of 

emergency supply circuit which is totally independent of ship’s main route. Emergency 

supply circuit consists of preparation of flexible cables, laying of permanent cables, 

installation of connection box, stowage brackets etc.  

 

6. Garlanding of Ceremonial Lights -   

 

a) The Electrical Sub-contractor is also required to carry out Preparation of 

garlanding of ceremonial lights.  

 

7. STW, Trials Assistance: 

 

a) Sub-contractors will undertake all necessary and essential activities which need 

to be done to make the electrical & electronic installation work on board, complete in 

all respect and to reach a stage of readiness to energise, though not specifically stated 

elsewhere is included in the scope of work of Sub contractor. 

 

b) All the electrical, electronic System/ Equipment shall be installed, connected 

and check wired and inspection clearance to be obtained by the Sub contractor. STW 

and functional checks & commissioning will be done by the respective OEMs/ GRSE 

to whom all assistance be provided by the Sub contractor. The sub-contractor will 

have to provide the assistance during Part-IV activities at all Ports/Naval Dockyard 

with operatives/supervisor. 

 

c) The Sub contractor shall associate with GRSE and also provide necessary 

assistance during STW of Main machineries, Aux machineries trials in Harbour and at 

Sea. The Sub contractor will also fill GRAQ forms/ Trial schedules as applicable and 

assist GRSE during final electrical checks as per GRAQ. 
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d) The Sub contractor shall also aid any other work like laying of Shore load 

cables, rigging of external load (Load Tank/ Inductive loads) cabling connection of 

Shore Switch Board etc. During trials of DA, Converters, AC plants etc. disconnection 

& reconnection with relaying of Shore supply and other cables during Ship movement 

till commissioning of the Ship. 

 

e) The Sub contractor shall do the temporary installation & connection of Mooring 

capstan, Anchor capstan and other electrical equipment require during the 

launching/movement of the ship. 

 

f) All Ship borne Electrical Systems like SW Boards, lighting, fire detection, Main 

& Aux machineries etc. after being energised up to be manned and maintained by the 

sub-contractor till Commissioning of the Ship/ Handing over of the respective System. 

 

g) The installation of equipment and cabling, connection etc. must withstand the 

normal shock and vibration, movement of the ship and for high ambient temperature, 

humidity and normal sea life. The installation will be inspected by GRSE/OEM or their 

assignees, WOT or other trial authorities. 

 

h) EMI/ EMC being part of the installation & connection activities, the Sub 

contractor will take care of these aspects during cabling, connection etc. Earthing of all 

equipment, Cable screens, Conduits, Trays, Electrical clean compartments etc. as per 

specification/ Drawing/ EMI/ EMC guidelines. The Sub contractor has also to 

coordinate with GRSE & EMI/EMC inspection team during inspection. Defects 

observed during inspection are to be re-offered after rectification. 

 

i) The Sub-contractor should record the readings and fill the specified electrical 

system trial formats (GRAQs etc) while conducting trials as and when carried out and 

take GRSE and WOT signature after completion. 

 

j)  Complete electrical support during CST, FMT and Part IV trails for HATs and 

SATs of Electrical, Electronics and communication systems. 

 

8. Manning of Switchboard: 

 

a) The switchboards are to be manned, as per GRSE requirement, during STW/ 

trials (including sea trials) of on-board equipment.  
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b) At least 02 qualified persons to be present for 8 hours. The persons may be 

required to stay beyond the normal hours as per requirement of the on board works in 

progress. In case, demanded by Ship-in charge/PL the support has to be done in 

shifts A, B & C.  

 

c) Contractor is to maintain log book and get it signed from Berth officer of GRSE 

and get the work done certified by GRSE. 

 

9. Routine Maintenance: 

 

a) Plan Preventive maintenance/ Routine maintenance of the machinery & 

equipment shifted/ installed on board the Ship (Including sacrificial Anodes/ ICCP) by 

GRSE or Sub contractor will be the responsibility of the Sub contractor. Logbooks to 

this effect will be maintained by the Sub contractor and produced for verification 

periodically as required. Voltages to be measured for ICCP System/ sacrificial Anodes 

periodically and Log book to be maintained duly signed by GRSE/Navy Inspection 

agency. 

 

b) The Sub contractor will be responsible to maintain hygiene for all electrical & 

electronic equipment by proper covering, periodic dusting & cleaning, replacing fused 

bulbs, tubes etc. till commissioning of the Ship. Material required for this work i.e. 

bulbs, tubes etc. will be supplied by GRSE. All equipment on installation are to be 

covered with canvas cloth/or as advise by GRSE. No equipment inside the 

compartments are to be covered with plastic. 

 

c) Sub-contractors will be responsible to maintain all batteries installed on board 

the Ship. Electrolyte & Distilled water will be issued by GRSE. 

 

 

10. Following activities are also to be carried out by Vendor: 

 

a) Earthing of various equipment as per standard norms / EMI/EMC guideline. 

 

b) Fitment of cable Identification tally (before & after laying of cables). 

 

c) Earthing & bonding of cables and fitment of conduits for mechanical protection 

and to meet EMI/EMC requirement / Standard. In case of conduit laying – for 

EMI/EMC continuity bond straps are to be fitted by the sub-contractor. 
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d) All installation work on board must conform to the rules of EMI/EMC guidelines 

provided by Indian Navy. EMI/EMC guideline to be collected by the subcontractor from 

GRSE before commencement of work. 

 

e) Continuity and Insulation test of cables circuit wise before and after laying. 

Continuity test is also to be done after connection on connectors and terminal trips. 

 

f) Incorporate all modification (Major or Minor), including necessary hot work, 

cabling, connection etc. which may be necessary during the installation, inspection 

and trials of the equipment of the Ship. 

 

g) Offering all systems and compartments for various stage inspections between 

LOI and completion of FI and clearing points during inspection, rendering necessary 

assistance to GRSE/ OEMs while STW/ rectifying the defects etc for commissioning of 

the Systems. 

 

h) Installation and connection of Earthling pads. 

 

i) Proving of MCT/NWT Glands during citadel testing/ATP. Necessary test 

appliances/tools required proving will have to be provided by the sub-contractor. 

 

j) Any other activities not listed above but required for successful completion of 

the related jobs of Cable route work, cable laying, dressing, clipping, Gland packing, 

etc. are to be carried out by the electrical sub-contractor without any cost implications. 

 

k) The Sub-contractor will have to submit the record of weight of material taken 

On-Board duly endorsed by WOT rep. to GRSE Ship-In-Charge fortnightly. 

 

 

11. Technical Requirement: 

 

a) The entire electrical installation, Cable laying/dressing, identification marking, 

termination, fitment of equipment etc. shall be as per relevant Naval 

Standards/Specifications. Any faulty installation made by the Contractor will have to 

be rectified within the time stipulated by GRSE. In case of failure by the Contractor 

to meet the Ship's program, the outstanding deficiency may be rectified by GRSE 

and all cost of such work will have to be borne by the Contractor.  
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b) All electrical fittings and other equipment as shown in the relevant layout 

drawings will have to be marked on the compartments. Marking of cable routes, 

cable glands and offering these markings for inspection and getting required 

clearance from WOT prior to cable laying is the responsibility of the contractor.  

 

c) Welding of all seats, brackets etc. for the entire electrical installation work is 

to be carried out by the Sub-contractor. Seats for all major deck mounted equipment 

e.g. switch boards; converters, EDCs, trans-rectifier, transformers, control panels 

(weighing above 50Kg) etc. will be provided by GRSE. However, side supports/deck 

head supports are to be fabricated and erected by the sub-contractor to suit site 

requirement (Materials will be supplied by GRSE). Seats for rest of the equipment to 

be fabricated & erected by the subcontractor. 

 

d) Modifications of seats (made by sub-contractors) in the event of 

mismatching at the time of equipment installation shall have to be carried out by the 

Sub-contractor without any cost implications. 

 

e) Base material for equipment like Angle/ Flat Bar/ Standard Brackets/ Plate / 

Aluminum & Brass Sheets will be supplied by GRSE. However, necessary mounting 

arrangements are to be made by subcontractor. The Sub-contractor will have to 

intimate well in advance regarding the requirement of such raw materials. Drilling of 

hole on seats, brackets etc. for mounting of electrical equipment will be 

responsibility of the sub-contractor and to be done by electrical or pneumatic drilling 

machine only and never by gas cutting. 

 

12. Modification: 

 

a) The Sub-contractor should carry out modification to installation as required 

by GRSE/WOT due to system changes/modifications up to clearance of P.I. without 

any extra cost. 

 

b) Modifications necessary, subsequent to installation, to avoid interference with 

other equipment will also have to be carried out by the Sub-contractor at free of cost. 

Any change required to be carried out by the firm for installed items shall be mutually 

discussed and approval for the same shall be obtained from GRSE. 
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c) The Sub-contractor will be liable for any shortcomings in the 

installation/erection/trials work and the same is to be made good at no extra cost. Any 

modification/rework required due to fault of the Sub-contractor will have to be carried 

out by them free of cost. 

 

d) Modification required due to change in drawings/systems by GRSE/NHQ shall 

be mutually discussed and finalised. 

 

e) Modification/rework charges at 120% of the established rate will be payable 

in case of changes/ modification at the behest of GRSE/due to changes. However, 

this will have to be done under written instruction from GRSE and a mention to this 

effect is to be made in WDC. Any rework arising out of defective workmanship or 

lapses on account of the contractor will not be paid for. 

 

13. Schedule: 

 

a) The Sub-contractor will have to submit their plan in the form of network for 

completion of the work, matching with the construction schedule of the ship.  

 

b) The Sub-contractor should submit weekly programme of On-Board work one 

week in advance, matching with GRSE work schedule. 

 

c) While executing the work, the Sub-contractor should consider various inter 

dependencies on the progress of work, carried out by other departments/Sub-

contractors and will have to work in correct sequence with other agencies in 

different stages. In the event of non-sequence work by the Sub-contractor leading to 

rework, all cost related to such rework will be charged to Sub-contractor's account. 

 

d) The Sub-contractor should re-schedule their activities as necessary to suit 

GRSE's fitting out programme and time frame involving their interdependent 

activities which come out during the course of work. 

 

e) Electrical installation work is to be carried out simultaneously with other 

groups (Machinery, Plumbing, Structural etc.) who will be working their part of Job. 

Number of personnel & time required to complete the work in stipulated period is to 

be planned by the Sub-contractor accordingly. Deployment pattern of man-power of 

the Sub-contractor will have to be forwarded to GRSE. If required, the sub-

contractor will have to deploy the manpower for working in G/ A/ B/ C shifts.  
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f) The sub-contractor shall plan their work and intimate GRSE three weeks in 

advance the date of requirement of drawings/ tech. documents so that the same 

may be made available to them. 

 

 

III. CONTRACTOR’S SCOPE OF SUPPLY 

 

1. Equipment fittings including non-corrosive stainless-steel fasteners for Exposed 

Deck fittings, cable binding ties, ferrules, cable identification brass clips, PVC sleeves/ 

tapes, glass fibre tapes/sleeves, ampere tape/sleeves, cable binding strap with stud, 

cable binding thread, tie base/clip, soldering leads/flux, Dowel paste, C.T.C., 

Grommets for panelled Compartments, wood/Neoprene rubber for conduit sealing will 

have to be supplied by the Sub-contractor. Any other installation material required for 

completion of installation/cable laying work are required to be supplied by the sub-

contractor. 

 

2. Following installation materials are to be supplied by the sub-contractor- 

a) 1” MS GAL, AL pipe for light fixing, 50NB NWT gland pipe (MS & Al). 

b) PAD, Lug (MS & Al) for Earthing, equipment mounting, Ceremonial 

lighting. 

c) MS/GI conduit with clamp, SS Flex conduit with jubilee clip. 

d) Mounting bracket for resilient mount of light fittings (MS & Al). 

e) Mounting plate for light fittings, switch-socket, Loop-in-base. 

f) Clamp for Tube light fitting.  

 

3. Supply of “Crimping Sockets” for the connectorization are in the scope of 

sub-contractor. Any additional electrical panel gland needed (other than OEM supply) 

are to be arranged by sub-contractor. 

 

4. Cable tie (both nylon and SS) are to be supplied by Vendor: 

 

a)   NYLON WEATHERPROOF HALOGEN FREE WIDTH 4 MM (High 

temperature -25˚ to 150˚C)   

b)     NYLON WEATHERPROOF HALOGEN FREE WIDTH LESS THAN 8 

MM (High temperature -25˚ to 150˚C)   

c)  SS (INSULATED) WIDTH LESS THAN 8 MM, tie shall be conforming 

to American Aerospace Standards SAE AS 3367 SS 316.   
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5. Supply of all types of identification Tally (BHD/Instruction/Service Tallies) as per 

GRSE provided Tally Book. 

 

6. All tools & tackles and test equipment required for installation, testing/trials On-

Board are to be provided by the Sub-contractor. All test equipment should have proper 

valid calibration certificates acceptable to inspecting agency. 

 

7. The Sub-contractor shall have to provide all necessary electric/gas welding sets 

required for their work. GRSE will provide power supply ONLY at one point at the Jetty 

side.  

 

8. Gases required for gas cutting. 

 

9. The Sub-contractor shall have to arrange staging material for erection work. 

However, staging erected by GRSE can be used by the Sub-contractor with the 

consent of GRSE Ship-In-Charge, if the same is available at the specific time of use. 

 

10. The Sub-Contractor should provide qualified and certified welders to meet 

Naval welding quality requirement. They should also provide qualified electricians, 

fitters, qualified supervisors, experienced Engineers for carrying out/ supervision of 

work. 

 

11. Power supply required for the equipment will be fed from Generators/shore 

supply through Main Switch Board of the ship. Availability of power supply is to be 

ensured mutually by the Sub-contractor & GRSE supervisors. 

 

12. The Sub-contractor will have to supply all required installation materials e.g. 

bolts, nuts, washers, (plain & spring), fibre washer and all necessary cable installation/ 

connection materials as stated. 

 

13. Site engineer of the Sub-Contractor must be equipped with up-to-date 

Communication Facility like Email. 

 

14.  E-Vehicle to be arranged by Sub contractor for carrying materials from GRSE 

store to their store/on-board. Fork lift/mobile crane for shifting of heavy materials which 

cannot be transported manually by trolley from GRSE Stores to work place/Ship. 
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15. All safety gears (i.e. Welding gloves, Welding shield, Shoes, Helmet, Safety 

belt, Chest guard, Leg guard etc.) required for on-board work are to be arranged by 

the Sub-contractor. 

 

16. Sub-contractor is required to provide at least 3 electricians on board during 

CSTs / FMT of vessel.  

 

 

IV. GRSE’S SCOPE OF SUPPLY 

 

1. Required Qty. of Paint, Welding Electrodes. 
2. Material for fabrication of Seats, Brackets, lugs etc. 
3. Electricity Supply. 
4. Gland packing material will be provided by GRSE. 
5. All relevant drawings 
6. Cables, Cable ladders, trays, metallic guard. 

 

V. DELIVERY SCHEDULE/SERVICE LEVEL AGREEMENT 

 

1. Purchase orders shall be placed Yard-wise for Ships under construction in 

GRSE. Mobilization of resources to be completed within 03 days from placement of 

PO/LOA/Receipt of Site Clearance from GRSE. 

 

2. All Work to be carried out and completed as per Schedule decided as per 

clause B II (13) above. 

 

3. Minimum Required monthly throughput per Site for long lead activities will be 

as follows: 

 

 

 

 

 

 

 

 

 

 

Sl.   Activity Monthly 

Throughput  

(a) Fitment of Cable Tray/Ladder 600 M 

(b) Fitment of MS rod, AL Flat Bar or pipe for local route 1800 M 

(c) Cable Laying and Dressing 30 KM 
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VI. INSPECTION 

 

1. Naval Shipbuilding programme consist of following 4 parts. Part-I, II and III 

programmes include various Inspection Stages leading to Ship’s CST & FMT. 

 

2. Requirement of inspection and trials are generally as per BR-4050, BR-2553 

and BR-1921, Stages of Inspection in brief are as given below: 

 

Sr. 

No. Description 
 

Inspection Stages 

1. 
Cable ladders & 

Conduits 

a. Cable Route Marking. 

b. Installation inspection along with the 

Compartment/ Areas. 

1. Cabling 
a. Cable dressing in Hanger/Trays along with the 

compartment/Areas. 

2. 

Bhd. & Dkhd 

Glands Tubes/ 

Cable Slots 

a. Bulkhead & Deck head glands position marking 

b. Installation inspection along with the 

Compartment/ Area. 

c. APT Test wherever applicable. 

3. 

Packing of 

MCT/NWT 

Glands as per 

approved 

procedure 

a. Fitment of Insert Blocks, Stay Plates, End 

Packing Block for each gland will be checked 

after completion of cable laying through each 

gland. 

b. Proving of Glands during Citadel Testing. 

 ii) Semi-Clean Compartment –PI, II & FI. 

iii) Clean Compartment –PI, II, FI. 

4. 
Cable continuity 

Test 

a. Insulation value of all cables to be noted before 

termination. 

5. 
Testing of 

circuits 

a. 
Trial as per respective Trial forms 

 

3. Inspection at various stages will be carried out by GRSE (QA), WOT, IRS and 

other Naval Inspecting agencies as per approved QAP. 
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4. The sub-contractor is required to furnish a QAP immediately on receipt of order 

for meeting all the technical requirements during the work. QAP is to be approved by 

GRSE & WOT (K). 

 

5. Entire work is to be carried out under inspection by GRSE & WOT/IRS. The 

sub-contractor shall offer for inspection at each stage and obtain written clearance 

prior to proceeding to next stage. The sub-contractor shall maintain a record of stage 

inspection in a Register, which shall be required to be produced for clearing the work 

done certificate. 

 

6. Various inspection stages will be generally as per stages/activities. The sub-

contractor however, shall offer the work for inspection in parts for ease of work and 

smooth progress. 

 

7. The sub-contractor shall offer work carried out at any stage as required by the 

inspection agency. 

 

8. Notwithstanding the above, the sub-contractor shall offer work carried out at 

any stage as required by the inspecting agency. 

 

9. Materials, which are under subcontractors’ scope of supply shall be approved 

by GRSE and WOT / IRS prior to use. For consumables makers G.C. is required to be 

furnished by the sub-contractor.  

 

10. Defects arising out following Inspection are to be rectified / liquidated within the 

time schedule to be informed by GRSE. 

 

 

VII. WORK DONE CERTIFICATE 

 

1. Work done will be certified on submission of certified inspection certificate as 

per QAP by PCO/Electrical officer of Berth. 

2. Bill shall be certified by Project leader or DGM/AGM (LW) of respective Unit 

of GRSE  
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C. DISTRIBUTION OF JOB 

 

1. Bidders to quote line item wise and L1 will be decided on the overall price    

           bid. 

 

2. Electrical job of a particular yard shall be loaded on a single vendor. 

 

3. GRSE shall distribute the total Electrical work of the shipyard between L1, L2 

and L3 vendors. 

 

 

D. STANDARD TERMS AND CONDITIONS 

 

1. Proper safety measures are to be taken by all the personnel engaged in 

painting work i.e. like Breathing Musk, Safety Shoes etc. 

 

2. Vendor has to follow all GRSE safety guidelines 

 

3. Clean ship condition is to be maintained every day by sub-contractor and if 

cleaning is carried out by GRSE, it will attract cost deduction from the sub-

contractor. 

 

4. Vendor supervisor needs to fill daily safety log, daily safety permits before 

starting activity in advance. 

 

5. Sub-contractors are liable to work on board at GRSE (MW), FOJ, RBD or 

NSDD (KOPT), as per requirement of GRSE 

 

6. Once a material is handed over to the Sub-contractor from GRSE stores, it will 

be the Sub-contractor's responsibility for proper storing/ preservation/up keeps of the 

materials till the same are taken over by GRSE/Ships Staff. Any damage/lost of the 

equipment during this period has to be made up by the Sub-contractor at free of cost 

without effecting ships delivery period. 

 

7. The items, which will be provided by the Sub-contractor, should be of proper 

standard and to be got approved from GRSE & WOT/IRS prior to use. 
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8. After drawing of GRSE supply materials from stores, proper up keep and 

routine maintenance of the equipment will be the responsibility of the Sub-contractor. 

Necessary certification regarding this from WOT if required, is to be obtained by the 

Sub-contractor. 

 

9. Since all these drawings are of restricted in nature, the Sub-Contractor should 

ensure proper care/custody of the drawings and shall not pass on information to any 

other individual / organisation without written consent of GRSE. The sub-contractor is 

required to provide a written undertaking in this regard. 

 

10. GRSE Electric power supply points will be provided at indicated locations. 

Vendor is to assess, during site visit, for any further distribution, which will be under 

the scope of vendor. 

 

11. All material rendered surplus must be returned to GRSE. 

 

12. Work will be allocated by Paint Shop/PL and the designated and vendor has 

to mobilize manpower as per work allocated Proper recoding of work to be made 

after completion of same and duly inspected by inspecting authority. 

 

13. Contractor to ensure safe working condition at their work place. Special care 

to be taken to provide wooden planks for working platform and rigid ladders etc. to 

inspection staff & surveyors. 

 

14. Hindrance Register to be maintained by the sub-contractor and put up for 

approval by the Project Leader/ Paint Shop on weekly basis. 

 

15.  Vendor to maintain log book for daily manpower deployment against each 

Purchase   Order. 

 

 

 

 

 

 

 

 

 



GRSE Ltd.  

SOTR FOR ELECTRICAL WORK  
 

Annexure-1 

SOTR No. GRSE. 
/L&W/22/01 
Sheet: 20 of 22 

Yard No.: All Yards Rev: 0 

Group: L&W 

Inspection: GRSE  Drawn by: DM(LW-MW) + M(PPC) 
Date:  23-08-22  

Checked by: CGM(PPC) 

 

 

 

Appendix-1 

 

The Quantity mentioned below is for one shipset for ASW SWC 

 

Sl. 

No. 
Description of Activity Unit Qty. 

1 

Cable ladder & MS Rod (Route marking, inspection, preparation, installation, 

dressing and clamping / tie binding including degaussing route): 

i)  150 mm to 400 mm for Main route Mtr. 2500 

ii) MS Rod 8 mm & MS/Al flat bar for local route Mtr. 7000 

2 

Conduit run (Material, Route marking, installation with clamp and sealing) 

(Material under sub-contractor Scope) 

i) Up to 35 mm Mtr. 50 

3 

A. MCT type Cable gland of MS/Al type (Marking, inspection, cutting 

opening, installation, welding, painting of welded area, complete packing & 

APT proofing) 

i)   Size 2x1 & 4x1 Nos. 110 

ii)  Size 6x1 & 8x1 Nos. 55 

iii) Size 6x2 & 8x2 Nos. 55 

4 

Cable SLOT of MS/Al type(Marking, inspection, cutting opening, installation, 

welding, painting of welded area & packing / rat proofing) 

i)   50 NB pipe Nos. 30 

ii)  100x100 & 100x150 Nos. 85 

iii) 150Xx200 & 200x250 Nos. 50 

 iv) 50x200 Nos. 90 

5 

Deck tube / bulkhead tube of MS/Al type (Marking, inspection cutting opening, 

installation, packing) 

i)  M10 to M25 Nos. 150 

ii) M35 to M50 Nos. 15 

  6 

Cleaning of Degaussing pipes with rags using fish wire, 

Pressure testing, sealing of both ends of degaussing 

pipes & welding of JB cover after laying of cable 

Mtr. 
210 
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Sl. 

No. 
Description of Activity Unit Qty. 

7 

Cabling Laying work on ladder, MS rod and dressing & clamping / tie binding: 

i)   OD upto 10 mm Mtr. 55000 

ii)  OD 10.1 to 16.5 mm Mtr. 25000 

iii) OD 16.5 to 30.5 mm Mtr. 15000 

iv) OD 30.6 to 52 mm Mtr. 5000 

8 

Glanding, Connection, Check wire and System commissioning for Power / 

Lighting / Control Cables Terminating in equipment 

i)   Core size up to 1.5 Sq-mm 
No of 

core 
15000 

ii)  Core size > 1.5 to 10 Sq-mm 
No of 

core 
2000 

iii) Core size > 10 to 35 Sq-mm 
No of 

core 
2000 

iv) Core size > 35 to 70 Sq-mm 
No of 

core 
500 

v)  Core size > 70 Sq-mm 
No of 

core 
500 

9 

Equipment Installation (with Seats, lug, pad and shock mounts, wherever 

applicable with earthing pad) 

(Seats erection < 200 Kg under sub-contractor Scope) 

i)   Upto 5 Kg Nos. 4000 

ii)  > 5 to 40 Kg Nos. 550 

iii) > 40 to 100 Kg Nos. 300 

iv) > 100 to 200 Kg Nos. 100 

v)  > 200 and above Nos. 60 

10 

Tally – Supply and installation 

i.  Equipment tallies Nos. 10000 

ii. Instruction tallies / service tallies Nos. 100 

11 Emergency Supply circuit Nos. 75 

12 Garlanding of Ceremonial Lights Nos. 17 

13 
List of systems for STW / Trial assistance / Handing 

over 
Nos. 70 
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Sl. 

No. 
Description of Activity Unit Qty. 

14 Manning of switchboard 
Per Man-

day 
1000 

15 EMI/MC   

A) Cat –C Type IV Nos 200 

B) Flexible copper strap type III Mtr. 100 

 

 

 

 

*********** 
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ANNEXURE-2 

 

STANDARD TERMS & CONDITIONS (STAC) 

मानक ननबधंन और शर्तें (एसटीएसी) 

(1) Integrity Pact समग्रर्ताअनबुधं: 

        All the participating vendors in this tender are required to enter into agreement by 
signing an Integrity Pact. 
 
    “The Pact essentially envisages as agreement between the prospective 
vendors/bidders and the buyer, committing the persons/officials of both the parties, not 
to exercise any corrupt influence on any aspect of the contract”. 
 
Signing of Integrity Pact will be preliminary qualification for participation of this tender, 
only those vendors who have entered into this Pact with GRSE will qualify for the 
contract. This Integrity Pact will be effective from the stage of invitation of bids till the date 
of complete execution of this contract.  
 
Signing Authority for Integrity Pact: 
(A) Vendor: Proprietor / Director / Authorized representative 
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM 
 
Vendors need to sign on each page of the Integrity Pact document and provide the same 
on a Govt. issued bond paper of Rs.100/-. The scanned copy of the same need to be 
uploaded along with the technical Bid documents and original copy of the same to be 
forwarded to Tendering Department before the due date of the tender. 
 

(2) Micro & Small Enterprise (सकू्ष्मऔरछोटेउद्यम) -  

 
a) i. Purchase preference will be given to eligible Micro and Small Enterprise firms as per 

MSME Act on submission of valid Udyam Registration Certificate (URC), Udyog Aadhar 
Memorandum (UAM) valid till 31.03.2022 or NSIC copy along with their offer to claim the 
benefit. Tendered Service is to be listed in the URC, UAM or NSIC submitted else they 
are disqualified to avail the benefit. 

  
b) Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation 

will be provided for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST) 
entrepreneurs and 3% (within the 25%) reservation will be provided for MSEs owned by 
women entrepreneurs. Necessary documents to be submitted along with the techno-
commercial bid as evidence failing which benefit shall not be accorded. However, in the 
event of failure of such MSEs to participate in the tender process or meet the tender 
requirements and L1 price, 4% reservation for MSEs owned by SC/ST entrepreneurs 
and 3% reservation for MSEs owned by women entrepreneurs will be met from other 
MSEs. 

 
c) Following facilities/benefits will be given to MSEs: -  
       (i) Issue of Tender sets free of cost. 
       (ii) Exemption for payment of Earnest Money Deposit. 

http://www.shabdkosh.com/translate/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE-meaning-in-Hindi-English
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       (iii) In addition, firms registered with NSIC will also be entitled to exemption for         
       submission of   Security Deposit subject to monetary limit stated in the certificate. 
     
d) (i) MSEs registered with MSME authority as stated above, quoting price within the band 

of L1 +15% will be allowed to supply a portion of the requirement by bringing down their 
price to L1 price in a situation where the L1 price is from someone other than MSE. Such 
MSEs will be allowed to supply at least 25% of total tendered value. To avail this 
purchase preference, submission of Udyam Registration Certificate/ UAM (valid till 
31.03.2022) /NSIC is mandatory failing which the benefit will not be accorded. 
 
(ii) In case L1 is not an MSE and there is more than one MSE within the range of L1 
+15%, only the lowest MSE shall be considered for 25% order in case of divisible item 
or 100% in case the order quantity is not divisible, subject to matching the L1 prices. 
 
(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within 
the range of L1 +15% will be considered. This process will continue till a MSE in the 
range accepts the L1 price or the MSEs in the L1 + 15% range are exhausted.  
 
(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1 +15% 
range, then the order shall be placed to the L1 bidder without applying this principle. 

    
e) Non-Divisibility of Tenders: - In case of non-divisible / non-splittable item in tenders, an 

MSE quoting in the price band of L1+15% may be awarded for full/complete   supply of 
total tendered value, considering the spirit of policy for enhancing the   government 
procurement from MSEs subject to matching the L1 prices by    the MSE concerned. 
However, contract will be awarded as per GOI policy and at discretion of GRSE.  

   
f) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by the 

District Authority must be submitted along with the offer or the same should be indicated 
in the relevant document NSIC / Udyam Registration Certificate/ Udyog Aadhaar 
Memorandum (UAM) valid till 31.03.2022. 

   
g) For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall 

be accorded only in the following cases: 
(i) For proprietary MSE, proprietor(s) shall be SC/ST. 
(ii)  For partnership MSE, the SC/ST partners shall be holding at least 51% shares in 

the unit. 
(iii) For Private Limited Companies, at least 51% share shall be held by SC/ST 

promoters. 
 

(3) Tender Fee (नननिदाशलु्क): Non-Refundable 

i. Amount of declared non-refundable tender fee is to be submitted in the form of 
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach 
Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other than 
Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department of 
GRSE within 07 days of tender due date. A scanned copy of the same is to be 
uploaded as an attachment to the PART I of e-bid submission.  
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ii. MSE registered firms having the tendered service listed in their MSE document will 
be eligible for exemption of tender fee. To claim the exemption, a copy of the valid 
MSE certificate with its annexure is to be scanned and uploaded as an attachment to 
the PART I of e-bid submission. The same is to be confirmed in the techno-
commercial concurrence format. 

 

iii. Non-submission of tender fee or a valid MSE certificate may lead to offer rejection. 
 

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) बयाना जमा (ब्याज रनिर्त) 

i. Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in 
form of Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden 
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other 
than Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department 
of GRSE within 07 days of tender due date. A scanned copy of the same is to be 
uploaded as an attachment to the PART I e-bid submission. 
 

ii. EMD may also be submitted in the form of Bank Guarantee with six months validity 
as per enclosed GRSE format of Bank Guarantee and is to be forwarded directly to 
GM (Finance), GRSE in Bankers’ sealed envelope failing which same will not be 
accepted. Details of B.G. are to be in Techno-Commercial part of offer. 

 
iii. MSE registered firms having the tendered service listed in their MSE document will 

be eligible for exemption from submitting EMD.To claim the exemption a copy of the 
valid MSE certificate with its annexure is to be scanned and uploaded as an 
attachment to the General Document part of E-PROCUREMENT. The same is to be 
confirmed in the PART I concurrence format. 

 
iv. Non-submission of EMD or a valid MSE certificate may lead to offer rejection. 
 
v. Refund of Earnest Money Deposits 

 
a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of 

finalisation of order on surrendering the original copy of GRSE Money Receipt 
with an application by bidder addressed to HOD of Ordering Department, GRSE 
on receipt of intimation from GRSE. 

 
b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the 

date of receipt of application along with original copy of Money Receipt from the 
bidder. EMD, if not claimed within 1 year from the date of notification EMD will be 
forfeited.  

 
c. EMD of successful bidder will be returned after receipt of security deposit against 

work order as per contractual terms. 
 

vi. Forfeiture of Earnest Money Deposit (बयाना जमा की जब्र्ती) 

 
EMD may be forfeited under the following circumstances: 
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a. The bidder withdraws the bid after opening of Price Bid during the period of validity 
of offer. 

b. The bidder does not accept the correction of error in bid price as indicated in 
Clause 21 hereinafter. 

c. The successful bidder fails within the specifies time limit to: 

1. Acknowledge the LOA/Order 

2. Furnish the required Security Deposit 

3.  Non-performance of the contract by the Contractor 

4. If any registered vendor with Fixed EMD withdraws its bid prior to finalisation 
of the order and during the period of bid validity, the Fixed EMD as deposited 
by the vendor shall be liable to be forfeited. 

   

(5) SECURITY DEPOSIT (INTEREST FREE) प्रनर्तभूनर्त (ब्याज रनिर्त): 

i. Successful bidder will deposit an amount equivalent to the declared per cent of the total 
contract value as interest free Security Deposit (SD) in the form of Pay Order/D. D/Bank 
Guarantee (with validity of sixty days beyond contract period as per GRSE format) on 
any schedule bank other than Co-operative bank payable at Kolkata, duly crossed 
favouring Garden Reach Shipbuilders & Engineers Limited., within 15 days from the 
date of site clearance. In case of non-submission of SD as per schedule, penal interest 
will be changed for delayed period of submission of SD beyond 15 days at the prevailing 
SBI cash credit rate on the amount of SD to be submitted. 

ii. If S.D is submitted in the form of B.G then same is to be forwarded directly to our Gen. 
Mgr. (Finance) in Banker’s sealed envelope failing which same will not be accepted. 
Details of B. G. should also be confirmed to Ordering Department, GRSE. 

 

iii. S.D. amount would be refunded / returned after successful execution of the job and 
certification of Material Reconciliation Statement by Internal Audit, if applicable. Vendor 
is to apply for release of their SD which has to be certified by PL/Engineer-in-charge of 
GRSE through GRSE Ordering Dept. In the event of failure to execute the order 
satisfactorily or default by the contractor/ sub-contractor, the security deposit will be 
forfeited. 

iv.  NSIC registered under single point may be exempted from depositing the security 
deposit. However, this will be as per prevailing rules circulated by D.P.E from time to 
time. To claim the exemption a copy of NSIC certificate is to be scanned and enclosed 
with the technical bid (Part – I) and the list of activities contained in NSIC certificate / 
EM Part-II should cover the activity for which tender is issued. 

(6) COMPLIANCE OF ESI & PF (ईएसआई और पीएफ़ का अनुपालन): - If ESI & PF of the engaged 

laboures are not deposited to respective authorities in due time, GRSE will deduct the 
same amount from bills of the vendor and will deposit with the authorities. In such cases 
GRSE has the right to charge 10% interest for delayed compliance of statutory 
provisions. 
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(7) GST REGISTRATION (जी एस टी पजंीकरण): - The vendor will have to submit copy of GST 

registration certificate along with the Technical bid. 
 

(8) GUARANTEE PERIOD (गारंटी अिनध): 

 Workmanship will be guaranteed for satisfactory performance for a period as stated in 
NIT. Any faulty work carried out by the sub-contractor is to be rectified by them within the 
time stipulated by the GRSE. In case of failure of sub- contractor to meet the ship’s 
programme, outstanding deficiencies shall be rectified by GRSE and all costs of such 
work shall have to be borne by the sub-contractor).  

 

 During guarantee/ warranty period if any equipment or any component thereof supplied 
by the contractor, suffers due to defective material and/ or due to improper design and/ 
or due to defective drawing or due to faulty workmanship the contractor will assume full 
responsibility of rectification of such defective equipment or component thereof including 
all direct expenses relating to removal and re-positioning of the replacement/ repaired 
equipment or component thereof and subsequent test & trial, incurred thereon without 
any financial implication to GRSE. 

  
 

(9) PRICE (मूल्य): 

 a) Price bid need to be filled up in html format only through e-portal. No other attachment 
regarding price will be allowed if so then offer will be treated as cancelled. But for break-
up of prices, GRSE may attach excel sheet with the html format price bid and the bidder 
has to fill up their prices in excel sheet and also in html format as per instruction in NIT. 

 
 b) L1 bidder will be decided based on quoted total cost / item wise rate / Package wise 

as mentioned in NIT. GRSE may engage multiple vendors based on production 
requirement / performance by the vendor. Engagement of multiple vendors against the 
tender will be as per NIT. 

 

 c) As a general rule, Price Negotiation with L1 vendor (s) will not be entered into as far 
as possible, unless warranted by unreasonable price quoted in the opinion of GRSE. 

 

 The price should remain firm & fixed till satisfactory execution of the entire contract as 
per NIT. GST will be paid extra as per the ruling rate. GST registration certificate for the 
service being tendered is to be enclosed with the techno-commercial bid. If the certificate 
is not obtained so far, copy of the application for registration for the service under 
consideration is to be enclosed. GST registration number is to be quoted in all bills. 

 

(10) JOINT VENTURE OR CONSORTIUM (सघंठन): Not Applicable 

 
 

(11) SUB-CONTRACTING OF SUB-CONTRACTED JOB (उप सनंिदा कायय का उप सनंिदा): 

- 
 

 When an order is issued to a Vendor/ Contractor for execution of a particular job, the 
Contractor shall not sub-contract the job / a part of the job without approval from the 
employer and without intimation of the name and credentials of the said sub-contractor. 
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(12) EXCESS/WASTE/REJECTED MATERIALS (अनर्तररक्त/बकेार/ अस्िीकृर्त सामग्री): - 

 Removal of excess/waste/rejected materials etc. generated during execution of work 
should be arranged at your cost immediately after completion of work each day and for 
non-removal of same by you, the expenditure incurred by GRSE in removing these 
materials will be to your account. 

 
(13) FIRE &SAFETY PRECUATIONSअनि एिं सरंक्षा सावधानियााँ: - The Vendor/Contractor 

shall abide by the Safety regulations of the GRSE as detailed in www.grse.in. You should 
take all safety precautions and provide adequate supervision & control for your workmen 
in order to carry out the job safely. In case of any violation of safety precaution and none 
using of safety equipment, Contractor shall be liable for a penalty which is detailed in 
www.grse.in. Penalty amount depends on the type and frequency of violation mentioned 
in the safety guideline and the same will be deducted from the defaulter’s bill. 

 
(14) ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH & 

SAFETY(पयायिरण प्रबधंन एिं  व्यािसानयकस्िास््य सरुक्षा): - The vendor shall ensure 

compliance of Environment Management System (ISO14001:2004), Occupational 
Health & Safety (ISO 45001:2018) & Energy Management System (ISO 50001:2011) 
while carrying out their activity in the yard. 

 

(15) ENERGY CONSERVATION (ऊजाय सरंक्षण): - 

GRSE will provide power supply at free of cost for execution of job. You should ensure 
that the power during execution of job shall be used in a very economic way to save 
energy as per Energy Management System of ISO 50001: 2011.  

 

(16) INSURANCE (बीमा): - The Insurance has to be taken by the contractor with 

appropriate value coverage for the underlying risks (the beneficiary would be GRSE by 
endorsement) e.g. Loss due to : 
 
(i)  FIRE AS PER AIFT INCLUDING EQ, STFI AT CONTRACTORS PREMISES. 
(ii) BURGLARY INCLUDING THEFT DURING STORAGE AT CONTRACTORS 

PREMISES. 
(iii) MARINE TRANSIT TO AND FRO AS PER ITC(A) INCLUDING SRCC (ON THE    
     BASIS OF   AGREED VALUATION BETWEEN GRSE & CONTRACTORS). 
(i) LOADING & UNLOADING INLUDING TP LIABILITY AT ALL FEBRICATORS   

  PREMISES. 
(v) LOSS DUE TO INFIDELITY OF CONTRACTORS WHILST IN STORAGE. 
(vi) SPOILAGE OF MATERIAL BY CONTRACTORS BY ANY ACCIDENTAL   
      REASONS WHATSOEVER. 

 
If the contractor is unable to take coverage, GRSE will cover such risk and cost of premium 
will be borne by the contractor / recovered from their dues. 

 

(17) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS: - 
              a) One fully responsible and Qualified Site-in-charge has to be posted at the site during 

progress of work.  

http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English
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b) Attendance Register, Wage Register etc. are to be maintained daily for the particular 
job on board and to be shown as and when required. 

 c) Details of technical personnel deployed for the job. 
 d) Monthly progress report. 
 e) Log book for re-work/ modification. 
 f) Details of materials brought by vendor along with copies of challan. 
 g) Proper record of hindrances is to be maintained by the sub-contractor for the purpose 

of timely removal of the hindrance and is to be put up for approval by Project Leader/Site 
Engineer on weekly basis. A copy of the same would have to be enclosed while 
submitting any request for waiver of liquidity damages. 

 
(18) WORKING HOURS: 

The Contractor’s normal working hours shall be in between 8AM-5PM. Work may also 
be required to be carried out in day or night shift as per GRSE’s requirement. Also, work 
may be required to be carried out on Sunday/Holiday or beyond schedule working hours 
as per requirement of GRSE and the Contractor will have to arrange for same at no extra 
cost. 

 
(19) INDIVIDUALITY OF THE CONTRACT: 

 This Contract should be treated as an individual contract and should not be related with 
other orders with GRSE in respect of progress of work or payment. 
 

(20) Sufficient Supervisory Staff should be provided by you during execution of work 
and in case of any accident/ damage to GRSE properties, full responsibility will be 
attributed to you and loss incurred will be recovered from you.  

 
(21) SECRECY OF INFORMATION: - 

All documents and drawings of this project are of confidential in nature and should be 
used explicitly for the purpose for which they are provided. Drawings should not be 
copied and should be returned to GRSE on completion of work. 
No information in respect of contracts/orders shall be released to the national or 
international media or any one not directly involved its execution without the express 
written approval of the integrated Headquarters, MOD (NAVY). In the event of any breach 
of above provisions, the vendor would have to make good of any loss/ cost/ damage/ any 
other claim whatsoever preferred by anybody to GRSE in this respect. 
 

 
(22) REGISTRATION OF APPROVED VENDOR:    

 The contractor is to confirm whether they are registered with GRSE as approved Vendor 
and Indicate Supplier’s Code (5 digits) and product Code group. If not an approved 
vendor, provisional vendor registration code is to be taken from GRSE Vendor 
Registration Cell prior to placement of order. 

 
(23) CONTRACT WORKMAN WAGE PAYMENT: - 

      Payment of wages to the contractor’s employee/workmen should be made through 
individual bank account on monthly basis instead of cash payment. PF-UAN activation 
of all the contractor’s employee/workmen is mandatory. 
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(24) In case of Limited tender any bidder is not interested to quote, Vendor’s confirmation of 

having received the tender but not willing to quote / regretting to quote, must be 
forwarded for GRSE reference & records. This should be treated as a requirement for 
the Vendor’s name to be retained in GRSE’s select list. In case where a particular Vendor 
has not responded to tender enquiry for more than 3 times, its name will be liable for de-
registration. 

 
(25) INSPECTION: - 

(i) Quality assurance authority: As per NIT/SOTR.  
 

(ii) Inspection to be carried out stage wise by Quality Assurance Authority. On 
completion of work for any stage, vendor has to submit Inspection Offer to GRSE 
(Inspection Agency) for stage inspection. GRSE (Inspection Agency) shall co-
ordinate with the Outside Inspection Authorities (as applicable) for carrying out 
inspection of completed job. 

 
(iii) GRSE reserve the right to inspect all operations to be carried out by the contractor. 

Free access to the work site at all the time shall be ensured by contractor. The 
presence or absence of GRSE representative does not relieve contractor of the 
responsibility for quality control. The contractor shall provide all assistance for 
carrying out inspection of completed work. 

 
       Repeat inspection for any particular job is to be discouraged as far as possible. Hence the 

vendor should complete the job in all respect prior to submission of Inspection Offer to avoid 
reoffering. In case of repeat inspection happens for more than two occasions then the 
additional cost implication incurred by GRSE will be deducted from the bills of the vendor at 
actual. Number of occasions of repeat inspection for any particular job is to be indicated by 
GRSE in inspection note and same is to be incorporated in the work done certificate for 
deduction of additional cost implication for repeat inspection. Cost of deduction shall be 
calculated by Executing Dept., GRSE with the help of Finance Dept., GRSE. 

 
(26) CORRECTION OF ERRORS: 

Bids determined to be responsive will be checked by the Employer for any arithmetic 
error. Errors will be corrected by Employer as follows: 
 

(i) For manual tendering: - 
a) Where there is a discrepancy between the rates in figures and in words, the rates in 

words will govern. 
b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

(ii) For tendering through E-PROCUREMENT: - 
Where there is a discrepancy between the rates in html format and the attachment to 
price bid (if applicable), the rates in attachment to price bid will govern. In attachment 
to Price bid; if any discrepancy found between the unit rate and the line item total 
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resulting from multiplying the unit rate by the quantity, the unit rate as quoted will be 
considered. 

 
 

(27) FORCE MAJEURE: 
In the event of contractor being unable to fulfil the obligation under the agreement owing 
to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE 
premises where the contractor is working, the party affected shall not be held responsible 
for any failure or non-performance of the duties and obligations under the agreement, 
provided that all responsible efforts have been made to overcome the consequences of 
such failure, or non-performance. The time for performances of the contractual obligation 
shall then be extended by period not more than the duration of such events.  
In the event of Force Majeure condition existing at contractor’s site in GRSE Premises 
or CPT areas for GRSE work, GRSE is to be intimated with details of such happenings 
and cessations thereof, within 3 days. Force Majeure is to be limited to contractor’s site 
in GRSE/CPT premises for GRSE’s work only. Lock out/ Closure of contractor’s factory 
premises or office or any other place outside GRSE/CPT/GRSE nominated place as 
indicated above cannot be considered as a Force Majeure condition under this contract. 

  
(28) TERMINATION OF CONTRACT:  In the event of non-performance or non-engagement 

of manpower for the execution of the job within the notice period, GRSE reserves the 
right to cancel the order in part or in full, and no compensation whatsoever will be 
entertained.     

 
(29) DAMAGE OF MATERIALS / EQUIPMENTS: The contractor will ensure that no damage 

is caused to the materials, equipment or any other property of GRSE due to negligence 
and / or any reason whatsoever by the contractor’s man. The cost of damage will be 
suitably recovered from vendor’s bills. 

 
(30) OFFICE & STORAGE SPACE: The contractor will have to arrange their office & storage 

required for execution of job, for cumulative order value of Rs.75 lakhs and above, of 
their own. However, space for placing up to one container will be provided free of cost 
by GRSE. Container will have to be removed by the contractor within 03 months from 
the date of final settlement with GRSE. In case of non-removal of container within 
specified period penalty as deemed fit will be imposed for the occupied area of GRSE. 

   

(31) ARBITRATION (मध्यस्थर्ता): - 

 
i. lf at any time, before during or after the contract period, any unsettled claim, question, 

dispute or difference arises between the parties, upon or in relation to or in connection 
with or in any way touching or concerning this order, the same shall be 
settled/adjudicated through Arbitration to be conducted by a Sole Arbitrator, to be 
appointed by the parties on mutual consent, in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996. 
 

ii. In the event the parties fail to mutually appoint a SoIe Arbitrator within 30 days from 
the receipt of a request by one party from the other, then either of the parties may 
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approach the Hon'ble High Court at Calcutta under the provisions of the Arbitration 
and Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court. 

 
iii. Such arbitration shall, in all respects, be conducted in accordance with the provisions 

of the Arbitration and Conciliation Act, 1996 and the rules framed there under or any 
statutory modification or re-enactment thereof for the time being in force. 

 
iv. The Award of the Sole Arbitrator shall be final, conclusive and binding upon the 

Parties. 
 

v. ln the event of the death or resignation or incapacity or whatsoever of the said Sole 
Arbitrator if appointed by the parties mutually the said parties may again appoint a 
suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator to continue with 
the proceedings. In the event of appointment of the Sole Arbitrator by the Hon'ble High 
court at Calcutta on death or resignation or incapacity or whatsoever of the said Sole 
Arbitrator, either of the parties in this behalf, may make an application to the Hon'ble 
High court at Calcutta for appointment of a Substitute Arbitrator and the Hon'ble Court 
may pass such orders as it deems fit and proper. 

 
vi. Also, in the event an Arbitration award is set aside by a competent court the parties 

may appoint a Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator 
mutually within the statutory period then either of the parties may file an application 
before the Hon'ble High Court at Calcutta under the provisions of the Arbitration and 
Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court in 
accordance with the provisions of the Arbitration & Conciliation Act. 

 
vii. The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and 

clerk, stamp paper etc. shall be shared equally by the parties, unless otherwise 
directed by the Sole Arbitrator. The venue of arbitration shall be at Kolkata and unless 
otherwise decided by the parties or by the Sole Arbitrator himself, the venue shall be 
the premises of Garden Reach Shipbuilders & Engineers Ltd. located at 43/46, Garden 
Reach Road, Kolkata 700 024. 

 
viii. The language of the proceeding shall be in English. 

 
(32) JURISDICTION: Litigation, if any, pertaining to this contract will come under the 

jurisdiction of High Court at Kolkata. 
 

i) All contracts shall be deemed to have been wholly made in Kolkata and all claims 
there under are payable in Kolkata City and it is the distinct condition of the order 
that no suit or action for the purpose of enforcing any claim in respect of the order 
shall be instituted in any Court other than that situated in Kolkata City, West 
Bengal State, India.  
 

ii) The Firm is warranted that all service rendered by them shall conform to 
applicable city, states & central laws, ordinances and regulations and the said 
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Firm shall indemnify / defend / relieve GRSE harmless, from / of against loss, cost 
of damage, by reason or any actual or alleged violation thereof. 
 

iii) GSRE shall not be liable under the workmen’s compensation Act of 1923; in case 
any employee or workmen receives injury while actually serving his employer in 
connection with the latter’s work inside the compound of GRSE Ltd. 
 

iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR, 
CHILD LABOUR etc. as applicable, shall be binding for the contract. 

 
1. For any discrepancy between NIT (Notice Inviting Tender) and STAC, NIT statement may be 

taken as final. 

 

2. Clarification required, if any, regarding Tender Document, should be got resolved by 
contacting competent authority of GRSE prior to submission of bid. 

---------------------------------- 
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ANNEXURE-3 

 
FORMAT FOR TECHNICAL ELIGIBILITY 

1. Name of the Bidder: 

 

2. Job Description: 

 

3. Tender Reference: 
 

 

(A) Details of Executed relevant jobs: 

Sl. 

No. 

Description of 

Executed 

relevant jobs 

Order No., Date 

& Value (in 

INR) 

(Supporting soft 

or, hard copy to 

be submitted) 

Start & 

Completion 

date as per 

Order 

Actual 

start 

date  

Actual 

Completion 

Date 

Order 

placed 

by 

Scope of 

work for 

executed 

contract 

(To 

quantify)  

Details of 

Resources/

Machinery 

Deployed 

Work completion 

certificate Ref. No. & 

date (Supporting soft 

or, hard copy to be 

submitted) 

          

          

          

          

 

 

(Signature of Authorized Representative with official seal) 

Date: 

Name: 

Designation: 

 

Note: Please add additional pages if required. 
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ANNEXURE-4 

 
 
 
 

FORMAT FOR FINANCIAL ELIGIBILITY  
(To be submitted in Company’s Letterhead) 

 
 

Financial Data for evaluating Financial Eligibility 

 
 

SL. 

No. 
Financial Years Turn Over (Rs. In Lacs) 

1 2020-21 
 

2 2019-20 
 

3 2018-19 
 

 

 

 

 
(Signature of Authorized Representative with official seal) 

Date: 

Name: 

            Designation: 
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ANNEXURE-5 

 
 

FORMAT OF SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER 
HOLIDAY 

 (To be submitted in Company’s Letterhead) 
 

         I / We, Proprietor/ Partner(s)/ Director(s) of M/s. --------------------------------------- hereby declare that 

our firm/company namely M/s.----------------------------------------------------------------------------have neither been 

blacklisted nor have received any tender holiday by any PSUs/Central & State Govt. Organizations or any 

other Government / Quasi Government Organizations during last 03 (three) years ending on 31.08.2022 

from taking part in Government tenders.    

Or 

I / We Proprietor/ Partner(s)/ Director(s) of M/s. ----------------------------------------  hereby declare that our 

firm/company namely M/s.----------------------------------------------------------------------------has received tender 

holiday from M/s----------------------------------------(name of PSUs/Central & State Govt. Organizations or any 

other Government / Quasi Government Organizations) from taking part in Government tenders for a period 

of ---------- months  w.e.f.----------------to -----------------(date). The period is over on --------------(date) and 

now our firm/company is entitled to take part in Government tenders. (relevant withdrawal/revocation 

document is attached). 

 

In case the above information are found inappropriate, I/We are fully aware that the offer submitted by our 

firm / contract awarded to our firm/company namely M/s -------------------------------------------------------------will 

be rejected/cancelled by M/s GRSE, and EMD/SD shall be forfeited and appropriate action will be taken 

in accordance with the vendor policy of GRSE. 

 

Signature --------------------------------- 

Name    ---------------------------------  

Designation: ---------------------------------                      

Name & address of the firm: -------------------------------------  

   

 Date:                                                                                                 Signature of Bidder with Seal.  
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ANNEXURE-6 

 
PRICE ESCALATION DETAILS 

 

The initial established rates will be valid for a period of two years. Thereafter, one-time escalation 
will be applicable on the established rates, only for the unexecuted portion of work which goes 
beyond the initial contractual period of two (02) years and where the delay thereof is proved 
beyond doubt and not attributable to the contractor.  
 
Beyond the tenure of the contract, one-time escalation will be applicable till completion of contract 
for the extended period. 
 
The portion of the pending job on which the escalated rate is applicable, will be decided through 
discussion and mutual accordance in between GRSE and Contractor, prior 02 (Two) months of 
the expiry of the initial contract period of two (02) years.  
 
In case of extension/ delay is attributable to the contractor for the unexecuted portion of work, then 
the escalation clause will not be applicable and LD will be levied.  
 
The methodology for price escalation is as follows: 
 

The calculation for escalation will be based on the changes in minimum daily wage rates circulated 
by HR dept., GRSE Ltd. as per Notification of Ministry of Labour & Employment, Govt. of India.   
 
i. The initial established rates “Rs. R” will be fixed for initial 02 (two) years from the start date of 

the Rate Contract. 
 

ii. The escalation percentage on initial established rate “Rs. R” after two years till completion of 
contract will be as follows:    

 
The Average minimum daily labour wage rate w.e.f. 1st October, 2023 is “Rs. A” (say) 
The Average minimum daily labour wage rate w.e.f. 1st October, 2024 is “Rs. B” (say) 
 

Therefore, escalation percentage will be (B-A)/A % 
 

Now, Escalation will be applicable on 70% value of the established rate “R”. 
 

The increased value of Rate, Rs. [(0.7R) *(B-A)/A]                           
 

The escalated Rate will be, Rs. R+ [(0.7R) *(B-A)/A] which will be valid after two   
 years till completion of the contract. 

 
 
If there is decrease in minimum daily labour wages rate the same rule will apply for de-
escalation/reduction of Rates. 
 

 

 

************ 
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ANNEXURE-7 

 
Guidelines of Vendor Rating System & Performance Evaluation mechanism for job loading 

 

A brief description of the process is given in the succeeding paragraphs. 

 

Vendor rating will be carried out in SAP. The assessment will be a mandatory comprehensive 4-

tiered assessment of each vendor before generation of any service entry sheet of Service related 

PO. The four tiers are Production (PL), PP&C, QA and HR. 

 
1. Brief Description of Vendor Rating: Each HOD’s, other than HR, will have to assign 

respective officer, responsible to assess performance of Service Vendors for respective Yard / 

Project for particular type of activity. For HR one dedicated officer will be assigned to provide 

vendor rating for ‘Submission of ESI/ PF etc., adherence to safety norms & IR related issues’. For 

instance, in Production, service entry is made by PL of the ship and therefore, he will provide 

rating for related service vendors. PP&C will assign the Officer looking after the project and QA 

can assign officer accordingly to provide rating for related service vendors. Once assigned for a 

project, the form will have to flow seamlessly from one assesse to the next as per the Flow Chart 

in Annexure-I.  

 
2. Before generation of any Service Entry Sheet against any service related P.O., Rating on 

Performance of any vendor to be vetted by assigned personnel of GRSE’s respective depts. in a 

sequential manner as furnished in the above-mentioned Excel file. Rating for some of the 

parameters to be automatically taken from SAP. Weightage (in %) has been assigned against 

each of the 10 parameters. Average of all ratings against respective parameters to be calculated 

by the system to calculate Final Rating. Final Rating for each parameter will be calculated as 

follows: 

          Average of all Ratings X Weightage (already assigned) 

                                                   100 

3. Total Rating will be summation of all respective Final Ratings against each parameter. Final 

Rating for each parameter will be calculated as follows: 
 

            Average of all Ratings X Weightage (already assigned) 

                                                     100 

4. Total Rating will be summation of all respective Final Ratings against each parameter. 

 

 

 

 

 



 

                                                                                                      

Page 17 of 31 

 

 

 

 
  

5. Proposed mechanism for using Rating for Loading: Having arrived at the rating of the 

vendor, which is a score on a 1-5 scale, the following mechanism can be used for considering 

loading the vendor. 

(i) 
Sl. 

No. 

(ii) 
Name of 
Vendor 

(iii) 
Vendor 

Code 

(iv) 
Value of P.O. 
Placed during 

last FY 

(v) 
T/O of 
Vendor 

(vi) 
Rating 

(vii) 
Recommended 

Value limits 

1     1-5 
(iv) x (vi)/3* 

Or  
40% of (v) 

 
* Median value 3 is taken since scale is 1-5.  

 

• Loading on a firm is a function of 2 indices, namely, past performance (rating) and financial 

strength (T/O).  

• Should there be a case, where the Past POs on the firm are not available/ inadequate, 40% 

of T/O can be used to estimate loading limits.  

• Rating higher than 3 indicates above par performance. Accordingly, previous year value 

limits can be enhanced is score is above 3 and reduced if score is below 3, proportionately. 

• If the above condition is met, the distribution among vendors should be in line with the ratings 

(column vi) given to them, with a caveat, that it will be the endeavor of the Project Group 

that minimize idle time of the vendors.  

• Adoption of guidance rates also enables staggered loading of vendors. While the total work 

content is known, vendors need not be loaded with the total work on commencement. A 

monthly/ quarterly load may be given. Additional load will be given on completion of previous 

load. 
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Format for Rating of Vendors' Performance by GRSE Internal Depts. against each 

Service P.O. 

P
u

rc
h

a
s

e
 O

rd
e

r 
N

o
. 

w
it

h
 D

a
te

 

S
l.

 N
o
. Parameters to assess 

Performance of any Vendor 
against execution of their 

Service related Purchase Order 

Performance Rating 

Sequence of respective GRSE Internal Dept.s' 
vetting with Shop No. / Yard No. 

W
e

ig
h

ta
g

e
 (

%
) 

Final Rating Gradation of Vendor Rating: Very Good-5, 
Good-4, Average-3, Below Average-2, Poor-1 

Production Q.A. Planning H.R. 

  

i Quality of Material / Service Yes Yes Yes Not Reqd. 15 
(Average of all X 
Weightage) / 100 

ii 

The number of rejections / 
modifications / improvements, 
affected to the product / 
service to meet the laid down 
specifications. 

System Generated (Ratings are given below):                                                                                                

For 0 & 1 Rejection - Vendor Rating 5                                                                                                   
For 2 Rejections     - Vendor Rating 4                                                                                               
For 3 Rejections     - Vendor Rating 3                                                                                                                       
For 4 Rejections     - Vendor Rating 2                                                                                                                             
For 5 & more Rejections - Vendor Rating 1 

10 

(System 
Generated Rating 

X Weightage) / 
100 

iii 

The quality systems adopted, 
superiority of the process 
involved and the Quality 
Assurance (QA) methods to 
achieve the end product / 
service. 

Yes Yes Yes Not Reqd. 5 
(Average of all X 
Weightage) / 100 

iv 

The overall 
effectiveness/independency of 
the QA Department and the 
quality management of the 
Suppliers / Service Providers 

Yes Yes 
Not 

Reqd. 
Not Reqd. 5 

(Average of all X 
Weightage) / 100 

v 

Delivery of materials / 
completion of work within 
contractual delivery / 
completion period. 

Completion Time initially mentioned in P.O. X 5                                                                 
/ Actual Time of Completion 

20 

(System 
Generated Rating 

X Weightage) / 
100 

vi 

Submission of Security 
Deposit, compliance to stage 
commitments, wages and 
other statutory liabilities 

Yes 
Not 

Reqd. 
Yes Not Reqd. 5 

(Average of all X 
Weightage) / 100 

vii 
Equipment / Infrastructure 
owned by the firm and 
adherence to safety norms 

Yes Yes Yes Not Reqd. 10 
(Average of all X 
Weightage) / 100 

viii Capable person employed Yes Yes Yes Not Reqd. 10 
(Average of all X 
Weightage) / 100 

ix 
Planning capability and 
execution 

Yes 
Not 

Reqd. 
Yes Not Reqd. 10 

(HR Rating X 
Weightage) / 100 

x 
Submission of ESI/ PF etc., 
adherence to safety norms & 
IR related issues. 

Not Reqd. 
Not 

Reqd. 
Not 

Reqd. 
Yes 10 

(Average of all X 
Weightage) / 100 

     

  Total 
Rating 

Average of all 
Final Ratings 
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Before generation of Service Entry Sheet in SAP, flow of the above-mentioned Format to  

the respective departments will be in following manner: 

 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

To PRODUCTION 

(i.e. respective PL of Project) 

For providing Vendor Rating against parameters under sl. nos. i, 

iii, iv, vi, vii, viii & ix 

Auto Data snatching from SAP  

For parameters under sl. nos. ii 

& 

v 

After providing Vendor Rating by PLs, related 

Service Entry Sheets shall be generated. 

Simultaneously dedicated parameters will be 

forwarded to other assignees.  

STEP - 1 

STEP – 2A 

To PLANNING 

(i.e. respective assigned officer) 

For providing Vendor Rating against 

parameters under sl. nos. i, iii, vi, vii, viii & ix 

To QA 

(i.e. respective assigned officer) 
For providing Vendor Rating against 

parameters under sl. nos. i, iii, iv, vii & viii 

To HR 

(i.e. respective assigned officer) 

For providing Vendor Rating 

against parameters under sl. nos. x 

STEP – 2B 

• Total / Final Vendor Rating will be calculated as per preset logic based on above collected 

data and moderated by GM (QA, VD & IEP). 

• The same will overview only by CGM(PP&C), GM (QA, VD & IEP) and AGM(Sub-

Contract) (i.e. all the vendor ratings vetted by each assignee). 

• All assignees will be able to see vetted vendor ratings till generation of Final Vendor 

Rating.  

• No one, including all assignees, other than above mentioned three senior officers, will be 

able to see vetted vendor ratings after freezing/finlising Final Vendor Rating. 
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Annexure-12 

CHECK LIST FOR BILL SUBMISSION - for Service Contracts 
A. GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor) 

A.1 BTN (as per BTS System): -    

A.2 
Invoice No and date / E-Invoice No. & Date (if applicable for 
the vendor) 
(Original & in triplicate) 

  

A.3 PO Number   

A.4 Name of Vendor   

A.5 Location of work: 
MW / RBD/ FOJ/ TU / 

61Park/Vendor's 
premises 

      I.    For RA Bill (Running/Progressive bill)      (Put ✓ Mark) YES NO NA 

A.6 PO Number and date verified with Invoice:       

A.7 
Vendor Name & Address in Invoice verified with Purchase 
Order: 

  
    

A.8 Vendor Code as in PO verified with Invoice:       

A.9 Original certified WDC enclosed:       

A.10 
Whether WDC is Certified by the Authorized Person as per 
PO / SOTR with Rubber Stamp 

  
    

A.12 HSN/SAC code is as per PO       

A.13 GSTIN No. is as per PO       

A.14 GST % is as per PO       

A.15 Security Deposit (SD) submitted as per PO       

A.16 PBG of equivalent amount submitted, as per PO       

A.17 Compliance of Statutory Liabilities of labour as per PO       

II.    Applicable for Final/Balance Bill        (Put  Mark)       

A.20 Certified Job Completion Certificate (JCC) enclosed       

A.21 MRS as per PO terms enclosed (If applicable)       

A.22 Guarantee Period (GP) expired as per PO term        

A.23 
PBG of equivalent amount submitted, if GP is not over (If 
Yes, copy to enclose with the bill)        

   
     

 

                                                                                                            
____________________________________________ 

 

                                                                          Signature of Vendor's representative 
                                                                                     with Seal/Stamp 
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For GRSE Use Only   

B. 
To be checked and verified by Bill certifying authority  
(Put  Mark) YES NO NA 

B.1 Whether Bill has been forwarded through BTS       

B.2 
Whether WDC is Certified by the Authorized Person as per 
PO / SOTR with Rubber Stamp 

  
    

B.3 
Job starting & Completion Date (Schedule & Actual) 
indicated in WDC 

  
    

B.4 
Certification of Penalty/ Recovery from bill indicated in 

WDC, if applicable 
      

B.5 
Whether Bill is Certified by the Authorized Person as per PO 
/ SOTR with Rubber Stamp 

  
    

B.6 
Certification of Penalty/ Recovery from bill as per WDC, if 
applicable 

  
    

B.7 
Service Entry Sheet (SES)/GR in line with WDC, PO & 
Invoice 

  
    

  For Final/Balance Bill        (Put  Mark) 
      

B.8 Certified MRS copy as per PO terms enclosed (If applicable)       

B.9 Guarantee Period (GP) expired as per PO term and JCC        

B.10 
PBG copy of equivalent amount till GP validity enclosed (if 
GP is not over)       

   

     

     

 

                                                                                                               
____________________________________________ 

 

                                                                                                             Signature of 
GRSE Bill Certifying Authority 

                                                                                                       with Designation 
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ANNEXURE-17 “A” 
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Annexure- 17 “B” 
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ANNEXURE-18 

INTEGRITY PACT 
 

This Integrity Pact Agreement is executed this …….........Day of ......................2022. 
 

Between 
 
M/s Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as 
"The Principal"  

and 

M/s........................................... having registered office address _________________ 

hereinafter referred to as "the Bidder/Principal Contractor"  
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s 
for ____________________________________________________ (Job) The Principal 
values full compliance with all relevant laws of the land, rules, regulations, economic 
use of resources and of fairness /transparency in its relations with its Bidder(s)/ or Principal 
Contractors (s) in consideration of the Contract awarded to GRSE by Indian Navy, 
Government of India.  

In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the contract for 
compliance with the Principal mentioned above.  
 

Section 1- Commitments of the Principal  
 
[1] The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles: - 
 

a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 

promise for or accept for self or third person, any material or immaterial benefit which 

the person is not legally entitled to. 

b. The Principal will, during the tender process treat all bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 

to all bidder(s) the same information and will not provide to any bidder(s) confidential 

/additional information through which the bidder(s) could obtain an advantage in 

relation to the tender process or the contact execution.  

c. The Principal will exclude from the process, all known prejudiced persons.  

[2] If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this 
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regard, the principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions.  

 

Section 2- Commitments of the Bidder(s)/Principal Contractor(s)  

[1] The Bidder(s)/Principal Contractor(s) commit himself to take all measures necessary to 
prevent corruption.  He commits himself to observe the following principles during 
his participation in the tender process and during the contract execution.  

a. The Bidder(s)/ Principal Contractor(s) will not, directly or through any other person 

or firm, offer, promise or give to any of the Principal's employees involved in the 

tender process or the execution of the contract or to any third person, any 

material or other benefit which he/she is not legally entitled to in order to obtain in 

exchange any advantage of any kind whatsoever during the tender process or 

during the execution of the contract.  

b. The Bidder(s)/Principal Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal.  This applies 

in particular to prices, specifications, certifications, subsidiary contracts, submission 

or non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process. 

c. The Bidder(s)/Principal Contractor(s) will not commit any offence under the 

relevant IPC/PC Act, further the Bidder(s)/Principal Contractor(s) will not use 

improperly, for purpose of competition or personal gain, or pass on to others, any 

information or document provided by the principal as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically.  

d. The Bidder(s)/Principal Contractor(s) of foreign origin shall disclose the name and 

address of   the Agents/representatives in India, if any.   Similarly,

 the Bidder(s) / Principal Contractor(s) of Indian Nationality shall furnish the name 

and address of the foreign particulars, if any. Furthers details as mentioned in the 

"Guidelines on   Indian agents   of Foreign   suppliers"   shall be disclosed by the  

Bidder(s)/Principal Contractor(s). Further as mentioned in the Guidelines all the 

payments made to the Indian agent/representative have to be in Indian Rupees 

only, copy of the "Guidelines on Indian agent of foreign supplier" is annexed and 

marked as annex.  

e. The Bidder(s)/Principal Contractor(S) will, when presenting his/its bid, disclose 

any and all payments he/it has made, is committed to or intends to make to agents, 

brokers or any other intermediaries or any other person in connection with the award 

of the contract.  
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[2] The Bidders(s)/ Principal Contractor(s) will not instigate third persons to commit 
offences, outlined above or be an accessory to such offence.  

 

Section 3- Disqualification from tender process and exclusion from future contracts.  

 
If the Bidder(s)/Principal Contractor(s) before award or during execution 
has/have committed a transgression through a violation of Section 2 above or in any 
other form such as to put his reliability or credibility in question, the Principal is 
entitled to disqualify the Bidders(s)/ Principal Contractor(s) from the tender 
process or take action as per the extant procedure of the Principal.  
 

Section 4- Compensation for Damages.  
 

1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to section 3, the Principal is entitled to demand and recover the 
damages equivalent to earnest Money deposit/Bid security.  
 

2)  If the Principal has terminated the contract according to Section 3, or if the 
Principal is entitled to terminate the contract according to section 3, the Principal shall 
be entitled to demand and recover from the Principal Contractor liquidated damages of 
the contract value or the amount equivalent to Performance Bank Guarantee. 

 

Section 5- Previous Transgression  
 

1)  The Bidder declares that no previous transgressions has occurred for them in the 
last 3 years with any other company in any country conforming to the anti-
corruption approach or with any other Public Sector Enterprise in India that could justify 
his exclusion from the tender process.  
 
2)  If the Bidder makes incorrect statement on this subject he can be disqualified 
from the tender process or action can be taken as per the procedure mentioned in 
“Guidelines on Banning of business dealing"  
 

Section 6- Equal treatment of all Bidders/Principal Contractors/Sub-Principal 
Contractors.  
 

1)  The Bidder(s)/Principal Contractor(s) undertake(s) to demand from all sub-

Principal Contractors a commitment in conformity with this integrity pact, and to 

submit it to the Principal before contract signing.  

2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders, Principal Contractors and Sub-Principal Contractors.  

3) The Principal will disqualify from the tender process all bidders who do not sign this 
pact or violates its provisions.  
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Section -7- Criminal charges against violating Bidder(s) Contractor(s)/Sub- 
Contractor(s) 

If the Contractor obtains knowledge of conduct of a Bidder, Contractor or Sub-Principal 
Contractor, or of an employee or a representative or an associate of a Bidder, 
Contractor or Sub Contractor which constitutes corruption, or if the principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer.  
 

Section 8- Independent External Monitor/Monitors  
 

1)  The Principal appoints competent and credible Independent External Monitor 
(Monitor) for this pact. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under 
this agreement.  
 

2) The Monitor is not subject to instructions by the representative of the parties and 
perform its functions neutrally and independently. The Monitors report to the 
Chairman, GRSE.  

3) The Bidder(s)/Contractor (s) accepts that the Monitor has the right to access without 
restriction to all project documentation of the Principal including that provided by the 
Principal Contractor. The Principal Contractor will also grant the Monitor, upon its request 
and demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The same is applicable to Sub Principal Contractors. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder(s)/ Principal 
Contractor(s) /Sub Principal Contractor(s) with confidentiality.  

4) The Principal will provide to the Monitor sufficient information about all meeting among 
the parties related to the project provided such meetings could have an impact on the 
contractual relations between the Principal and the Principal Contractor, The parties offer 
to the Monitor the option to participate in such meetings.  

 

5) As soon as the Monitor notices, or believes to notice, a violation of this pact, 
it will so inform the management of the Principal and request the management to 
discontinue or take corrective action, or to take other relevant action. The Monitor can 
in this regard submit non-binding recommendations. Beyond this the Monitor has no right 
to demand from the parties that they act in a specific manner, refrain from action or tolerate 
action.  

 
6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks 
from the date of reference or intimation to it by the Principal and should the occasion arise, 
submit proposals for correcting problematic situations.  

 
7)  The Monitor shall be entitled to compensation on the same terms as being extended 
to/provided to Independent Directors on the GRSE Board.  
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8)  If the Monitor has reported to the Chairman GRSE, a substantiated suspicion of an 
offence under relevant IPC/PC act, and the Chairman GRSE has not, within the 
reasonable time taken visible action to proceed against such offence or reported it to the 
Chief Vigilance Officer, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner.  

 

9) The word `Monitor' would include both Singular and plural.  
 

Section 9- Pact Duration:  
 

This pact begins, when both parties have legally signed it. It expires for the Principal 
Contractor 18 months after the last payment under the contract, and for all other bidders 
6 months after the contract has been awarded.  

If any claim is made/lodged during this time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is 
discharged/determined by Chairman of GRSE. 

Section 10- Other provisions:  
 

1)  This agreement is subject to Indian Law; place of performance and jurisdiction is the 

Registered Office of the Principal i.e. Kolkata.  
 
2) Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made.  

3)  If any provisions of this agreement is held to be invalid, illegal or unenforceable, 
the validity, legality and enforceability of the remaining provisions hereof shall not be 
affected and shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

 

(For & On behalf of the Principal)          (For & On behalf of the Bidder/Principal Contractor) 
       (Name, designation, official seal) 

 
Place ..............................................................  Place.....................................................  

 
Date .......................................................  Date................................................ 

 
Witness 1 
(Signature, Name & Address) 

 
 

Witness 2 
(Signature, Name & Address) 
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