GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
7T T Rrafave+ vvs sofifaad fafics
(A GOVERNMENT OF INDIA UNDERTAKING)
(YR TRPR T AfASST)
Address 43/46, Garden Reach Road, Kolkata-700 024
43/46, S 9 NS, BIABTAI-700 024
Phonec?HTY: (033)2469-8100 to 8114 ExtnfS&R 200/, FAX%had: (033)2469 3932

Web siteds: www.grse.nic.in, E-Mailg 7 Talukdar.Kaberi@grse.co.in
CIN=f 3ms w=: L35111WB1934G01007891

NOTICE INVITING TENDER (NIT)
fAfder iz ge-1

To,

M/s. Artson Engineering Limited
M/s. Elegant Engineering

M/s. K.P. Enterprise

M/s. Patel Engineering Works Vizag
M/s. Voyager Marine Services

V1 Wi

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builder and Engineering
Product Company, invites to submit single part (Price Bid only) bids through Limited e-
tendering mode for the work package 1 & 2 as per following bid document.

[ONLY the above mentioned selected firms are eligible to submit their bids]

NIT No fAfder ¥®=m: | SCC/KT/OT(PRESS)/EQT LWNG &INSL/050/ET-1898/RPB-1

Job Title %1 &1 -1: | “RATE CONTRACT FOR LOWERING AND INSTALLATION OF EQUIPMENT
FOR VARIOUS SHIPBUILDING PROJECTS INSIDE GRSE PREMISES”

[to be executed as per SOTR No:ENGG/22/02 dtd.19.01.2023, Rev.02 at
Annexure-1]

Tender issuing Contract Cell
Dept. fqYTT gRT 9IRT:

ARTICLE 1&':1%‘:{-1: SCHEDULE OF CALENDAR DATES SHRITacl &1 3gt:

SCHEDULE 9muft
Bid submission Starting Date 20/01/2023 17:00 hrs
ffdar ST A BT aRf fafd
Bid submission Closing Date 27/01/2023 12:00 hrs
fAfaeT s Y sifaw fadt
Tender Opening Date (PartI) 28/01/2023 12:00 hrs
ffaeT e &1 fadt (dbioi- arfticdbaid! HRT-1)
Offer Validity Period minimum 120 days from date of opening of Tender (Part - I)
TR &} FAg=ay Ay sraeh

Note: As the Techno-commercially qualified firms of GRSE tender no. “SCC/KT
/OT(PRESS) /EQUPT LWERNG & INSL/050/ET-1898 Dated 24.09.2022" are only allowed
to participate in this tender, no Technical/ Financial/Commercial evaluation of the
selected firms is required/not the same will be done against this tender.

Signed TNC and CNC MoM of N.ET- 1898 will be treated as valid TNC/CNC document for
this tender.

ARTICLE 2 3’@7{—2: COMMERCIAL REQUIREMENT FOR THE NIT ﬁﬁﬁT P FIATRAS HTaIDHT:
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FEES / DEPOSITS

Tender Fee (refer clause 3 of STAC) ffdar vox
T (P & UReE 3 7 3IgYd)

Not Applicable

Earnest Money Deposit (EMD) (refer clause 4
of STAC) FTMI T STH (R & URDS 4 T IgYd)

Not Applicable

Security Deposit (SD) WfcrHfd

3%of individual Order Value (inclusive of GST)

PBG Ui &t St

3% of individual Order Value (inclusive of GST)

Liquidated Damage PINEPIIRS] RCRIE

0.5% per week, Max 5% of unexecuted job

Billing Frequency fod &+ &1 3qeft

Stage wise progressive

Evaluation of L1 Td1 &1 Hedicb

Item wise

ARTICLE 3 31J8¢-3: ANNEXURES FORMS PART OF THIS TENDER fifagr # Hewre wum:

Same as applicable for GRSE Tender No. SCC/KT/OT(PRESS)/EQUPT LWERNG &
INSL/050/ET-1898 Dated 24.09.2022 will be considered valid for this tender.

ARTICLE 4 3[d3g-4: DOCUMENTS TO BE UPLOADED 3UdlS 8¢ gdardsl

Documents uploaded against Tender No. SCC/KT/OT(PRESS)/EQUPT LWERNG &
INSL/050/ET-1898 Dated 24.09.2022 will be considered valid for this tender.

ARTICLE 5 &Iﬂﬂ_d-S: DOCUMENTS IN PHYSICAL FORM TO SUBMIT aT&ifde® WU Sl STHT
A T

Documents submitted in physical form against Tender No. SCC/KT/OT(PRESS)/EQUPT
LWERNG & INSL/050/ET-1898 Dated 24.09.2022 will be considered valid for this tender.

ARTICLE 6 3[3g- 6: JOB EXECUTION SCHEDULE & fersare=1 3=t

(A) Tenure of Contract Tfaer PTIBTA- The initial established rate will be valid for 03
years. However, the individual order/ship wise contract may be valid upto delivery of
ship. The contract period may be extended/reduced as per requirement of GRSE
production schedule.

(B) Mobilisation Period amEdt sraeh- Job to be started within 07 days from date of
receipt of LOA /PO.

(C) Job Starting Date P 3R faf - Job is to be started immediately after mobilization
subject to availability of drawings, materials & site clearance. The work to be executed
as per instruction of MFOS or LW Berth officer / PL of respective Ship or his nominated
rep. The job will be carried out in GRSE FOJ/Main/RBD/NSDD KoPT /KPDD Dry Dock.

(D) Job Completion Schedule P JuTwd! foreft -
Purchase orders will be placed Yard-wise for Ships under construction in GRSE.

Following is the required throughput for lowering, Installation and PI of each

Equipment _
SL Details of Services Days
1 | Lowering of equipment (Up to 10 tons) 02
2 | Lowering of equipment (10T to 50T) 07
3. | Installation of Equipment (Up to 10 T) Within 07 days of lowering
4. | Installation of Equipment (10 T to 50 T) Within 15 days of lowering




7/
ARTICLE 7 3@@7{-7: JOB EXECUTION &1 fArsare -
The job is to be executed as per the enclosed Scope of Work (SOTR) at Annexure-1. In case of

any doubt, instructions of Berth officer/SM(Engg.)/PL of respective Ship or his nominated rep.
GRSE are to be followed.

ARTICLE 8 37J&¢&-8: GURANTEE & WARRANTEE TRl €4 arel -

Workmanship to be guaranteed for satisfactory performance for a period of 12 months from
the date of final inspection clearance. Any faulty work carried out by the sub-contractor is
to be rectified by them within the time stipulated by the GRSE. In case of failure of sub-
contractor to meet the ship’s programme, outstanding deficiencies shall be rectified by GRSE
and all costs of such work shall have to be borne by the sub-contractor.

During guarantee/ warranty period if any equipment or any component thereof supplied by
the contractor, suffers due to defective material and/ or due to improper design and/ or due
to defective drawing or due to faulty workmanship the contractor will assume full
responsibility of rectification of such defective equipment or component thereof including
all direct expenses relating to removal and re-positioning of the replacement/ repaired
equipment or component thereof and subsequent test & trial, incurred thereon without any
financial implication to GRSE.

ARTICLE 9 3{J$¢-9: PRICE Hed -

Price quoted will be firm and fixed for the entire contract period till completion of the work.
Price is to be quoted without taxes & duties. GST is to be indicated separately in the Invoice
and will be paid extra. No escalation whatsoever will be considered under any circumstances
within the period of contract.

ARTICLE 10 Glﬂé_c{J 0: ESCALATION 9& gl - The initial established rates will be valid for
Two years from the date of PO placement. Escalation @5% per annum will be applicable on
the established rates, in case of execution of work goes beyond 02 years and where the delay
thereof is proved beyond doubt and not attributable to the contractor. However, in case of
extension/ delay is attributable to the contractor, then the escalation clause will not be
applicable and LD will also be levied. The escalated rates will be applicable ONLY for the portion
of work started/executed after Two years from the date of PO placement and the delay is not
attributable to the contractor.

ARTICLE 11 Gfﬂ@_d 11: UNREASONABLE QUOTES SAHIIT U -

i. In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to
withdraw from the tender then such bid will be cancelled and EMD will be forfeited and
punitive action will be taken in line with the provision as per GRSE Vendor policy.

ii. However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote,
lower by 30% or more than estimate and also if the difference in price between L1 & L2 is
30% or more, then the quoted price to be analyzed w.r.t. tender requirement and if the L1
bidder fails to justify their quoted rate, the obtained L1 quote will be rejected.

iii. If justification is acceptable to GRSE, then Bidder have to submit a declaration to execute the
job till satisfactory completion of entire contract. In case of breach of contract, GRSE shall
reserve the right to impose Tender Holiday for a period of at least 03 years.

ARTICLE 12 3/&6-12: OFFER VALIDITY UiTd &1 deadl-

Offer should be valid for 120 days from the date of opening of Part-I bid i.e. Techno-
commercial bid. Under exceptional circumstances GRSE may request for extension of price
validity, beyond 120 days against valid reason.
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ARTICLE 13 3@@?{-1 3: CONDITIONAL OFFER 92T Y19 -

Conditional offers w.r.t. SOTR will not be accepted. However, in case the bidder wishes to
deviate from any/ some commercial Terms & conditions, then separate deviation statement
has to be uploaded along with Part-I bid. However, GRSE reserves the right to accept / reject
the deviations / bid with deviations after giving reasonable opportunity to the Bidder. If the
deviation is acceptable to GRSE, then suitable loading for such deviation on the price quoted
by the bidder will be considered (during TNC/CNC proceedings) prior to determine the L1
price.

ARTICLE 14 \"Hﬂ%ﬂ'-14: DETERMINATION OF L1 €eT-1 T T -

L1 bidder will be decided Item wise, based on the tendered quantity indicated in the Price Bid.
However, in case of loading the price, GRSE will evaluate L1 bidder offline, considering all
applicable loading factors on quoted price.

ARTICLE 15 3J&¢-15: BOQ & 3it ] -

BOQ as part of SOTR given in the tender is tentative. It may vary according to actual
requirement of job during the entire period of contract. The Bidder has to execute the
required quantity at same Rate, Terms & Conditions. However, the Contractor will be paid
based on actual quantity executed as per certification of GRSE.

Indicative QTY. of 01 Year
SL Details of Services Qty. UOM
10 Lowering, Installation and PI of Equipment (50 Kg and Less) 250 EA
20 Lowering, Installation and PI of Equipment (above 50 Kg to 01 T) 250 EA
30 | Lowering, Installation and PI of Equipment (above 1 T to 5 T) 100 EA
40 Lowering, Installation and PI of Equipment (above 5 T to 10 T) 50 EA
50 Lowering, Installation and PI of Equipment (above 10 T to 25 T) 20 EA
60 | Lowering, Installation and PI of Equipment (above 25 T to 50 T) 10 EA

Please note, the quantity mentioned above is tentative for entire contract period. The service to
be provided by the vendor as and when required basis during the contract tenure.

NB: i) UOM = Unit of Measurement. EA- Each. Detailed scope of work for above job is as per
SOTR.

ARTICLE 16 3J&¢-16: AWARDING JOBS TO MULTIPLE BIDDER 9§d fa&X & fore 3&1 o1

GRSE at its discretion may engage multiple sub-contractors to maintain & in the interest of the
construction schedule, subject to acceptance of established L1 rate by other techno-commercially
qualified bidders. In case of requirement of engagement of multiple bidders, the tentative ratio
will be 60:40 for engagement of 02 bidders & 40:30:30 for 03 bidders. In case of requirement /
poor performance by engaged vendors, other qualified bidders may be engaged for execution of
balance job subject to acceptance of established rate with L1 bidder.

Note: The loading of the job will be purely based on GRSE requirement and no claim from
individual vendors will be accepted. If the performance of the engaged vendors is found not
satisfactory, loading ratio could be reduced and performer vendor could be loaded with higher
ratio.
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ARTICLE 17 3@@7{-1 7: QUANTITY VARIATION:

BOQ as part of SOTR given in the tender is tentative. It may vary according to actual
requirement of job during the period of rate contract. The selected Bidders has to execute
the required quantity at same rate and terms & Condition up to variation (+) 300%.
Similarly, the quantity of individual items as well as total job value may be reduced also as
per GRSE project requirement.

ARTICLE 18 3J&¢-18: OPENING OF BIDS ffagr ga -

Part I (techno-commercial) bid will be opened on the date declared in NIT. Part II bid will be
opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify techno-
commercially will be opened. Opening date of Price Bid will be intimated accordingly to all
qualified bidders. Disqualified bidders, either during technical assessment or commercial
discussion will also be intimated about their non-consideration for farther processing.

ARTICLE 19 3/&¢-19: MICRO & SMALL ENTERPRISES Y35 H Ud B¢ e -

a) The ‘Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012" and
subsequent amendments / guidelines / press publications / circulars to the Order, as
issued by the Ministry of MSME, shall be applicable as on the date of opening of the price
bids.

b) The bidders are advised to check the website of the Ministry of MSME for details of the
amendments / circulars issued by the Ministry of MSME.

c) Class A and B items are to be considered as non-divisible within the same class of ships
and tender is to be awarded on a single bidder on totality basis unless there is any
specific clause in the tender enquiry to indicate divisibility of the tendered quantity.

Micro & small enterprises are required to declare their Udyog Aadhar Memorandum (UAM)
number on the Central Public Procurement Portal (CPPP). Documentary evidence of the said
declaration is to be submitted along with the techno-commercial bid failing which benefits
being accorded to Micro & Small Enterprises will not be extended.

ARTICLE 20 Gfﬂ@_d-ZO: ELIGIBILITY CRITERIA UTSdT & HIUGS -
As per NIT Article No. 20 of ET-1898 Dated 24.09.2022

ARTICLE 21 3J&6-21: INSTRUCTION TO THE BIDDERS f8% 8¢ 31T -

1. Before submitting a bid, bidders are expected to examine the Bid Documents carefully,
if they desire, may visit the work front, fully inform themselves of existing conditions
and limitations including all items described in the Bid Documents. NO consideration
will be granted for any alleged misunderstanding or the materials to be furnished, work
to be performed or actual considerations to complete all work and comply with
conditions specified in the Bid Document.

2. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the
Bid Documents, or there be any doubts as to the meaning of a provision or requirement,
the same shall immediately brought to notice of GRSE Tendering Dept. in writing not less
than 07 days prior to bid closing date.

3. Itis understood that in receiving this bid, GRSE assumes no obligation to enter into a
contract for the WORK covered by this bid request. GRSE reserves the right to reject any
and all unqualified proposals or waive irregularities therein. GRSE reserves the right to
evaluate each and every proposal and accept the whole or any part of the tender and the
Tenderer shall be bound to perform the same at the rates quoted.
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10.

GRSE also reserves the right to reject any and all bids and accept the bid, which in its
opinion, appears to be most advantageous to GRSE. Receipt and review of this Bid
Request constitutes an agreement of confidentiality between GRSE and each of the
contracting Firms preparing its Bid. GRSE reserves the right to change the form of this
request to Bids, or make clarifications thereto, within a reasonable time before date of
submission of Bids.

General Contractors assume all safety related responsibilities for the site and will furnish
and maintain its own safety program for itself and its subcontractors. Contractor are
bound to comply with all applicable Environmental, Health & Safety rules, regulations,
policies, procedures and guidelines when performing work in the facility or site.

Bidders objecting on any grounds to any bid specification or legal requirements imposed
by these bidding documents shall provide written notice to GRSE within 10 calendar day
from the day bid document was made available to public. Failure of a bidder to object in
the manner set forth in this paragraph shall constitute and irrevocable waiver of any
such objection.

Job is to be carried out as per SOTR and instruction of the Berth Officer/Engineer in-
charge paint shop /M (Paint Shop)/his nominated representative.

Independent External Monitors (IEM) AZ.3.0H -

Either or both of the following Independent External Monitors will have the power to
access the entire project document and examine any complaints received by him. In case
of any change in IEMs, it will be informed accordingly.

The communication details of the IEMs are as follows: -

(A) Shri Bam Bahadur Singh,
Height-7; Flat No.1802, Uniworld City,
New Town, Rajarhat,

Kolkata-700160

Email: bbsinghbeml@gmail.com

(B) Shri Pidatala Sridhar, IRS (Retd.)
Flat 2C, Kanaka Lakshmi Apartments
3-6-467 & 468

Street Number-6,

Himayatnagar, Hyderabad-500029

Email: sridharpidatala@gmail.com
Integrity Pact (FHUATSE):

The Integrity pact essentially envisages the agreement between prospective vendors
/Bidders & buyers committing the person/officials of both the parties not to exercise any
corrupt influence on any aspects of the contract. Only those vendors/bidders who enter
into such an integrity pact with the buyer would be competent to participate in the bid.
The format of integrity Pact is enclosed with tender documents. Refer Annexure-4. The
“Integrity pact” duly filled as per enclosed format to be submitted along with the offer.
Bidders to ensure that every page of IP is ink signed with company seal/stamp.

Job is to be carried out as per SOTR and instruction of the Engineer in-charge.

Any Drawings or technical information attached / provided with this NIT is the
Intellectual Property of the Company and will be governed by the specific Acts applicable
thereto.
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11.

12.

13.

14.

15.

16.

17.

Post submission of Tender, such drawings and technical information are to be physically
returned. Also, all soft copies are to be destroyed and a self-certification to be submitted
during CNC, failing which the processing of bid will not be taken further.

Contractors are responsible to clean up the area of work w.r.t. all sort of debris generated
on daily basis. If they fail to do so GRSE reserves the right to perform the cleaning activity
and charge the contractor with penalty of up to 25%.

Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited
Co, Pvt. Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint Venture, etc.
Supporting documents (scanned copy) confirming such status to be uploaded as
attachment to Part I bid.

A Bidder is allowed to submit only one Bid under any capacity / status.

GRSE will follow the guidelines & directives as promulgated by GOI post COVID 19
pandemic outbreak. All the qualified bidders have to quote considering the same
accordingly.

Difficulty in submitting the bid:

a. Any query/difficulty in understanding of SOTR or other technical Terms may be got
clarified from Mr. Jitendra Singh, SM (Engg.), e-mail: Singh.]Jitendra@grse.co.in
(Mob. 9163331736) prior to submission of offer.

b. Any difficulty in submitting / uploading of e-tender or for any system help Mr.
Saraswata Palit, SM (GRSE E-PROCUREMENT) e-mail/ Palit.Saraswata@grse.co.in /
GRSE Service Provider M/s. NIC personnel may be contacted [Land line no: 033
24893902]

E-mail Address for communication HdR %T;[ é Ad UaT: Vendor to provide e-mail
address to enable faster communication.

ARTICLE 22 3[J8¢-22: e-BID INSTRUCTION % 3 & 23w -

a) To participate in the e-Bid submission for GRSE, it is mandatory for the bidders

to get their firms registered with E-Procurement portal

http://www.grse.in/etender or http://eprocuregrse.co.in

b) It is mandatory for all bidders to have class - III Digital Signature Certificate

(DSC) in the name of the person who will digitally sign the bid from any of
licensed Certifying Agency (CA). Bidders can see the list of licensed CAs from
the link http://www.cca.gov.in.

c) Bidders can view / download Part-1 (Techno-Commercial) bid documents

along with all attachments. They need to fill up the downloaded documents as
per instruction and upload the same during bid submission. Non-acceptance of
any techno-commercial criteria is discouraged. However, if there is any, it is to
be commented accordingly and also stated in the separate deviation format.

d) Bidders need to fill up Part II (Price) bid online in HTML price bid format by

inserting unit price only. No other attachment to the price bid will be reckoned.

e) In case the bidder does not quote his rate for any item(s), it will be presumed

that the bidder has included the cost of that/those item(s) in the rates of other
items and the rate for such item(s) shall be considered as Zero and the tender
will be evaluated by the Employer accordingly and the work executed by the
successful bidder accordingly.
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f) Bids can be submitted only during validity of registration of bidder with GRSE

e- Procurement portal.

g) The amendments / clarifications to the bid document, if any, will be posted on

E- Procurement portal / GRSE web site only.

h) It will be the bidder’s responsibility to check the status of their Bid on-line

regularly after the opening of bid till award of work.

i) AMENDMENT OF TENDER DOCUMENT

i. Before the deadline for submission of tenders, the Tender Document may
be modified by GRSE Ltd. by issue of addenda/corrigendum. Issue of
addenda / corrigenda will however be stopped 7 days prior to the
deadline for submission of tenders as finally stipulated.

ii. Addendum/corrigendum, if any, will be hosted on website / e
procurement portal and shall become a part of the tender document. All
Tenderers are advised to see the website for addendum/ corrigendum to
the tender document which may be uploaded up to 7 days prior to the
deadline for submission of Tender as finally stipulated.

iii. To give prospective Tenderers reasonable time in which to take the
addenda/ corrigenda into account in preparing their tenders, extension of
the deadline for submission of tenders may be given as considered
necessary by GRSE.

ARTICLE 23 3[J8¢-23: BID REJECTION CRITERIA {8 3rdiofa & #muds -

Following bid rejection criteria may render the bids liable for rejection:

1.

Bidder’s failure to furnish sufficient or complete details for evaluation of the bids within
the given period which may range in between two to three weeks depending on the
deficiencies noticed in the drawings / technical data which shall not however conflict
with validity period.

Incomplete / misleading / ambiguous bid in the considered opinion of the Technical
Negotiation Committee (TNC) of GRSE.

Bid with technical requirements and/or terms not acceptable to GRSE / Customers /
External agency nominated, as applicable.

Bid received without qualification documents, where required as per the tender.

Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender
Enquiry.

Bid with validity expiry date shorter than that specified in the Tender Enquiry.
EMD validity period is shorter than specified in the tender enquiry.

Bidders have indicated / attached / shown any price anywhere else other than as per
provision in e-portal [Art.22 (d)], then offer will be treated as cancelled.

Bidders who have not agreed for the fixed price till the validity of the tender or have
quoted the variable price.

10. Bidder not agreeing for furnishing of the required Security Deposit (SD).

11. Bidders not submitting Original Bid Security Declaration within 7 GRSE working days

from the tender closing date.
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ARTICLE 24 3@@3-24: POST AWARD APLLICABLE CLAUSES 3T SRl #%1 & 9gTd
N SUYRT -
i.  Security Deposit uﬁ?{ﬁf OTHT -
Interest free refundable security deposit of 3% of individual work order value
(inclusive of GST) is to be deposited in the manner elaborated at clause 05 of STAC.

The firms’ registered with NSIC can be exempted from submitting Security Deposit up
to the monetary limit for which the unit is registered. And that of Security Deposit will
be sought from the vendor if the value of purchase orders greater than the monetary
limit.

ii. Work Done Certificate (W.D.C.) T 'l]fcf YHTUT-UA Gﬂﬁ?ﬁ?ﬂ)-

a. WDC shall be duly certified by Officer MFOS, GRSE / Officer L&W and duly supported
by inspection note issued by Inspection Authority.

b. The WDC must clearly mention the scheduled dates for starting &
completion/delivery of the jobs (as given to the subcontractor by GRSE) and the
actual dates of start & completion.

c. In case of delays, the duration along with numbers of delayed days will be specified
in respective WDCs to invoke LD cause and effect recoveries from sub contractor’s
invoice.

iii. Bill Submission fd@ Lﬂﬂ'ﬁ:

On obtaining WDC, bills are to be raised on progressive basis. Bills are to be submitted
along with supporting document (Work Done Certificate Copy etc.) at the Bill Receiving
Counters located at the respective unit of Company. Bill is to be submitted (in 03 copies)
in sealed envelope super-scribing on the envelope the Purchas e Order No., Vendor
code, Bill / Invoice No., Name of person /employee to whom bill is addressed, for
processing. For this Service Name of the person to be mentioned on sealed envelope
will be CGM (PP&C), GRSE.

iv. Payment Terms YT+ CARIGH

The certified bill amount will be paid within 30 days of receipt of bill along with Work
Done Certificate. Bill, deductions against it and Work Done Certificate to be duly
signed by respective authority PCO/Yard Officer/Site Engineers. However, this is
subject to clearance of ESI / P.F and other labour oriented mandatory liabilities of the
firm. The stages of payment will be as follows_

A. 30 % after completion of Lowering of Equipment
B. 30 % after completion of Installation of Equipment.
C. 40 % after completion of PL

» 97% Payment of each bill with full GST will be released within 30 days of receipt of
bill duly certified by Bill Certifying Authority- Project leader or AGM/DGM (Engg.) of
respective Unit of GRSE & supported with satisfactory Work Done Certificate duly
certified by PCO/ Berth Officer.

Amounts recoverable from contractor, if any, is to be adjusted from 97% payment as
per certification of Bill Certifying Authority.

» Balance 3% payment will be released after guarantee period or on submission of
Performance Bank Guarantee of equivalent amount valid till expiry of Guarantee
period.

» Payment will be made on actual certification basis.
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vil.

Viil.

ix.

Xi.

Liquidated Damages fAuffa g=if=m

The vendor will be liable to pay minimum Liquidated Damages @ %2 % per week or part
thereof on the undelivered work subject to a maximum of 5 % of the value of the order
for delayed part. The amount of L.D. may be adjusted or set-off against any sum
payable to the Contractor under this or any other Contract with the Company.

Risk Purchase SIf@# E’\ﬂ?{

In case the progress of work is not satisfactory and the contractor fails to maintain the
schedule, GRSE reserves the right to get the work done by alternative source at the risk
and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it
deems fit, to make good such default and or in the event of the contract being
terminated, the balance of the remaining service to be delivered there under. Any excess
over the job price / service rates, paid and incurred by GRSE, as the case may be, over
the contract price shall be recoverable from the firm. To make good the recoverable
excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee and/or with
other available dues of the firm.

Time of completion shall always be considered as essence of the contract / PO
(H’Td: qarg= 3@t fAfaer &1 HdAdod) and cannot be extended for any reason

whatsoever. However, in an unlikely situation beyond the control of the contractor,
application for extension of due time shall be submitted by the Contractor, 1 Month in
advance with proper justification duly endorsed by Engineer In-charge / PL of GRSE.
Please note LD will be levied for the unexecuted portion for such time extension.

Increase in quantity or introduction of items is strictly prohibited under any
circumstances AT & qﬁ T yayur fadt off g & =, However, in an unlikely
situation for completion of the job in all respect demand a minor increase of quantity or
item, the same has to be brought to the notice to the Engineer In-charge/PL, in writing,
sufficient time in advance. Only on approval / amendment of PO/ Contract in writing
and in advance has to be considered for this additional quantity or item. Contractor
should not do any such additional work on verbal clearances of any Authority of GRSE.
No post facto approval request for such deviation will be accepted.

Contractor’s Safety Personnel: One fully specialist and certified Safety Personnel has
to be posted at the site during progress of work. The responsibility of the safety
personnel is to supervise and monitor the site safety obligations of all work places and
to comply all laid down Fire & Safety Rules of GRSE. He also ensures all workmen
working under the sub-contractor at site are made aware of and comply with all the
safety norms.

Damage of Materials/ Equipment: - The Subcontractor will ensure that NO Damage
is caused to the Materials, Equipment’s or any other property of GRSE during
construction due to negligence and/ or any reason whatsoever by the subcontractor.
The cost of damage will be suitably recovered from Subcontractor’s bill.

FIRE & SAFETY PRECAUTIONS (FOR WORKING INSIDE GRSE): -

The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as
detailed in Fire & Safety Guidelines (please refer www.grse.in). You should take all
safety precautions and provide adequate supervision & control for your workmen in
order to carry out the job safely. In case of any violation of safety precaution and none
using of safety equipment, Contractor shall be liable for a penalty which is detailed in
Fire and safety Guideline. Penalty amount depends on the type and frequency of



http://www.shabdkosh.com/translate/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE-meaning-in-Hindi-English
http://www.grse.in/
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violation mentioned in the safety guideline and the same will be deducted from the
defaulter’s bill.

xii. Contractor’s Safety Personnel (ﬂ.ﬁﬁ'ﬁﬂ? & §Ug W’I’ﬂ) (for working inside

GRSE): In case of work to be carried out at GRSE, one fully specialist and certified
Safety Personnel has to be posted at the site during progress of work. The responsibility
of the safety personnel is to supervise and monitor the site safety obligations of all work
places and to comply all laid down Fire & Safety Rules of GRSE. He also ensures all
workmen working under the sub-contractor at site are made aware of and comply with
all the safety norms.

xiii. Time of completion shall always be considered as essence of the contract / PO

(Eb'ITf JuTgq easft fAafaer &1 HdAdod) and cannot be extended for any reason
whatsoever. However, in an unlikely situation beyond the control of the contractor,
application for extension of due time shall be submitted by the Contractor, 01 Month in
advance with proper justification duly endorsed by respective Berth Officer of GRSE
with commensurate recording of events in the “Hindrance Register”. Please note LD
will be levied for the unexecuted portion for such time extension.

ARTICLE 25 31J8¢ 25: SUBMISSION OF BID f3s &1 u=ft -

1.

Last date of submission of Bid / Date of opening of bid is indicated in Tender Document.
Tender is liable to be rejected if all the requisite documents are not enclosed with the Part
I, Techno-Commercial offer.

Date of opening of Part II offer i.e. Price Bid will be notified to all Techno-Commercially
qualified bidders in due course after conclusion of TNC/CNC meetings and acceptance of
Techno-Commercial offer. After opening of e-Price bids, the techno-commercially qualified
bidders can view the System Generated Price Comparison Sheet from their own portal.
GRSE reserves the right to accept / reject any Tender in full or in part without assigning
any reason.

Acceptance Format Matrix should be filled up and attached with techno-commercial bid as
marks of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs
acceptance format matrix, it would be presumed that you have accepted all our terms &
conditions as per GRSE tender until & unless deviation is specially mentioned in offer.

ARTICLE 26 3J&¢ 26: CONTRACT WORKMAN WAGE PAYMENT T 4T Hoig 3regaft

Payment of wages to the contractor’s employee should be made through individual bank
account on monthly basis instead of cash payment. PF-UAN activation of all the contractor’s
employee/workmen is mandatory. Vendors are to comply all statutory provisions for
disbursing payment to their workmen/employees.

ARTICLE 27363_&' 27: STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING
THEIR WORKMEN INSIDE GRSE PREMISES - AS PER ANNEXURE-6 of ET-1898.

Ms. KABERI DAS TALUKDAR

MGR (CONTRACT)

GRSE Ltd.43/46, Garden Reach Road,
Kolkata-700 024
(Cont.no.9163361888)
Talukdar.Kaberi@grse.co.in
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INTENT

It is the intention of GRSE to establish triennial rate contract in order to outsource
the services indicated in Point B for Ships under construction in GRSE.

B. Detail of Sevices

Sr Details of Service UOM
No.

01 Lowering, Installation and Pl of Equipment Less than 50 kg EA
02 Lowering, Installation and Pl of Equipment above 50 kg up to 1 Ton EA
03 Lowering, Installation and PI of Equipment above 1 Ton up to 5 Ton EA
04 Lowering, Installation and PI of Equipment above 5 Ton up to 10 Ton EA
05 Lowering, Installation and PI of Equipment above 10 Ton up to 25 Ton | EA
06 Lowering, Installation and PI of Equipment above 25 Ton up to 50 Ton | EA

Indicative OTY. for 01 Years is given in Annexure —1

PRE -QUALIFICATION CRITERIA:

1. Vendor should have undertaken similar works. Similar work/job is defined

@) For Service Sl. 01-03: lowering, and installation of Auxiliary

Equipment’s onboard Ships.

(b)  For Service Sl|. 04: lowering, and installation of Auxiliary

Equipment and Diesel Alternators onboard Ships.

(©) For Service Sl. 05-06: lowering of Main Propulsion & steering
Powering Equipment’s like Gear Box, Main Engine, Gas
Turbines onboard Ships. Lowering and installation of Propulsion
and steering associated Machineries. Installation of Main
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Engine, Gear boxes, Plummer bearing, thrust block, Shafting
system, Rudder & steering Gear will not be part of this order.

2. Bidders’ should have experience of successfully completing similar works
during last 3 years ending 31 March 2022

3. Vendor has to submit document for execution of work against any
Purchase order. Relevant Work Done/completion Certificates w.r.t
Purchase Order (PO) is to be submitted by Vendor.

4. GRSE Technical Committee may call for additional details, for evaluation

and assessment by the committee. Decision of Technical Committee will
be binding on the vendor.

CONTRACTOR’S SCOPE OF WORK

1. Equipment is to be lowered to their respective seats with respect to
drawing and orientation details. Securing, locking with ship seat and clamping
if required

2. Sensitive items e.g. gauges, projected sensors etc. will have to be
removed from the equipment for safety and handed over to production officer
or concerned department dept. with proper records and may be required to

refitted post equipment installation.

3.

Welding of machined pad at the mounting location of the ship seat and

bedding of the pad with the mounting base.

4, Drilling of Seats and pads.
5. Assistance for Chock fasting if required.
6. Bolting of equipment on ship’s seat (In case of AV Mounting the bolting

is to be carried out on both ship seat as well as equipment base.).

7.
8.

Measurement of free & Loaded height of Equipment mounts.
Bolting on the seat is to be as per installation guidelines/drawings and

the torque indicated therein. (The same may include and is not limited to).

9.
10.

De-gutting if undertaken is to be re-gutted

Transportation of equipment & its associated items.

CONTRACTOR'’S SCOPE OF SUPPLY

1.

Chain pulley blocks, Slings, Shackles, general purpose tools, drill

machine and any other lowering, installation tools.
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2.

3.

No ok

Service bolts and nuts, torque wrench and drill bits, taps etc. required
for installation of Equipment.
Standard Grinding machine including wheels & Cutters, drill machine
with required drills.
Welding, gas cutting equipment with flash back arrestor.

Gases required for cutting
Material for DP test of welding.

Experienced fitters, gas cutters and DMR Qualified welders

GRSE’S SCOPE OF SUPPLY

arwnE

Equipment & Accessories/AV Mounting.
Holding Down bolts & nuts (dedicated).
Crane, utility services as deemed fit.
Welding electrodes.

OEM documents/Installation drawing.

DELIVERY SCHEDULE/SERVICE LEVEL AGREEMENT

1.

Purchase orders shall be places Yard-wise for Ships under
construction in GRSE

2. The following is the required throughput for lowering, Installation and PI

of each Equipment

SL | Details of Services Days

1 Lowering of equipment (Up to 10 tons) 02

2 Lowering of equipment (10T to 50T) 07

3. Installation of Equipment (Up to 10 T) Within 07 days of lowering

4. Installation of Equipment (10 Tto 50 T) Within 15 days of lowering
INSPECTION

1. Measurement records of free heights by QA and witnessed by WOT/as

per QAP.
Pl of Equipment after installation by GRSE QA/WOT/Class as per

2.
QAP.
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WORK DONE CERTIFICATE

1. WDC shall be duly certified Engineering/ Electrical Berth Officers
2. Bill shall be certified by Project leader or AGM/DMG(Engg./ Elect) of

respective Unit of GRSE.

3. The following Stages of WDC and Bill shall be applicable:

(&  Lowering of Equipment — 30%
(b) Installation of Equipment — 30%
(c) PI of Equipment — 40%

ANNEXURE-1

Sr Details of Service Qty.
No. (Nos.)
01 Lowering, Installation and PI of Equipment Less than 50 kg 250
02 Lowering, Installation and PI of Equipment above 50 kg up to 1 Ton 250
03 Lowering, Installation and PI of Equipment above 1 Ton up to 5 Ton 100
04 Lowering, Installation and PI of Equipment above 5 Ton up to 10 Ton | 50

05 Lowering, Installation and Pl of Equipment above 10 Ton up to 25 Ton | 20

06 Lowering, Installation and PI of Equipment above 25 Ton up to 50 Ton | 10




