I" GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
A e 7 Rrafdesw vos sofifad fafids
‘ (A GOVERNMENT OF INDIA UNDERTAKING)

(YRA WRBR BT Y1)

Address 43 /46, Garden Reach Road, Kolkata-700 024
Phone gZ4TS: (033)2469-8100 to 8114 Extn fS&R 200,

Web siteds: www.grse.in, E-Mailg #d: nandi.suchita@grse.co.in
CIN =t ams v: L35111WB1934G01007891

NOTICE INVITING TENDER (NIT)
GICHECIEELRS Gl
Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builder and
Engineering Product Company, invites interested, reputed, resourceful and financially

solvent contractors to submit single stage two-part (Part I- Techno-Commercial & Part II-
Price) bids through e-tendering mode for the work package as per following bid document.

NIT No ffder g&: SCC/AKD/OT(Press)/Erection/Block/052/N.ET-1905
Dated: 20/10/2022
Job Title &1 &1 9MH: “Biennial Rate Contract for Erection of Blocks for ASW
SWC Projects at GRSE”
Tender issuing Dept. Contract Cell (dfaer faumm)
%lnﬂé’m\‘:ﬂfr:
Location for Execution: At GRSE MW/RBD Unit

ARTICLE 1 3fJ8¢-1: SCHEDULE OF CALENDAR DATES THTATEel! $t g :

SCHEDULE 9Rvft

Bid submission Starting Date
fAfdar S B B gRMNS 07/11/2022 10:00 hrs.
fafy

Tender Due Date

Tender Opening Date (Part I)
fAfqar g &1 fadht 14/11/2022 14:00 hrs.
(TP1p1- arfoTcuemare HIT-1)

Offer Validity Period
minimum 90 days from date of opening of Tender (Part — 1)

TR Bt g Juyar sash



http://www.grse.in/
mailto:nandi.suchita@grse.co.in
http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English

ARTICLE 2 3J8¢-2: COMMERCIAL REQUIREMENT FOR THE NIT ffaer #t suaaiies
STIIHT :

FEES / DEPOSITS

Tender Fee (refer clause 03 of INR 500/-* (Rupees Five hundred Only)
STAC) ffdar T g (X% & uReg

03 ¥ Iayd)

Earnest Money Deposit (EMD) INR 11,00,000/-* (Rupees Eleven Lakhs

(refer clause 04 of STAC) IR | Only)
ST (XF & URSE 04 A IGYd)

Security Deposit (SD) Wfayfd 3 % of individual Work Order Value
(inclusive of GST)

PBG Ui dt st 3 % of individual Work Order Value
(inclusive of GST)

Liquidated Damages TR 0.5% per week, Max 5% of unexecuted job

Billing Frequency fe@ &= ®! 3/@dt | Stage wise Progressive Bill basis

Evaluation of L1 Td1 &I Heih In Totality

Note: a) Bidders are required to submit EMD amount as Bid Security against this tender. In
case of withdrawal of the bid/ fail or refuse to execute the contract / fail or refuse to furnish the
security deposit, the EMD shall liable to be forfeited.

b) MSE/NSIC registered firms having the tendered service listed in their MSE document will
be eligible for exemption from submitting the EMD. Non-submission of EMD or a valid
MSE/NSIC certificate may lead to offer rejection.

ARTICLE 3 3J®¢-3: ANNEXURES ENCLOSED FORMING PART OF THIS e-TENDER
g-fafaer siavfa Jaffa uftde.:

Annexure 1 HadPH-1 Statement of Technical Requirement (SOTR) (attached
with NIT)

Annexure 2 HddP-2 GRSE Standard Terms and Conditions (STAC)
(attached with NIT)

Annexure 3 HdUP-3 Format for Technical Eligibility Criteria (attached with
NIT)

Annexure 4 HdUD-4 Format for Financial Eligibility Criteria (attached with
NIT)

Annexure 5 HdP-5 Format for Self-Certification for not having blacklisted
/not received any tender holiday

Annexure 6 JaUP-6 Price Escalation Details Guideline (attached with NIT)

Annexure 7 Hadd-7 Guidelines of Vendor Rating system & performance
Evaluation mechanism for job loading (attached with
NIT)

Annexure 8 HdU®-8 Fire & Safety Guidelines (please refer
www.grse.in>Tender>Enclosures Related to tenders
of Sub-Contracting Activities)

Annexure 9 HaT®-9 Special condition of contract (please refer
www.grse.in>Tender->Enclosures Related to tenders
of Sub-Contracting Activities)



http://www.grse.in/

Annexure 10 HddPH-10

Contractors Responsibility (please refer
www.grse.in>Tender>Enclosures Related to tenders
of Sub-Contracting Activities)

Annexure 11 dddP-11

General Requirement (please refer
www.grse.in>Tender>Enclosures Related to tenders
of Sub-Contracting Activities)

Annexure 12 ddU®-12

Check List for Bill Submission (attached with NIT)

Annexure 13 §dd®-13

PF, ESI declaration form (please refer
www.grse.in>Tender>Enclosures Related to tenders
of Sub-Contracting Activities)

Annexure 14 Hdd®-14

Format for - Bank Guarantee Format for SD (please
refer www.grse.in>Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

Annexure 15 ¥dd®-15

Format for - Bank Guarantee Format for PBG (please
refer www.grse.in>Tender->Enclosures Related to
tenders of Sub-Contracting Activities)

Annexure 16 §ddP-16

Format for - Bank Guarantee for EMD (please refer
www.grse.in)

Annexure 17 S§dd®-17

Check List of Statutory Responsibility of Contractor
within GRSE (attached with NIT)

Annexure 18 ddU®H-18

Format for Integrity Pact (attached with NIT)

ARTICLE 4 3/8¢-4: DOCUMENTS TO BE UPLOADED 3Udls 8¢ g¥drdsdl

Self-Attested documents are to be scanned and uploaded with Part | of e-bid
3-f9S & YM-1 & A1y T U4 3t g WA HIHION S

SL DESCRIPTION

1 | DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes

2 | DD/PO /BG or MSE/NSIC Exemption certificate towards EMD Yes

3 | Technical Acceptance format as available with NIT after being| Yes
downloaded and filled up

4 | Commercial Acceptance Format as available with NIT after being | Yes
downloaded and filled up

5 | Documents meeting the Technical Eligibility Criteria as per format at | Yes
Annexure 3

6 | Documents meeting the Financial Eligibility Criteria as per format at Yes
Annexure 4

7 | Audited/Certified Annual Accounts and Annual Report for last three | Yes
(03) financial years ending on 315t March’22 in support of Financial
Eligibility.

8 | Self-certification for not having blacklisted /not received any tender | Yes
holiday as per format at Annexure 5

9 | PAN /TAN, GST, Labour License Certificate, Registration Certificate | Yes
of the Company with ROC

10 | Partnership Deed / Memorandum and the Article of Association of | Yes
the firm confirming partners and lead partner.

11 | Solvency Certificate of [INR “50 Lakhs”] from Banker Required Yes




12 | Copies of registration with PF, ESI authorities/ / last challans etc. Yes

13 | Integrity Pact (refer clause 01 of STAC) as per format at Annexure Yes
18
14 | Government E-Market Place (GeM) registration certificate with | Yes
Unigue GeM Seller ID

a. In case of non-submission of documents as mentioned above, the bidder is
liable to be considered as disqualified.

b. The Bidders has to submit ink signed hard copy of all above documents within 03
days from opening of Part | bid.

c. Reqgistered Vendors with GRSE need not upload documents at Sl. 9 above, if valid
documents already submitted / available with GRSE Vendor Registration Cell.

d. Bidders have to indicate Unique GeM Seller ID in COMMERCIAL MATRIX or prior
to opening of price bids, failing which price bid of the bidder will not to be
opened for further processing.

ARTICLE 5 3@@3—5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT dRdfd® YU SiY STHT
W%

PHYSICAL SUBMISSION
1 Tender Fee Instrument | Within 03 days from opening of Part | bid
2 EMD Instrument Within 03 days from opening of Part | bid
NOTE: | If instruments submitted
through demand draft, GARDEN REACH SHIPBUILDERS &
the same to be drawn in | ENGINEERS LIMITED

favour of:
The demand drafts Kolkata
should be payable at
3. Integrity Pact Within 03 days from opening of Part | bid

Note: Above mentioned original Negotiable Instruments as stipulated, to reach to GM (CC
& VD), Contract Cell, Commercial Department, New Building complex,1st Floor, GRSE
Main Unit, 43/46, Garden Reach Road, Kolkata-700 024 within stipulated period as
indicated above in a sealed envelope with tender number and job duly superscripting on it.

ARTICLE 6 3&6-6: JOB EXECUTION SCHEDULE & frsare gt

(A) Tenure of Contract Tfaer PTIDTA- Initially, the rate contract shall be established for
a period of 02 (Two) Years from the date of commencement. The contract period may
be extended for a further period of maximum 02 years with an escalation of rates [one
time and not on yearly basis] or reduced as per requirement of GRSE production
schedule.

The Rate Contract will be applicable for 03 nos. ASW SWC Ships. However, the
same will be applicable for any other upcoming projects of GRSE.

(B) Mobilisation Period amEdt e@di- 10 days from date of placement of
LOA/Purchase Order will be given for commencement of work. Purchase Order will be
issued Yard Wise for Ships under Construction at GRSE.



(C)Job Starting Date ™ 3R®™ faft - Job is to be started immediately after
mobilization & as per instruction of Engineer-In Charge, subject to availability of site
clearance, materials and drawings.

(D) Job Completion Schedule & aTwd faft -

(&) Vendor has to achieve a Quarterly Block Erection throughput of 500 T across all
Yards/work-fronts. The following completion time-line from the date of availability of
work-front to be followed for Erection of individual blocks including APT, WPT, NDT
etc.

(b) Erection period commences from the date of lowering of unit. However, marking
and dock block arrangement has to be commenced beforehand as per instruction
from PL/PCO and to be completed within 07 days.

(c) Delivery period for Erection of blocks and fabrication of hull appendages follows

S| No. Description of Items Days
1. Erection of Steel blocks upto 30 T 30
2. Erection of Steel blocks more than 30 and up to 60 T 45
3. Erection of Steel blocks more than 60 T 60

4 Fabrication and Erection of Each Hull Appendages 45
' (Bilge Keel, Spray rail, Skeg)

(d) Opening and closing of shipping route and other services to be commenced and
completed as per instruction from Project leader or project coordinating officer.

(E) Inspection Authority: -

() Inspection for erection work: Dock block arrangement, Alignment fitment, Welding,
dry survey, APT, WPT will be carried out by GRSE berth/QA/WOT/Class on receipt of
offer with Vendor’s QA inspection report as per QAP.

(i) Non-destructive testing of welds by RT and UT will be carried out by GRSE, QA with
support from Contractor.

(F) Place of Work: The job is required to be executed at GRSE(MW/RBD).

ARTICLE 7 Mﬂ@?{—?: JOB EXECUTION & feare -

Job is to be carried out strictly as per SOTR No: PPC/ASWSWC/ERCT/01 Dated 15.09.2022
(Annexurel), Drawings, GRSE requirement and in case of doubt, instructions of the
Engineer-in-charge / PL OR their nominated representative are to be followed.

ARTICLE 8 &Iﬂ@'c{—s: GUARANTEE & WARRANTY TR¢l T arRél -

Guarantee / Warranty of the job: Applicable for a Period of 12 months from the date of final
Inspection of the job. Any faulty work carried out by the sub-contractor is to be rectified by
them within the time stipulated by the GRSE. In case of failure of sub- contractor to meet the
ship's construction schedule, outstanding deficiencies shall be rectified by GRSE and all costs
of such work shall have to be borne by the sub-contractor.

The details are as per Clause 08 of STAC (Annexure 2)



ARTICLE 9 3[J8¢-9: PRICE 4e4 -

Price quoted will be firm and fixed till the tenure of the contract of two (02) years. Price is to
be quoted considering all taxes & duties except GST. GST is to be indicated separately in the
Price Bid and will be paid extra as per ruling rate. No escalation whatsoever will be
considered under any circumstances within the valid tenure of contract.

ARTICLE 10 3fJ8G-10: ESCALATION Hed gl -

The initial established rates will be valid till the tenure of the contract i.e. for a period of two
(02) years. Thereafter, one-time Escalation will be applicable on the established rates as
detailed in Annexure 6, only for the unexecuted portion of work goes beyond the contractual
period and where the delay thereof is proved beyond doubt and not attributable to the
contractor. Where the job has already loaded and it is under progress will not be considered
for escalation of price.

However, in case of extension/ delay is attributable to the contractor for the unexecuted portion
of work, then the escalation clause will not be applicable and LD will also be levied.

ARTICLE 11 3®8¢-11: UNREASONABLE QUOTES 3adiiTd Hd -
a) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires
to withdraw from the tender then such bid will be cancelled and EMD will be forfeited and
punitive action will be taken in line with the provision as per GRSE Vendor policy.

b) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low
guote, lower by 30% or more than estimate and also if the difference in price between L1
& L2 is 30% or more, then the quoted price to be analysed w.r.t. tender requirement and if
the L1 bidder fails to justify their quoted rate, the obtained L1 quote will be rejected.

c) If the justification is acceptable to GRSE, then bidder have to submit a declaration to
execute the job till satisfactory completion of entire contract. In case of breach of contract
GRSE shall reserve the right to impose tender holiday as per GRSE Vendor policy.

ARTICLE 12 3J®¢-12: OFFER VALIDITY UiTd & deadl-

Offer is to be valid for 90 days from the date of opening of Part-1 bid i.e. Techno-commercial
bid. Under exceptional circumstances GRSE may request for extension of price validity,
beyond 90 days against valid reason.

ARTICLE 13 3&¢-13: CONDITIONAL OFFER ¥d U1 -
Conditional offers w.r.t. SOTR (Annexure 1) will not be accepted.

ARTICLE 14 63%3-14: DETERMINATION OF L1 Td-1 &1 T4 -
L1 bidder will be decided on totality basis.

ARTICLE 15 3J&¢-15: BOQ §I 3t ] -

BOQ as given in the tender is tentative and it may vary according to actual requirement of job
during the period of rate contract. The selected Bidder has to execute the required quantity at
same rate and terms & Condition up to variation of (+ 300%) in addition to the initial quantity
for individual items of different projects and the total job value may be increased up to 100%
in addition of initial total job value. Similarly, the quantity of individual items as well as total job
value may be reduced also as per GRSE project requirement. Necessary amendment of the
Purchase Orders will be issued accordingly. The contractors will be loaded according to



GRSE project requirement. The detailed BOQ is given below:

S| No. Description UoM Qty
1. Erection of Hull blocks (Supply of Cutting Gases by GRSE)
1A. | Erection of High tensile Steel Hull blocks KG 350,000
1B. | Erection of High tensile Steel Superstructure blocks KG 80,000
1C. Fqbrication and Erec'tion OF Hull Appendages KG 8,000

(Bilge Keel, Spray rail, Skeg etc)
1ID. | Erection of Dome with structures. EA 1
1E. | Erection of Sea tubes and Sea Chest grating KG 1,500
1F. | Fitment of sacrificial anodes EA 46
1G. | Erection of Hull Units for EM Log & Echo sounder EA 2
1H. Opening & Closing of Shipping Route Sq. M 200
2. Erection of Hull blocks(Supply of Gases and Scaffolding material by Vendor)
2A. | Erection of High tensile Steel Hull blocks KG 700,000
2B. | Erection of High tensile Steel Superstructure blocks KG 160,000
2C. ngrication and Erec.tion OF Hull Appendages KG 16,000
(Bilge Keel, Spray rail, Skeg etc)

2D. | Erection of Dome with structures. EA 2
2E. | Erection of Sea tubes and Sea Chest grating KG 3,000
2F. | Fitment of sacrificial anodes EA 92
2G. | Erection of Hull Units for EM Log & Echo sounder EA 4
2H. Opening & Closing of Shipping Route Sq. M 400

NB: UOM: Unit of Measure; KG: Kilogram; EA: Each; M: Meter. Details as per SOTR at
Annexure-1

ARTICLE 16 Glﬂ@?.’—ls: OPENING OF BIDS fAfagrga= -

Part | (Techno-commercial) bid will be opened on the date declared in NIT. Part Il bid will be
opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify
techno-commercially will be opened. Opening date of Price Bid will be intimated accordingly
to all qualified bidders. Disqualified bidders, either during technical assessment or commercial
discussion will also be intimated about their non-consideration for further processing.

ARTICLE 17 3J®¢-17: MICRO & SMALL ENTERPRISES %59 U4 Bic SENT -
a) The ‘Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012’
and subsequent amendments / guidelines / press publications / circulars to the
Order, as issued by the Ministry of MSME, shall be applicable as on the date of
opening of the price bids.

b) The bidders are advised to check the website of the Ministry of MSME for details of
the amendments / circulars issued by the Ministry of MSME.




ARTICLE 18 3@%?{-18: ASSESSMENT OF VENDORS AND DISTRIBUTION OF JOBS

TO
MULTIPLE BIDDER fassarafl @1 siie1 vd fafay sieht evm= aral A & faaror -

I. Selection of vendor: A pool of Techno-commercially cleared vendor will be created
through negotiation based on the submitted documents against the tender. Price bids of
those qualified vendors will be opened.

ii. Establishment of rate: After opening of price bids and finalization of price with L1 bidder
through negotiation (if required), the established rate will be offered to qualified bidders
chronologically (L2 / L3 & so on) as per GRSE requirement. The vendors who are interested
for the job have to accept the L1 rates for execution of the job.

iii. Distribution of job:

a) GRSE Ltd. at its discretion intends to distribute the total job for ASW SWC Ships
among 02 (Two) parallel contractors as per their chorological ranking & on
acceptance of L1 rates depending on the requirement of GRSE during the tenure of
the rate contract.

b) The total job for ASW SWC Ship will be distributed in an approximate ratio of 60:40
among 02 vendors.
The L1 vendor will be awarded the job for 02(two) ASW SWC Ships (tentatively first &
third) and subsequently next bidder (who accept the L1 rates) will be engaged for the
remaining ASW SWC ship.

c) In case the L2/ L3 or subsequent bidder does not accept the L1 rate, the job of
remaining 01 (one) ASW SWC Ship will not be loaded on the L1 bidder.

iv. Additional future requirement: -

To cater future requirements other than 03 nos. ASW-SWC Ship within the tenure of contract,
GRSE shall reserve the right to load the job to the other techno commercially qualified bidders
apart from L1 & L2 bidders (i.e L3/L4 & so on) for this tender subject to their acceptance of
established rates and each bidder will be loaded ship wise.

Note:
A) Individual Work Order will be issued Ship Wise.

B) The loading of the job will be purely based on GRSE requirement and performance of
the vendor. If the performance is not satisfactory, then the job allotted will be withdrawn
and will be distributed to other available vendors as per discretion of GRSE. No claim
from individual vendors will be accepted.



ARTICLE 19 3&¢-19: ELIGIBILITY CRITERIA UTdl & HIUES -
a.  Technical Eligibility Criteria d@+il®d! ATIES -

1. Bidder must have experience of successful execution of similar work (ref:
SOTR at Annexure-1 for any sea going ship built under any classification
society /Indian Navy during last 07 years ending 30 September 2022 should
be either of the following:

a) Three similar completed works each costing not less than Rs 2.16 Crore

b) Two similar completed works eacr?;’sting not less than Rs 2.7 Crore

¢) One similar completed work costincg;F;’ot less than Rs 4.32 Crore

d) Cumulative similar works/jobs com%%ted within span a span of 24 months
totalling not less than Rs. 1.62 Crore

(Description of similar job: Fabrication and/or Erection of Main Hull Blocks for
Naval Ships in DMR, AH36 or any High tensile Steel)

2. The bidder should submit the following in support of Technical Eligibility:

i) Work Order copies in support of the bidder’s experience and past performance
during last 07 years ending on 30 September 2022.

i) Satisfactory Work Completion Certificates indicating the work order numbers,
issued by the party for whom the work is done to be submitted for assessment
during TNC meeting. GRSE has the right to verify / cross verification of
authenticity of the said documents whenever felt necessary.

iii) Satisfactory Work Completion Certificates indicating the work order numbers,
issued by the party for whom the work has been done to be submitted for
assessment during TNC meeting. GRSE has the right to verify / cross
verification of authenticity of the said documents whenever felt necessary.

3. Bidder should have their own QA Engineer and NDT Specialist. Both can be
the same person. The qualification for the same is as follows:

QA Engineer | Diploma in mechanical/ civil/ Naval with past experience in Naval
ship building in established shipyard for minimum three years.

NDT NDT level Il Certification (RT& UT & DPT) with minimum three
years’ experience

Technical Negotiation Committee (TNC) will assess the credibility of bidder based
on documents submitted by them and additional documents if required may be
asked by TNC. The decision of the TNC will be binding on the bidders.

Details as per Clause No I of SOTR No: PPC/ASWSWC/ERCT/01 Dated
15.09.2022 (Annexure 1).



b.  Financial Eligibility Criteria fa<iig qTU¢s -

i) Bidder's Average Audited Annual financial turnover during last 03 financial
years ending on 315t March, 2022 should be at least Rs. 1.62 Crore.

i) Bidder shall provide Solvency Certificate for a sum of Rs. 50 Lakhs from a
Scheduled bank (not more than six months old from the due date of tender)
other than any co-operative bank.

iii) The bidder should give self-certification (as per Annexure-5) that they have
neither been Blacklisted nor have received any tender holiday from any
PSUs/Central & State Govt. Organizations or any other Government / Quasi
Government Organizations during last 03 (three) years ending on 30
September 2022. The bidder has to submit self-certification for the same along
with the techno-commercial offer. GRSE reserves the right to independently
verify the same. In case violation of declaration is detected at any stage of
tender process and during currency of contract, the order will be terminated.

Note:

a) If any bidder has been black listed by any PSUs/Central & State Gouvt.
Organizations or any other Government / Quasi Government Organizations,
then the bidder is not eligible to participate in this tender. If any discrepancy
is detected at any stage of the tender, then the offer submitted by the bidder /
contract awarded to the bidder will be cancelled and EMD/SD shall be
forfeited and appropriate action will be taken in accordance with the vendor
policy of GRSE.

b) If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State
Govt. Organizations or any other Government / Quasi Government
Organizations, then this fact must be clearly stated and it may not
necessarily be a cause for disqualifying them.

c) In case of non-submission of the self-certification document as per format at
Annexure-5, the bidder will be treated as non-responsive and their offer will
be rejected.

Note: Requisite formats attached with NIT as Annexure 3, 4 & 5 of Article 3 to be filled
up in support of above technical and financial eligibility criteria.

ARTICLE 20 3f&g-20: INSTRUCTION TO THE BIDDERS fe? 39 312w -

1. Before submitting a bid, bidders are expected to examine the Bid Documents
carefully, if they desire, may visit the work front, fully inform themselves of existing
conditions and limitations including all items described in the Bid Documents. NO
consideration will be granted for any alleged misunderstanding regarding:

(i) The materials (if any) which are to be furnished by vendor for the work.
(i) The work which is to be performed by the vendor.



(i) Actual considerations made by bidder to complete all work.
(iv) To comply with conditions specified in the Bid Document.

. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in
the Bid Documents, or if there be any doubts as to the meaning of a provision or
requirement, the same shall immediately brought to notice of GRSE Tendering
Dept. in writing, not less than 07 days prior to bid closing date.

. It is understood that in receiving this bid, GRSE assumes no obligation to enter into
a contract for the WORK covered by this bid request. GRSE reserves the right to
reject any or, all unqualified proposals or waive irregularities therein. GRSE
reserves the right to evaluate each and every proposal and accept the whole or any
part of the tender and the Tenderer shall be bound to perform the same at the rates
guoted.

GRSE also reserves the right to reject any or, all bids and accept the bid, which in
its opinion, appears to be most advantageous to GRSE. Receipt and review of this
Bid Request constitutes an agreement of confidentiality between GRSE and each of
the contracting Firms preparing its Bid. GRSE reserves the right to change the form
of this request to Bids, or make clarifications thereto, within a reasonable time
before date of submission of Bids.

. General Contractors assumes all safety related responsibility for the site and will
furnish and maintain its own safety program for itself and its subcontractors.
Contractor are bound to comply with all applicable Environmental, Health & Safety
rules, regulations, policies, procedures and guidelines when performing work in the
facility or site.

. Bidders objecting on any grounds to any bid specification or legal requirements
imposed by these bidding documents shall provide written notice to GRSE within 10
calendar day from the day bid document was made available to public. Failure of a
bidder to object in the manner set forth in this paragraph shall constitute and
irrevocable waiver of any such objection.

Independent External Monitors (IEM) 3{TS. 3. TH. : Either or both of the following
Independent External Monitors will have the power to access the entire project
document and examine any complaints received by him. In case of any change in
IEMs, it will be informed accordingly.

The communication details of the IEMs are as follows:-

(A) Shri Bam Bahadur Singh,
Height-7; Flat No.1802, Uniworld City,
New Town, Rajarhat,

Kolkata-700160

Email: bbsinghbeml@gmail.com

(B) Shri Pidatala Sridhar, IRS (Retd.)
Flat 2C, Kanaka Lakshmi Apartments


mailto:bbsinghbeml@gmail.com

3-6-467 & 468

Street Number-6,

Himayatnagar, Hyderabad-500029
Email: sridharpidatala@gmail.com

7. Integrity Pact IHIII GHHH: — The Integrity pact essentially envisages the
agreement between prospective vendors /Bidders & buyers committing the
person/officials of both the parties not to exercise any corrupt influence on any
aspects of the contract. Only those vendors/bidders who enter into such an integrity
pact with the buyer would be competent to participate in the bid. The format of
Integrity Pact is enclosed with tender document (refer Annexure-18). The “Integrity
pact on Govt. issued Stamp paper of Rs. 100 duly filled as per enclosed format to
be submitted in original. Bidders to ensure that every page of IP is ink signed with
company seal/stamp in every page. [Please refer guideline for IP in STAC (SI.No.-1)
in Annexure-2 of the tender]

8. Job is to be carried out as per SOTR and instruction of the Engineer in-charge.

9. Any Drawings or technical information attached / provided with this NIT is the
Intellectual Property of the Company and will be governed by the specific Acts
applicable thereto.

10.Post submission of Tender, such drawings and technical information are to be
physically returned. Also, all soft copies are to be destroyed and a self-certification
to be submitted during CNC, failing which the processing of bid will not be taken
further.

11.Contractors are responsible to clean up the area of work w.r.t. all sort of debris
generated on daily basis. If they fail to do so GRSE reserves the right to perform
the cleaning activity and charge the contractor with penalty of up to 25%. As a part
of National Mission of Swachh Bharat, GRSE has adopted Swachh GRSE and
maintaining cleanliness of work area is an essential pre-requisite.

12.Bidder has to declare in what capacity he is participating in the tender viz. a PSU,
Limited Co, Pvt. Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint
Venture, etc. Supporting documents (scanned copy) confirming such status to be
scanned and uploaded as attachment to Part | bid.

13. A Bidder is allowed to submit only one Bid under any capacity / status.

14. Difficulty in submitting the bid:

a. Any query/difficulty in understanding of SOTR or other technical Terms may
be got clarified from Mr. Adeeb Afrin C K, AM (PP & C), Mobile No.
9567673193, e-mail: Afrin.Adeeb@aqrse.co.in and Mr. Ashim Kumar Dey,
Manager (Contract)) Main Unit, Mobile No. 75960 23717, e-mail:
Dey.Ashimkumar@agrse.co.in/ prior to submission of offer.

b. Any difficulty in submitting / uploading of e-tender or for any system help Mr.
Saraswata Palit, SM (GRSE E-PROCUREMENT), e-mail/ Palit.
Saraswata@grse.co.in / GRSE Service Provider M/s. NIC personnel may be



mailto:sridharpidatala@gmail.com
mailto:Afrin.Adeeb@grse.co.in
mailto:Dey.Ashimkumar@grse.co.in/
mailto:Bose.ParthaSarathi@grse.co.in

contacted [Land line no: 033 24893902]

15. E-mail Address for communication WaR 8q 3. ®d@ UaT: Vendor to provide e-mail
address to enable faster communication.
9567673193

ARTICLE 21 3[&6-21: e-BID INSTRUCTION % fis & 3rga=r -

a)

b)

d)

f)

9)
h)

To participate in the e—Bid submission for GRSE, it is mandatory for the bidders
to get their firms registered withn GRSE E-Procurement portal
https://eprocuregrse.co.in

It is mandatory for all bidders to have class — Il Digital Signature Certificate
(DSC) in the name of the person who will digitally sign the bid from any of
licensed Certifying Agency (CA). Bidders can see the list of licensed CAs from
the link http://www.cca.gov.in.

Bidders can view / download Part-l1 (Techno-Commercial) bid documents along
with all attachments in E—Procurement portal https://eprocuregrse.co.in;
Central Public Procurement Portal https://eprocure.gov.in/cppp/ and GRSE
website http://www.grse.in/index.php/tender.html. They need to fill up the
downloaded documents as per instruction and upload the same during bid
submission. Non-acceptance of any techno-commercial criteria is discouraged.
However, if there is any, it is to be commented accordingly and also stated in the
separate deviation format.

Bidders need to fill up Part Il (Price) bid online in Excel Template price bid format
by inserting unit price only. No other attachment to the price bid will be reckoned.

In case the bidder does not quote his rate for any item(s), it will be presumed
that the bidder has included the cost of that/those item(s) in the rates of other
items and the rate for such item(s) shall be considered as Zero and the tender
will be evaluated by the Employer accordingly and the work executed by the
successful bidder accordingly.

Bids can be submitted only during validity of registration of bidder with GRSE e—
Procurement portal.

The amendments / clarifications to the bid document, if any, will be posted on E-
Procurement portal / GRSE web site only.

It will be the bidder’'s responsibility to check the status of their Bid on-line
regularly after the opening of bid till award of work.

AMENDMENT OF TENDER DOCUMENT

Before the deadline for submission of tenders, the Tender Document may be
modified by GRSE Ltd. by issue of addenda/corrigendum. Issue of addenda /
corrigenda will however be stopped 7 days prior to the deadline for submission
of tenders as finally stipulated.

Addendum/corrigendum, if any, will be hosted on website / e procurement portal
and shall become a part of the tender document. All Tenderers are advised to
see the website for addendum/ corrigendum to the tender document which may
be uploaded up to 7 days prior to the deadline for submission of Tender as


https://eprocuregrse.co.in/
http://www.cca.gov.in/
https://eprocuregrse.co.in/
https://eprocure.gov.in/cppp

finally stipulated.

iii. To give prospective Tenderers reasonable time in which to take the addenda/
corrigenda into account in preparing their tenders, extension of the deadline for
submission of tenders may be given as considered necessary by GRSE.

j)  GRSE will follow the guidelines & directives as promulgated by GOI post COVID
19 pandemic outbreak. All the qualified bidders have to quote considering the
same accordingly.

ARTICLE 22 3f®G-22: BID REJECTION CRITERIA g srdigpfa & Amuds -

9.

Following bid rejection criteria may render the bids liable for rejection:

Bidder’s failure to furnish sufficient or complete details for evaluation of the bids within the
given period which may range in between two to three weeks depending on the
deficiencies noticed in the drawings / technical data which shall not however conflict with
validity period.

. Incomplete / misleading / ambiguous bid in the considered opinion of the Technical

Negotiation Committee (TNC)/ Commercial Negotiation Committee (CNC) of GRSE.

. Bid with technical requirements and/or terms not acceptable to GRSE / Customers /

External agency nominated, as applicable.

. Bid received without qualification documents, where required as per the Tender Enquiry.

. Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry.
. Bid with validity expiry date shorter than that specified in the Tender Enquiry.

. EMD validity period is shorter than specified in the Tender Enquiry.

. Bidders who have not agreed for the fixed price till the validity of the tender or have quoted

the variable price.

Bidder not agreeing for furnishing of the required Security Deposit (SD).

10. Bidders not submitting Original instrument of EMD within 7 GRSE working days from the

tender closing date.

11.Bidders have indicated / attached / shown any price anywhere else other than as per

provision in e-portal [Art.21 (d)], then offer will be treated as cancelled.

ARTICLE 23 38G-23: POST AWARD APLLICABLE CLAUSES &®T Wl &4 &

UYTd I SUYRT -

i. Security Deposit fayfas@r -
Interest free refundable security deposit of 3% of individual work order value (inclusive
of GST) is to be deposited in the manner elaborated at Clause 05 of STAC.

The firms’ registered with NSIC may be exempted from submitting Security Deposit up
to the monetary limit for which the unit is registered. And that of Security Deposit will be
sought from the vendor if the value of purchase orders greater than the monetary limit.



Work Done Certificate (W.D.C.) & Yfd uamor-ux (saeg.S1. 9 -

Work done certificate will be issued by the Project Coordinating Officer, AGM/DGM
(Hull) or GM (Unit) OR, his Nominated officer based on applicable inspection reports
signed by QA/WOT as per the stages mentioned below:

Stages Activity
1 Dock block arrangement and lowering of block.
2 Alignment and fit-up of block.
3 Dry survey of erected block.
4 DP, NDT, hose test and pressure test (as applicable)
5 Dry survey of fabrication
6 Erection, dry survey and other inspection (as applicable)
7 Completion of job
8 Marking and opening of shipping route
9 Closing and NDT, other inspection (as applicable) of Shipping Route

W.D.C. is to include whether work has been completed as per delivery schedule or
with delay [in days/weeks specified therein]. Any recovery towards usage of GRSE
resources is also to be indicated.

Bill Submission fae wgfar:

Bills are to be submitted considering the Checklist for Bill Submission at Annexure 12
along with supporting document (Work Done certificate etc.) at the Bill Receiving
Counters located at the respective unit of Company. Bill is to be submitted (in 03
copies) in sealed envelope super-scribing on the envelope the Purchase Order No.,
Vendor code, Bill / Invoice No., Name of person /employee to whom bill is addressed,
for processing. The Name of the person to be mentioned on sealed envelope will be
the Bill certifying officer.

Note:-Transaction fee of Rs 500.00 for first return & Rs 1000.00 for subsequent return
of bill with inappropriate documents will be charged.

iv. Payment Terms ¥YITdlqd Gk

a.The Stage wise certified bill amount (with full GST) against actual work done will be
paid within 30 days of receipt of bill (in 03 copies) duly certified by Bill Certifying
Authority Project leader, AGM/DGM(Hull) or GM/Head of respective Unit of GRSE
/their nominated Officer & supported with satisfactory Work Done Certificate duly
certified by WDC certifying Authority. Recoverable from contractor, if any, is to be
adjusted from respective stage payments as per certification of Bill Certifying
Authority. Moreover, release of payment is subject to clearance of ESI / P.F and other
labour oriented mandatory liabilities of the Contractor. Stages of Payment will be as
follows: -




S| No. | Description of the Job

Percentage Payment on
Completion of WDC Stages

I Erection of High tensile Steel Hull blocks 10% on completion of Stage 1

20% on completion of Stage 2

" | Erection of High tensile Steel Superstructure | 25% on completion of Stage 3
blocks 45% on completion of Stage 4

.| Fabrication and Erection OF Hull Appendages | 40% on completion of Stage 5
(Bilge Keel, Spray rail, Skeg etc) 60% on completion of Stage 6

IV. | Erection of Dome with structures.

V.| Erection of Sea tubes and Sea Chest grating

; . . 100% on completion of Stage 7
VI. | Fitment of sacrificial anodes 0 P g

vii. | Erection of Hull Units for EM Log & Echo
sounder

viil. . , L 30% on completion of Stage 8
Opening & Closing of Shipping Route 70% on completion of Stage 9

b. 3% of the certified bill amount will either be retained from each bill as Performance
Guarantee and the same will be released after expiry of guarantee period duly certified
by Project leader, AGM/DGM(Hull) or GM/Head of respective Unit of GRSE /their
nominated Officer or on submission of Performance Bank Guarantee of equivalent
amount valid till expiry of Guarantee period plus sixty (60) days beyond guarantee
period.

c. For release of this 3% retention money either after guarantee period or on
submission of PBG, work done certificate shall not be required. While releasing PBG
after expiry of guarantee period, the PBG release application to be submitted to
Contract Cell duly certified by Project leader, AGM/DGM(Hull) or GM/Head of
respective Unit of GRSE /their nominated Officer.

Payment will be made on actual certification basis.

Bill Certifying Authority: Project Leader, AGM/DGM(Hull) or GM/Head of respective
Unit of GRSE /their nominated Officer.

v. Liquidated Damages (fAvffa gwifam)

The vendor will be liable to pay minimum Liquidated Damages @ %2 % per week or part
thereof on the undelivered work subject to a maximum of 5 % of the value of the order
for delayed part. The amount of L.D. may be adjusted or set-off against any sum
payable to the Contractor under this or any other Contract with GRSE Ltd.

vi. Risk Purchase WIfQ¥ @Ig


http://www.shabdkosh.com/translate/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE-meaning-in-Hindi-English

In case the progress of work is not satisfactory and the contractor fails to maintain the
schedule, GRSE reserves the right to get the work done by alternative source at the
risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it
deems fit, to make good such default and or in the event of the contract being
terminated, the balance of the remaining service to be delivered there under. Any
excess over the job price / service rates, paid and incurred by GRSE, as the case may
be, over the contract price shall be recoverable from the firm. To make good the
recoverable excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee
and/or with other available dues of the firm.

vii. Modification/Rework: Modification/ rework charges at 120% of the applicable rate will
be payable in case of changes/modification at the behest of GRSE/due to changes in
drawing in units already erected and certified. However, this have to be executed only
under written instructions from Project Leader/Project Coordinating officer. Separate
Inspection will be carried out by GRSE nominated officer to ascertain the Scope of
modification prior to commencement of job. Separate mention is to be made in WDC.
Any rework arising out of defective workmanship will be paid for.

viii. Contractor’s Safety Personnel (Jifagr@R & d91@ wHARI): One fully specialist and
certified Safety Personnel has to be posted at the site during progress of work. The
responsibility of the safety personnel is to supervise and monitor the site safety
obligations of all work places and to comply all laid down Fire & Safety Rules of GRSE.
He also ensures all workmen working under the sub-contractor at site are made aware
of and comply with all the safety norms.

ix. Time of completion shall always be considered as essence of the contract / PO
(EFTCf Ja9q  3ad ﬁ'Fq’aT dT Hddcd) and cannot be extended for any reason
whatsoever. However, in an unlikely situation beyond the control of the contractor,
application for extension of due time shall be submitted by the Contractor, 1 Month in
advance with proper justification duly endorsed by Engineer In-charge / PL of GRSE.
Please note LD will be levied for the unexecuted portion for such time extension.

ARTICLE 24 38¢ 24: SUBMISSION OF BID fag &t usft -

1. Last date of submission of Bid / Date of opening of bid is indicated in Tender Document.
Tender is liable to be rejected if all the requisite documents are not enclosed with the Part
I, Techno-Commercial offer.

2. Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-Commercially
qualified bidders in due course after conclusion of TNC/CNC meetings and acceptance of
Techno-Commercial offer. After opening of e-Price bids, the techno-commercially
qualified bidders can view the System Generated Price Comparison Sheet from their own
portal.

3. GRSE reserves the right to accept / reject any Tender in full or in part without assigning
any reason.

4. Acceptance Format Matrix should be filled up and attached with techno-commercial bid as
marks of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs



acceptance format matrix, it would be presumed that you have accepted all our terms &
conditions as per GRSE tender until & unless deviation is specially mentioned in offer.

ARTICLE 25 3@%_({ 25: CONTRACT WORKMAN WAGE PAYMENT: -

a. Contractor is liable for payment of PF, ESI to their engaged workmen and for other
labour oriented mandatory liabilities as applicable for the job.

b. The Contractor has to comply with the minimum wages & statutory liabilities (as
revised time to time) of the engaged manpower applicable for the job.

c. Payment of wages to the contractor’'s employee should be made through individual
bank account on monthly basis instead of cash payment. PF-UAN activation of all
the contractor's employee/workmen is mandatory. Vendors are to comply all
statutory provisions for disbursing payment to their workmen/employees.

ARTICLE 26 G'Iﬂ%_d 26: STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING
THEIR WORKMEN INSIDE GRSE PREMISES — AS PER ANNEXURE-17.

ARTICLE 27 Glﬂé_d 27: REGULARIZATION THROUGH GEM PORTAL.:

The order/s on selected bidder/s shall be regularized through GeM portal after finalization
of prices. Bidders are requested to consider the same during submission of their
guotation.

Ashim Kumar Dey

Manager (Contract)

Garden Reach Shipbuilders & Engineers Limited
43/46, Garden Reach Road, Kolkata — 700 024
Mobile: +91 75960 23717

Mail 1d: Dey.AshimKumar @grse.co.in



Annexure =1

GRSE Ltd. SOTR No. PPC/ASWSWC/ERCT/01
SOTR FOR ERECTION OF Sheet: 1 of 9
Yard No.: 3033-34 & 36 BLOCKS OF ASWSWC Rev: 0
Group : Hull
Inspection;: GRSE Drawn by: AM(PP&C) Checked by:
Date : 15-09-22 GM(RBD)
A. INTENT

It is the intention of GRSE to establish triennial rate contract in order to outsource the
services of Erection of Blocks with associated work as indicated in Point B for Ships under

construction in GRSE.
B. Detail of Services

SI.No | Activity gﬁmgﬂoorf

1. Erection of Hull blocks without Supply of cutting gases
1A. | Erection of High tensile Steel Hull blocks KG
1B. | Erection of High tensile Steel Superstructure blocks KG
1C. | Fabrication and Erection of Hull Appendages KG

(Bilge Keel, Spray rail, Skeg etc)

1D. | Erection of Dome with structures. EA
1E. | Erection of Sea tubes and Sea Chest grating KG
1F. | Fitment of sacrificial anodes EA
1G. | Erection of Hull Units for EM Log & Echo sounder EA
1H. | Opening & Closing of Shipping Route Sq.M

2. Erection of Hull blocks with Supply of Gases and Scaffolding material by vendor
2A. | Erection of High tensile Steel Hull blocks KG
2B. | Erection of High tensile Steel Superstructure blocks KG
2C. | Fabrication and Erection of Hull Appendages KG

(Bilge Keel, Spray rail, Skeg etc)

2D. | Erection of Dome with structures. EA
2E. | Erection of Sea tubes and Sea Chest grating KG
2F. | Fitment of sacrificial anodes EA
2G. | Erection of Hull Units for EM Log & Echo sounder EA
2H. | Opening & Closing of Shipping Route Sq.M

Indicative OTY. for 03 Ships are given in Appendix — 1
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|. PRE -QUALIFICATION CRITERIA:

(@)

(b)

(€)

(d)

(€)

Bidder should have undertaken similar works.

Similar work/job is defined as Fabrication and/or Erection of Main Hull Blocks for
Naval Ships in DMR, AH36 or any High tensile Steel. Bidders should have
experience of having successfully completed similar works during last 03 years
ending 30 August 2022. Quantum of block fabrication/erection job successfully
executed in any Ol-year period during last 03 years should be in excess of 500
Tons.

Relevant Work Done Certificate (WDC) w.r.t Purchase Order (PO) is to be submitted
by bidder.

Bidder should have their own QA Engineer and NDT Specialist. Both can be the
same person. The qualification for the same is as follows:

QA Engineer | Diploma in mechanical/ civil/ Naval with past experience in Naval
ship building in established shipyard for minimum three years.

NDT NDT level Il Certification (RT& UT & DPT) with minimum three
years’ experience

Technical Negotiation Committee (TNC) will assess the credibility of bidder based on
documents submitted by them and additional documents if required may be asked
by TNC.

The decision of the TNC will be binding on the bidders.

II. CONTRACTOR’S SCOPE OF WORK

(@)

(b)

()

The blocks are to be erected as per approved block drawings and block division
diagram. Necessary dock blocks are to be arranged on hard ground/ drydock/
slipway (as the case may be) as per Docking Plan, prior to lowering and alignment
including marking of frames on dock, berth floor and ship’s hull to the satisfaction of
inspection authority.

The following activities are to be carried out as part of Erection:
i. Alignment and fit-up of block
ii. Dry Survey of Block butts and Seams.
iii. Hose testing of UMW hull, side shell, BHDs, deck weld joints etc. as per
approved QAP
iv. Air Pressure and Water Pressure tests of tanks and compartments as per
approved QAP and tank testing plan

Dry Survey of all compartments and tanks as required part falling within the scope of
erection (that is in the zone of erection/joining), including fairing of dents, grinding of
burrs, removal of unwanted items/ fittings and Pressure Testing (as per APT/WPT
testing plan/Drg. approved by CDO required). Hose test of outer Hull including Block
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(d)

(€)

(f)

@

(h)

(i)

()

(k)

()

(m)

(n)

Butt & other important areas. Primer to be touched up on hot work places for
protection, primer will be provided by GRSE.

Fabrication and Erection of lifting and turning eyes along with associated stiffening
arrangements, as required for block erection is to be carried out by vendor at no
extra cost. However, while removing the same care must be taken so as to avoid
any unwanted metal removal causing thickness reduction on main structure

Lowering/Transportation/shifting of fabricated blocks is to be carried out as part of
erection. However, facilities viz. trestle, slings, crane and Tomac/ Kamag/Pontoon
with operator will be provided by GRSE. Hot work, technical and manpower support
to be provided by vendor.

Alignment and leveling of block, as per drawing and erection schedule. Necessary
turnbuckle, hydraulic jacks etc. are to be arranged by contractor. Use of Hydraulic
Jacks would be necessary for heavier blocks and are to be arranged by contractor.

Fitting and welding with adjacent blocks (seams and butts) including back gouging,
grinding/ fitment of ceramic back strip etc., to the satisfaction of Inspection
authorities. Any fairing in way, fitment of additional brackets/collars/marrying pieces,
required as per shipbuilding practice, has to be carried out by sub-contractor.

DP test and Radiographic test of welded joints (including surface preparation by
grinding and RT location marking and transferring), as required by inspection
authority. However, radiographic shots will be arranged by GRSE.

Welding leg length and edge preparation to be as per drawing. All welding must be
done by welders certified for DMR249A steel. Proper care should be taken for
welding so as to achieve minimum distortion. MIG, MAG and TIG welding to be done
to the maximum extent possible.

Loss of parent metal on any surface by gas cutting / chipping must be avoided.
However, in case of such eventually, with prior approval from inspection authority, is
to be repaired by weld deposition and subsequent grinding, before final inspection.

The following activities are to be carried out as part of Opening & Closing of
Shipping Route:
i.  Marking and opening of Shipping Route with fitment of necessary lifting eyes
ii.  Shifting and storage of Shipping in opening
ii.  Closing of shipping route, Dry survey and NDT.
Only area of the opening in the parent member will be considered for quantum of job
for opening and closing of shipping route. However, all the stiffeners/Brackets and

other members IWO opening to be cut and closed along with shipping route. The
average plate thickness for the parent member is 5-6mm.

Any deformation to the adjacent members arose due to opening/closing of shipping
route to be rectified before NDT to the satisfaction of inspection authority.

Fitting and welding of Bilge keel/ Spray rail/skeg and similar underwater fittings, Hull
Units of EM log and Echosounder are to be fitted as per drawing. Air Pressure Test
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(0)

(P)

(@)

()

subsequent to the welding, if required has to be carried out. After APT, inner surface
of bilge keel /spray rails/skeg/Hull Units etc. are to be preserved with paint as per
approved paint scheme.

The dome is of FRP or similar material and has to be aligned and fixed to the hull
structure using bolting method. Neoprene/similar material gasket cutting into shape
required for fitment, any fitting/welding of structures IWO dome to be carried out by
vendor. Necessary materials required for same will be provided by GRSE. However,
Machining and drilling of dome and flange not to be carried out by vendor.

Any additional brackets, collars (including missing components), marrying pieces
etc. required by inspection authority, has to be processed, fitted and welded by the
sub-contractor at no extra cost.

Baseline, Centerline, Water level marking and transferring, as and when required,
has to be established and certified by inspection authority. Periodic checking of
baseline is the responsibility of sub-contractor. The recordings must be certified by
inspection authority and to be made available to GRSE on demand.

Staging and Scaffolding as required for Erection and inspection.

CONTRACTOR’S SCOPE OF SUPPLY

(@)

()

Experienced site supervisors, QA Engineer, NDT specialist, skilled operatives,
qualified welders, electricians for connection of electrical machines as per following:

Sl.No .| Skill Requirement

. Diploma in mechanical/ civill Naval with past
. QA Engineer experience in Naval ship building in established
shipyard for minimum three years.
NDT level II Certification (RT& UT & DPT) with
minimum three years’ experience.

i. NDT Specialist

ii. Structural Fitter ITI/O5 Years Work Experience

iv. | Composite Welder | ITI / DMR 249A welder qualification/Al. Welder
(Gas/ Arc) Qualification

V. Gas Cutter ITI/O5 Years Work Experience

vi. Grinders 03 years’ work experience

(b) All tools & tackles including grinding m/c, welding m/c; gas cutting Torches along

with accessories like stationary baking oven, cable, holders etc., gas torches, safety
gadgets like welding screen, gas goggles, gloves, Safety shoes, flash back
arrestors, Electric Extension boards etc. All gauges used in these should have valid
calibration certificates.

Dye penetration test Kit.
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(d) Gases required for cutting viz. Oxygen and DA against Service line items 02. Gases

(e)

(f)

@

like Argo-shield and Argon required for Welding for all Service line items.

Grinding, cutting and Buffing Wheels, Carbide tip cutter, Adaptors and fittings if any
required for matching connection with Machine and hose.

Compressed air uses are limited and need long hoses (high quality reinforced
hoses) for running for the machines. Hence, preference to be given to Electric driven
machines.

Scaffolding material with planks as required for Service line items 02 and Scaffolding
clamps for all service line items to be provided by contractor.

IV. GRSE'S SCOPE OF SUPPLY

(@)
(b)
(€)
(d)
(€)

(f)
@

Hull blocks along with loose parts, if any and dock blocks (concrete and wooden)
Raw Material: Steel required for the job including aid material.

Primer for touch-up after welding & preservation.

Electric power, Water and compressed air

Drawing and documents required:

i. Offset Table

ii. Block drawings

iii. Seating Drawings

iv. Structural drawings

v. Docking Plan

vi. Drawing ‘Detail of Scallop, Notches, Collar Plates & Welding’
vii. QAP for hull erection
viii. NDT Plan

Welding Electrodes for Steel welding.
Crane, KAMAG/TOMAC support.

V. DELIVERY SCHEDULE/SERVICE LEVEL AGREEMENT

(@)

(b)

Purchase orders shall be places Yard-wise for Ships under construction in GRSE.
Vendor to mobilize resources and manpower within 10 days of placement of
PO/LOA.

Vendor has to achieve a Quarterly Block Erection throughput of 500 T across all
Yards/work-fronts. The following completion time-line from the date of availability of
work-front to be followed for Erection of individual blocks including APT, WPT, NDT
etc.
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(c) Erection period commences from the date of lowering of unit. However, marking and
dock block arrangement has to be commenced beforehand as per instruction from

PL/PCO and to be completed within 07 days.

(d) Delivery period for Erection of blocks and fabrication of hull appendages follows

Sl. No. | Description of items (Weight. category) Days
1. Erection of Steel blocks upto 30 T 30
2. Erection of Steel blocks more than 30 and up to 60 T 45
3. Erection of Steel blocks more than 60 T 60
4 Fabrication and Erection of Each Hull Appendages a5
(Bilge Keel, Spray rail, Skeg)

(e) Opening and closing of shipping route and other services to be commenced and
completed as per instruction from Project leader or project coordinating officer.

VI. INSPECTION

(a) Inspection for erection work: Dock block arrangement, Alignment fitment, Welding,
dry survey, APT, WPT will be carried out by GRSE berth/QA/WOT/Class on receipt
of offer with Vendor’s QA inspection report as per QAP.

(b) Non-destructive testing of welds by RT and UT will be carried out by GRSE, QA with

support from

Contractor.

VIl. WORK DONE CERTIFICATE

(@) WDC shall be duly certified Project Coordinating Officer, AGM/DGM (hull) or
GM(unit) nominated officer supported by QA/WOT inspection report.

(b) Bill shall be certified by Project leader, AGM/DGM(Hull) or GM/Head of respective
Unit of GRSE.

(c) WDC will be issued based on inspection certificates for the following stages of work.
Dock block arrangement and lowering of block.

Stage 1.
Stage 2.
Stage 3.
Stage 4.
Stage 5.
Stage 6.
Stage 7.
Stage 8.

Alignment and fit-up of block.
Dry survey of erected block.

DP, NDT, hose test and pressure test (as applicable)

Dry survey of fabrication

Erection, dry survey and other inspection (as applicable)

Completion of job

Marking and opening of shipping route
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(d)

Stage 9. Closing and NDT, other inspection (as applicable) of Shipping Route

Progressive bill payments can be claimed by contractor after completion of
mentioned stages as per below terms.

Sl No. | Service Payment terms

10% on completion of Stage 1
20% on completion of Stage 2

Erection of High tensile Steel Hull blocks

Erection of High tensile Steel Superstructure | 25% on completion of Stage 3
blocks 45% on completion of Stage 4

Fabrication and Erection OF Hull Appendages | 40% on completion of Stage 5
(Bilge Keel, Spray rail, Skeg etc) 60% on completion of Stage 6

Erection of Dome with structures.

Erection of Sea tubes and Sea Chest grating

Vi.

Fitment of sacrificial anodes 100% on completion of Stage 7

Vii.

Erection of Hull Units for EM Log & Echo
sounder

viii.

30% on completion of Stage 8

Opening & Closing of Shipping Route .
P g g PRINg 70% on completion of Stage 9

C. STANDARD TERMS AND CONDITIONS

)

(b)
()

(d)
(e)

(f)

GRSE Electric power supply points will be provided at locations near work site.
Vendor is to assess, during site visit, for any further distribution, which will be under
the scope of vendor.

All material rendered surplus must be returned to GRSE.

All documents/ drawings provided by GRSE are of confidential in nature. All
drawings/ documents issued to the contractor should not be copied or transferred
vide any means. Vendor should return the same to GRSE on completion of work

Minimum 75% percent skilled manpower are to be deputed.

Work will be allocated by PL or Project coordinating officer and vendor has to
mobilize manpower as per work allocated. Proper recoding of work to be made after
completion of same and duly inspected by inspecting authority.

GRSE would endeavour to provide general dehumidifier system as far as possible.
However, special requirement such as for confined spaces to be arranged by
contractor with additional portable blower.
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(@) Only weight of Hull block will be considered for the quantum of erection. Weight of

(h)

(i)

(),

(k)

()

(m)
(n)
(0)

any seats, Oultfit items, equipment and supports pre-fitted in fabrication stage will not
be considered.

Vendors will follow the timings of reporting to work site by 8.30 AM Work is to
continue till 6PM Monday to Saturday. Due to administrative reasons vendors are to
enter GRSE by 8AM and follow CLMS system.

Contractor to ensure safe working condition at their work place. Special care to be
taken to provide wooden planks for working platform and rigid ladders etc. to
inspection staff & surveyors.

Transportation for carrying raw material from GRSE Stores to Job site in any unit of
GRSE is to be arranged by the contractor at no extra cost.

To complete the job in schedule time vendor may have to work beyond normal
working hours, shift and holidays. In order to decongest the ship and ensure
unhindered progress, PL/ PCO/Berth officer will intimate the firm in advance
(previous week) of the shift assigned, G, A, B, Night etc.

All the safety guidelines for working and other statutory requirements for working
inside the GRSE Main Works Premises are to be strictly followed. The contractor
shall comply with all safety requirements in and around the workplace. They shall
arrange for safety gears for their personnel.

Hindrance Register to be maintained by the sub-contractor and put up for approval
by the Project Leader/Project Coordinating officer on weekly basis.

Vendor to maintain log book for daily manpower deployment against each Purchase
Order.

Modification/rework arising due to changes/modification at the behest of GRSE/due
to changes in drawing of already fabricated and certified units to be executed by
contractor at 120% of the GRSE established unit fabrication rate. However, this have
to be executed only under written instructions from Project Leader/Project
Coordinating officer. Separate Inspection will be carried out by GRSE nominated
officer to ascertain the Scope of modification prior to commencement of job.
Separate mention is to be made in WDC. Any rework arising out of defective
workmanship will not be paid for.
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Appendix-1
. Method of | Indicative
S| No. Activity Quotation Qty
1. Erection of Hull blocks without Supply of cutting gases by vendor
1A. | Erection of High tensile Steel Hull blocks KG 350,000
1B. | Erection of High tensile Steel Superstructure blocks KG 80,000
1C. | Fabrication and Erection OF Hull Appendages KG 8,000
(Bilge Keel, Spray rail, Skeg etc)
1D. | Erection of Dome with structures. EA 1
1E. | Erection of Sea tubes and Sea Chest grating KG 1,500
1F. | Fitment of sacrificial anodes EA 46
1G. | Erection of Hull Units for EM Log & Echo sounder EA 2
1H. | Opening & Closing of Shipping Route Sq.M 200
2. Erection of Hull blocks with Supply of Gases and Scaffolding material by vendor
2A. | Erection of High tensile Steel Hull blocks KG 700,000
2B. | Erection of High tensile Steel Superstructure blocks KG 160,000
2C. | Fabrication and Erection OF Hull Appendages KG 16,000
(Bilge Keel, Spray rail, Skeg etc)
2D. | Erection of Dome with structures. EA 2
2E. | Erection of Sea tubes and Sea Chest grating KG 3,000
2F. | Fitment of sacrificial anodes EA 92
2G. | Erection of Hull Units for EM Log & Echo sounder EA 4
2H. | Opening & Closing of Shipping Route SqgM 400
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ANNEXURE-2

STANDARD TERMS & CONDITIONS (STAQ)

qmﬁ#sﬂaﬁ'{ﬁ (TadiTs)

(1) Integrity Pact ¥HIATAISE:

All the participating vendors in this tender are required to enter into agreement by
signing an Integrity Pact.

“The Pact essentially envisages as agreement between the prospective
vendors/bidders and the buyer, committing the persons/officials of both the parties, not
to exercise any corrupt influence on any aspect of the contract”.

Signing of Integrity Pact will be preliminary qualification for participation of this tender,
only those vendors who have entered into this Pact with GRSE will qualify for the
contract. This Integrity Pact will be effective from the stage of invitation of bids till the date
of complete execution of this contract.

Signing Authority for Integrity Pact:
(A)  Vendor: Proprietor / Director / Authorized representative
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM

Vendors need to sign on each page of the Integrity Pact document and provide the same
on a Gouvt. issued bond paper of Rs.100/-. The scanned copy of the same need to be
uploaded along with the technical Bid documents and original copy of the same to be
forwarded to Tendering Department before the due date of the tender.

(2) Micro & Small Enterprise (J&=itaes=H) -

a)

b)

I. Purchase preference will be given to eligible Micro and Small Enterprise firms as per
MSME Act on submission of valid Udyam Registration Certificate (URC), Udyog Aadhar
Memorandum (UAM) valid till 31.03.2022 or NSIC copy along with their offer to claim the
benefit. Tendered Service is to be listed in the URC, UAM or NSIC submitted else they
are disqualified to avail the benefit.

Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation
will be provided for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST)
entrepreneurs and 3% (within the 25%) reservation will be provided for MSEs owned by
women entrepreneurs. Necessary documents to be submitted along with the techno-
commercial bid as evidence failing which benefit shall not be accorded. However, in the
event of failure of such MSEs to participate in the tender process or meet the tender
requirements and L1 price, 4% reservation for MSEs owned by SC/ST entrepreneurs
and 3% reservation for MSEs owned by women entrepreneurs will be met from other
MSEs.

Following facilities/benefits will be given to MSEs: -
(i) Issue of Tender sets free of cost.
(i) Exemption for payment of Earnest Money Deposit.
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d)

f)

9)

(i) In addition, firms registered with NSIC will also be entitled to exemption for
submission of Security Deposit subject to monetary limit stated in the certificate.

(i) MSEs registered with MSME authority as stated above, quoting price within the band
of L1 +15% will be allowed to supply a portion of the requirement by bringing down their
price to L1 price in a situation where the L1 price is from someone other than MSE. Such
MSEs will be allowed to supply at least 25% of total tendered value. To avail this
purchase preference, submission of Udyam Registration Certificate/ UAM (valid till
31.03.2022) /INSIC is mandatory failing which the benefit will not be accorded.

(ii) In case L1 is not an MSE and there is more than one MSE within the range of L1
+15%, only the lowest MSE shall be considered for 25% order in case of divisible item
or 100% in case the order quantity is not divisible, subject to matching the L1 prices.

(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within
the range of L1 +15% will be considered. This process will continue till a MSE in the
range accepts the L1 price or the MSEs in the L1 + 15% range are exhausted.

(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1 +15%
range, then the order shall be placed to the L1 bidder without applying this principle.

Non-Divisibility of Tenders: - In case of non-divisible / non-splittable item in tenders, an
MSE quoting in the price band of L1+15% may be awarded for full/complete supply of
total tendered value, considering the spirit of policy for enhancing the government
procurement from MSEs subject to matching the L1 prices by the MSE concerned.
However, contract will be awarded as per GOI policy and at discretion of GRSE.

To qualify for entittement as SC/ST owned MSE, the SC/ST certificate issued by the
District Authority must be submitted along with the offer or the same should be indicated
in the relevant document NSIC / Udyam Registration Certificate/ Udyog Aadhaar
Memorandum (UAM) valid till 31.03.2022.

For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall
be accorded only in the following cases:
(i) For proprietary MSE, proprietor(s) shall be SC/ST.
(i) For partnership MSE, the SC/ST partners shall be holding at least 51% shares in
the unit.
(i) For Private Limited Companies, at least 51% share shall be held by SC/ST
promoters.

(3) Tender Fee ([fa=rse®): Non-Refundable

Amount of declared non-refundable tender fee is to be submitted in the form of
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach
Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other than
Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department of
GRSE within 07 days of tender due date. A scanned copy of the same is to be
uploaded as an attachment to the PART | of e-bid submission.
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MSE registered firms having the tendered service listed in their MSE document will
be eligible for exemption of tender fee. To claim the exemption, a copy of the valid
MSE certificate with its annexure is to be scanned and uploaded as an attachment to
the PART | of e-bid submission. The same is to be confirmed in the techno-
commercial concurrence format.

Non-submission of tender fee or a valid MSE certificate may lead to offer rejection.

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) STHT ST (ST U=d)

Vi.

Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in
form of Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other
than Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department
of GRSE within 07 days of tender due date. A scanned copy of the same is to be
uploaded as an attachment to the PART | e-bid submission.

EMD may also be submitted in the form of Bank Guarantee with six months validity
as per enclosed GRSE format of Bank Guarantee and is to be forwarded directly to
GM (Finance), GRSE in Bankers’ sealed envelope failing which same will not be
accepted. Details of B.G. are to be in Techno-Commercial part of offer.

MSE registered firms having the tendered service listed in their MSE document will
be eligible for exemption from submitting EMD.To claim the exemption a copy of the
valid MSE certificate with its annexure is to be scanned and uploaded as an
attachment to the General Document part of E-PROCUREMENT. The same is to be
confirmed in the PART | concurrence format.

Non-submission of EMD or a valid MSE certificate may lead to offer rejection.
Refund of Earnest Money Deposits

a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of
finalisation of order on surrendering the original copy of GRSE Money Receipt
with an application by bidder addressed to HOD of Ordering Department, GRSE
on receipt of intimation from GRSE.

b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the
date of receipt of application along with original copy of Money Receipt from the
bidder. EMD, if not claimed within 1 year from the date of notification EMD will be
forfeited.

c. EMD of successful bidder will be returned after receipt of security deposit against
work order as per contractual terms.

Forfeiture of Earnest Money Deposit (S3TAT STHT #T ST&dT)

EMD may be forfeited under the following circumstances:
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(5)

a. The bidder withdraws the bid after opening of Price Bid during the period of validity
of offer.

b. The bidder does not accept the correction of error in bid price as indicated in
Clause 21 hereinafter.

c. The successful bidder fails within the specifies time limit to:
1. Acknowledge the LOA/Order
2. Furnish the required Security Deposit
3. Non-performance of the contract by the Contractor
4

. If any registered vendor with Fixed EMD withdraws its bid prior to finalisation
of the order and during the period of bid validity, the Fixed EMD as deposited
by the vendor shall be liable to be forfeited.

SECURITY DEPOSIT (INTEREST FREE) afayfa (sarst @f=q):

(6)

Successful bidder will deposit an amount equivalent to the declared per cent of the total
contract value as interest free Security Deposit (SD) in the form of Pay Order/D. D/Bank
Guarantee (with validity of sixty days beyond contract period as per GRSE format) on
any schedule bank other than Co-operative bank payable at Kolkata, duly crossed
favouring Garden Reach Shipbuilders & Engineers Limited., within 15 days from the
date of site clearance. In case of non-submission of SD as per schedule, penal interest
will be changed for delayed period of submission of SD beyond 15 days at the prevailing
SBI cash credit rate on the amount of SD to be submitted.

. If S.D is submitted in the form of B.G then same is to be forwarded directly to our Gen.

Mgr. (Finance) in Banker’s sealed envelope failing which same will not be accepted.
Details of B. G. should also be confirmed to Ordering Department, GRSE.

S.D. amount would be refunded / returned after successful execution of the job and
certification of Material Reconciliation Statement by Internal Audit, if applicable. Vendor
is to apply for release of their SD which has to be certified by PL/Engineer-in-charge of
GRSE through GRSE Ordering Dept. In the event of failure to execute the order
satisfactorily or default by the contractor/ sub-contractor, the security deposit will be
forfeited.

. NSIC registered under single point may be exempted from depositing the security
deposit. However, this will be as per prevailing rules circulated by D.P.E from time to
time. To claim the exemption a copy of NSIC certificate is to be scanned and enclosed
with the technical bid (Part — 1) and the list of activities contained in NSIC certificate /
EM Part-1l should cover the activity for which tender is issued.

COMPLIANCE OF ESI & PF (Sudsirs i 1w &7 Sure): - If ESI & PF of the engaged

laboures are not deposited to respective authorities in due time, GRSE will deduct the
same amount from bills of the vendor and will deposit with the authorities. In such cases
GRSE has the right to charge 10% interest for delayed compliance of statutory
provisions.
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(7) GST REGISTRATION (sft war & gsfis<un): - The vendor will have to submit copy of GST
registration certificate along with the Technical bid.

(8) GUARANTEE PERIOD (ATt sEf):
Workmanship will be guaranteed for satisfactory performance for a period as stated in
NIT. Any faulty work carried out by the sub-contractor is to be rectified by them within the
time stipulated by the GRSE. In case of failure of sub- contractor to meet the ship’s
programme, outstanding deficiencies shall be rectified by GRSE and all costs of such
work shall have to be borne by the sub-contractor).

During guarantee/ warranty period if any equipment or any component thereof supplied
by the contractor, suffers due to defective material and/ or due to improper design and/
or due to defective drawing or due to faulty workmanship the contractor will assume full
responsibility of rectification of such defective equipment or component thereof including
all direct expenses relating to removal and re-positioning of the replacement/ repaired
equipment or component thereof and subsequent test & trial, incurred thereon without
any financial implication to GRSE.

(9) PRICE (H=¥):
a) Price bid need to be filled up in html format only through e-portal. No other attachment
regarding price will be allowed if so then offer will be treated as cancelled. But for break-
up of prices, GRSE may attach excel sheet with the html format price bid and the bidder
has to fill up their prices in excel sheet and also in html format as per instruction in NIT.

b) L1 bidder will be decided based on quoted total cost / item-wiserate/Package-wise

as mentioned in NIT. GRSE may engage multiple vendors based on production
requirement / performance by the vendor. Engagement of multiple vendors against the
tender will be as per NIT.

c) As a general rule, Price Negotiation with L1 vendor (s) will not be entered into as far
as possible, unless warranted by unreasonable price quoted in the opinion of GRSE.

The price should remain firm & fixed till satisfactory execution of the entire contract as
per NIT. GST will be paid extra as per the ruling rate. GST registration certificate for the
service being tendered is to be enclosed with the techno-commercial bid. If the certificate
is not obtained so far, copy of the application for registration for the service under
consideration is to be enclosed. GST registration number is to be quoted in all bills.

(10) JOINT VENTURE OR CONSORTIUM (4¥954): Not Applicable

(11) SUB-CONTRACTING OF SUB-CONTRACTED JOB (39 &fa=r & #1 37 @fa=):

When an order is issued to a Vendor/ Contractor for execution of a particular job, the
Contractor shall not sub-contract the job / a part of the job without approval from the
employer and without intimation of the name and credentials of the said sub-contractor.
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(12) EXCESS/WASTE/REJECTED MATERIALS (faR=n/a=/ sredisha annil): -
Removal of excess/waste/rejected materials etc. generated during execution of work
should be arranged at your cost immediately after completion of work each day and for
non-removal of same by you, the expenditure incurred by GRSE in removing these
materials will be to your account.

(13) FIRE &SAFETY PRECUATIONSwf wa sxam Qiaur=[r: - The Vendor/Contractor
shall abide by the Safety regulations of the GRSE as detailed in www.grse.in. You should
take all safety precautions and provide adequate supervision & control for your workmen
in order to carry out the job safely. In case of any violation of safety precaution and none
using of safety equipment, Contractor shall be liable for a penalty which is detailed in
www.grse.in. Penalty amount depends on the type and frequency of violation mentioned
in the safety guideline and the same will be deducted from the defaulter’s bill.

(14) ENVIRONMENT MANAGEMENT AND _OCCUPATIONAL HEALTH &
SAFETY(qaiax0l Y&&q Ud HAEaraseaesd gedl): - The vendor shall ensure
compliance of Environment Management System (1SO14001:2004), Occupational
Health & Safety (ISO 45001:2018) & Energy Management System (ISO 50001:2011)
while carrying out their activity in the yard.

(15) ENERGY CONSERVATION (ISt €¥&): -
GRSE will provide power supply at free of cost for execution of job. You should ensure
that the power during execution of job shall be used in a very economic way to save
energy as per Energy Management System of ISO 50001: 2011.

(16) INSURANCE (&iHT1): - The Insurance has to be taken by the contractor with
appropriate value coverage for the underlying risks (the beneficiary would be GRSE by
endorsement) e.g. Loss due to :

() FIRE AS PER AIFT INCLUDING EQ, STFI AT CONTRACTORS PREMISES.
(i) BURGLARY INCLUDING THEFT DURING STORAGE AT CONTRACTORS
PREMISES.
(iii) MARINE TRANSIT TO AND FRO AS PER ITC(A) INCLUDING SRCC (ON THE
BASIS OF AGREED VALUATION BETWEEN GRSE & CONTRACTORS).
(i) LOADING & UNLOADING INLUDING TP LIABILITY AT ALL FEBRICATORS
PREMISES.
(v) LOSS DUE TO INFIDELITY OF CONTRACTORS WHILST IN STORAGE.
(vi) SPOILAGE OF MATERIAL BY CONTRACTORS BY ANY ACCIDENTAL
REASONS WHATSOEVER.

If the contractor is unable to take coverage, GRSE will cover such risk and cost of premium
will be borne by the contractor / recovered from their dues.

a7) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS: -
a) One fully responsible and Qualified Site-in-charge has to be posted at the site during
progress of work.
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b) Attendance Register, Wage Register etc. are to be maintained daily for the particular
job on board and to be shown as and when required.
c) Details of technical personnel deployed for the job.
d) Monthly progress report.
e) Log book for re-work/ modification.
f) Details of materials brought by vendor along with copies of challan.
g) Proper record of hindrances is to be maintained by the sub-contractor for the purpose
of timely removal of the hindrance and is to be put up for approval by Project Leader/Site
Engineer on weekly basis. A copy of the same would have to be enclosed while
submitting any request for waiver of liquidity damages.

(18) WORKING HOURS:
The Contractor’s normal working hours shall be in between 8AM-5PM. Work may also
be required to be carried out in day or night shift as per GRSE’s requirement. Also, work
may be required to be carried out on Sunday/Holiday or beyond schedule working hours
as per requirement of GRSE and the Contractor will have to arrange for same at no extra
cost.

(19) INDIVIDUALITY OF THE CONTRACT:
This Contract should be treated as an individual contract and should not be related with
other orders with GRSE in respect of progress of work or payment.

(20) Sufficient Supervisory Staff should be provided by you during execution of work
and in case of any accident/ damage to GRSE properties, full responsibility will be
attributed to you and loss incurred will be recovered from you.

(21) SECRECY OF INFORMATION: -

All documents and drawings of this project are of confidential in nature and should be
used explicitly for the purpose for which they are provided. Drawings should not be
copied and should be returned to GRSE on completion of work.

No information in respect of contracts/orders shall be released to the national or
international media or any one not directly involved its execution without the express
written approval of the integrated Headquarters, MOD (NAVY). In the event of any breach
of above provisions, the vendor would have to make good of any loss/ cost/ damage/ any
other claim whatsoever preferred by anybody to GRSE in this respect.

(22) REGISTRATION OF APPROVED VENDOR:
The contractor is to confirm whether they are registered with GRSE as approved Vendor
and Indicate Supplier's Code (5 digits) and product Code group. If not an approved
vendor, provisional vendor registration code is to be taken from GRSE Vendor
Registration Cell prior to placement of order.

(23) CONTRACT WORKMAN WAGE PAYMENT: -
Payment of wages to the contractor's employee/workmen should be made through
individual bank account on monthly basis instead of cash payment. PF-UAN activation
of all the contractor’'s employee/workmen is mandatory.
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(24)In case of Limited tender any bidder is not interested to quote, Vendor’s confirmation of
having received the tender but not willing to quote / regretting to quote, must be
forwarded for GRSE reference & records. This should be treated as a requirement for
the Vendor’s name to be retained in GRSE’s select list. In case where a particular Vendor
has not responded to tender enquiry for more than 3 times, its name will be liable for de-

reqistration.

(25)INSPECTION: -
® Quality assurance authority: As per NIT/SOTR.

(i) Inspection to be carried out stage wise by Quality Assurance Authority. On
completion of work for any stage, vendor has to submit Inspection Offer to GRSE
(Inspection Agency) for stage inspection. GRSE (Inspection Agency) shall co-
ordinate with the Outside Inspection Authorities (as applicable) for carrying out
inspection of completed job.

(i)  GRSE reserve the right to inspect all operations to be carried out by the contractor.
Free access to the work site at all the time shall be ensured by contractor. The
presence or absence of GRSE representative does not relieve contractor of the
responsibility for quality control. The contractor shall provide all assistance for
carrying out inspection of completed work.

Repeat inspection for any particular job is to be discouraged as far as possible. Hence the
vendor should complete the job in all respect prior to submission of Inspection Offer to avoid
reoffering. In case of repeat inspection happens for more than two occasions then the
additional cost implication incurred by GRSE will be deducted from the bills of the vendor at
actual. Number of occasions of repeat inspection for any particular job is to be indicated by
GRSE in inspection note and same is to be incorporated in the work done certificate for
deduction of additional cost implication for repeat inspection. Cost of deduction shall be
calculated by Executing Dept., GRSE with the help of Finance Dept., GRSE.

(26) CORRECTION OF ERRORS:
Bids determined to be responsive will be checked by the Employer for any arithmetic
error. Errors will be corrected by Employer as follows:

(i) For manual tendering: -
a) Where there is a discrepancy between the rates in figures and in words, the rates in
words will govern.
b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

(i) For tendering through E-PROCUREMENT: -
Where there is a discrepancy between the rates in html format and the attachment to
price bid (if applicable), the rates in attachment to price bid will govern. In attachment
to Price bid; if any discrepancy found between the unit rate and the line item total
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resulting from multiplying the unit rate by the quantity, the unit rate as quoted will be
considered.

(27)EORCE MAJEURE:

In the event of contractor being unable to fulfil the obligation under the agreement owing
to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE
premises where the contractor is working, the party affected shall not be held responsible
for any failure or non-performance of the duties and obligations under the agreement,
provided that all responsible efforts have been made to overcome the consequences of
such failure, or non-performance. The time for performances of the contractual obligation
shall then be extended by period not more than the duration of such events.

In the event of Force Majeure condition existing at contractor’s site in GRSE Premises
or CPT areas for GRSE work, GRSE is to be intimated with details of such happenings
and cessations thereof, within 3 days. Force Majeure is to be limited to contractor’s site
in GRSE/CPT premises for GRSE’s work only. Lock out/ Closure of contractor’s factory
premises or office or any other place outside GRSE/CPT/GRSE nominated place as
indicated above cannot be considered as a Force Majeure condition under this contract.

(28)TERMINATION OF CONTRACT: In the event of non-performance or non-engagement
of manpower for the execution of the job within the notice period, GRSE reserves the
right to cancel the order in part or in full, and no compensation whatsoever will be
entertained.

(29 DAMAGE OF MATERIALS / EQUIPMENTS: The contractor will ensure that no damage
is caused to the materials, equipment or any other property of GRSE due to negligence
and / or any reason whatsoever by the contractor’'s man. The cost of damage will be
suitably recovered from vendor’s bills.

(30)OFFICE & STORAGE SPACE: The contractor will have to arrange their office & storage
required for execution of job, for cumulative order value of Rs.75 lakhs and above, of
their own. However, space for placing up to one container will be provided free of cost
by GRSE. Container will have to be removed by the contractor within 03 months from
the date of final settlement with GRSE. In case of non-removal of container within
specified period penalty as deemed fit will be imposed for the occupied area of GRSE.

(31)ARBITRATION (Weaeer): -

i. If at any time, before during or after the contract period, any unsettled claim, question,
dispute or difference arises between the parties, upon or in relation to or in connection
with or in any way touching or concerning this order, the same shall be
settled/adjudicated through Arbitration to be conducted by a Sole Arbitrator, to be
appointed by the parties on mutual consent, in accordance with the provisions of the
Arbitration and Conciliation Act, 1996.

ii. In the event the parties fail to mutually appoint a Sole Arbitrator within 30 days from
the receipt of a request by one party from the other, then either of the parties may
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Vi.

Vii.

viii.

approach the Hon'ble High Court at Calcutta under the provisions of the Arbitration
and Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court.

Such arbitration shall, in all respects, be conducted in accordance with the provisions
of the Arbitration and Conciliation Act, 1996 and the rules framed there under or any
statutory modification or re-enactment thereof for the time being in force.

The Award of the Sole Arbitrator shall be final, conclusive and binding upon the
Parties.

In the event of the death or resignation or incapacity or whatsoever of the said Sole
Arbitrator if appointed by the parties mutually the said parties may again appoint a
suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator to continue with
the proceedings. In the event of appointment of the Sole Arbitrator by the Hon'ble High
court at Calcutta on death or resignation or incapacity or whatsoever of the said Sole
Arbitrator, either of the parties in this behalf, may make an application to the Hon'ble
High court at Calcutta for appointment of a Substitute Arbitrator and the Hon'ble Court
may pass such orders as it deems fit and proper.

Also, in the event an Arbitration award is set aside by a competent court the parties
may appoint a Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator
mutually within the statutory period then either of the parties may file an application
before the Hon'ble High Court at Calcutta under the provisions of the Arbitration and
Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court in
accordance with the provisions of the Arbitration & Conciliation Act.

The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and
clerk, stamp paper etc. shall be shared equally by the parties, unless otherwise
directed by the Sole Arbitrator. The venue of arbitration shall be at Kolkata and unless
otherwise decided by the parties or by the Sole Arbitrator himself, the venue shall be
the premises of Garden Reach Shipbuilders & Engineers Ltd. located at 43/46, Garden
Reach Road, Kolkata 700 024.

The language of the proceeding shall be in English.

(32)JURISDICTION: Litigation, if any, pertaining to this contract will come under the

jurisdiction of High Court at Kolkata.

)

All contracts shall be deemed to have been wholly made in Kolkata and all claims
there under are payable in Kolkata City and it is the distinct condition of the order
that no suit or action for the purpose of enforcing any claim in respect of the order
shall be instituted in any Court other than that situated in Kolkata City, West
Bengal State, India.

The Firm is warranted that all service rendered by them shall conform to
applicable city, states & central laws, ordinances and regulations and the said
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Firm shall indemnify / defend / relieve GRSE harmless, from / of against loss, cost
of damage, by reason or any actual or alleged violation thereof.

iii) GSRE shall not be liable under the workmen’s compensation Act of 1923; in case
any employee or workmen receives injury while actually serving his employer in
connection with the latter’'s work inside the compound of GRSE Ltd.

iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR,
CHILD LABOUR etc. as applicable, shall be binding for the contract.

. For any discrepancy between NIT (Notice Inviting Tender) and STAC, NIT statement may be
taken as final.

. Clarification required, if any, regarding Tender Document, should be got resolved by
contacting competent authority of GRSE prior to submission of bid.
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1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

(A) Details of Executed relevant jobs:

FORMAT FOR TECHNICAL ELIGIBILITY

ANNEXURE-3

Sl. | Description of | Order No., Date Start & Actual Actual Order | Scope of | Details of Work completion
No. Executed & Value (in Completion start Completion | placed | work for | Resources/ | certificate Ref. No. &
relevant jobs INR) date as per date Date by executed | Machinery | date (Supporting soft
(Supporting soft Order contract Deployed or, hard copy to be
or, hard copy to (To submitted)
be submitted) quantify)

(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:

Note: Please add additional pages if required.
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ANNEXURE-4

FORMAT FOR FINANCIAL ELIGIBILITY
(To be submitted in Company’s Letterhead)

Financial Data for evaluating Financial Eligibility

Zla Financial Years Turn Over (Rs. In Lacs)
1 2021-22
2 2020-21
3 2019-20

(Signature of Authorized Representative with official seal)

Date:

Name:
Designation:
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ANNEXURE-5

FORMAT OF SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER
HOLIDAY

(To be submitted in Company’s Letterhead)

I / We, Proprietor/ Partner(s)/ Director(s) of M/s. ------ hereby declare that

our firm/company namely M/s.----- have neither been
blacklisted nor have received any tender holiday by any PSUs/Central & State Govt. Organizations or any
other Government / Quasi Government Organizations during last 03 (three) years ending on 30.09.2022

from taking part in Government tenders.

Or
I / We Proprietor/ Partner(s)/ Director(s) of M/s. ------- hereby declare that our
firm/company namely M/s.--- has received tender
holiday from M/s--- --(name of PSUs/Central & State Govt. Organizations or any

other Government / Quasi Government Organizations) from taking part in Government tenders for a period

of ------m--- months w.e.f.--- to (date). The period is over on -------------- (date) and
now our firm/company is entitled to take part in Government tenders. (relevant withdrawal/revocation

document is attached).

In case the above information are found inappropriate, I/We are fully aware that the offer submitted by our

firm / contract awarded to our firm/company namely M/s will
be rejected/cancelled by M/s GRSE, and EMD/SD shall be forfeited and appropriate action will be taken

in accordance with the vendor policy of GRSE.

Signature -

Name ---

Designation: --

Name & address of the firm; ------

Date: Signature of Bidder with Seal.
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ANNEXURE-6

PRICE ESCALATION DETAILS

The initial established rates will be valid for a period of two years. Thereafter, one-time escalation
will be applicable on the established rates, only for the unexecuted portion of work which goes
beyond the initial contractual period of two (02) years and where the delay thereof is proved
beyond doubt and not attributable to the contractor.

Beyond the tenure of the contract, one-time escalation will be applicable till completion of contract
for the extended period.

The portion of the pending job on which the escalated rate is applicable, will be decided through
discussion and mutual accordance in between GRSE and Contractor, prior 02 (Two) months of
the expiry of the initial contract period of two (02) years.

In case of extension/ delay is attributable to the contractor for the unexecuted portion of work, then
the escalation clause will not be applicable and LD will be levied.

The methodology for price escalation is as follows:

The calculation for escalation will be based on the changes in minimum daily wage rates circulated
by HR dept., GRSE Ltd. as per Notification of Ministry of Labour & Employment, Govt. of India.

I. The initial established rates “Rs. R” will be fixed for initial 02 (two) years from the start date of
the Rate Contract.

ii. The escalation percentage on initial established rate “Rs. R” after two years till completion of
contract will be as follows:

The Average minimum daily labour wage rate w.e.f. 15t October, 2023 is “Rs. A” (say)
The Average minimum daily labour wage rate w.e.f. 15t October, 2024 is “Rs. B” (say)
Therefore, escalation percentage will be (B-A)/A %

Now, Escalation will be applicable on 70% value of the established rate “R”.

The increased value of Rate, Rs. [(0.7R) *(B-A)/A]

The escalated Rate will be, Rs. R+ [(0.7R) *(B-A)/A] which will be valid after two
years till completion of the contract.

If there is decrease in minimum daily labour wages rate the same rule will apply for de-
escalation/reduction of Rates.

*khkhkhhhkhkkkkkk
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ANNEXURE-7

Guidelines of Vendor Rating System & Performance Evaluation mechanism for job loading

A brief description of the process is given in the succeeding paragraphs.

Vendor rating will be carried out in SAP. The assessment will be a mandatory comprehensive 4-
tiered assessment of each vendor before generation of any service entry sheet of Service related
PO. The four tiers are Production (PL), PP&C, QA and HR.

1. Brief Description of Vendor Rating: Each HOD'’s, other than HR, will have to assign
respective officer, responsible to assess performance of Service Vendors for respective Yard /
Project for particular type of activity. For HR one dedicated officer will be assigned to provide
vendor rating for ‘Submission of ESI/ PF etc., adherence to safety norms & IR related issues’. For
instance, in Production, service entry is made by PL of the ship and therefore, he will provide
rating for related service vendors. PP&C will assign the Officer looking after the project and QA
can assign officer accordingly to provide rating for related service vendors. Once assigned for a
project, the form will have to flow seamlessly from one assesse to the next as per the Flow Chart
in Annexure-I.

2. Before generation of any Service Entry Sheet against any service related P.O., Rating on
Performance of any vendor to be vetted by assigned personnel of GRSE’s respective depts. in a
sequential manner as furnished in the above-mentioned Excel file. Rating for some of the
parameters to be automatically taken from SAP. Weightage (in %) has been assigned against
each of the 10 parameters. Average of all ratings against respective parameters to be calculated
by the system to calculate Final Rating. Final Rating for each parameter will be calculated as
follows:

Average of all Ratings X Weightage (already assigned)

100
3. Total Rating will be summation of all respective Final Ratings against each parameter. Final
Rating for each parameter will be calculated as follows:

Average of all Ratings X Weightage (already assigned)
100

4. Total Rating will be summation of all respective Final Ratings against each parameter.
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5.

Proposed mechanism for using Rating for Loading: Having arrived at the rating of the

vendor, which is a score on a 1-5 scale, the following mechanism can be used for considering
loading the vendor.

. .. (iv) ..

(i) (ii) (iii) (v) . (vii)
Sl. Name of Vendor F\,IIZLU;C::::}; T/0 of R;":;Lg Recommended
No. Vendor Code Vendor Value limits

last FY
(iv) x (vi)/3*
1 1-5 Or
40% of (v)

* Median value 3 is taken since scale is 1-5.

Loading on a firm is a function of 2 indices, namely, past performance (rating) and financial
strength (T/O).

Should there be a case, where the Past POs on the firm are not available/ inadequate, 40%
of T/O can be used to estimate loading limits.

Rating higher than 3 indicates above par performance. Accordingly, previous year value
limits can be enhanced is score is above 3 and reduced if score is below 3, proportionately.
If the above condition is met, the distribution among vendors should be in line with the ratings
(column vi) given to them, with a caveat, that it will be the endeavor of the Project Group
that minimize idle time of the vendors.

Adoption of guidance rates also enables staggered loading of vendors. While the total work
content is known, vendors need not be loaded with the total work on commencement. A
monthly/ quarterly load may be given. Additional load will be given on completion of previous
load.
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Format for Rating of Vendors' Performance by GRSE Internal Depts. against each

Service P.O.

Performance Rating

Sequence of respective GRSE Internal Dept.s'
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g
o)
=
E
o . Parameters to assess vetting with Shop No. / Yard No. <2
E § Performance of any Vendor ‘q';
(] . : . .
° = against execution of their , — g , :
5 n Service related Purchase Order Gradation of Vendor Rating: Very Good-5, = Final Rating
o Good-4, Average-3, Below Average-2, Poor-1 =)
0 ()
b =
%’ Production Q.A. Planning H.R.
o
i | Quality of Material / Service Yes Yes Yes Not Reqd 15 (Average of all X
y qd. Weightage) / 100
L System Generated (Ratings are given below):
The number of rejections / For 0 & 1 Rejection - Vendor Rating 5 (System
. rr};)m?cgttlorgﬁ / mp(;ov;a;nents, For 2 Rejections - Vendor Rating 4 1o | Generated Rating
It | afrected to the produc For 3 Rejections - Vendor Rating 3 X Weightage) /
service to meet the laid down | For 4 Rejections - Vendor Rating 2 100
specifications. For 5 & more Rejections - Vendor Rating 1
The quality systems adopted,
superiority of the process
... | involved and the Quality (Average of all X
1 Assurance (QA) methods to ves ves ves Not Reqd. ° Weightage) / 100
achieve the end product /
service.
The overall
effectiveness/independency of
. Not (Average of all X
iv | the QA Department and the Yes Yes Reqd. Not Reqd. 5 Weightage) / 100
quality management of the
Suppliers / Service Providers
Delivery of materials / (System
v completion of work within Completion Time initially mentioned in P.O. X 5 20 Generated Rating
contractual delivery / / Actual Time of Completion X Weightage) /
completion period. 100
Submission of Security
.| Deposit, compliance to stage Not (Average of all X
vi commitments, wages and Yes Reqd. Yes Not Reqd. 5 Weightage) / 100
other statutory liabilities
Equipment / Infrastructure (Average of all X
vii | owned by the firm and Yes Yes Yes Not Reqd. 10 erag
Weightage) / 100
adherence to safety norms
(Average of all X
viii | Capable person employed Yes Yes Yes Not Reqd. 10 Weightage) / 100
. Planning capability and Not (HR Rating X
X1 execution Yes Reqd. Yes Not Reqd. 10 Weightage) / 100
Submission of ESI/ PF etc.
’ Not Not (Average of all X
X adherence. to safety norms & Not Reqd. Reqd. Reqd. Yes 10 Weightage) / 100
IR related issues.
Total Average of all
Rating Final Ratings




(i

Before generation of Service Entry Sheet in SAP, flow of the above-mentioned Format to

the respective departments will be in following manner:

To PRODUCTION
(i.e. respective PL of Project) == | STEP-1
For providing Vendor Rating against parameters under sl. nos. i,

i, iv, vi, vil, viil & ix 1

After providing Vendor Rating by PLs, related
Service Entry Sheets shall be generated.
Simultaneously dedicated parameters will be

forwarded to other assignees. =

STEP -2A

To QA
For providing Vendor Rating against
parameters under sl. nos. i, iii, iv, vii & viii

(i.e. respective assigned officer)

For providing Vendor Rating against

(i.e. respective assigned officer)
To PLANNING
parameters under sl. nos. i, iii, vi, vii, viii & ix

- — 4 | STEP-2B

ToHR
(i.e. respective assigned officer)
For providing Vendor Rating
against parameters under sl. nos. x

Auto Data snatching from SAP
For parameters under sl. nos. ii

e Total / Final Vendor Rating will be calculated as per preset logic based on above collected
data and moderated by GM (QA, VD & IEP).

e The same will overview only by CGM(PP&C), GM (QA, VD & IEP) and AGM(Sub-
Contract) (i.e. all the vendor ratings vetted by each assignee).

o All assignees will be able to see vetted vendor ratings till generation of Final Vendor
Rating.

¢ No one, including all assignees, other than above mentioned three senior officers, will be
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Annexure-12

CHECK LIST FOR BILL SUBMISSION - for Service Contracts

A. GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor)

A.1 | BTN (as per BTS System): -

Invoice No and date / E-Invoice No. & Date (if applicable for
A.2 | the vendor)

(Original & in triplicate)
A.3 | PO Number
A.4 | Name of Vendor

MW / RBD/ FOJ/ TU /
A.5 | Location of work: 61Park/Vendor's
premises
I. For RA Bill (Running/Progressive bill) (Put vV Mark) | YES | NO NA
A.6 | PO Number and date verified with Invoice:
A7 Vendor Name & Address in Invoice verified with Purchase
) Order:

A.8 | Vendor Code as in PO verified with Invoice:
A.9 | Original certified WDC enclosed:
A10 Whether WD(? is Certified by the Authorized Person as per

PO / SOTR with Rubber Stamp
A.12 | HSN/SAC code is as per PO
A.13 | GSTIN No. is as per PO
A.14 | GST % is as per PO
A.15 | Security Deposit (SD) submitted as per PO
A.16 | PBG of equivalent amount submitted, as per PO
A.17 | Compliance of Statutory Liabilities of labour as per PO

II. Applicable for Final/Balance Bill (Put v Mark)

A.20 | Certified Job Completion Certificate (JCC) enclosed
A.21 | MRS as per PO terms enclosed (If applicable)
A.22 | Guarantee Period (GP) expired as per PO term
A23 PBG of equivalent amqunt submitted, if GP is not over (If

Yes, copy to enclose with the bill)

Signature of Vendor's representative
with Seal/Stamp
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For GRSE Use Only

To be checked and verified by Bill certifying authority
B. | (Put v Mark) YES | NO NA
B.1 | Whether Bill has been forwarded through BTS
B.2 Whether WDC is Certified by the Authorized Person as per
) PO / SOTR with Rubber Stamp
B3 Job starting & Completion Date (Schedule & Actual)
) indicated in WDC
B4 Certification of Penalty/ Recovery from bill indicated in
’ WDC, if applicable
B.5 Whether Bill is Certified by the Authorized Person as per PO
’ / SOTR with Rubber Stamp
B6 Certification of Penalty/ Recovery from bill as per WDC, if
’ applicable
B.7 Service Entry Sheet (SES)/GR in line with WDC, PO &
) Invoice
For Final/Balance Bill (Put v Mark)
B.8 | Certified MRS copy as per PO terms enclosed (If applicable)
B.9 | Guarantee Period (GP) expired as per PO term and JCC
PBG copy of equivalent amount till GP validity enclosed (if
B.10 .
GP is not over)

Signature of GRSE Bill Certifying Authority

with Designation
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

SL. NATURE OF FORM NO. | RESPONSIBILITY REMARKS

NO. STATUTORY
REQUIREMENTS

01 | Labour License Form -l Contractor Contractors engaging 20 or more contract

labours would apply for obtaining labour
license (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.

Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour Form -II Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for | Form-VIl Contractor / The contractor shall submit Form — VIl to
commencement |/ Principal the Inspector / Labour Enforcement
completion of Employer Officer (C), Kolkata within 15 days
work intimating  the  actual date  of

commencement / completion of the work.
The receipted copy of Form - VII should
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS

04 | Employee FORM-A Contractor Comprising of personal details like name,
Register father's name, DOB, Address etc. of the

workmen engaged by the contractor.

05 | Wages Payment| FORM-B Contractor Comprising of current rate of minimum
Register wages, employees PF & ESI contribution

and other allowances, if any.

06 | Register of Loan/| FORM-C Contractor To maintain record of loans, fines and
Recoveries / Fines advances given, if any and monthly record
etc. of recoveries.

07 | Attendance FORM-D Contractor Data of daily attendance of each workmen
Registers engaged by the contractor indicating their

in and out time.
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SL. NATURE OF FORMNO. | RESPONSIBILITY REMARKS
NO. STATUTORY
REQUIREMENTS

08 | Employment Card | Form - XII Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of

e employment. ]

09 | Service Certificate | Form - VIII Contractor To be issued by the contractor upon
termination of employment / completion of
work efc.

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS’ WORKMEN

Sl.
No.

Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

01

The Factories Act,
1948 & West Bengal
Factories Rules, 1958

Contractor

1. Leave with Wages: Every worker who has worked
for a period of 240 days or more is entitled to get leave
with wages to be calculated one day for every 20 days
of work performed by him.

2. Payment of Overtime: Where a worker has worked
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter ie. during three
consecutive months for any worker.

02

Payment of Wages
Act, 1936

Contractor

Contractors (employer) engaging less than 1,000
persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03

The Minimum Wages
Act, 1948

Contractor

Contractors (5mp|oyer) shall pay minimum wages to
every worker as per the Central rates circulated by the
Management from time to time.

04

The EPF & MP Act,
1952

Contractor

1. Every contractor shall obtain the following before
commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.o of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor

2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged
by him. The contribution for the preceding month
should be remitted prior to expiry of the 15th day of the
following month. Contractors (Employers) are also
required to bear the administrative charges as
applicable.
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Sl
No.

Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

05

The ESI Act, 1948

~ Contractor

1. Every contractor shall obtain the following:
a) ESI Code No. of the firm
(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

Contractor

12 Every contractor shall remit ESI contribution

(employers’ share @ 3.25% and employees' share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06

The Payment of
Bonus Act 1965 &
Rules

Contractor

Contractor

1. Contractors shall pay annual bonus to their workmen
(Contract Labour) drawing wages below and upto Rs.
21,000/~ per month. Bonus will be payable minimum @
8.33% and maximum @ 20% of annual wages.

| 2 Register in Form - C format {Rule 4(b}} of The |

Payment of Bonus Act, 1965’ is to be maintained by the
contractor for submission of Annual Return as per the
Act.
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Annexure-17 “B”

RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

(1) Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers. (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) All outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
is coming as the said supervisor).

(iv)  The supervisor's name should not be mentioned in the employee register as he
is not a contract labour.

(v) Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-Il which is to be submitted to ALC (C) for obtaining labour license.
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(viil)  Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.

e e % e v de e
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ANNEXURE-18

INTEGRITY PACT
This Integrity Pact Agreement is executed this ............... Dayof .....cccvvvviiiiieen. 2022.
Between

M/s Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as
"The Principal”

and
M/S. i, having registered office address
hereinafter referred to as "the Bidder/Principal Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
for (Job) The Principal
values full compliance with all relevant laws of the land, rules, regulations, economic
use of resources and of fairness /transparency in its relations with its Bidder(s)/ or Principal
Contractors (s) in consideration of the Contract awarded to GRSE by Indian Navy,
Government of India.

In order to achieve these goals, the Principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the contract for
compliance with the Principal mentioned above.

Section 1- Commitments of the Principal

[1] The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles: -

. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept for self or third person, any material or immaterial benefit which
the person is not legally entitled to.

. The Principal will, during the tender process treat all bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process, provide
to all bidder(s) the same information and will not provide to any bidder(s) confidential
/additional information through which the bidder(s) could obtain an advantage in
relation to the tender process or the contact execution.

. The Principal will exclude from the process, all known prejudiced persons.

[2] If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this
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regard, the principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section 2- Commitments of the Bidder(s)/Principal Contractor(s)

[1] The Bidder(s)/Principal Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during
his participation in the tender process and during the contract execution.

a. The Bidder(s)/ Principal Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Principal's employees involved in the
tender process or the execution of the contract or to any third person, any
material or other benefit which he/she is not legally entitled to in order to obtain in
exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.

b. The Bidder(s)/Principal Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This applies
in particular to prices, specifications, certifications, subsidiary contracts, submission
or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

c. The Bidder(s)/Principal Contractor(s) will not commit any offence under the
relevant IPC/PC Act, further the Bidder(s)/Principal Contractor(s) will not use
improperly, for purpose of competition or personal gain, or pass on to others, any
information or document provided by the principal as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s)/Principal Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly,
the Bidder(s) / Principal Contractor(s) of Indian Nationality shall furnish the name
and address of the foreign particulars, if any. Furthers details as mentioned in the
"Guidelines on Indian agents of Foreign suppliers” shall be disclosed by the
Bidder(s)/Principal Contractor(s). Further as mentioned in the Guidelines all the
payments made to the Indian agent/representative have to be in Indian Rupees
only, copy of the "Guidelines on Indian agent of foreign supplier" is annexed and
marked as annex.

e. The Bidder(s)/Principal Contractor(S) will, when presenting his/its bid, disclose
any and all payments he/it has made, is committed to or intends to make to agents,
brokers or any other intermediaries or any other person in connection with the award
of the contract.
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[2] The Bidders(s)/ Principal Contractor(s) will not instigate third persons to commit
offences, outlined above or be an accessory to such offence.

Section 3- Disqualification from tender process and exclusion from future contracts.

If the Bidder(s)/Principal Contractor(s) before award or during execution
has/have committed a transgression through a violation of Section 2 above or in any
other form such as to put his reliability or credibility in question, the Principal is
entitled to disqualify the Bidders(s)/ Principal Contractor(s) from the tender
process or take action as per the extant procedure of the Principal.

Section 4- Compensation for Damages.

1) If the Principal has disqualified the Bidder(s) from the tender process prior to the
award according to section 3, the Principal is entitled to demand and recover the
damages equivalent to earnest Money deposit/Bid security.

2) If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to section 3, the Principal shall
be entitled to demand and recover from the Principal Contractor liquidated damages of
the contract value or the amount equivalent to Performance Bank Guarantee.

Section 5- Previous Transgression

1) The Bidder declares that no previous transgressions has occurred for them in the
last 3 years with any other company in any country conforming to the anti-
corruption approach or with any other Public Sector Enterprise in India that could justify
his exclusion from the tender process.

2) If the Bidder makes incorrect statement on this subject he can be disqualified
from the tender process or action can be taken as per the procedure mentioned in
“Guidelines on Banning of business dealing"

Section 6- Equal treatment of all Bidders/Principal Contractors/Sub-Principal
Contractors.

1) The Bidder(s)/Principal Contractor(s) undertake(s) to demand from all sub-
Principal Contractors a commitment in conformity with this integrity pact, and to
submit it to the Principal before contract signing.

2) The Principal will enter into agreements with identical conditions as this one with all
Bidders, Principal Contractors and Sub-Principal Contractors.

3) The Principal will disqualify from the tender process all bidders who do not sign this
pact or violates its provisions.
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Section -7- Criminal charges against violating Bidder(s) Contractor(s)/Sub-
Contractor(s)

If the Contractor obtains knowledge of conduct of a Bidder, Contractor or Sub-Principal
Contractor, or of an employee or a representative or an associate of a Bidder,
Contractor or Sub Contractor which constitutes corruption, or if the principal has
substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer.

Section 8- Independent External Monitor/Monitors

1) The Principal appoints competent and credible Independent External Monitor
(Monitor) for this pact. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under
this agreement.

2) The Monitor is not subject to instructions by the representative of the parties and
perform its functions neutrally and independently. The Monitors report to the
Chairman, GRSE.

3) The Bidder(s)/Contractor (s) accepts that the Monitor has the right to access without
restriction to all project documentation of the Principal including that provided by the
Principal Contractor. The Principal Contractor will also grant the Monitor, upon its request
and demonstration of a valid interest, unrestricted and unconditional access to the project
documentation. The same is applicable to Sub Principal Contractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/ Principal
Contractor(s) /Sub Principal Contractor(s) with confidentiality.

4) The Principal will provide to the Monitor sufficient information about all meeting among
the parties related to the project provided such meetings could have an impact on the
contractual relations between the Principal and the Principal Contractor, The parties offer
to the Monitor the option to participate in such meetings.

5) As soon as the Monitor notices, or believes to notice, a violation of this pact,
it will so inform the management of the Principal and request the management to
discontinue or take corrective action, or to take other relevant action. The Monitor can
in this regard submit non-binding recommendations. Beyond this the Monitor has no right
to demand from the parties that they act in a specific manner, refrain from action or tolerate
action.

6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks
from the date of reference or intimation to it by the Principal and should the occasion arise,
submit proposals for correcting problematic situations.

7) The Monitor shall be entitled to compensation on the same terms as being extended
to/provided to Independent Directors on the GRSE Board.
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8) If the Monitor has reported to the Chairman GRSE, a substantiated suspicion of an
offence under relevant IPC/PC act, and the Chairman GRSE has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner.

9) The word "Monitor' would include both Singular and plural.

Section 9- Pact Duration:

This pact begins, when both parties have legally signed it. It expires for the Principal
Contractor 18 months after the last payment under the contract, and for all other bidders
6 months after the contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to
be valid despite the lapse of this pact as specified above, unless it is
discharged/determined by Chairman of GRSE.

Section 10- Other provisions:

1) This agreement is subject to Indian Law; place of performance and jurisdiction is the
Registered Office of the Principal i.e. Kolkata.

2) Changes and supplements as well as termination notices need to be made in
writing. Side agreements have not been made.

3) If any provisions of this agreement is held to be invalid, illegal or unenforceable,
the validity, legality and enforceability of the remaining provisions hereof shall not be
affected and shall remain valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(For & On behalf of the Principal) (For & On behalf of the Bidder/Principal Contractor)
(Name, designation, official seal)
Place.....o Place......ccooooiiies
Date ..., Date.......coooooiii
Witness 1

(Signature, Name & Address)

Witness 2
(Signature, Name & Address)
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