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 GARDEN REACH SHIPBUILDERS & ENGINEERS LTD. 
गाडŊन रीच िशपिब̵ डसŊ ए̜ ड इंजीिनयसŊ िलिमटेड 

(A GOVERNMENT OF INDIA UNDERTAKING) 
भारत सरकार का Ůित̽ ठान 

61, Garden Reach Road, Kolkata-700 024 
61, गाडŊन रीच रोड, कोलकाता -700 024  

Phone दूरभाष: (033) 2469-8100 to 8113 Extn. िबˑार:  225 , FAX फैƛ: (033) 2469 3932 
Web site वेब: www.grse.in 

CIN सी आई एन: L35111WB1934GOI007891 

NOTICE INVITING TENDER (NIT) 
िनिवदा आमंũण सूचना 

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering Product 
Company, invites interested, reputed, resourceful and financially solvent Service provider to submit 
single stage two-part (Part I- Techno-Commercial & Part II- Price) bids through e-tendering 
mode for the work package as per following bid document.  

Job Title कायŊ का नाम: 

MODULAR WORKSTATION CUM SITTIG ARRANGEMENT AT THE GR. FLOOR AND 1ST 
FLOOR OF ADMIN BUILDING OF TARATALA UNIT. [to be executed as per SOTR No. - 
ES&CM/AKG/WORKSTATION AT GR FL &1ST FL/TU/SOTR/01 REV. 01 
 

Tender issuing Dept. 
िबभाग Ȫारा जारी: 

Contract Cell संिवदा िबभाग (GRSE Main) 

ARTICLE 1 अनुछेद-1: SCHEDULE OF CALENDAR DATES समायावली की अनुसूची: 

SCHEDULE सारणी 
Pre Bid Meeting (if applicable) 
बोली-पूबŊ बैठक (यिद लागु है) 

25-02-2025 11.00 Hrs. 

Tender Due Date 
िनिवदा जमा की अंितम ितथी 

05-03-2025 12:00 Hrs. 

Tender Opening Date (Part I) 
िनिवदा खुलने की ितथी 

06-03-2025 14:00 Hrs. 

Offer Validity Period minimum 
ऑफर की िनयुȶम वैधता अवधी 

90 Days from Tender due date 

ARTICLE 2 अनुछेद-2: COMMERCIAL REQUIREMENT FOR THE NIT िनिवदा की ɯवसाियक आवʴकता: 
FEES / DEPOSITS 

Tender Fee (refer clause 03 of STAC) 
िनिवदाŮपũ मुʞ (ːैक के पįरछेद 03 मे उदधृत) 

INR 500 (Rupees Five Hundred only) 

Earnest Money Deposit (EMD) (refer clause 04 of STAC) 
बयाना रािश जमा (ːैक के पįरछेद 04 मे उदधृत) 

INR 45,000/- (Rupees Forty-Five 
Thousand Only) 

Security Deposit (SD) Ůितभूित 5% of Order Value (incl. GST) 

NIT No. िनिवदा संƥा : SCC/AJK/OT/WORKSTATION/TU/067/ET-3151     Date: 19.02.2025 
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PBG पी बी जी 10% of Order Value (incl. GST) 

Liquidity Damage पįरिनधाŊįरत नुकसान 
½ % per week max. 5 % of unexecuted 
job 

Billing Frequency िबल करने की अवधी 
Monthly Running Bill basis (until 
completion) 

Evaluation of L1 एल1 का मूʞांकन L1 bidder will be decided on Totality 

 
NOTE: - . Attending Pre-Bid meeting and site visit is mandatory for participation against this 
tender as per SOTR. Any bid received from any vendor who has not attended pre-bid meeting 
will not be considered for processing of the tender. If for any reason physical attendance is not 
possible, pre-bid meeting can be attended via video conference and site visit can be attended 
through video call and in that case prior intimation has to be given at least one day before Pre-
Bid meeting. For pre-bid meeting, please contact Mr. Anjan Kumar Ghosh, SM (ES-CM) e-mail: 
Ghosh.AnjanKumar@grse.co.in (Contact no. 76030 39448).  
 

2. Bidders are required to submit EMD amount as Bid Security in the form of DD/ Pay Order 
against this tender as per the Clause Ref. (2) of STAC, Enclosure-2. In case of withdrawal of the bid/ fail 
or refuse to execute the contract / fail or refuse to furnish the security deposit, the EMD shall liable to 
be forfeited. 

MSE/NSIC registered firms having the tendered service listed in their MSE document will be eligible 
for exemption from submitting the EMD. 

Non-submission of EMD or a valid MSE/NSIC certificate may lead to offer rejection. 

The submission of EMD instrument is MANDATORY for joint-venture or consortium of two or more 
firms and there shall be no exemption applicable against submission of NSIC/MSE certificates by the 
firms. 

ARTICLE 3 अनुछेद-3: ANNEXURES FORMS PART OF THIS TENDER िनिवदा की संलưक Ůपũ: 
ARTICLES ENCLOSED FORMING PART OF THIS e-TENDER 

ई-िनिवदा अंतगŊत संलिगत पįरछेद 

Annexure 1 संलưक-1 Statement of Technical Requirement (SOTR) and Special Terms and 
Conditions Yes 

Annexure 2 संलưक-2 GRSE Standard Terms And Conditions (STAC) 
(please refer www.grse.nic.in) Yes 

Annexure 3 संलưक-3 Format for - Integrity Pact (please refer www.grse.nic.in) NO 

Annexure 4 संलưक-4 Format for Technical Eligibility Criteria (Attached with NIT) Yes 

Annexure 5 संलưक-5 Format for Financial Eligibility Criteria (Attached with NIT) NO 

Annexure 6 संलưक-6 Format for Self Certification (Attached with NIT) Yes 

Annexure 7 संलưक-7 Fire & Safety Guidelines (please refer www.grse.nic.in) Yes 

Annexure 8 संलưक-8 Special condition of contract  (please refer www.grse.nic.in) Yes 

Annexure 9 संलưक-9 Contractors Responsibility (please refer www.grse.nic.in) Yes 
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Annexure 10 संलưक-10 General Requirement (please refer www.grse.nic.in) Yes 

Annexure 11 संलưक-11 Check List for Bill submission (please refer www.grse.nic.in) Yes 

Annexure 12 संलưक-12 
Format for - Bank Guarantee Format for EMD  (please refer 
www.grse.in Tender  Enclosures Related to tenders of Sub-
Contracting Activities) 

Yes 

Annexure 13 संलưक-13 Format for - Bank Guarantee Format for SD (please refer 
www.grse.nic.in) Yes 

Annexure 14 संलưक-14 Format for - Bank Guarantee Format for PBG (please refer 
www.grse.nic.in) Yes 

Annexure 15 संलưक-15 Guide line for  Bank Guarantee (please refer www.grse.nic.in) Yes 
 

ARTICLE 4 अनुछेद-4: DOCUMENTS TO BE UPLOADED अपलोड हेतु दˑावेज: 

Self-Attested documents are to be scanned and uploaded with Part I of e-bid 
ई-िबड के भाग-1 के साथ ˋैन एवं अपलोड हेतु ˢअिभŮामािणत दˑावेज 

1 DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes 

2 Technical Acceptance format as available with NIT after being downloaded and filled up Yes 

3 Commercial Acceptance Format as available with NIT after being downloaded and filled up Yes 

4 Documents meeting the Technical Eligibility Criteria as per format at Annexure-4 Yes 

5 Documents meeting the Financial Eligibility Criteria as per format at Annexure-5 Yes 

6 Audited/Certified Annual Accounts and Annual Report for immediate last three years in 
support of Financial Eligibility. 

Yes 

7 PAN /TAN , GST , Labour License Certificate , Registration Certificate of the Company with ROC Yes 

8 Integrity Pact (refer clause 01 of STAC)  NA 

9 Partnership Deed / Memorandum and the Article of Association of the firm confirming 
partners and lead partner  

Yes 

10 Government E-Market Place (GeM) registration certificate with Unique GeM Seller ID Yes 

a. Registered Bidders with GRSE need not upload para 7 documents if valid documents already 
submitted / available with GRSE Vendor Registration Cell. 

b. Winning Bidder may submit ink signed hard copy of all above documents, prior to issuance of PO. 

ARTICLE 5 अनुछेद-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT वाˑिवक Ůपũ जो जमा करने हœ: 
PHYSICAL SUBMISSION 

1 Tender Fee instrument Within 03 days from opening of Part-I bid 
2 EMD Instrument Within 03 days from opening of Part I bid 

NOTE: 
If instruments submitted through 
demand draft, the same to be 
drawn in favour of : 

GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED 

The demand drafts should be 
payable at Kolkata 
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a. Above original Negotiable Instruments as stipulated, to reach to Mr. A. J. Kandir, SM (Contract), 
Contract Cell, GRSE, 61 Park Unit within stipulated period as indicated above in a sealed envelope 
with tender number and job duly superscripting on it. 

ARTICLE 6 अनुछेद-6: JOB EXECUTION SCHEDULE कायŊ िन˃ादन सूची: 

(A) Job Starting Date कायŊ आरʁ ितथी:  Job must be started immediately after receipt of LOI/ PO 
(whichever is earlier). 

(B) Job Completion date कायŊ समाɑी ितथी: The entire job must be completed within 90 days from 
the date of issuance of LOI/ PO (whichever is earlier). 

ARTICLE 7 अनुछेद-7: JOB EXECUTION कायŊ िन˃ादन: 

“MODULAR WORKSTATION CUM SITTIG ARRANGEMENT AT THE GR. FLOOR AND 1ST FLOOR OF ADMIN 
BUILDING OF TARATALA UNIT.” has to be carried out strictly as per SOTR No. 
ES&CM/AKG/WORKSTATION AT GR FL &1ST FL/TU/SOTR/01 REV. 01 dt.10.09.2024 enclosed herewith 
as Annexure - I. 

In case of any doubt, instructions of the DGM (ES&CM) / SM (ES&CM) is to be followed.  

ARTICLE 8 अनुछेद-8: GURANTEE & WARRANTEE गारंटी एवं वारंटी:  

The work executed including equipment or components thereof are to be guaranteed for satisfactory 
performance for the period of 12 (Twelve) months from the date mentioned in the Completion 
Certificate, unless otherwise agreed in writing by the Engineer. This will be deemed as the ‘Guarantee 
Period’/ ‘Defect Liability Period’. 

ARTICLE 9 अनुछेद-9: PRICE मूʞ: 

Price quoted will be firm and fixed for the entire contract period till completion of work awarded during 
valid contract period. GST is to be indicated separately and will be paid extra. No escalation whatsoever 
will be considered under any circumstances within the stipulated period of contract. 

ARTICLE 10 अनुछेद-10: ESCALATION मूʞ वृȠी: Not Applicable  

ARTICLE 11 अनुछेद-11: UNREASONABLE QUOTES अतकŊ संगत भाव:  

i. In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to 
withdraw from the tender then such bid will be cancelled and EMD will be forfeited and punitive 
action will be taken in line with the provision as per GRSE Vendor policy. 

ii. However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote, lower 
by 30% or more than estimate and also if the difference in price between L1 & L2 is 30% or more, 
then the quoted price to be analyzed w.r.t. tender requirement and if the L1 bidder fails to justify 
their quoted rate, the obtained L1 quote will be rejected and the tender will be cancelled. During 
re-tendering, such bidder with low quote will not be allowed for participation. 
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iii. If justification is acceptable to GRSE, then Bidder have to submit a declaration to execute the job 
till satisfactory completion of entire contract. In case of breach of contract, GRSE shall reserve the 
right to impose Tender Holiday for a period of at least 01 year.  

ARTICLE 12 अनुछेद-12: OFFER VALIDITY Ůˑाव की वैȯता: 

Offer should be valid for 90 days from the date of opening of Part-I bid i.e. Techno-commercial bid. 
Under exceptional circumstances GRSE may request for extension of price validity, beyond 90 days 
against valid reason. 

ARTICLE 13 अनुछेद-13: CONDITIONAL OFFER सशतŊ Ůˑाव: 

Conditional offers w.r.t. SOTR will not be accepted. However, in case of bidder wish to deviate on any 
/ same commercial terms & conditions, then separate deviation statement has to be uploaded along 
with Part-I bid. However, GRSE reserves the right to accept / reject the deviations / bid with deviations 
after giving reasonable opportunity to the Bidder. 

ARTICLE 14 अनुछेद-14: DETERMINATION OF L1 एल-1 का चयन: 

L1 bidder will be decided on total basic quote.  
However, in case of loading the price due to any commercial deviation against the tender, GRSE will 
evaluate L1 bidder offline, considering all applicable loading factors decided during TNC / CNC 
proceedings on quoted price. 

ARTICLE 15 अनुछेद-15: BOQ बी ओ Ɛु: 

The quantity mentioned in BOQ may vary according to actual requirement of job during the period of 
contract. BOQ with item quantities for construction as part of SOTR are given in the tender is tentative. 
The quantities set out in the BOQ of the tender shall be treated as estimated quantities of the work 
and shall not be deemed as actual or correct quantities of the work to be executed by the Contractor.  
The Contractor shall execute required quantity for successful completion of project work at the same 
contractual rates and terms & conditions for any extent of variation in stipulated BOQ quantities.  
All bidders shall quote against all the items of BOQs, otherwise, their bid would be considered 
as Incomplete Bid and shall be liable for rejection. 
  

ARTICLE 16 अनुछेद-16: OPENING OF BIDS िनिवदा खुलना: 

Part-I (techno-commercial) bid will be opened on the date declared in NIT. Part-II bid will be opened 
post techno-commercial evaluation by GRSE. Price bid of only those who qualify techno-commercially 
will be opened. Opening date of Price Bid will be intimated accordingly to all qualified bidders. 
Disqualified bidders, either during technical assessment or commercial discussion will also be 
intimated about their non-consideration for farther processing. 
 

ARTICLE 17 अनुछेद-17: MICRO & SMALL ENTERPRISES सू̏ᅡम एवं छोटे उȨोग:  
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Purchase preference may be given to eligible Micro and Small Enterprise Firms as per MSME Act 
provided, the tendered job is listed in their MSE document. (Detail at Clause 2 of STAC) 

All Micro & small enterprises are required to declare their Udyog Aadhar Memorandum (UAM) number 
on the Central Public Procurement Portal (CPPP). Documentary evidence of the said declaration is to 
be submitted along with the techno-commercial bid failing which benefits being accorded to Micro & 
Small Enterprises will not be extended. 

ARTICLE 18 अनुछेद-18: AWARDING JOBS TO MULTIPLE BIDDER बŠल िबडर के िलए ठेका कायŊ: Not 
applicable 

ARTICLE 19 अनुछेद-19: ELIGIBILITY CRITERIA पाũता के मापदंड:  

Technical Eligibility Criteria तकनीकी मापदंड – As per SOTR.  

Format for Technical Eligibility Criteria has been attached to this document as per format attached at 
Annexure - 4. The format has to be filled up and to be uploaded with the Techno-commercial Bid. 
 

Note: Non-submission of documents along with Techno-commercial bid as mentioned in above 
clauses, the offer will not be considered for further tender processing /bidders not having requisite 
experience as established by their uploaded technical bids, may not be called for TNC. 

Financial Eligibility Criteria िवȅीय मापदंड –  

(i) The bidder should give self-certification (as per Annexure-6) that they have neither been 
Blacklisted nor have received any tender holiday from any PSUs/Central & State Govt. 
Organizations or any other Government / Quasi Government Organizations during last 03 
(three) years ending on 31.01.2025. The bidder has to submit self-certification for the same 
along with the techno-commercial offer. GRSE reserves the right to independently verify 
the same. In case violation of declaration is detected at any stage of tender process and 
during currency of contract, the order will be terminated. 

Note:  

a) If any bidder has been black listed by any PSUs/Central & State Govt. Organizations or any 
other Government / Quasi Government Organizations, then the bidder is not eligible to 
participate in this tender. If any discrepancy is detected at any stage of the tender, then the 
offer submitted by the bidder / contract awarded to the bidder will be cancelled and 
EMD/SD shall be forfeited and appropriate action will be taken in accordance with the 
vendor policy of GRSE. 

b) If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State Govt. 
Organizations or any other Government / Quasi Government Organizations, then this fact 
must be clearly stated and it may not necessarily be a cause for disqualifying them.  

c)  In case of non-submission of the self-certification document as per format at Annexure-6, 
the bidder will be treated as non-responsive and their offer will be rejected. 

ARTICLE 20 अनुछेद-20: INSTRUCTION TO THE BIDDERS िबडर हेतु अनुदेश: 

1. Before submitting a bid, bidders are expected to examine the Bid Documents carefully, if they 
desire, may visit the work front, fully inform themselves of existing conditions and limitations 
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including all items described in the Bid Documents. NO consideration will be granted for any 
alleged misunderstanding or the materials to be furnished, work to be performed or actual 
considerations to complete all work and comply with conditions specified in the Bid Document.  

2. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid 
Documents, or there be any doubts as to the meaning of a provision or requirement, the same 
shall immediately brought to notice of GRSE Tendering Dept. in writing not less than 07 days 
prior to bid closing date. 

3. It is understood that in receiving this bid, GRSE assumes no obligation to enter into a contract 
for the WORK covered by this bid request. GRSE reserves the right to reject any and all unqualified 
proposals or waive irregularities therein. GRSE reserves the right to evaluate each and every 
proposal and accept the whole or any part of the tender and the Tenderer shall be bound to 
perform the same at the rates quoted. 

4. GRSE also reserves the right to reject any and all bids and accept the bid, which in its opinion, 
appears to be most advantageous to GRSE. Receipt and review of this Bid Request constitutes an 
agreement of confidentiality between GRSE and each of the contracting Firms preparing its Bid. 
GRSE reserves the right to change the form of this request to Bids, or make clarifications thereto, 
within a reasonable time before date of submission of Bids. 

5. General Contractors assume all safety related responsibilities for the site and will furnish and 
maintain its own safety program for itself and its subcontractors. Contractor are bound to comply 
with all applicable Environmental, Health & Safety rules, regulations, policies, procedures and 
guidelines when performing work in the facility or site.  

6. Job is to be carried out as per SOTR and instruction of the Engineer in-charge. 

7. Any Drawings or technical information attached / provided with this NIT is the Intellectual 
Property of the Company and will be governed by the specific Acts applicable thereto. 

8. Post submission of Tender, such drawings and technical information are to be physically returned. 
Also all soft copies are to be destroyed and a self-certification to be submitted during CNC, failing 
which the processing of bid will not be taken further. 

9. Contractors are responsible to clean up the area of work w.r.t all sort of debris generated on daily 
basis. If they fail to do so GRSE reserves the right to perform the cleaning activity and charge the 
contractor with penalty of up to 25%. 

10. Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited Co, Pvt 
Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint Venture, etc. Supporting 
documents (scanned copy) confirming such status to be uploaded as attachment to Part I bid.  

11. A Bidder is allowed to submit only one Bid under any capacity / status.  

12. Difficulty in submitting the bid: 
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Any query/difficulty in understanding of SOR or other technical Terms may be got clarified from 
Mr. Anjan Kumar Ghosh, SM (ES&CM) e-mail: Ghosh.AnjanKumar@grse.co.in (Contact no. 76030 
39448) prior to submission of offer. 

For difficulty in submitting / uploading of e-tender or for any system help contact person is Mr. 
Saraswata Palit , SR MGR (E-PROCUREMENT); e-mail/ Palit.Saraswata@grse.co.in and / or GRSE 
Service Provider M/s. NIC personnel may be contacted at Land line no: 033 24893902  

13. E-mail Address for communication संचार हेतू ई. मेल पता: Vendor to provide e-mail address to 
enable faster communication. 

ARTICLE 21 अनुछेद-21: e-BID INSTRUCTION ई िबड के अनुदेश: 

a) To participate in the e–Bid submission for GRSE, it is mandatory for the bidders to get their 
firms registered with E–Procurement portal http://www.grse.in/etender or 
http://eprocuregrse.co.in 
 

b) It is mandatory for all bidders to have class – III Digital Signature Certificate (DSC) in the name 
of the person who will digitally sign the bid from any of licensed Certifying Agency (CA). Bidders 
can see the list of licensed CAs from the link http://www.cca.gov.in. 
 

c) Bidders can view / download Part-1 (Techno-Commercial) bid documents along with all 
attachments. They need to fill up the downloaded documents as per instruction and upload 
the same during bid submission. Non-acceptance of any techno-commercial criteria is 
discouraged. However, if there is any, it is to be commented accordingly and also stated in the 
separate deviation format.  

d) Bidders need to fill up Part II (Price) bid online in HTML price bid format by inserting unit price 
only. No other attachment to the price bid will be reckoned.  

e) In case the bidder does not quote his rate for any item(s), it will be presumed that the bidder 
has included the cost of that/those item(s) in the rates of other items and the rate for such 
item(s) shall be considered as Zero and the tender will be evaluated by the Employer 
accordingly and the work executed by the successful bidder accordingly. 

f) Bids can be submitted only during validity of registration of bidder with GRSE e– Procurement 
portal. 

g) The amendments / clarifications to the bid document, if any, will be posted on E- Procurement 
portal / GRSE web site only. 
 

h) It will be the bidder’s responsibility to check the status of their Bid on-line regularly after the 
opening of bid till award of work. 

i) AMENDMENT OF TENDER DOCUMENT 
i. Before the deadline for submission of tenders, the Tender Document may be 

modified by GRSE Ltd. by issue of addenda/corrigendum. Issue of addenda / 
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corrigenda will however be stopped 7 days prior to the deadline for submission 
of tenders as finally stipulated. 

ii. Addendum/corrigendum, if any, will be hosted on website / e procurement 
portal and shall become a part of the tender document. All Tenderers are 
advised to see the website for addendum/ corrigendum to the tender 
document which may be uploaded up to 7 days prior to the deadline for 
submission of Tender as finally stipulated. 

iii. To give prospective Tenderers reasonable time in which to take the addenda/ 
corrigenda into account in preparing their tenders, extension of the deadline 
for submission of tenders may be given as considered necessary by GRSE. 

ARTICLE 22 अनुछेद-22: BID REJECTION CRITERIA िबड अˢीकृित के मापदंड: 

Following bid rejection criteria may render the bids liable for rejection: 

a) Bidder’s failure to furnish sufficient or complete details for evaluation of the bids within the 
given period which may range in between two to three weeks depending on the deficiencies 
noticed in the drawings / technical data which shall not however conflict with validity period. 

b) Incomplete / misleading / ambiguous bid in the considered opinion of the Technical 
Negotiation Committee (TNC) of GRSE. 

c) Bid with technical requirements and/or terms not acceptable to GRSE / Customers / External 
agency nominated, as applicable. 

d) Bid received without qualification documents, where required as per the tender. 

e) Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry. 

f) Bid with validity expiry date shorter than that specified in the Tender Enquiry. 

g) Bid Security Declaration form not submitted as per format enclosed within time. 

h) Bidders who have not agreed for the fixed price till the validity of the tender or have quoted 
the variable price. 

i) Bidder not agreeing for furnishing of the required Security Deposit (SD).  

j) Bidder not submitting Integrity Pact as per requirement of the tender.  

k) Bidder submitted false/incorrect documents etc. 

ARTICLE 23 अनुछेद-23: POST AWARD APLLICABLE CLAUSES ठेका जारी करने के पʮात लागू उपधारा: 

i. Security Deposit Ůितभूित जमा - 

Non-interest-bearing security deposit of 5% of total order value is to be deposited in the manner 
elaborated at clause 5 of STAC. In case of non-submission of SD as per schedule, penal interest 
will be changed for delayed period of submission of SD beyond 15 days at the prevailing SBI cash 
credit rate on the amount of SD to be submitted. 
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ii. Work Done Certificate (W.D.C.) कायŊ पूितŊ Ůमाण-पũ (डबʞू.डी.सी) – 

The contractor will put up Work done for certification to Engineer of User Dept./ES&CM Dept. 
along with all inspection report / measurement sheet signed by Quality Assurance 
Authority/Engineer of GRSE. Work done certificate is to include whether work has been completed 
as per delivery schedule or the delay in days/weeks occurred in completion of work. Any recovery 
towards usage of GRSE resources is also to be indicated. 

iii. Bill Submission िबल Ůˑुित: 

On obtaining WDC, bills are to be raised (considering the checklist for Bill Submission as per 
attached format at Annexure-11) by contractor monthly progressive basis. Bills are to be 
submitted along with supporting document (Work Done Certificate) at the Bill Receiving Counters 
located at the respective unit of Company. Bill is to be submitted (in 03 copies) in sealed envelope 
super-scribing on the envelope the Purchase Order No., Vendor code, Bill / Invoice No., Name of 
person /employee to whom bill is addressed, for processing. The Name of the Bill certifying 
authority to be mentioned on sealed envelope. Against this particular case 
DGM(ES&CM)/SM(ES&CM)/Other authorized representative is the Bill Certifying Authority. 

Note: - Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill 
with inappropriate documents will be charged. 

iv. Payment Terms भुगतान की शतŒ: 

a. The contractor shall submit the R/A bill in triplicate along with all necessary / required 
supporting documents, measurement sheet etc. 

b. 90% (Ninety percent) of the value of actual work done will be paid progressively against R/A 
bill at a frequency of once every month during construction. The amount paid at every month 
shall be evaluated on the basis of actual completed works done during the previous month, 
against the BOQ item and unit Rates, certification of quantum and quality of work by Engineer 
/ Engineer’s Representative.  

c.    Balance 10% (Ten percent) bill amount will either be retained from each bill as Performance 
Guarantee and the same will be released after expiry of guarantee period duly certified by the 
bill approving authority or be paid against submission of performance Bank guarantee.  

d. Payment will be made on actual certification basis through ECS mode. 
e. No advance payment will be made in any circumstances. 
 

v. Liquidated Damages (िनणŎत हजाŊना) 

The vendor will be liable to pay minimum Liquidated Damages @ ½ % per week or part thereof 
on the undelivered work subject to a maximum of 5 % of the value of the order for delayed part. 
The amount of L.D. may be adjusted or set-off against any sum payable to the Contractor under 
this or any other Contract with GRSE Ltd. 

vi. Risk Purchase (जोİखम खरीद): 



Page 11 of 12 
 

In case the progress of work is not satisfactory and the contractor fails to maintain the schedule, 
GRSE reserves the right to get the work done by alternative source at the risk and cost of sub-
contractor. 

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, 
to make good such default and or in the event of the contract being terminated, the balance of 
the remaining service to be delivered there under. Any excess over the job price / service rates, 
paid and incurred by GRSE, as the case may be, over the contract price shall be recoverable from 
the firm. To make good the recoverable excess amount paid, GRSE shall be at liberty to invoke 
Bank Guarantee and/or with other available dues of the firm. 

vii. Time of completion shall always be considered as essence of the contract / PO (कायŊ समापन 
अवधी िनिवदा का मूलतȕ) and cannot be extended for any reason whatsoever. However in an 
unlikely situation beyond the control of the contractor, application for extension of due time shall 
be submitted by the Contractor, 1 Month in advance with proper justification duly endorsed by 
Engineer In-charge / YM dept. of GRSE. 
 

viii. FIRE & SAFETY PRECAUTIONS (अिư एवं संरƗा सावधािनयाँ) :  
The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as detailed in Fire 
& Safety Guidelines (please refer www.grse.in). The Vendor/Contractor should take all safety 
precautions and provide adequate supervision & control for their workmen in order to carry out 
the job safely. In case of any violation of safety precaution and non-usage of safety equipment, 
Contractor shall be liable for a penalty which is detailed in Fire and Safety Guidelines (please refer 
www.grse.in). Penalty amount depends on the type and frequency of violation mentioned in the 
safety guideline and the same will be deducted from the defaulter’s bill. 
 

ix. MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES:  
The Contractor shall ensure the use of ISI marked PPE by their engaged Employees. An indicative 
list of ISI marked Personal Protective Equipment, is appended below for mandatory compliance 
by the vendors without any deviation: 
 

LIST OF PPES 

Sl. No. Name of PPE Standard 
(a) Safety Helmet IS: 2925 / EN 397. 

(b) Safety Footwear IS 15298 / EN ISO 20345 
(c) Safety Goggles ANSI Z87.1 / EN166. 
(d) Ear Plug IS: 9167/ EN 352 
(e) Hand Gloves (i) lS 4770 for electrical work 

(ii) EN 420 for general requirement 
(iii) EN 388 for mechanical hazard 
(iv) IS:6994 / EN 407 for heat 
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applications (gas cutting / welding). 
(f) Welding Fume Respirator & Dust 

mask 
IS: 9473 / EN: 149 

(g) Double lanyard Safety Belt & 
harness, automatic fall arrestor 

IS: 3521 

(h) Cotton Boiler Suit Cloth lS: 177 - 1989 (Amended up to 
date), Variety 3 

 

ARTICLE 24 अनुछेद-24: SUBMISSION OF BID िबड की पेशी: 

1. Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. Tender 
is liable to be rejected if all the requisite documents are not enclosed with the Part I, Techno- 
Commercial offer. 

2. Date of opening of Part II offer i.e. Price Bid will be notified to all Techno-Commercially qualified 
bidders in due course after conclusion of TNC/CNC meetings and acceptance of Techno-
Commercial offer. After opening of e-Price bids, the techno-commercially qualified bidders can 
view the System Generated Price Comparison Sheet from their own portal. 

3. GRSE reserves the right to accept / reject any Tender in full or in part without assigning any 
reason. 

4. Acceptance Format Matrix should be filled up and attached with techno-commercial bid as marks 
of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs acceptance format 
matrix, it would be presumed that you have accepted all our terms& conditions as per GRSE 
tender until & unless deviation is specially mentioned in offer. 

 

ARTICLE 25 अनुछेद-25: PRE BID MEETING बोली-पूबŊ बैठक: 

A pre-bid meeting with post site visit will be held on 25.02.2025 at the FOJ unit., ES&CM Dept. at 
11:00 AM to discuss the detail Scope of Work of the Tender/ clarifying the queries of the bidders, if 
any. Vendors interested to participate in pre-bid meeting should inform Mr. Anjan Kumar Ghosh, SM 
(ES-CM) e-mail: Ghosh.AnjanKumar@grse.co.in (Contact no. 76030 39448) may be contacted, 48 hours 
before schedule. 

 

Anukaran J. Kandir 
SR. MGR. (Contract) 

Garden Reach Shipbuilders & Engineers Ltd. 
GRSE Ltd., 61 Park Unit, 

 61, Garden Reach Road, Kolkata-700024 
(Cont. no. 9163361808) 

 
 



 

 

ANNEXURE-I 
 
 

GRSE Ltd.  

WORKSTATION CUM SITTING 
ARRANGEMENT AT THE GROUND 
FLOOR AND 1ST FLOOR OF ADMIN 

BUILDING OF TARATALA UNIT 

SOTR No.  
ES&CM/AKG/WORK 
STSTION AT GR FL & 1ST 
FL /TU/SOTR/01 
Sheet : 01 to 17 

Yard No.: NA Rev : 01 
Group: ES&CM  
Inspection: GRSE 
ES&CM Dept.    

Prepared by: A. K. Ghosh, SM(ES&CM) 
Date             :  10.02.2025 

Checked by: 
DGM(ES&CM) 

 
STATEMENT OF TECHNICAL REQUIREMENT (SOTR) AND SPECIAL TERMS & CONDITIONS 

 
CONTENTS 

    
 

SL DESCRIPTION 
 

PAGE 

1 GENERAL 
 

3 

2 DETAIL SCOPE OF WORK 
 

3 

3 GRSE SCOPE OF SUPPLY 
 

4 

4 APPROVED MAKE BRAND 
 

4 

5 DETAIL JOB QUANTITY 
 

5 

6 CONTRACTOR TO SUPPLY ALL MATERIALS 
 

5 

7 DEPLOYMENT OF RESOURCES 6 
 

8 TESTING OF MATERIALS, QAP AND ACCEPTANCE 6 
 

9 INSPECTION BY THE ENGINEER 7 
 

10 QUALITY AND WORKMANSHIP 8 
 

11 MATERIALS/WORK NOT ACCEPTABLE TO ENGINEER  9 
 

12 CONTRACTOR TO COMMENCE WORK 9 
 

13 SUPERVISION BY THE CONTRACTOR 10 
 

14 SETTING OUT 10 
 

15 CARE OF THE WORK 11 
 

16 PROTECTION OF EXISTING STRUCTURES/MACHINES 11 
 

17 EXISTING ROAD, SHOP FLOOR, OFFICE TO BE KEPT CLEAN 11 
 

18 CONTROL OF POLLUTION/ HEALTH HAZARDS 12 
 

19 SITE IN CHARGE / LOG BOOK / HINDRANCES / RECORDS 12 



 

 

 
20 CLEARANCE OF SITE 12 

 
21 SPECIAL TERMS AND CONDITIONS OF CONTRACT 12 

 
21.1 TECHNICAL ELIGIBILITY CRITERIA 13 

 
21.2 PRE BID MEETING 13 

 
21.3 SUBMISSION OF TECHNICAL DOCUMENTS ALONG WITH BID 13 

 
21.4 SITE CONDITION 13 

 
21.5 SITE CONSULTATION 14 

 
21.6 AWARD OF WORK 14 

 
21.7 WORK DONE CERTIFICATE (WDC) 14 

 
21.8 COMPLETION PERIOD 14 

 
21.9 GUARANTEE PERIOD/ DEFECT LIABILITY PERIOD ( DLP) 15 

 
21.10 TERMS OF PAYMENT & BILL CERTIFICATION  15 

 
21.11 OWNERSHIP OF SCRAP 15 

 
21.12 COMPLETION CERTIFICATE 15 

 
21.13 VARIATION AND ITS VALUATION 15 

 
21.14 SITE VISIT 16 

 
21.15 BILL OF QUANTITY (BOQ) & LAYOUT DRAWING  17 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

1. GENERAL 
 

This set of technical requirements provide a general guideline for carrying out the 
execution of works. General items of work required to be carried out for successful 
implementation of the project are included. All items are required to be carried out in 
accordance with the following specifications / standards. 

a) Specification as per the latest PWD schedule, West Bengal and relevant 
corrigendum issued from time to time. 

b) Relevant Indian Standard Codes. 
 
 
 

2. DETAIL SCOPE OF WORK 
 

Job involves Civil works for Workstation and attached Toilet Block at 1st Floor of Admin 
Building at Taratala Unit in accordance with the following specifications/standards. 
Entire work shall be executed as per the attached Layout Drawings.  
 

a. THE SCOPE OF WORK: 
 

I. WORKSTATION : 
 

(a) Supply, Installation of following types of Workstations with attached Drawers & 
storage lockers (Portable). Qty and specifications are provided as per BOQ. 

 

(i) Executive Table with storage  
(ii) Back to Back Linear Workstation  
(iii) Mobile Pedestal 
(iv) Document Storage  

 
(b) Provision of inbuilt White Marker board and Notice board (Fabric Screen) in 

each workstation.  
 

(c) Provision of portable storage lockers at each executing workstation. 
 

(d) Electrical work as per BOQ.  
 

 

b. DETAILED SCOPE OF WORK: 
 

I. Preparation of construction drawing of the above renovation work. 

Contractor to take due approval from the concern officers for the finalization of 

layout and dimensions of the furniture’s. 
 

II. Supply of all material required with all necessary fittings & fixtures and also 

necessary civil work with allied jobs as per the approved drawing. 

 Manufacturer should be ISO 9001: 2015, ISO 14001: 2015, 45001: 

2018,50001: 2011, BIFMA, Greengard Certification. 
 



 

 

 All fitting should of standard make such as Hettich/ Godrej/ 

Hafele/EBCO/Equivalent  
 

III. All equipment and machinery including consumables necessary for the 

construction, fabrication & erection are to be arranged by the contractor. 
 

IV. Dismantling of any structures as necessary including shifting of scraps to the 

earmarked place Scrap yard of GRSE and removal of debris outside GRSE 

premises as Directed.  
 

V. Other allied jobs for successful completion of work. 
 

VI. Site Clearance to be taken from the concern officers. 

 
VII. Entire work shall be executed as per the attached layout drawings and bill of 

quantities (BOQ)  with specification etc.: 

The work is required to be executed as per the layout provided. Detail drawing/ design 
is required for the execution of work to be done by the Contractor without any extra 
cost. During execution of the job, the Contractor may contact User Dept / ES&CM 
Dept for any clarification, if required.    
 

 

c. GENERAL REQUIREMENTS 
 

I. The Contractor shall carry out detail survey on site for finalization of extent of work. 
 

II. Preparation of construction drawing of the above renovation work. 
 

III. The Contractor will be responsible for overall site management and coordination of 

site activities within the boundary of the works, as necessary to ensure the 

adequacy, stability and safety of the works and of persons at the site. The contractor 

shall require planning his work in coordination with on-going production activities of 

GRSE, other contractors working in and around the workplace. 
 

IV. The contractor shall take all necessary work permit from concern Dept. of GRSE (ie 

Safety, Fire etc.) as applicable in line with prevailing rule in GRSE. 
 

V. The contractor shall take all precautionary measures in consultation with Concerned   
Dept. while working at site.  

 

VI. The submission to and comment/acceptance by the Engineer of such work 

schedule, methods, drawings, designs, QAP shall not relieve the Contractor of any 

of his duties or responsibilities under the Contract. 
 



 

 

VII. Important to note that during construction work, User Dept will remain functional and 

accordingly the Contractor shall take necessary measures for controlling dust & 

sound pollution. Further, the Contractor shall arrange & ensure working in extended 

hours & also during Sundays/holidays for timely completion of work: 

 

 

3. GRSE SCOPE SUPPLY 
 

a. ELECTRICITY 
 

I. GRSE provide electrical power supply one point / suitable location near 

construction area site at free of cost execution of job. Contractor shall make 

temporary basis all at his cost. The necessary arrangements further distribution, 

required, point a power in economical way save energy. 
 

b. WATER 
 

I. Construction water will be provided free of cost from existing source of GRSE. 

The Contractor shall arrange necessary water distribution pipe line pump 

required all at own cost. 

4. APPROVED MAKE BRAND 
 

Sl Description Approved Brand/Manufacturer 

1 Aluminium extrusions for Doors INDAL/HINDALCO/JINDAL/NALCO 

2 Brass 
VIJAY INDUSTRIAL ENGINEERING 

CORPORATION/EQUIVALENT   

3 Locks  EBCO/ HAFFLE/GODREJ 

4 Screw NETTLE/GKW/EQUIVALENT  

5 Castors EGNI/EPCO/REGAL CASTORS 

6 Glass 
PILKINGTON/ASAI/ FLOAT GLASS INDIA 

LTD/MODI GLASS/SAINT GOBAIN 

7 Pre-laminated Particle Board with ISI Mark CENTURY/ Action TESA/EQUVALENT 

8 Plywood 
BWP CENTURY/SYLVAN/ 

SABURI/EQUIVALENT 

9 Laminate CENTURY/AICA/ADVANCE/EQUIVALENT 

10 Furnishing Fabric 
RESPONSE/SAROJ FABRIC/CLASSIC 

FABRIC/VIMAL HARMONY 



 

 

11 Hardware HAFFLE/HETTICH/ EPCO/GODREJ 

12 Powder Coating 
EIGHT PROCESSING (40 TO 50 MICRON) 

EPOXY FINISH  

13 Hinges EPCO/HAFFLE/HETTICH/STERLING 

14 Door Closer 
GARNISH/ HAFFLE/ HITTICH/ STERLING/ 

GODREJ 

15 Vertical Blinds VISTA, MARVEL, NOVA 

16 Cement (PSC/PPC/OPC) Ultratech/ Lafarge) Ambuja/ ACC 

17 Steel SAIL/TATA/RIN 

18 Ceramic Tiles 
Kajaria/ Oriens Bell Simited/ NITCO/Euro/ 

Semany/ Johnson 

19 Vitrified Tiles 
Kajaria/ Johnson/ Euro/ Hindware/ Somany/ 

NITCO/Johnson 

20 
Calibrated Factory 

(Autoclave)Processed marble slab 
Floriama/Kalinga stone 

21 Flush Door Green Ply/Century/DURO with ISI mark 

22 Floor Hardening Compound Ironite/Feronite 

23 Water Proofing Compound 
Pidilite, Sika Qualcrete, Choksey Chemicals 

Pvt Ltd, Fosroc, Sika 

24 

Aluminium Doors, Windows, Curtain 

Wall, Structural Glazing & ACP 

Fabricator 

M/s SS Fabricators, M/s Nitson&Amitsu, 

M/s. Alutech, M/s. The Indu Enperprise 

25 
Window & Door Systems including 

Blinds & Accessories 
Vista, Fenesta, Mac, Hunter Douglas 

26 Aluminium Composite Panel Alstrong, Pratap Bond, Aludecor, Alucobond 

27 Aluminium Extruded Sections Hindalco, Jindal, Indal 

28 Glass/Glazing 
Pilkington Glass India Ltd, Saint Gobain 

Glass (1) Ltd, Ashai India Glass Ltd. 

29 Hardware Fittings & Locks Hettich, Hafele, Acme, Godrej, Dunex, Kich 

30 Door Closures & Floor spring Hafele, Hettich, Godrej 

31 
Water Proofing Treatment to 

Roof/Sunken Floor 
SIKA/Pidilite/Fosroc 



 

 

32 Water Proof Adhesive for Tile Fixing Bal-Endura, Pidilite, Sika, MYK Laticrete 

33 Wall & Ceiling Putty JK, Berger, Asian Paints 

34 Exterior Grade Acrylic Emulsion Paint Asian Paints, Nerolac, ICI, Dulux 

35 Smoke detector Agni/Morley 

36 Heat Detector Agni/Morley 

37 Multicriteria Detector Agni/Morley 

38 Response Indicator Agni/Morley 

39 Manual Call Point Agni/Morley 

40 Hooter Curn Strobe Agni/Morley 

41 2C 1.5 Sq MM Unarmoured Cable Finolex 

42 
2C 1.5 Sq MM Unarmoured Cable for 

Hooter 
Finolex 

43 1" PVC Conduit FRLS ISI 

83 Proximity Card HID 

84 
Magnetic Lock with Push Button 

Switch 
MatiX 

85 Software for Attendance System Smart/ Matix 

86 HDMI Cable (20 Mtrs Length) MX/ATEN 

87 12V-7AH Batteries Exide 

88 

Migration/Commissioning of Smart 

Rack and Transportation from GRSE 

Main to FOI and Lifting 
Emerson 

 

 

 
 

5. Detail Job Quantity 
 

i. BOQ with item quantities for Work Station work  as part of SOTR are given in the 
tender is tentative. The quantities set out in the BOQ of the tender shall be treated 
as estimated quantities of the work and shall not be deemed as actual or correct 
quantities of the work to be executed by the Contractor.  

ii. The Contractor shall execute required quantity for successful completion of project 
work at the same contractual rates and terms & conditions for any extent of variation 
in stipulated BOQ quantities  



 

 

iii. List of BOQ Items considered under the scope of this tender is provided at successive 
clause for reference.  

iv. All bidders shall quote against each items of above BOQs, otherwise, their bid would 
be considered as incomplete Bid and shall be liable for rejection. 

 
 

6. Contractor to Supply all Materials 
 

i. Unless stipulated otherwise in the Contract, all materials including consumables 
required for the work shall be procured and supplied by the Contractor with the 
approval of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative.    

ii. The Contractor shall comply with the relevant IS Codes. 
 
 

7. Deployment of Resources 
i. Contractor shall provide adequate number of qualified / experienced 

workmen, with experienced Engineer / Supervisor having Technical 
qualification not less than diploma in Civil Engg. and also sufficient 
construction equipment, materials, tools & tackles etc. for achieving the 
schedule target as per approved work schedule. The contractor shall 
ensure timely deployment of all above resources at site to ensure 
contractual completion.  

ii. The contractor shall ensure deployment of adequate and proper skilled /semi-skilled 
workforce as per work requirements and optimum supporting unskilled workforce as 
necessary. 

 
 

8. Testing of Materials, QAP and Acceptance 
 

i. Test samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the Contractor’s cost. 

ii. The Contractor shall submit valid correlated test certificates conforming to applicable 
standards for materials/items before incorporation in the permanent works. 

iii. Testing of materials shall be conducted as per the approved Quality Assurance Plan 
or relevant Indian Standards. 

iv. Unless stipulated otherwise in the Contract, the cost of any test required by the 
Engineer or his representative in respect of materials and workmanship deployed on 
the work shall be borne by the Contractor. 
 

9. Inspection by the Engineer 
 

i. For Site inspection, the Contractor shall give adequate intimation to the Engineer 
(authorised representative of GRSE).  

ii. The Contractor shall provide the Engineer with proper free and safe access to the 
Contractor’s works and stores or his sub-contractor’s works and stores at all times 
and shall provide reasonable facilities to enable him to undertake his inspection. 



 

 

iii. The Contractor shall make all necessary arrangements to enable stage inspections 
by the Engineer. 

iv. The Engineer or his Representative shall have power to certify or disapprove/reject 
works or materials, in accordance with the Conditions of Contract. 

 
 
 

10.  Quality & Workmanship 
 

i. Quality and workmanship of all items/materials and work shall conform to BOQ 
/Technical Specification / relevant Indian Standards. The Contractor shall be 
responsible for any loss/damage during the course of work to machinery, equipment, 
fittings, wiring, piping, and systems etc. caused by his workman (or his sub 
contractor’s) and the Contractors shall make good such damage free of cost. 

 
11.  Materials / Work not acceptable to Engineer 

 
i. The Engineer or his Representative shall have the power to inspect any material and 

work at any time and to order at any time – (a) for removal from the Site of any 
material which in his opinion is not in accordance with the Contract or the instruction 
of the Engineer or his Representative, (b) for the substitution by the proper and 
suitable materials, or (c) the removal and proper re-execution of any work, which in 
respect of material and workmanship is not in accordance with the Contract or the 
instructions of the Engineer.  The Contractor shall comply with  such  order at  his  
own  expense  and  within  the  time  specified  in the order.  If  the Contractor fails to 
comply, the Engineer shall be at liberty to dispose any such materials and re-do any 
work in the manner convenient to the Engineer by engaging any outside agency at 
the risk and expense of the Contractor and after giving him a prior written notice of 7 
(seven) days.   The Contractor shall extend his full assistance as required by the 
Engineer during inspection. 

 
12.  Contractor to Commence Work 

 
i. The Contractor shall mobilize and commence the work on site on the 

Commencement Date stated in the LOA/PO.  The Contractor shall then proceed with 
the work with due expedition and without delay, except as may be expressly 
sanctioned or ordered by the Engineer or his Representative, time being deemed the 
essence of the Contract on the part of the Contractor. 

 
13.  Supervision by the Contractor 

 
i.  The Contractor shall engage experienced and qualified Engineers 

having Technical qualification not less than diploma in Civil Engg.  at site 
in day-to-day charge of the work and he should be authorized to receive 
instructions from the Engineer/GRSE. He shall receive orders given by 
the Engineer from time to time and shall act on them promptly. Biodata 
along with due clearance of Supervisor to be obtained from GRSE. 

 



 

 

ii. The Contractor shall also engage experienced designated Safety Personnel at site if 
required  for day to day supervising safety compliances related to construction, 
fabrication and erection work.  

iii. The Contractor shall provide necessary and adequate supervision during the 
execution of the works and as long thereafter as the Engineer or his Representative 
shall consider necessary during the Defect Liability Period. 

iv. The Contractor or his competent and authorised agent or representative shall be 
constantly at site during working hours. The Contractor shall inform the Engineer or 
his Representative in writing about such representative / agent of him at site. 
Replacement of any of the authorised agent of the Contractor during the currency of 
Contract shall only be with prior written approval of the GRSE/ Engineer. 

v. The Contractor and his authorised agent or representative shall be readily available 
to meet with the GRSE and/or Engineer and/or Engineer’s Representative and 
instructions given to him by the Engineer or his Representative in writing shall be 
binding upon the Contractor. 
 

14.  Setting Out 
 

i. The Contractor shall be responsible for the true and proper fitting / alignment of the 
Works in relation to reference points / lines / levels as applicable. The checking of 
any alignment or level by the Engineer or his Representative shall not in any way 
relieve the Contractor of his responsibility for the correctness thereof and he shall 
fully provide, protect and preserve the setting out of the works. 

ii. The Contractor shall promptly notify the Engineer of any discrepancy in the setting 
out of the works. 

 
 
 

15.  Care of the Work 
 

i. From the commencement of the works till issue of the Completion Certificate hereof; 
the Contractor shall take full responsibility for the care thereof. Save for the excepted 
risks, any damage, loss or injury to the work or any part thereof shall be made good 
by the Contractor at his own cost as per instruction and to the satisfaction of the 
Engineer, failing which the Engineer or his Representative may cause the same to 
be made good by any other agency and the expenses incurred and certified by the 
Engineer / Owner, shall be recovered from the Contractor. 

 
16.  Protection of the Existing Structures / Machines 

 



 

 

i. The Contractor will be responsible for the protection of all existing structures, 
machines, cranes etc. adjacent to and within the Works from any type of damage. 

ii. Before the commencement of work, the Contractor to take necessary precautions 
and measures to safeguard the existing structures/machines/materials and protect 
them from possible damages. For that the Contractor will arrange adequate safety 
nets, ropes etc. without any extra cost.  

iii. If any damage occur by the Contractor or contractor’s workmen, will be recovered 
suitably from the Contractor. 

 
17.  Existing Roads & Shop floor to be kept clean 

 
i. Existing roads & Shop floor used by vehicles/machineries of the Contractor or any of 

his subcontractors for supplies of materials or plant shall be kept clean and clear of 
all dirt, mud or any other materials dropped by the said vehicles or their tyres. The 
Contractor shall provide and maintain all equipment as may be necessary to keep 
the Owner’s roads clean as required by this Clause. 

ii. Any damage caused by the Contractor to the surface of the roads or car parks shall 
be made good at his own cost. 

 
18.  Control of Pollution / Health Hazards 

 
i. The Contractor shall take care to comply with current legislation on the Control of 

Pollution. 

   
 

19.  Site-In charge / Log Book / Hindrance & other Records 
 

i. One fully responsible and experienced / Qualified Site-in-charge has to be posted at 
the site during progress of work. 

ii. One dedicated and experienced / Qualified Safety Officer at site 

iii. Details of technical personnel deployed for the job. 

iv. Log book for re-work/ modification. 

v. Site instruction book. 

vi. Details of materials brought by vendor along with copies of challan. 

vii. Proper record of hindrances is to be maintained by the contractor for the purpose of 
timely removal of the hindrance and is to be put up for approval by the Engineer on 
weekly basis. 
 
 
 
 
 
 
 
 
 
 



 

 

20.  Clearance of Site 
 

i. During construction work, the Contractor shall remove all unsalvageable dismantled 
materials, excavated surplus earth etc. as directed by the Engineer from the site 
progressively so that construction activities remain unaffected. These materials shall 
be disposed off to a suitable area (to be arranged by the Contractor in conformity with 
statutory rules) outside the GRSE premises. 

ii. On  receiving  the  Completion  Certificate,  the  Contractor  shall  remove  any  
remaining Contractor’s Equipment, surplus material, scrap materials, wreckage, 
debris, rubbish and temporary works from the Site or as directed by the Engineer. 

iii. The site shall be handed over in a tidy and workmanship manner. 

iv. If all these items have not been removed within 28 (twenty eight) days, after the issue 
of Completion Certificate the Owner may sell or otherwise dispose of any remaining 
items. The Owner shall be entitled to be paid the costs incurred in connection with, 
or attributable to, such sale or disposal and restoring the Site. 

 
 
 
 
 

21. SPECIAL TERMS AND CONDITIONS OF CONTRACT 
 

21.1   Technical Eligibility Criteria 
 

i. Bidder shall have experience of successful execution of Similar Nature /Type 
of Job i.e. Work Station work and related civil work during last five (05) years. 
Supporting documents meeting Technical Eligibility Criteria to be submitted along 
with the bid. Also full contact details like name, address, telephone numbers of the 
person under whose direct jurisdiction the work was executed etc.) to prove that 
they had carried out such works successfully in any PSU / Corporate house / 
Industry. 

ii. Bidder has to fulfill experience in successful completion of aforesaid similar 
jobs of value not less than Rs. 20.00 lakhs for one job including taxes // not 
less than Rs. 14.00 lakhs each for two jobs including taxes in last five (05) 
years. The bidder must submit necessary proof duly endorsed along with the 
bid. 

 

 
21.2       Pre-Bid Meeting 

 

i. Pre-bid Meeting will be held on 14th day from the date of publication 
of tender at GRSE FOJ Unit/ ES&CM Dept.  

ii. Prospective Tenderers shall submit their queries, if any in connection with the 
Tender, in writing by email at the earliest to enable GRSE to clarify the same. The 
last date of submitting the queries is 2 days prior to the pre-bid meeting.  Copies of 
the Employer’s response will be displayed on GRSE website www.grse.in including 
a description of the enquiry but without identifying its source. 



 

 

 
21.3 Submission of Technical Documents along with the Bid 

  
21.3.1 The Tenderer shall submit following documents along with their bids; 

i) Bar chart / schedule of work  

ii) Necessary supporting documents for experience as per technical eligibility 
criteria. 

 
21.4 Site Condition  

 
21.4.1 The Tenderer shall consider that accommodation for personnel of the Contractor and 

their sub-contractors is not allowed to reside at GRSE premises. 

21.4.2 All  the  work  sites  are  within  the  compound  of  a  running  engineering  works  
and  the Contractor’s works will have to be carried out in a manner so as to avoid 
interruption in the normal shipyard production activities. Accordingly, the Contractor 
is to co-operate with GRSE to minimize disruption to shipbuilding activities and is to 
preserve and maintain GRSE vehicular access route for the transport of ship blocks 
etc. 

21.4.3 Tenderer must carefully consider his method of work and safety of the works in 
relation to ground conditions, site approach & limited access. 

21.4.4 Before quoting, the Tenderer in his own interest shall carry out site visits to know the 
site conditions / situations and full implications of the assignment in particular the 
erection method.  This will also help him in proper assessment of the work. Failure to 
do so will not absolve the contractor of his responsibility to carry out the work as 
specified in the Tender Documents. The cost of visiting the site shall be borne by the 
Tenderer and shall be at his own responsibility and risk.  

 
21.5 Site Consultations 

 
21.5.1 The work shall be carried out in consultation with the ES&CM Department/FOJ Unit/ 

User Dept/ GRSE headed by Deputy General Manager (ES & CM), with other officers 
as nominated by GRSE. 
 

21.6 Award of Work 
 

21.6.1 L1 Bidder quoting lowest total Tender Sum against the said job will be decided after 
price evaluation of the said work.  

21.6.2 The work will be executed as a whole without splitting of order. 
 
 
 
 
 
 
 
 
 
 
 



 

 

21.7 Work Done Certificate (W.D.C.) 
 

21.7.1 The contractor will put up Work done for certification to Engineer along with all 
inspection report / measurement sheet signed by Quality Assurance 
Authority/Engineer. Work done certificate is to include whether work has been 
completed as per delivery schedule or the delay in days/weeks occurred in 
completion of work. Any recovery towards usage of GRSE resources is also to be 
indicated.  
 

21.8 Completion Period 
 

21.8.1 Completion period of the entire scope of work under this tender shall be:- 

Total 90 ( Ninety) Days from the date of issue  of  LOA/Work Order whichever 
is earlier.   

21.8.2 The Tenderer, however, is required to assess the period and confirm the completion 
period. The tenderer must submit a network schedule explaining planning and 
program in detail for execution of the project.   

During execution of work the contractor shall ensure the timely mobilization of their 
equipment, adequate manpower and materials based on agreed work schedule / 
milestones. The contractor shall adopt necessary measures to avoid any delay in 
work progress. In case of interim delay, the contractor shall augment more manpower 
and also work during extended working hours / holidays to catch up the delay. 
 
 
 
 

21.9 Guarantee Period / Defect Liability Period (DLP) 
 

21.9.1 The work executed including equipment or components thereof are to be guaranteed 
for satisfactory performance for the period of 12 (Twelve) Calendar months from 
the date mentioned in the Completion Certificate, unless otherwise agreed in writing 
by the Engineer. This will be deemed as the ‘Guarantee Period’/ ‘Defect Liability 
Period’. 
 

21.10 Terms of Payment and Bill Certification  
 

21.10.1 The contractor shall submit the R.A. Bill in triplicate along with all necessary / 
required supporting documents, measurement sheet etc. 

21.10.2 Payment will be made against R.A. Bill and Final Bill after completion of work on 
certification of quantum and quality of work by Engineer / Engineer’s Representative. 

21.10.3 The Bill submitted by Vendor will be certified by DGM(ES&CM)/ SM(ES&CM) / Any 
other GRSE Officer as designated by GRSE Ltd. 

21.10.4 The Final Bill will be certified after total completion of the work and after certification 
of User Dept/ES&CM Dept. 

21.10.5 Maximum  02 Bills will be accepted ( One R.A.Bill and One Final Bill ) for this tender 
Work. 

 
 



 

 

21.11 Ownership of Scrap 
 

21.11.1 All scrap items (salvageable) i.e. Metal and wooden scrap materials (loose) if 
obtained/generated by demolishing of any structure / during excavation shall remain 
the property of the Owner/GRSE and shall be shifted and stacked at place earmarked 
by owner within GRSE premises and other GRSE units (within a lead of 5KM). 
However, steel embedded within concrete shall be disposed of from site by the 
Contractor along-with excess earth, debris and rubbish etc. 
 

21.12 Completion Certificate 
 

21.12.1 When the whole of the work has been completed to the satisfaction of the Engineer 
and has passed any final test as per the Specification/Contract/ instruction of the 
Engineer, the Contractor shall, within 21 (twenty one) days of submission of his 
application to the Engineer, be entitled to receive a “Certificate for Completion” of 
work.   

21.12.2 If any part of the total work having been completed to the satisfaction of the Engineer, 
be taken over and  /  or  used  by  the  Owner,  the  Contractor  shall  on  application  
be  entitled  to  partial completion certificate indicating the portion of the work covered 
by it, so that the Contractor’s liability during Defect Liability Period of the Contract, if 
any, shall commence from the date mentioned in such certificate so far as the 
completed portion of the work is concerned. 

 
21.13 Variation and its Valuation 

 
The Engineer shall have the power to order the Contractor in writing to make any 
variation of the quantity, quality or form of the works or any part thereof that may, in 
his opinion, be necessary and the Contractor upon receipt of such an order shall act 
as follows: 

21.13.1.1 Increase or decrease the quantity of any work included in the Contract.  
21.13.1.2 Omit any work included in the Contract. 
21.13.1.3 Change the character or quality of kind of any work included in the Contract. 
21.13.1.4 Execute extra and additional work of any kind necessary for completion of the 

works. 
 

21.13.2 Quantities in Price Schedule are estimated 



 

 

BOQ as part of SOTR given in the tender is tentative. The detail BOQ is attached with 
the SOTR. It may vary according to actual requirement of job during the tenure of the 
work/contract. The Contractor shall assess actual quantity of work based on drawings 
and requirements of Owner (to be decided by Engineer) and shall submit updated 
BOQ incorporating quantity variation to the Engineer for review/approval. No variation 
(upward/downward) in quantity (without any limit) and value shall no way vitiate or 
invalidate the Contract or be treated as revocation of the Contract, but the value (if 
any) of all such variations evaluated shall be taken into account and the Contract 
Price shall be varied accordingly without any change in agreed rates of Price 
Schedule/BOQ on account of variation. Due to above quantity variation in individual 
items, the total Purchase Order Value may vary for successful completion of the job. 
Necessary amendment of PO will be issued accordingly. Limit on Cost of Variation 
Value of contract may increase up to a maximum of 10% of the total Contract Value. 
This is to be a cumulative total for all variations.  The Contractor shall give reasonable 
prior notice to the Engineer of any variation which may cause this cumulative limit to 
be exceeded. 
 

21.13.3 Payment for Extra, Additional, Omitted, Substituted Work 

21.13.3.1 The Contractor shall not be entitled to any claim of additional work unless they 
have been carried out under the written orders of the Engineer. 

21.13.3.2 The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the Tender in respect of any additional work done 
or work omitted by his order subject to approval of the Owner. 

21.13.3.3 All additional or substituted work done or work omitted by order of the Engineer 
shall be valued on the basis of the rates and prices set out in the Contract, if in the 
opinion of the Engineer, the same shall be applicable.  If the Contract does not 
contain any rates or prices directly applicable to the extra, additional or substituted 
work, the Engineer shall solely determine suitable rates in the manner deemed by 
him as fair and reasonable, and his decision shall be final, binding and conclusive.  

21.13.3.4 Rates of item of work that is not included in the schedule of items/BOQ shall be 
fixed as per the following procedure: 

(a) Where the extra works are of similar character and of equivalent value and 
/ or executed under similar conditions as to any item of work appearing at 
Schedule of Quantities, then the rates for such extra items shall be equal to the 
rates of such items. 

 (b)  If the extra works are of similar character but differing in particulars then 
the rate of such item or items shall be derived from Schedule of Quantities, as 
modified to take fair account of the differences in particulars. 

 (c) Where items of similar character are not contained in the Schedule of 
Quantities and none of the foregoing methods are applicable, rates shall be based 
on the norms of PWD/CPWD for labour, materials content respectively.  However,  
in  both  cases  local  prevailing  market  rate  for  labour  & material shall be 
adopted. 

  (d) Where rates for extra item of works cannot be established by rate analysis 
as per  the above, then rate for such item shall be estimated and fixed by the 
Engineer based on the market rates and assessment for labour, materials and 
other factors involved thereon. 

 
21.14      Site Visit : Vendors/Bidders must visit the site before quoting the rate with a 

written intimation to the ES&CM Dept . During the visit the vendor must 



 

 

thoroughly survey / inspect the site condition / structure for proper 
assessment of work requirement. If at any stage it is found that vendor has 
not visited the site / Visited site without proper intimation to ES&CM Dept 
/FOJ Unit, Technical Bid  of the Bidder will not be evaluated and the bid of 
that particular Vendor will be treated as cancelled. Those Bidders who will 
not attend Pre Bid Meeting of this Tender work, will not be evaluated and 
the bid of that particular Vendor will be treated as cancelled.   

 
21.15          BOQ (BILL OF QUANTITY) & LAYOUT DRAWING :    
 
         As Attached. 
 
 
                  LAYOUT DRAWING. 
  
                  As Attached.  
 
 
 
 
 
 
 
 
 

************END************* 
 



Sl.No. DESCRIPTIONS/SPECIFICATIONS GR FL 
QTY

1ST FL 
QTY

TOTAL 
QTY

Unit

1 BRICK WALL PLASTER DISMANTLING
Dismantling of Existing Brick Wall plaster or skirting 
raking out joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping outside.

50 50 SQ.M
.

2 WALL DISMANTLING
Dismentling of Existing Brick wall with shifting,loading & 
Unloading at dumping outside.

25 25 SQ.M
.

3 RCC SLAB DISMANTLING
Dismentling of Existing RCC slab with shifting,loading & 
Unloading at dumping outside.

12 12 SQ.M
.

4 PARTITION DISMENTLING
Dismentling of Existing Door & wooden,glass Partition 
with shifting,loading & Unloading at dumping outside.

30 30 SQ.M
.

5 REMOVAL OF EXISTING ELECTRICAL POINT & DATA 
POINT
Dismentling & Removal of existing electrical and data as 
per required.

60 72 132 SQ.M
.

6 ALUMINIUM WINDOW  - REPAIR WORKS 
Repalcement  of Rollers and Shutter locks including 
cleaning of window channels 

15 25 40 SQ.M
.

7 SCRAPING & PLASTARING
Stripping off worn out plaster and raking out joints of 
walls, celings etc. and cleaning the surface for Replaster. 
Plastering with 1:4  sand and cement mortar.

10 10 20 SQ.M
.

8 5" BRICK WORK (for Above & Below Window covering)
Providing and constructing 125mm Thk  brick masonry 
wall in superstructure using locally available 1st class 
bricks for partitions in cement mortar 1:4 ( 1 cement : 4 
sand ) at all  heights of multistoreyed building with H.B  
wire netting at every third layer, including scaffolding, 
maintaining proper line, level & plumb, necessary curing, 

16 16 SQ.M
.

9 PLASTERING WORK  (for Above & Below Window 
covering)
Providing  &  applying  cement  plaster 1:4  (1  cement:  4 
sand)   of   thickness   12mm   (average)   in   single   
layer including raking the joints, removing dust & 
cleaning the surface  including  necessary scaffolding,  
including  fixing of chicken mesh (by proper nailing) at 
least 4” wide on the

16 16 SQ.M
.

WORKSTATION CUM SITTING ARRANGEMENT AT THE GROUND FLOOR AND 
1ST FLOOR OF ADMIN BUILDING OF TARATALA UNIT 

BILL OF QUANTITY
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WORKSTATION CUM SITTING ARRANGEMENT AT THE GROUND FLOOR AND 
1ST FLOOR OF ADMIN BUILDING OF TARATALA UNIT 

BILL OF QUANTITY

10 WOODEN PARTITION
Providing and fixing 4' height partition to be made of 
Wooden framework(2"X1.5" KAPPUR) . And covered 
from both side with 12 mm thick comarcial plywood of 
specified Make. with 1 mm laminate Finish.

7 18 25 SQ.M
.

11 ALLUMINIUM PARTITION WALL
Supply & fitting of 1.5mm thick 67mm x 38mm tube & 
taper clip with IS specified ingot quality made white 
powder coated Aluminum section partition & doors with 
9mm pre laminated particle board and 5mm clear or 

57 33 90 SQ.M
.

12 ALLUMINIUM GLAZED DOOR
Supply & fitting of 1.5mm thick 50mm x 50mm & 100mm 
x 50mm tube & taper clip with IS specified ingot quality 
made white powder coated Aluminum section partition & 
doors with 9mm pre laminated particle board and 5mm 
clear or frosted glass.
Doors with Door closure of approved make 

5.04 5.67 10.71 SQ.M
.

13 WALL PRIMER
Providing and Applying One coat of Water thinable 
Cement primer on Wall  and existing Partition surfaces   
to   give   an   even   shade   over   a     coat     of  primer 
as per manufactures specifications, including  necessary 
scaffolding, preparation of surface etc.

172 248 420 SQ.M
.

14 WALL PUTTY -
Providing and Applying putty Rendering the surface of 
walls and ceiling with white cement based wall putty of 
approved make and brand (1.5mm thick) in affected, 
damaged area, Birla white or equivalent, with prior 
approval.

172 248 125 SQ.M
.

15 EMULSION PAINT -
Providing  and  applying  two  or  more  coat  Wall 
painting with acrylic emulsion paint of approved brand 
and manufacture to give an even shade : Two or more 
coats on new work.

172 248 420 SQ.M
.
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WORKSTATION CUM SITTING ARRANGEMENT AT THE GROUND FLOOR AND 
1ST FLOOR OF ADMIN BUILDING OF TARATALA UNIT 

BILL OF QUANTITY

16 VERTICAL BLINDS
Providing & Fixing Vertical Blinds  with control unit, shall 
be made of high grade Polymer . Chain shall be made of 
plastic beads for operation. Use black out fabric with no 
openess factor.

18 30 48 SQ.M
.

17 Decorative Planter Box
High Density polymer based/ Wooden /Fiber Glass 
planter box or Equivalent Make. With Paver block & 
Artificial plants and trees with natural tropical trunks and 
washable leaves.

5 5 10 NOS

18 EXECUTIVE TABLE :                                                                                                                                                                                                                          
MAIN TOP:  1800L X 900D X 750H TABLE TOP                                                                                                                                                                                          
Table top: Made of 25mm thick prelaminated particle 
board of approved shade. All the edges of workstation 
surface shall be provided with machine pressed 2mm 
thick PVC edge band finish. Modesty 17mm PLPB finish 
with PLPB raceways.
Under Structure Support: Table top is supported on MS 
Powder coated metal U Legs constructed by using 
Specifically tooled & specifically designed 40X40X1.5mm  
metal legs with powder coated finish.                                                                                                                                                                                    
Modesty Panel:  1720W X600H PLPB modesty panel is  
considered.                                                                                                                         
Wire Management: The Raceways are provided below 
the work surface for carrying wires from one end to other 

1 1 Nos

19 EXECUTIVE TABLE:                                                                                                                                                                                                                          
MAIN TOP:  1500L X 750D X 750H TABLE TOP                                                                                                                                                                                          
Table top: Made of 25mm thick prelaminated particle 
board of approved shade. All the edges of workstation 
surface shall be provided with machine pressed 2mm 
thick PVC edge band finish. Modesty 17mm PLPB finish 
with PLPB raceways.
Under Structure Support: Table top is supported on MS 
Powder coated metal U Legs constructed by using 
Specifically tooled & specifically designed 40X40X1.5mm  
metal legs with powder coated finish.                                                                                                                                                                                    
Modesty Panel:  1420W X600H PLPB modesty panel is  
considered.                                                                                                                         
Wire Management: The Raceways are provided below 
the work surface for carrying wires from one end to other 

2 4 6 Nos

Page 3 of 7



Sl.No. DESCRIPTIONS/SPECIFICATIONS GR FL 
QTY

1ST FL 
QTY

TOTAL 
QTY

Unit

WORKSTATION CUM SITTING ARRANGEMENT AT THE GROUND FLOOR AND 
1ST FLOOR OF ADMIN BUILDING OF TARATALA UNIT 

BILL OF QUANTITY

20 SIDE  COMPOSITE STORAGE: 900 W X 450 D X 750H 
900 X 450 X 750 side table with storage shelf and 
shutters, drawers, side table top of 1” thick All Curcass 
will be of 17 mm Prelamainted Particle board along with 
Back will have9 mm Prelam Particle Board. There will 
have Auto HInges . There will have two nos of Drawer 
unit at Top with Telescocpic chennal and locking system  

2 5 7 Nos

21 3 DRAWER PEDESTAL UNIT WITH CASTOR- 
SIZE: 400W X 450D X 650H with three drawer
Specification:
Pedestal are made of 18mm thick prelaminated particle
board of approved shade. All the edges of pedeatal
surface shall be provided with machine pressed 2mm
thick PVC edge banding. With 3 drawer with one nos 

1 1 Nos

22 LENEAR WORKSTATION:                                                                                                                                                                                                                          
MAIN TOP:  900L X 600D X 750H TABLE TOP                                                                                                                                                                                          
Table top: Made of 25mm thick prelaminated particle 
board of approved shade. All the edges of workstation 
surface shall be provided with machine pressed 2mm 
thick PVC edge band finish. Modesty 17mm PLPB finish 
with PLPB raceways.
Under Structure Support: Table top is supported on MS 
Powder coated metal U Legs constructed by using 
Specifically tooled & specifically designed 40X40X1.5mm  
metal legs with powder coated finish.                                                                                                                                                                                    
Modesty Panel:  820W X600H PLPB modesty panel is  
considered.                                                                                                                         
Wire Management: The Raceways are provided below 
the work surface for carrying wires from one end to other 

5 3 8 Nos

23 MAGNATIC FABRIC DIVIDER
850 Wide Fabric Divider (ht-300) with Metal Studs.

5 3 8 Nos

24 CONFERENCE TABLE
Size: 3000mm x 900mm X 750mm Ht
WORK SURFACE / SUPPORT- 25mm thick pre-
laminated board with 2mm edge banding. Work surface 
rest on the leg and beams. Table top Supported on 
Powder coated 50 x 50 perform legs and 40 x 20 cross 
beam support.
WIRE MANAGEMENT- 125ht metal raceway with 
removable cover for easy wiring/maintenance. Pre 
punched slots are provided on raceway for one 8 module 
(Anchor Roma) and one data port for mounting the 

1 1 Nos

25 VERTEBRA FOR WIRE ENTRY FROM FLOOR 
(FOR CONFERENCE ROOM)

2 2 Nos
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WORKSTATION CUM SITTING ARRANGEMENT AT THE GROUND FLOOR AND 
1ST FLOOR OF ADMIN BUILDING OF TARATALA UNIT 

BILL OF QUANTITY

26 DOCUMENT STORAGE AT OFFICE AREA
PLB OPENABLE SHUTTERS STORAGE
Specification:
The storage top 18mm thick, shutter & sides panel are 
made of 18mm thick & back panle is made of 09mm 
thick prelaminated particle board of approved shade. All 
the edges of storage surface shall be provided with 
machine pressed imported PVC lipping glued with 
hotmelt Eva glue free from any VOC.with finger groove 

3 3 Nos

27 SIZE : 900W X 450D X 750HT 2 4 6 Nos
28 SIZE : 1200W X 450D X 750HT 3 3 Nos
29 SIZE : 900W X 450D X 1200HT 7 6 13 Nos
30 SIZE : 900W X 450D X 2100 HT 3 3 Nos
31 SIZE : 700W X 450D X 2100 HT 1 1 Nos
32 Executive Revolving chair(Black) :

High back executive revolving chair
with height adjustable and back tilting
facility with lumber support. Seat and
back made of 12 mm thick hot pressed
plywood with good quality rexine
finish. "Special Cushioned Top" of
back rest for extra comfort. Arm made
of chrome finished tubular pipe with
P.U arm rest. 5 prong chrome plated
leg with good quality twin wheel
castors having telescopic bellows.
Back Size: 750 mm(H)x 500 mm(W),
Seat Size: 500 mm(W)x 450
mm(D0.COLOR- BLACK

2 5 7 NOS

33 Staff Chair (Black) : Mid back
Revolving Chair with PU Arm . Seat
and back made of 1.2 cm thick hot
pressed plywood, upholstered with
fabric and moulded polyurethane
foam with PVC lipping all around..
chair on 5 Prong. Metal base fitted
with 50 mm dia twin wheel castor ,
frame duly powder coated. Seat Size:
45cm(W)x 42.0cm(D) Back Size:
40.0 cm (W) x 47.0cm (H) Chair
Height:87.5-98.5 cm.COLOR- BLACK

5 3 8 NOS
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WORKSTATION CUM SITTING ARRANGEMENT AT THE GROUND FLOOR AND 
1ST FLOOR OF ADMIN BUILDING OF TARATALA UNIT 

BILL OF QUANTITY

34 Visitors chair S type (Black):The Seat
and back would be made up of 1.2 cm
thick hot pressed plywood,
upholstered with fabric and moulded
polyurethane foam with PVC lipping
all around. The back foam would be
designed with contoured lumbar
support for extra comfort. Mid back
Chair 49.0 cm(W) X 47.0 cm(H), Seat
Size 49.0cm(W) X 44.0cm (D).The
polyurethane foam is to be moulded
with density =45+/-2 kg/m3 and
Hardness=20+/-2 on Hampden
Machine at 25% compression. The
tubular frame is cantilever type and
made of Dia 2.54 cm (1”) X 14 BG M S
E.R.W tube and Black powder coated.
COLOR- BLACK

4 11 15 NOS

35 Revolving Chairs For Conference 
( as per attached Pic) :
Medium Back with armrest, adjustable
height Nylon revolving base and 
wheels having ergonomic design 
which gives good sitting posture 
and good quality cushion foam 
with good quality easy to clean 
fabric in good colour and upright
position locking. 
Wheel base(W): 75 cm(+-2 cm)

10 10 NOS

36 Ground Floor - Providing supply and laying of ( 2 nos x 
2.5 sqr mm single core copper flexible wire for phase and 
nutral + 1 no 1.5 sqr mm single core copper wire for 

45 mtr

37 Providing supply fixing and connection of power point 
with 1 no 16 A switch control by 3 nos 6A 3 pin socket 
outlet  for computer power point( Legrand Brittzi model) - 

16 nos

38 16A one way switch 16 nos
39 6A  3 pin socket outlet 48 nos
40 1 module switch blank plate 16 nos
41 Providing supply fixing and connection of power point 

with 1 no 6 A switch control by 1 no 6A 3 pin socket 
outlet  for mobile charger  power point( Legrand Brittzi 

16 nos

42 6A one way switch 16 nos
43 6A 3 pin socket outlet 16 nos
44 Providing supply fixing and termination of computer 

networking point  - 1 module I/O face plate 
16 nos
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WORKSTATION CUM SITTING ARRANGEMENT AT THE GROUND FLOOR AND 
1ST FLOOR OF ADMIN BUILDING OF TARATALA UNIT 

BILL OF QUANTITY

45 RJ-45 I/O 16 nos
46 First Floor - Providing supply and laying of ( 2 nos x 2.5 

sqr mm single core copper flexible wire for phase and 
nutral + 1 no 1.5 sqr mm single core copper wire for 

30 mtr

47 Providing supply fixing and connection of power point 
with 1 no 16 A switch control by 3 nos 6A 3 pin socket 
outlet  for computer power point( Legrand Brittzi model) - 

7 nos

48 16A one way switch 7 nos
49 6A 3 pin socket outlet 21 nos
50 11 module face plate 7 nos
51 Providing supply fixing and connection of power point 

with 1 no 6 A switch control by 1 no 6A 3 pin socket 
outlet  for mobile charger  power point( Legrand Brittzi 

7 nos

52 6A one way switch 7 nos
53 6A 3 pin socket outlet 7 nos
54 Providing supply fixing and termination of computer 

networking point  - 1 module I/O face plate 
7 nos

55 RJ-45 I/O 7 nos
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ANNEXURE – 2 

 
STANDARD TERMS & CONDITIONS (STAC) 

मानक िनबंधन और शतŒ (एसटीएसी) 
(1) Integrity Pact समŤताअनुबंध ( For the value of Contract more than Rs. 2.0 Cr.): 

        All the participating vendors in this tender are required to enter into agreement by signing 
an Integrity Pact. 
 
    “The Pact essentially envisages as agreement between the prospective vendors/bidders 
and the buyer, committing the persons/officials of both the parties, not to exercise any corrupt 
influence on any aspect of the contract”. 
 
Signing of Integrity Pact will be preliminary qualification for participation of this tender, only 
those vendors who have entered into this Pact with GRSE will qualify for the contract. This 
Integrity Pact will be effective from the stage of invitation of bids till the date of complete 
execution of this contract.  
 
Signing Authority for Integrity Pact: 
(A) Vendor: Proprietor / Director / Authorized representative 
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM 
 
Vendors need to sign on each page of the Integrity Pact document and provide the same on 
a Govt. issued bond paper of Rs.100/-. The scanned copy of the same need to be uploaded 
along with the technical Bid documents and original copy of the same to be forwarded to 
Tendering Department before the due date of the tender. 
 
The vendor has to submit Integrity Pact as per GRSE Format along with Techno-commercial 
bid, wherever applicable as per NIT.  
 

(2) Micro & Small Enterprise (सूƘऔरछोटेउȨम) -  
 

a) Purchase preference will be given to eligible Micro and Small Enterprise firms as per MSME 
Act on submission of valid Udyam Registration Certificate (URC) or NSIC copy along with 
their offer to claim the benefit. Tendered Service is to be listed in the URC or NSIC submitted 
else they are disqualified to avail the benefit. 

  
b) Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation will be 

provided for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST) entrepreneurs and 
3% (within the 25%) reservation will be provided for MSEs owned by women entrepreneurs. 
Necessary documents to be submitted along with the techno-commercial bid as evidence 
failing which benefit shall not be accorded. However, in the event of failure of such MSEs to 
participate in the tender process or meet the tender requirements and L1 price, 4% 
reservation for MSEs owned by SC/ST entrepreneurs and 3% reservation for MSEs owned 
by women entrepreneurs will be met from other MSEs. 

c) Following facilities/benefits may be given to MSEs: -  
(i) Exemption for payment of Tender Fee & Earnest Money Deposit. 
 

     
   However, this is subject to tendered criteria for the job and at discretion of GRSE.  
 
d) (i) MSEs registered with MSME authority as stated above, quoting price within the band of L1 

+15% will be allowed to supply a portion of the requirement by bringing down their price to 
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L1 price in a situation where the L1 price is from someone other than MSE. Such MSEs will 
be allowed to supply at least 25% of total tendered value. To avail this purchase preference, 
submission of Udyam Registration Certificate /NSIC is mandatory failing which the benefit will 
not be accorded. 
 
(ii) In case L1 is not an MSE and there is more than one MSE within the range of L1 +15%, 
only the lowest MSE shall be considered for 25% order in case of divisible item or 100% in 
case the order quantity is not divisible, subject to matching the L1 prices. 
 
(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within the 
range of L1 +15% will be considered. This process will continue till a MSE in the range 
accepts the L1 price or the MSEs in the L1 + 15% range are exhausted.  
 
(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1 +15% range, 
then the order shall be placed to the L1 bidder without applying this principle. 

    
e) Non-Divisibility of Tender Items: - In case of non-divisible / non-splittable item in tenders, an 

MSE quoting in the price band of L1+15% may be awarded for full/complete   supply of total 
tendered value, considering the spirit of policy for enhancing the   government procurement 
from MSEs subject to matching the L1 prices by  the MSE concerned. However, contract 
will be awarded as per GOI policy and at discretion of GRSE.  

   
f) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by the District 

Authority must be submitted along with the offer or the same should be indicated in the 
relevant document NSIC / Udyam Registration Certificate. 

   
g) For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall be 

accorded only in the following cases: 
(i) For proprietary MSE, proprietor(s) shall be SC/ST. 
(ii)  For partnership MSE, the SC/ST partners shall be holding at least 51% shares in the 

unit. 
(iii) For Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 

 

(3) Tender Fee (िनिवदाशुʋ): Non-Refundable   
i. Amount of declared non-refundable tender fee is to be submitted in the form of Demand 

Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach Shipbuilders 
& Engineers Limited” by any Nationalized/Scheduled Bank other than Co-operative Bank. 
Physical DD/PO to be forwarded to Tendering Department of GRSE within 07 days of 
tender due date. A scanned copy of the same is to be uploaded as an attachment to the 
PART I of e-bid submission.  

 

ii. MSE registered firms having the tendered service listed in their MSE document will be 
eligible for exemption of tender fee. To claim the exemption, a copy of the valid MSE 
certificate with its annexure is to be scanned and uploaded as an attachment to the PART 
I of e-bid submission. The same is to be confirmed in the techno-commercial concurrence 
format. 

 

iii. Non-submission of tender fee or a valid MSE certificate may lead to offer rejection. 
 

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) बयाना जमा (ɯाज रिहत)    
i. Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in form 

of Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach 
Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other than Co-
operative Bank. Physical DD/PO to be forwarded to Tendering Department of GRSE 
within 07 days of tender due date. A scanned copy of the same is to be uploaded as an 
attachment to the PART I e-bid submission. 
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ii. EMD may also be submitted in the form of Bank Guarantee with six months validity as per 

enclosed GRSE format of Bank Guarantee and is to be forwarded directly to GM 
(Finance), GRSE in Bankers’ sealed envelope failing which same will not be accepted. 
Details of B.G. are to be in Techno-Commercial part of offer. 

 
iii. MSE registered firms having the tendered service listed in their MSE document will be 

eligible for exemption from submitting EMD.To claim the exemption a copy of the valid 
MSE certificate with its annexure is to be scanned and uploaded as an attachment to the 
General Document part of E-PROCUREMENT. The same is to be confirmed in the PART 
I concurrence format. / with Technical bid (Part-I).  

iv. MSE Registered Firms has to be submit Bid Security Declaration In lieu of Earnest Money 
Deposit as per GRSE format. 

 
v. Non-submission of EMD /Bid Security Declaration and valid MSE certificate may lead to 

rejection of offer. 

vi. Refund of Earnest Money Deposits 

a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of finalisation 
of order on surrendering the original copy of GRSE Money Receipt with an application 
by bidder addressed to HOD of Ordering Department, GRSE on receipt of intimation 
from GRSE. 

b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the date 
of receipt of application along with original copy of Money Receipt from the bidder. 
EMD, if not claimed within 1 year from the date of notification EMD will be forfeited.  

c. EMD of successful bidder will be returned after receipt of security deposit against work 
order as per contractual terms. 

vii. Forfeiture of Earnest Money Deposit (बयाना जमा की जɧी) 

EMD may be forfeited under the following circumstances: 

a. The bidder withdraws the bid after opening of Price Bid during the period of validity of 
offer. 

b. The bidder does not accept the correction of error in bid price as indicated in Clause 
30 hereinafter. 

c. The successful bidder fails within the specifies time limit to: 

1. Acknowledge the LOA/Order 

2. Furnish the required Security Deposit 

3.  Non-performance of the contract by the Contractor 
   

(5) SECURITY DEPOSIT (INTEREST FREE) Ůितभूित (ɯाज रिहत):    -   
 

i. Successful bidder will deposit an amount equivalent to the declared per cent of the total 
contract value as interest free Security Deposit (SD) in the form of Pay Order/D. D/Bank 
Guarantee (with validity of sixty days beyond contract period as per GRSE format) on any 
schedule bank other than Co-operative bank payable at Kolkata, duly crossed favouring 
Garden Reach Shipbuilders & Engineers Limited., within 15 days from the date of site 
clearance/receipt of LOA or PO/as specified in the NIT. In case of non-submission of SD as 
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per schedule, penal interest will be charged for delayed period of submission of SD beyond 
15 days at the prevailing SBI cash credit rate on the amount of SD to be submitted. 

ii. If S.D is submitted in the form of B.G then same is to be forwarded directly to Gen. Mgr. 
(Finance) in Banker’s sealed envelope failing which same will not be accepted. Details of B. 
G. should also be confirmed to Ordering Department, GRSE. 
 

iii. S.D. amount would be refunded / returned after successful execution of the job and 
certification of Material Reconciliation Statement by Internal Audit, if applicable. Vendor is to 
apply for release of their SD along with Job Completion Certificate which has to be certified 
by PL/Engineer-in-charge/authorized representative of concerned department through 
GRSE Ordering Dept. In the event of failure to execute the order satisfactorily or default by 
the contractor/ sub-contractor, the security deposit will be forfeited. 

(6)  COMPLIANCE OF ESI & PF (ईएसआई और पीएफ़ का अनुपालन): -  
a) Compliance of ESI & PF of the engaged workman is the responsibility of the contractor. 

b)  For execution of job inside GRSE premises, vendor has to obtain clearance from HR 
Dept. regarding statutory compliance of minimum wages, PF, ESI, etc. of their engaged 
workmen for release of payment. 

(7) GST REGISTRATION (जी एस टी पंजीकरण): - The vendor will have to submit copy of GST 
registration certificate (Part A & Part B) along with the Technical bid. Any bidder without 
having GST Registration Certificate will not be considered for Ordering. 

 

(8) GUARANTEE PERIOD (गारंटी अविध): 
 Workmanship will be guaranteed for satisfactory performance for a period as stated in NIT. 

Any faulty work carried out by the sub-contractor is to be rectified by them within the time 
stipulated by the GRSE. In case of failure of sub- contractor to meet the ship’s programme, 
outstanding deficiencies shall be rectified by GRSE and all costs of such work shall have to 
be borne by the sub-contractor).  

 

 During guarantee/ warranty period if any equipment or any component thereof supplied by 
the contractor, suffers due to defective material and/ or due to improper design and/ or due 
to defective drawing or due to faulty workmanship the contractor will assume full responsibility 
of rectification of such defective equipment or component thereof including all direct 
expenses relating to removal and re-positioning of the replacement/ repaired equipment or 
component thereof and subsequent test & trial, incurred thereon without any financial 
implication to GRSE. 

  
 

(9) PRICE (मूʞ): 
 

A. For Tender in NIC Portal:  
 a) Price bid need to be filled up (excluding GST) in html format only through e-portal. No other 

attachment regarding price will be allowed, if so, then offer will be rejected. For break-up of 
prices, GRSE may attach excel sheet with the html format price bid and the bidder has to fill 
up their prices in excel sheet and also in html format as per instruction in NIT. 

 
          B. For Tender in GeM Portal: 

 a) Price bid needs to be filled up (with GST as specified in NIT) only through GeM portal 
for the total job as per SOTR criteria. .  

b) The Bidder may have to upload the breakup of their quoted price in line with BOQ/ 
Price breakup template (enclosed with bid document), as specified in NIT, along with 
their price offer in GeM portal.  
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Please note, if any price indication or price attachment found with techno-
commercial bid, the vendor/bidder will be rejected outright. 

 
 C. The price should remain firm & fixed till satisfactory execution of the entire contract as per 

NIT. GST percentage has to be indicated in the offer. GST registration certificate (with 
annexure-A & B) for the service being tendered is to be enclosed with the techno-commercial 
bid. GST registration number is to be quoted in all bills. 

 
(10) QUANTITY VARIATION: Quantity as specified in the NIT/SOTR/Price Bid is       tentative 

and it may vary according to the actual requirement of the job. The selected        bidder has 
to execute the required quantity at the same rate, terms & conditions up to        variation 
(+25%) or as specified in the NIT in addition to the initial tendered quantity.       Necessary 
amendment of Purchase Orders will be issued accordingly.  
 
This will be as per SOTR/NIT terms.  

 
(11) UNREASONABLE QUOTESअतकŊ संगत भाव – 

 
A. For Job Contract:  

 
i) In case the price of L-1 Bidder is found to quote unreasonably low and/or express 
desires to withdraw from the tender then such bid will be cancelled and EMD will be forfeited 
and punitive action will be taken in line with the provision as per GRSE Vendor Policy.  

ii) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low 
quote, lower by 30% or more than estimate and also if the difference in price between L1 & 
L2 is 30% or more, then the quoted price to be analysed w.r.t tender requirement and if the 
L1 bidder fails to justify their quoted rate, the obtained L1 quote will be rejected and punitive 
action will be taken in line with the provision as per GRSE Vendor Policy. 
 

iii) If the justification is acceptable to GRSE, then the bidder has to submit Bank 
Guarantee of 10% of the total Contract value (inclusive of GST) in addition to the Security 
Deposit (SD) and Performance Bank Guarantee (PBG) for execution of the job till 
satisfactory completion of entire contract. There shall be no exemption / relaxation for the 
Guarantee against unreasonable quote. In case of breach of contract GRSE shall reserve 
the right to invoke the BG and may impose tender holiday for a period as per GRSE Vendor 
policy. 

 
B.     For Manpower Contract:  

 

i)  The quoted price of the L1 bidder should comply with the prevailing Minimum Wages Act 
& Other Statutory requirements i.e PF, ESI etc. 

 
ii) In case the quoted price of the L1 bidder is found unreasonably low i.e 

does not comply with the Minimum Wages Act & Other Statutory requirements and the L1 
bidder fails to justify their quoted rate then the obtained L1 quote will be rejected and 
punitive action will be taken in line with the provision as per GRSE Vendor Policy. 

   
 

(12) JOINT VENTURE: 

The bids submitted by a joint-venture company of two or more firms/persons/entities as 
partners/promoters shall comply with the following requirements: 
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i) The Joint Venture Agreement must be a registered document under the Indian 
Registration Act and must be an independent and registered entity under the Companies 
Act/Indian Partnership Act, having its own trade name and having separate CIN, PAN, GST 
and other Statutory Licenses/Registrations independent of its promoters/partners.  

 
ii)  All partners/promoters of the joint venture shall be liable jointly and severally for the 
execution/performance of the project/contract and for all sorts of contractual obligations, 
responsibilities and liabilities and consequences arising out of breach of terms and conditions 
of contract. 

iii) A Certified/True copy of the Joint Venture Agreement shall have to be submitted with the 
bid along with the resolution of Board of Directors (in case of a company) or a Power of 
Attorney to be executed by all the Partners (in case of Partnership Firm) of JV entity 
authorizing such person who will sign on behalf of JV entity. 

iv) Submission of EMD/SDs/Performance Guarantee etc., to be made by the Joint Venture 
Company/Firm and similarly all payments would also be remitted to/in favour of the JV entity. 

v) In order for a joint venture to qualify/meet the minimum criteria as may be specified in the 
Tender, the experience and financial capability of each of its promoters/ partners would be 
considered jointly to judge the experience and/or the financial capability of the JV entity as 
an independent entity. That is to say that the individual experience/qualification of each 
partner/promoter of the JV would be considered together for ascertaining the 
experience/qualification criteria of the JV. However, if any specific criteria/qualification is 
mentioned in the Tender that has to be met by each of the partners, then in such case each 
of the JV partner/promoters have to meet the same. 

vi) Neither the JV entity nor any of its partners/promoters should have been blacklisted, 
banned or debarred from issuing any Tender or suffering Tender Holiday from participating 
in any Tender process of Government of India or any of its Agencies or by any State 
Government or by an PSU (both Central & State included) or by any Court/Tribunal. If so, 
then the bid is liable to be rejected. 
vii) If selected, PO would be issued in favour of the JV.  
 

(13) CONSORTIUM: 
The bids submitted by a Consortium of two or more firms as partners shall comply with the 
following requirements: 
 
i) There must be a written Agreement for formation of the Consortium amongst its 
members which should inter alia include the role of each member, the ratio of investment 
and the ratio of profit/loss sharing. The terms of the Agreement cannot be modified post 
submission of the bid and during execution of Contract, if awarded, without the express 
consent of GRSE. The Consortium Agreement must record that as to which member would 
act as the Lead Member in the Contract/Tender.  This authorization shall be evidenced by 
submitting with the bid a Power of Attorney authorizing such member to act on its behalf as 
Lead Member, signed by legally authorized signatories of all other partners/members. 

 
ii) Each partner firm/company of a Consortium must legally authorize its representative 
who will represent the partner firm/company to sign and execute the Consortium Agreement 
and all other necessary papers/documents required for the formation of Consortium and all 
other purpose relating to activities of Consortium. 

 
iii) The leader shall be authorized to incur liabilities and to receive instruction for and on behalf 
of any and all partners/members of the consortium and the entire execution of the contract 
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and all other related documents shall be done under the supervision and involvement of the 
lead member. 

iv) All partners of the consortium shall be liable jointly and severally for the execution of the 
project or contract without any limitation of liability. Any default or lapse on the part of any of 
the members of the Consortium regarding performance of the contract will be treated as 
default on the part of the Consortium as a whole and the Lead Member alone will be 
responsible for all consequential losses and damages that may be sustained by GRSE for 
such default or lapse on the part of a member. 

v)  A Certified True copy of the Consortium contract/agreement entered into by and between 
the consortium partners and a certified True copy of the Power of Attorney, referred above, 
must be submitted with the bid and failure to submit any of such documents will make the bid 
of the Consortium liable to be rejected. 

vi)  If Contract is awarded to the Consortium, an Agreement would be executed by and 
between GRSE and all the Consortium members wherein, inter alia, the role of each member 
and the mode of payments to be specifically defined and/or mentioned. However, all the 
consortium members shall remain, jointly and severally, responsible for execution and 
completion of the Contract and also to make good for all losses and damages if any sustained 
or to be sustained by GRSE in the subject contract due to default and/or negligence of the 
Consortium as a whole or of any of its members. Any statement or clause seeking to limit the 
liability of each member of the Consortium, such statement or clause to be treated as 
incompatible with the principle of joint and several liability and the bid of the Consortium will 
be liable to be rejected as not in compliance of tender specifications, without further 
evaluation. 

vii) In order to qualify/meet the qualification criteria, each of its partners/members or 
combination of partners/members must meet the minimum criteria set for the individual 
bidder. Failure to comply with this requirement will result in rejection of the Consortium’s bid. 
The data/figures of each of the partners/members of the Consortium shall be added 
together in proportion to their participation in the Consortium, to determine the bidder’s 
capacity as a whole to comply with the minimum criteria.  

viii) The percentage of partnership of the lead partner shall be highest among all the 
Consortium partners. Bid has to be submitted by the Lead Partner in its name however it 
should be clearly indicated that the lead partner is submitting such bid on behalf of a 
Consortium of which it is the Lead Partner. 
 
ix) The lead partner shall be responsible for payment of Bid Security/EMD as well as the 
Security Deposit & Performance Guarantee. However, the same has to be submitted by 
MSME/NSIC firms also if such firm acts as a Lead partner. 

x) All Payments to be made to the Lead Member pursuant to satisfactory execution of the job 
as specified in the Contract irrespective of the performance by all the members. Payments 
made to Lead partner of the Consortium would be construed as valid payment. Further the 
Consortium members agree not to entangle GRSE in any internal dispute between the 
Consortium members regarding payment/non-payment or any other issue and accordingly 
waives their rights, if any in this regard.  
 
xi) None of the consortium partners/members should have been blacklisted, banned or 
debarred or issued any Tender holiday from participating in Government Contracts by either 
the Government of India or any of its Agencies or by any State Government or by an PSU 
(both Central & State included) or by the Courts/Tribunals. If so, then the bid is liable to be 
rejected. 
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Note: The Consortium Agreement & the PoA is to be submitted by the Consortium’s Lead 
partner along with the Bid for examination by GRSE. If the Consortium Agreement or the PoA 
does not meet the criteria as specified in the clause then such bid would be liable to be 
rejected. 

 
(14) SUB-CONTRACTING OF SUB-CONTRACTED JOB (उप संिवदा कायŊ का उप संिवदा): 

 
a) Sub-Contracting of the Sub-Contracted job is usually discouraged. When a contract is 
being finalised with a Vendor/ Contractor for execution of a particular job, the Contractor shall 
not sub-contract the job / a part of the job. 
 
b) However, in case of requirement, the job in part or full could be sub-contracted with 
an approval from GRSE and copy of the same has to be forwarded to Ordering Dept. & HR 
Dept. for their information. 

 

c) For sub-contracting of the sub-contracted job, the Vendor/Contractor has to submit the 
details of the sub-contractor to whom the job will be loaded including their name, credentials, 
document of past performance etc. for approval of GRSE Engineer In-Charge/ In-charge of 
User Dept./Project Leader / Project Superintendent /Head of Units. 

(15) EXCESS/WASTE/REJECTED MATERIALS (अितįरƅ/बेकार/ अˢीकृत सामŤी) : - 
 Removal of excess/waste/rejected materials etc. generated during execution of work should 

be arranged by the Contractor at their own cost immediately after completion of work each 
day and for non-removal of same by the Contractor, the expenditure incurred by GRSE (if 
any) in removing these materials will be recovered from the available dues of the Contractor. 

 
(16) FIRE &SAFETY PRECAUTIONSअिư एवं संरƗा सावधािनयाँ : - The Vendor/Contractor 

shall abide by the Safety regulations/rules of the GRSE as detailed in Fire & Safety Guidelines 
(please refer www.grse.in). The Vendor/Contractor should take all safety precautions and 
provide adequate supervision & control for their workmen in order to carry out the job safely. 
In case of any violation of safety precaution and non-usage of safety equipment, Contractor 
shall be liable for a penalty which is detailed in Fire and Safety Guidelines (please refer 
www.grse.in). Penalty amount depends on the type and frequency of violation mentioned in 
the safety guideline and the same will be deducted from the defaulter’s bill.  
 

(17) SAFETY GUIDELINE FOR MATERIAL HANDLING EQUIPMENT: The Vendor/Contractor 
shall abide by the Safety Guidelines /regulations of GRSE as detailed in NIT. The 
Vendor/Contractor should comply with all the Safety requirements like Statutory Examination 
and Certification of Crane & associated lifting tackles, Display of SWL, Competency 
requirement of Crane Operators, PUC etc. in order to carry out the job safely. In case of any 
violation GRSE will take appropriate action as per policy. 
 

(18) MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES: The 
Contractor shall ensure the use of ISI marked PPE by their engaged Employees. An 
indicative list of ISI marked Personal Protective Equipment, is appended below for 
mandatory compliance by the vendors without any deviation: 

 
LIST OF PPES 

Sl. No. Name of PPE Standard 
(a) Safety Helmet IS: 2925 / EN 397. 
(b) Safety Footwear IS 15298 / EN ISO 20345 
(c) Safety Goggles ANSI Z87.1 / EN166. 
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(d) Ear Plug IS: 9167/ EN 352 
(e) Hand Gloves (i) lS 4770 for electrical work 

(ii) EN 420 for general requirement 
(iii) EN 388 for mechanical hazard 
(iv) IS:6994 / EN 407 for heat 
applications (gas cutting / welding). 

(f) Welding Fume Respirator & Dust 
mask 

IS: 9473 / EN: 149 

(g) Double lanyard Safety Belt & 
harness, automatic fall arrestor 

IS: 3521 

(h) Cotton Boiler Suit Cloth lS: 177 - 1989 (Amended up to 
date), Variety 3 
 

Note: Apart from the above-mentioned PPE, vendors may consider any other type of 
standardized PPE as per job requirement, in consultation with GRSE Safety Department. 

 
(19) ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH & SAFETY(पयाŊवरण 

Ůबंधन एवं  ʩावसाियकˢा˖ सुरƗा): - The vendor shall ensure compliance of Environment 
Management System (ISO14001:2014), Occupational Health & Safety (ISO 45001:2018) & 
Energy Management System (ISO 50001:2011) while carrying out their activity in the yard. 

(20) ENERGY CONSERVATION (ऊजाŊ संरƗण): - 
GRSE will provide power supply at free of cost for execution of job. The vendor should 
ensure that the power during execution of job shall be used in a very economic way to save 
energy as per Energy Management System of ISO 50001: 2011.  

 

(21) GUARANTEE FOR RAW MATERIAL: This Clause will be applicable for Collection of Raw 
materials /Free Issue materials from GRSE for the jobs which are to be executed outside GRSE 
premises. 

 
a) Raw materials will be required to collect from GRSE against submission of Bank 

Guarantee as per GRSE format for the equivalent value of material as specified in 
NIT/Purchase Order. Transportation of materials from GRSE to Sub-contractor's premises 
and transportation of finished materials from Sub-contractor's premises up to GRSE is the 
responsibility of the contractor or as specified in NIT. 

 
b) Indemnity Bond affixing the Common Seal from the registered sub-contractors may be 

accepted in lieu of Bank Guarantee but it should be backed by Insurance Coverage with 
GRSE as the beneficiary on case to case basis. If the contractor is unable to take coverage, 
GRSE will cover such risk and cost of premium will be borne by the contractor/recovered 
from their dues.  

c) Indemnity Bond has to be submitted as per GRSE Format on the non-judicial Stamp 
paper of value Rs. 100/- and to be Notarized if Common Seal is not applicable.  

 
d) During collection of material, the Transporter of the Sub-Contractor has to submit L-R 

copy, failing which materials will not be issued to the Sub-Contractor. 

e) For the jobs which are to be executed inside GRSE premises, submission of Bank 
Guarantee or Indemnity Bond for Collection Raw materials is not required. 
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(22) INSURANCE (बीमा): - In case the sub-contracted job has to be executed at contractor’s 
premises, the Insurance has to be taken by the contractor with appropriate value coverage for 
the underlying risks (the beneficiary would be GRSE by endorsement) e.g. Loss due to following: 

 
(i)  Fire as per AIFT including EQ, STFI at Contractors premises. 
(ii) Burglary including theft during Storage at Contractors premises. 
(iii) Marine transit to and fro as per ITC(A) including SRCC (on the basis of   agreed   

valuation between GRSE & contractors). 
(iv) Loading & unloading including TP liability at all fabricator’s premises. 

(v) Loss due to infidelity of contractors whilst in storage. 
(vi) Spoilage of material by contractors by any accidental reasons whatsoever. 

 
If the contractor is unable to take coverage, GRSE will cover such risk and cost of premium 
will be borne by the contractor/recovered from their dues. 
 
For the jobs which are to be executed inside GRSE premises, Insurance coverage will not 
be the responsibility of contractor. 

 
 

(23) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS: - 
              a) One fully responsible and Qualified Site-in-charge has to be posted at the site during 

progress of work.  
b) Attendance Register, Wage Register etc. are to be maintained daily for the particular job 
on board and to be shown as and when required. 

 c) Details of technical personnel deployed for the job. 
 d) Monthly progress report. 
 e) Log book for re-work/ modification. 
 f) Details of materials brought by vendor along with copies of challan. 
 g) Proper record of hindrances is to be maintained by the sub-contractor for the purpose of 

timely removal of the hindrance and is to be put up for approval by Project Leader/Site 
Engineer on weekly basis. A copy of the same would have to be enclosed while submitting 
any request for waiver of liquidated damages. 
h) Sufficient Supervisory Staff should be provided by the contractor during execution of work 
and in case of any accident/ damage to GRSE properties, full responsibility will be attributed 
to the contractor and loss incurred will be recovered from the contractor.  

 

 
(24) WORKING HOURS:  

The Contractor’s normal working hours shall be in between 8 AM-5:06 PM from Monday to 
Friday & from 8:00 AM to 1:00 PM on Saturday. 1st & 3rd Saturday is Non-Duty Saturday.  
Work may also be required to be carried out in shifts (A, B & G shifts) as per GRSE’s 
requirement. Also, work may be required to be carried out on Sunday/Holiday or beyond 
schedule working hours as per requirement of GRSE and the Contractor will have to arrange 
for same as per NIT Terms. 
 
Working hours as mentioned in SOTR terms to be taken into account for this tendered 
job.  
 

(25) INDIVIDUALITY OF THE CONTRACT: 
 This Contract should be treated as an individual contract and should not be related with other 

orders with GRSE in respect of progress of work or payment. 
 

(26) SECRECY OF INFORMATION: - 
All documents and drawings of this project are of confidential in nature and should be used 
explicitly for the purpose for which they are provided. Drawings should not be copied and 
should be returned to GRSE on completion of work. 
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No information in respect of contracts/orders shall be released to the national or international 
media or any one not directly involved its execution without the express written approval of 
the Integrated Headquarters, MOD (NAVY). In the event of any breach of above provisions, 
the vendor would have to make good of any loss/ cost/ damage/ any other claim whatsoever 
preferred by anybody to GRSE in this respect. 
Non-Disclosure Agreement (NDA) as specified in the NIT has to be submitted as per GRSE 
Format. 
 

(27) REGISTRATION OF NEW VENDOR:    
 The contractor has to confirm if they are registered with GRSE and Indicate Vendor Code (5 

digits) and Product Code group accordingly in their offer. If the contractor is not registered 
with GRSE, then documents required for provisional vendor registration has to be submitted 
to the Ordering Department. For Permanent Vendor Registration with GRSE, the contractor 
has to submit their application to GRSE Vendor Development Cell. 

 
(28) CONTRACT WORKMAN WAGE PAYMENT: - 

      Payment of wages to the contractor’s employee/workmen should be made through individual 
bank account on monthly basis instead of cash payment. PF-UAN activation of all the 
contractor’s employee/workmen is mandatory. 

 
(29) POLICE VERIFICATION OF CONTRACT LABOURS:- Police Verification Report of 

character antecedents duly verified by DIB in respect of all employees of contractors/Sub-
contractors for operating in GRSE Ltd. are required to be submitted to Security Dept./GRSE Ltd. 
before processing of Gate Passes. Details in Appendix-'D' of Annexure-14 enclosed with NIT. 

 
(30) CONTRACT LABOUR (Regulation & Abolition) ACT 1970 and CONTRACT LABOUR (R 

& A) Rules 1971 :-  All statutory obligations as per the Act/Rules, including ESI, PF, Contract 
Labour License etc under this Act will have to be complied with failing which deductions as 
applicable or termination of the contract may be affected. 

The contractor will be required to submit current Contract Labour License under the Act/Rules 
for work as per this contract. 
STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING THEIR WORKMEN 
INSIDE GRSE PREMISES - AS DETAILED IN APPENDIX-A AND APPENDIX-B of as 
attached with NIT document.  

 
(31) INSPECTION: - 

(i) Quality assurance authority: As per NIT/SOTR.  
 

(ii) Inspection to be carried out stage wise by Quality Assurance Authority. On completion 
of work for any stage, vendor has to submit Inspection Offer to GRSE (Inspection 
Agency) for stage inspection. GRSE (Inspection Agency) shall co-ordinate with the 
Outside Inspection Authorities (as applicable) for carrying out inspection of completed 
job. 

 
(iii) GRSE reserve the right to inspect all operations to be carried out by the contractor. Free 

access to the work site at all the time shall be ensured by contractor. The presence or 
absence of GRSE representative does not relieve contractor of the responsibility for 
quality control. The contractor shall provide all assistance for carrying out inspection of 
completed work. 

(iv) Repeat inspection for any particular job is to be discouraged as far as possible. 
Hence the vendor should complete the job in all respect prior to submission of 
Inspection Offer to avoid reoffering. In case of repeat inspection happens for 
more than two occasions then the additional cost implication incurred by GRSE 
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will be deducted from the bills of the vendor at actual. Number of occasions of 
repeat inspection for any particular job is to be indicated by GRSE in inspection 
note and same is to be incorporated in the work done certificate for deduction of 
additional cost implication for repeat inspection. Cost of deduction shall be 
calculated by Executing Dept., GRSE with the help of Finance Dept., GRSE. 

 
(32) CORRECTION OF ERRORS: 

Bids determined to be responsive will be checked by GRSE for any arithmetic error. Errors 
will be corrected by GRSE as follows: 
 

(i) For manual tendering: - 
a) Where there is a discrepancy between the rates in figures and in words, the rates in words 

will govern. 
b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

(ii) For tendering through NIC Portal: - 
Where there is a discrepancy between the rates in html format and the attachment to price 
bid (if applicable), the rates in attachment to price bid will govern. In attachment to Price 
bid; if any discrepancy found between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will be considered. 
 

(iii) For tendering through GeM Portal: - 
Where there is a discrepancy between the total price quoted in GeM Portal and the 
attachment (i.e break up of quoted price in line with BOQ) to price offer, the total price 
quoted in GeM portal will govern. In attachment to the Price offer, if any discrepancy found 
between the unit rate and the line item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will be considered. 
 

 
(33) FORCE MAJEURE: 

 

In the event of contractor being unable to fulfil the obligation under the agreement owing to 
force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE premises 
where the contractor is working, the party affected shall not be held responsible for any failure 
or non-performance of the duties and obligations under the agreement, provided that all 
responsible efforts have been made to overcome the consequences of such failure, or non-
performance. The time for performances of the contractual obligation shall then be extended 
by period not more than the duration of such events.  
In the event of Force Majeure condition existing at contractor’s site in GRSE Premises or 
CPT areas for GRSE work, GRSE is to be intimated with details of such happenings and 
cessations thereof, within 3 days. Force Majeure is to be limited to contractor’s site in 
GRSE/CPT premises for GRSE’s work only. Lock out/ Closure of contractor’s factory 
premises or office or any other place outside GRSE/CPT/GRSE nominated place as indicated 
above cannot be considered as a Force Majeure condition under this contract. 

  
(34) TERMINATION OF CONTRACT:  In the event of non-performance or non-engagement of 

manpower for the execution of the job within the notice period, GRSE reserves the right to 
cancel the order in part or in full, and no compensation whatsoever will be entertained.     

 
(35) DAMAGE OF MATERIALS / EQUIPMENTS: The contractor will ensure that no damage is 

caused to the materials, equipment or any other property of GRSE due to negligence and / 
or any reason whatsoever by the contractor’s personnel. The cost of such damage will be 
suitably recovered from contractor’s bills. 

 



Page 13 of 22 
 

(36) OFFICE & STORAGE SPACE: The contractor will have to arrange their office & storage 
required for execution of job, for cumulative order value of Rs.75 lakhs and above, of their 
own. However, space for placing up to one container will be provided free of cost by GRSE. 
Container will have to be removed by the contractor within 03 months from the date of final 
settlement with GRSE. In case of non-removal of container within specified period penalty 
as deemed fit will be imposed for the occupied area of GRSE. 

   

(37) ARBITRATION (मȯ̾थता): - 

i. lf at any time, before during or after the contract period, any unsettled claim, question, 
dispute or difference arises between the parties, upon or in relation to or in connection with 
or in any way touching or concerning this order, the same shall be settled/adjudicated 
through Arbitration to be conducted by a Sole Arbitrator, to be appointed by the parties on 
mutual consent, in accordance with the provisions of the Arbitration and Conciliation Act, 
1996. 
 

ii. In the event the parties fail to mutually appoint a SoIe Arbitrator within 30 days from the 
receipt of a request by one party from the other, then either of the parties may approach 
the Hon'ble High Court at Calcutta under the provisions of the Arbitration and Conciliation 
Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court. 

iii. Such arbitration shall, in all respects, be conducted in accordance with the provisions of 
the Arbitration and Conciliation Act, 1996 and the rules framed there under or any statutory 
modification or re-enactment thereof for the time being in force. 

iv. The Award of the Sole Arbitrator shall be final, conclusive and binding upon the Parties. 

v. ln the event of the death or resignation or incapacity or whatsoever of the said Sole 
Arbitrator if appointed by the parties mutually the said parties may again appoint a suitable 
Substitute Arbitrator in place of the erstwhile Sole Arbitrator to continue with the 
proceedings. In the event of appointment of the Sole Arbitrator by the Hon'ble High court 
at Calcutta on death or resignation or incapacity or whatsoever of the said Sole Arbitrator, 
either of the parties in this behalf, may make an application to the Hon'ble High court at 
Calcutta for appointment of a Substitute Arbitrator and the Hon'ble Court may pass such 
orders as it deems fit and proper. 

vi. Also, in the event an Arbitration award is set aside by a competent court the parties may 
appoint a Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator mutually within 
the statutory period then either of the parties may file an application before the Hon'ble 
High Court at Calcutta under the provisions of the Arbitration and Conciliation Act, 1996 
for appointment of a Sole Arbitrator by the Hon'ble Court in accordance with the provisions 
of the Arbitration & Conciliation Act. 

vii. The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and 
clerk, stamp paper etc. shall be shared equally by the parties, unless otherwise directed 
by the Sole Arbitrator. The venue of arbitration shall be at Kolkata and unless otherwise 
decided by the parties or by the Sole Arbitrator himself, the venue shall be the premises of 
Garden Reach Shipbuilders & Engineers Ltd. located at 43/46, Garden Reach Road, 
Kolkata 700 024. 

viii. The language of the proceeding shall be in English. 
 

(38) JURISDICTION: Litigation, if any, pertaining to this contract will come under the jurisdiction 
of High Court at Kolkata. 
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i) All contracts shall be deemed to have been wholly made in Kolkata and all claims 
there under are payable in Kolkata City and it is the distinct condition of the order that 
no suit or action for the purpose of enforcing any claim in respect of the order shall be 
instituted in any Court other than that situated in Kolkata City, West Bengal State, 
India.  
 

ii) The Firm is warranted that all service rendered by them shall conform to applicable 
city, states & central laws, ordinances and regulations and the said Firm shall 
indemnify / defend / relieve GRSE harmless, from / of against loss, cost of damage, 
by reason or any actual or alleged violation thereof. 
 

iii) GRSE shall not be liable under the workmen’s compensation Act of 1923; in case any 
employee or workmen receives injury while actually serving his employer in connection 
with the latter’s work inside the compound of GRSE Ltd. 
 

iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR, 
CHILD LABOUR etc. as applicable, shall be binding for the contract. 

1. For any discrepancy between NIT (Notice Inviting Tender)/SOTR and STAC, NIT/SOTR statement 
may be taken as final. 

 

2. Clarification required, if any, regarding Tender Document, should be got resolved by contacting 
competent authority of GRSE prior to submission of bid. 

---------------------------------- 
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ANNEXURE - 4    

FORMAT FOR EXECUTED RELEVANT JOBS TO JUSTIFY TECHNICAL ELIGIBILITY  

1. Name of the Bidder: 

2. Job Description: 

3. Tender Reference: 

Details of Executed relevant jobs: 

Sl. 
N
o 

Description of Executed 
relevant jobs 

Order No. & 
Date 

(Supporting soft 
or, hard copy to 
be submitted) 

Start & 
Completion 
date as per 
Order 

Actual 
start 
date  

Actual 
Completion 
Date 

Order 
placed 
by 

Value of 
Purchase 

order 

Work completion 
certificate Ref. No. & 

date (Supporting 
soft or, hard copy to 

be submitted) 
1         

2         

3         

4         

5         

Note: Please add additional pages if required 

 

(Signature of Authorized Representative) 

Date: 

Name: 

Designation



Page 16 of 22 
 

ANNEXURE – 6 
 

SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER HOLIDAY 
 (To be submitted in Company’s Letterhead) 

 

A. Name of the Bidder:        Date: 

B. Job Description: 

C. GeM Tender/Bid  Reference: 

 

Dear Sir, 

1. I / We, Proprietor / Partner(s) / Director(s) of M/s. ............................................................................ hereby declare that our firm 
/ company namely M/s. ............................................................................  have neither been blacklisted nor have received any 
tender holiday by any PSUs/Central & State Govt. Organizations or any other Government / Quasi Government 
Organizations during last 03 (three) years ending on 
31-Jan-2025 from taking part in Government tenders.    

OR 

I / We Proprietor/ Partner(s) / Director(s) of M/s. ............................................................................  hereby declare that our firm 
/ company namely M/s. ............................................................................  has received tender holiday from M/s. 
............................................................................   (name of PSUs/Central & State Govt. Organizations or any other Government / 
Quasi Government Organizations) from taking part in Government tenders for a period of ........................... months  
w.e.f. ........................................  to  .................................................. (date). The period is over on ........................................................ (date) and 
now our firm/company is entitled to take part in Government tenders. (Relevant withdrawal/revocation 
document is attached). 
 

2. In case the above information are found inappropriate, I / We are fully aware that the offer submitted by our 
firm / contract awarded to our firm/company namely 
M/s. ........................................................................   will be rejected / cancelled by M/s GRSE, and EMD / SD shall be forfeited 
and appropriate action will be taken in accordance with the vendor policy of GRSE. 
 

Signature ……………………………..................................... 

Name    ........................................................................ 

Designation: .................................................................                      

Name & address of the firm: ............................................................................... 

 Date:                                                                                         Signature of Bidder with Seal 
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ANNEXURE – 9 
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ANNEXURE – 11 
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