GARDEN REACH SHIPBUILDERS & ENGINEERS LIMITED
uus ettt fafires
(A GOVERNMENT OF INDIAUNDERTAKING)
(HRT XD IR BT
Registered & Corporate Office Address: GRSE Bhavan, 61, Garden Reach Road, Kolkata — 700 024
Web site a4 www.grse.in, E-Mail s‘ﬁ?r: dey.ashimkumar@qgrse.co.in

cIN ¥t 3g T9: L35111WB 1934G 01007891

NOTICE INVITING TENDER (NIT)
BIEMEICENECR

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering Product
Company, invites interested, reputed, resourceful Contractors to submit single stage two-part (Part I-
Techno-Commercial & Part II- Price) bids through e-tendering mode for the work package as per following
bid document:

NIT No 19T H&T: SCC/AKD/OT/PUMP HOUSE/141R/ET-3357 Dated: 30/12/2025
Job Title ™A HTH: | “AUGMENTATION WORK OF MAIN PUMP HOUSE AT GRSE FOJ UNIT”

%ﬁ%%sum _Dept. Contract Cell ('\‘Iﬁﬂ'lﬁ‘l-ﬂ'ﬂ) GRSE (61 Park)

ARTICLE 1 3[J&¢-1: SCHEDULE OF CALENDAR DATES JHTITIA! &1 3:

SCHEDULE 9IRUlt

Pre-Bid Meeting 06/01/2026 Time: 11:00 hrs.

Bid submission Starting Date )
Afyer o 1 & URe _if 15/01/2026 14:00 hrs.
Tender Due Date

Yfyar o &Y sifty fh 20/01/2026 12:00 hrs.
Tender Opening Date (Part I)

Afarer ger 1 faudt 21/01/2026 14:00 hrs.
(dP-1ep1- aIforfTdH et HRT-I)

Offer Validity Period minimum .

aifme 3 st e 3geh 90 days from date of opening of Tender (Part — I)

ARTICLE 2 3f&¢-2: COMMERCIAL REQUIREMENT FOR THE NIT fAifaer @t sqaaifie smaxaedr:

FEES/ DEPOSITS

Tender Fee ﬁrﬁawaw (%%qﬁﬁ?{ 03d
Rs 500/-

3a¥yd)
Earnest Money Deposit (EMD) 4141 RIEISEI] Rs. 43,000/-
Security Deposit (SD) Dﬁﬁﬂﬁ 5% of Work Order Value (inclusive of GST)
Liquidated Damages BINECIES] Jhdlq 0.5 % per week, Max 5% of unexecuted job
Billing Frequency oIt HRA DI 3ael On Completion of job
Evaluation of L1 Td1 T HIhA L1 bidder will be decided on Totality basis



http://www.grse.in/
mailto:dey.ashimkumar@grse.co.in
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Note: a) Bidders are required to submit EMD amount as Bid Security against this tender. In case of withdrawal

of the bid/ fail or refuse to execute the contract/ fail or refuse to furnish the security deposit, the EMD shall
liable to be forfeited.

b) MSE/NSIC registered firms having the tendered service listed in their MSE document will be eligible for
exemption from submitting the EMD and Tender Fee. Non-submission of EMD and Tender Fee or a valid
MSE/NSIC certificate may lead to offer rejection.

c) The vendors registered with GRSE shall be exempted from submission of EMD subject to submis sion of
valid copy of the registration certificate issued by GRSE. Having tender’s service similar to tendering service
listed with the list of items / services for which they are registered. In lieu, they shall be required to submit 'Bid
Security Declaration' as per the format at Annexure-7.

d) In the case of Consortium, the lead partner should be registered with GRSE to qualify for exemption of EMD.

e) In the case of Joint Venture, the entity should be registered with GRSE to qualify for exemption of EMD.

ARTICLE 3 3J&5¢-3: ANNEXURES ENCLOSED FORMING PART OF THIS e-TENDER §-fAfder siafa
Yol afiee:

ANNEXURES DOCUMENT DESCRIPTION
Annexure 1 Ja¥d-1 Statement of Technical Requirement (SOTR) (attached with
NIT)
Annexure 2 Jddd-2 GRSE Standard Terms and Conditions (STAC) (please refer

www.grse.in-> Tender->Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 3 Hcfdd-3 Format for Technical Eligibility Criteria (attached with NIT)

Annexure 4 dd®-4 Format for Self-Certification for not having blacklisted/ not
received any tender holiday (attached with NIT)

Annexure 5 Jd¥d-5 Check List of Statutory Responsibility of Contractor and
Principal employer (attached with NIT)

Annexure 6 JdHD-6 Check List for Bill submission (please refer

www.grse.in-> Tender->Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 7 Ja¥d-7 Format for Bid Security Declaration (attached with NIT)

Annexure 8 IdUH-8 Fire & Safety Guidelines (please refer
www.grse.in->Tender-> Enclosures Related to tenders of Sub-
Contracting Activities)
Annexure 9 Jd¥h-9 Special condition of contract (please refer
www.grse.in->Tender->Enclosures Related to tenders of Sub-
Contracting Activities)
Annexure 10 Sd9H-10 Contractors Responsibility (please refer
www.grse.in-> Tender->Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 11 Ic¥dd-11 General Requirement (please refer
www.grse.in->Tender->Enclosures Related to tenders of Sub-

Contracting Activities)
Annexure 12 Ja¥b-12 PF, ESI declaration form (please refer
www.grse.in->Tender-> Enclosures Related to tenders of Sub-
Contracting Activities)
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Annexure 13 9add-13

Format for - Bank Guarantee Format for EMD (please refer
www.grse.in->Tender->Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 14 Jd¥dh-14

Format for - Bank Guarantee Format for SD (please refer
www.grse.in->Tender-> Enclosures Related to tenders of Sub-
Contracting Activities)

ARTICLE 4 3@3-4: DOCUMENTSTOB

E UPLOADED 3(UIS gq g¥ardsl

Self-Attested documents are to be scanned and uploaded with Part | of GeM-bid

3-fs & UNT-1 & 1Y W T4 Suats g AU gedTaS
1 | DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes
DD/PO/BG or MSE/NSIC Exemption certificate towards EMD Yes
3 ;Ii'lcla:dhzi;al Acceptance Format as available with NIT after being downloaded and Yes
4 C_?ommercial Acceptance Format as available with NIT after being downloaded and Yes
filled up
5 | Documents meeting the Technical Eligibility Criteria as per format at Annexure-3 Yes
6 Self-Certification for not having blacklisted /not received any tender holiday as per Yes
eligibility criteria to be submitted as per format at Annexure-4
7 | Bid Security Declaration as per format at Annexure-7 Yes
3 PAN /TAN, GST, Labor License Certificate, Registration Certificate of the Company Yes

with ROC, Memorandum and the Article of Association of the firm.

9 | Copies of registration with PF, ESI authorities/ last challans etc. Yes

Partnership Deed / Memorandum and the Article of Association of the firm confirming

D

10 partners and lead partner Yes

11 Joint Venture Agreement / Memorandum of Understanding with Power of Attorney in Yes
favour of lead member.

12 Government E-Market Place (GeM) registration certificate with Unique GeM Seller Yes

a. In case of non-submission of documents as mentioned above, the bidder may liable to be

considered as disqualified.

b. The Bidders has to submit ink

signed hard copy of all above documents within 03 days

from opening of Part | bid.

c. Registered Vendors with GRSE need not upload documents at Sl. 8 above, if valid

documents already submitted

/ available with GRSE Vendor Registration Cell.

ARTICLE 5 3[&¢-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT IRaid® UU= St oTHT H3- &:

PHYSICAL SUBMISSION

1 Tender Fee Instrument

Within 03 days from opening of Part | bid

2 EMD Instrument

Within 03 days from opening of Part | bid

NOTE: | If instruments submitted
through demand draft, the
same to be drawn in favour
of:

GARDEN REACH SHIPBUILDERS & ENGINEERS
LIMITED
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The demand drafts should

be payable at Kolkata

Note: Above mentioned original Negotiable Instruments as stipulated, to reachto GM (CC,HP & IP), Contract
Cell, 2nd Floor, GRSE 61 Park Unit, 61, Garden Reach Road, Kolkata — 700 024 within stipulated period as
indicated above in a sealed envelope with tender number and job duly superscripting on it.

ARTICLE 6 3@%‘:{-6: JOB EXECUTION SCHEDULE Hv‘l'!fﬁmmiﬁﬁ
(A) Tenureof Contract TfagrsTdeTd- The contractwill be established for a period of 100 days from
the date of commencement.

(B) Mobilisation Period arHadt 3@eht- 07 days from the date of placement of LOI/Purchase Order will
be given for commencement of work.

(C) Job Starting Date &1d 3R™Y faedt - The job is to be commenced immediately after issuance of
PO/LOI and as per instruction of ES&CM dept. of GRSE.

(D) Job Completion date / Period of Contract @&Td THTGH fereft/3a=I &1 JHd - The job has to be
completed within 100 days from the date of commencement.

(E) Place of Work - GRSE FOJ unit.

ARTICLE 7 31&g-7: JOB EXECUTION T4 feiTe -
Job is to be carried out strictly as per SOTR (SOTR No: ES&CMAKG/MAIN PUMP HOUSE/SOTR/01) dit.
16.12.2025 at Annexure 1, Drawings, GRSE requirement and in case of doubt, instructions of instructions

of ES&CM Dept. are to be followed.

ARTICLE 8 3[J&G-8: GUARANTEE & WARRANTY TIR¢l Td qIReT -
Guarantee / Warranty of the job: Applicable for a Period of 12 months from the date of job completion (as per
date mentioned in job completion certificate). The details are as per GRSE STAC (Annexure 2)

ARTICLE 9 3@_&'-9: PRICE HeU -

The quoted Price will be firm and fixed till the tenure of the contract. Price is to be quoted considering all
Taxes & duties except GST. GST is to be indicated separately in the Price Bid and will be paid extra as per
ruling rate. No escalation whatsoever will be considered under any circumstances within the valid tenure of
contract.

ARTICLE 10 3[&¢ - 10: ESCALATION H&d g&I: Not Applicable.

ARTICLE 11 3&¢- 11: UNREASONABLE QUOTES 3(ddhiTd HTd -

i) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to withdraw from
the tender then such bid will be cancelled and EMD will be forfeited and punitive action will be taken in line
with the provision as per GRSE Vendor Policy.

i) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote, lower by 30%
or more than estimate and also if the difference in price between L1 & L2 is 30% or more, then the quoted
price to be analyzed w.r.t tender requirement and if the L1 bidder fails to justify their quoted rate, the obtained
L1 quote will be rejected and punitive action will be taken in line with the provision as per GRSE Vendor Policy.

iii) If the justification is acceptable to GRSE, then the bidder has to submit Bank Guarantee of 10% of the total
Contract value (inclusive of GST) in addition to the Security Deposit (SD) and Performance Bank Guarantee
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(PBG) for execution of the job till satisfactory completion of entire contract. There shall be no exemption /
relaxation for the Guarantee against unreasonable quote. In case of breach of contract GRSE shall reserve

the right to invoke the BG and may impose tender holiday for a period as per GRSE Vendor policy.

ARTICLE 12 3@%‘({ -12: OFFER VALIDITY WiTd $1 de4dl-

Offer should be valid for 90 days from the date of opening of Part-I bid i.e. Techno-commercial bid. Under
exceptional circumstances GRSE may request for extension of price validity, beyond 90 days against valid
reason.

ARTICLE 13 3@3-13: CONDITIONAL OFFER WW -
Conditional offers w.r.t. this tender will not be accepted.

ARTICLE 14 3[3[@7:.’-14: DETERMINATION OF L1 UcT-1 T dYH -
L1 bidder will be decided on Totality basis.

ARTICLE 15 3[8¢-15: BOQ dt 3t & -

BOQ as part of SOTR given in the tender is tentative and it may vary according to actual requirement of job
during the period of contract. The selected Bidder has to execute the required quantity at same rate, terms &
conditions. Necessary amendment of the Purchase Orders will be issued accordingly.

The detailed BOQ as per SOTR is given below:
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Description

Quantity/Ship

UOM

Earth work in excavation of foundation trenches or drains, in all sorts of soil
(including mixed soil but excluding laterite or sandstone) including removing,
spreading or stacking the spoils within a lead of 75 m.
as directed. The item includes necessarytrimming the sides of trenches, levelling,
dressing and ramming the bottom, bailing out water as required complete. (b)
Depth of excavation for additional depth beyond
1,500 mm. and upto 3,000 mm. but not requiring
shoring.

50.00

M3.

Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as
directed and consolidating the same bythorough saturation with water, ramming
complete including the cost of supply of sand. (payment to be made on
measurementoffinished quantity) (B) Do - by fine sand

15.50

M3

Single Brick Flat Soling of picked jhama bricks including ramming and dressing
bedto properlevel andfilling joints with local sand.

20.00

M2

Brick work with 1st class bricks in cementmortar (1:4) in ground floor. (consider
3rd corrigenda & Addenda page -1, SL-3)

4.00

M3

Labour for hoisting and placing in proper position (up to 1st floor level)
departmental R.S.joists, channels, angles. Tees, plates etc. including fitting and
fixing same with bolts and nuts, ifnecessary (butexcluding costofsuch bolts and
nuts) (a) Add extra for each additional floor over 1stfloor.

80.00

ONL

Hire and labour charges for shuttering with centering and necessary staging...
(a) 25 mm to 30 mm thick wooden shuttering

25.00

M2

Reinforcementfor reinforced concrete work in allsorts of structures..(a) For works
in foundation and upto roof of ground floor, (i) Tor steel/Mild Steel, (Il). Other than
SAIL/ TATA/RINL. (2nd Corrigenda & Addenda Page-02,SL-1)

0.80

Ordinary cementconcrete (mix 1:1.5:3) with graded stone chips (20mm nominal
size) excluding shuttering... (As per Rate Analysis)

5.90

M3

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar.. (i) With 1:4
cementmortar, (a) 20 mm thick plaster. (3rd Corrigenda & Addenda Page-50,
SL-1)

60.00

M2

10

Neat cementpunning 1.5mm thick

60.00

M2

11

Making one set of scaffolding. (a) up to height3.9m

40.00

Nos

12

Making one set of scaffolding b) Extra for additional 3.6 heightor part thereof

240.00

Nos

13

MS structural work in columns beams etc with simple rolled structure
members...i) for structural member of specified section weightless than 22 5kg/m
(Consider 3rd Corrigenda & Addenda, P-84, SL-01)

17.00

14

Weldingin M.S. structural work with gas or electric: (a) Tack weld

800.00

Nos

15

Welding in M.S. structural work with gas or electric: (b) Continuous weld.

800.00

CM

16

Priming one coatOn steel or other metal surface:

850.00

M2

17

Painting one coat (b) On steel or other metal surface, other than hi-gloss, (iv)
Two coats (with any shade except white)

850.00

M2

18

Applying Exterior grade Acrylic primer of approved qualityand brand on plastered
or cencrete surface old or new surface to receive decorative textured (matt finish)
or smooth finish acrylic exterior emulsion paintincluding scraping and preparing
the surface throughly, complete as per manufacturer's specification and as per
direction of the EIC. In Ground Floor: (a) One Coat

140.00

M2

19

Protective and Decorative Acrylic exterior emulsion paintofapproved quality, as
per manufacturer's specificationand as per direction of Engineer-in-Chargeto be
applied over acrylic primer as required. The rate includes costofmaterial, labour,
scaffolding and allincidental charges butexcluding the cost of primer.In Ground
floor (Two Coat) (a) Normal Acrylic Emulsion

140.00

M2

20

Supplying P.V.C. water storage tank of approved quality with closed top
with lid (Black) - Multilayer (h) 5000 litre capacity

2.00

Nos

Details as per SOTR at Annexure - 1
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ARTICLE 16 3[J&¢-16: OPENING OF BIDS fAfaer gear-

Part | (Techno-commercial) bid will be opened on the date declared in NIT. Part Il bid will be opened post
techno-commercial evaluation by GRSE. Price bid of only those who qualify techno-commercially will be
opened. Opening date of Price Bid will be intimated accordingly to all qualified bidders. Disqualified bidders,
either during technical assessment or commercial discussion or both techno-commercial evaluation will also
be intimated about their non-consideration for further processing.

ARTICLE 17 3f&¢-17: MICRO& SMALL ENTERPRISES J&5H U4 BIc 391 -

a) The ‘Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012’ and subsequent
amendments / guidelines / press publications / circulars to the Order, as issued by the Ministry of
MSME, shall be applicable as on the date of opening of the price bids.

b) The bidders are advised to check the website of the Ministry of MSME for details of the amendments /
circulars issued by the Ministry of MSME.

ARTICLE 18 3/J&¢-18: ASSESSMENT OF VENDORS AND DISTRIBUTION OF JOBS TO MULTIPLE
BIDDER fasrarsii &1 siicee ud fafaer aich &= aren ® &1 faa=or — Not Applicable

ARTICLE 19 \’tlﬂ%_d-lQ: ELIGIBILITY CRITERIAUTAT & HIUGS -

A. Technical Eligibility Criteria a®+I®1 HAUES - As per SOTR No: ES&CMAKG/MAIN PUMP
HOUSE/SOTR/01 dt. 16.12.2025 (Annexure 1).

Supporting documents meeting Technical eligibility criteria as detailed in SOTR to be submitted along
with the Part-1 bid. Satisfactory Work Completion Certificates indicating the work order numbers, issued
by the party for whom the work has been done to be submitted for assessment during TNC meeting.
GRSE has the right to verify / cross verification of authenticity of the said documents whenever felt
necessary.

B. Financial Eligibility Criteria fa<itg ATU&s - Not Applicable.

C. Self-Certification Criteria: The bidder should give self-certification (as per Annexure 4) that they
have neither been Blacklisted nor have received any tender holiday from any PSUs/Central & State
Govt. Organizations or any other Government / Quasi Government Organizations during last 03 (three)
years ending on 30.11.2025. The bidder has to submit self-certification for the same along with the
techno-commercial offer. GRSE reserves the right to independently verify the same. In case violation
of declaration is detected at any stage of tender process and during currency of contract, the order will
be terminated.

Note:
a)lf any bidder has been black listed by any PSUs/Central & State Govt. Organizations or any other
Government / Quasi Government Organizations, then the bidder is not eligible to participate in this
tender. If any discrepancy is detected at any stage of the tender, then the offer submitted by the
bidder / contract awarded to the bidder will be cancelled and EMD/SD shall be forfeited and
appropriate action will be taken in accordance with the vendor policy of GRSE.

b)If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State Govt. Organizations
or any other Government / Quasi Government Organizations, then this fact must be clearly stated
and it may not necessarily be a cause for disqualifying them.
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C)If case of non-submission of the self-certification document as per format at Annexure 4, the
bidder will be treated as non-responsive and their offer will be rejected.

[ Requisite formats attached with NIT as Annexure 3 & 4 of Article 3 to be filled up by the bidders in
support of above eligibility criteria and to be submitted the same along with the Techno-Commercial bid.]

ARTICLE 20 3[J&¢-20: INSTRUCTION TO THE BIDDERS fye¥ gq eI -

1.

Before submitting a bid, bidders are expected to examine the Bid Documents carefully, if they desire,
may visit the work front, fully inform themselves of existing conditions and limitations including all items
described in the Bid Documents. NO consideration will be granted for any alleged misunderstanding
regarding

() The materials (if any) which are to be furnished by vendor for the work.
(i) The work which is to be performed by the vendor.

(iii) Actual considerations made by bidder to complete all work.

(iv) To comply with conditions specified in the Bid Document.

Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid
Documents, or there be any doubts as to the meaning of a provision or requirement, the same shall
immediately brought to notice of GRSE Tendering Dept.in writing, not less than 07 days prior to bid
closing date.

It is understood that in receiving this bid, GRSE assumes no obligation to enter into a contract for the
WORK covered by this bid request. GRSE reserves the right to reject any and all unqualified proposals
or waive irregularities therein. GRSE reserves the right to evaluate each and every proposal and accept
the whole or any part of the tender and the Tenderer shall be bound to perform the same at the rates
quoted.

GRSE alsoreserves the right to reject any or, all bids and accept the bid, which in its opinion, appears
to be most advantageous to GRSE. Receipt and review of this Bid Request constitutes an agreement
of confidentiality between GRSE and each of the contracting Firms preparing its Bid. GRSE reserves
the right to change the form of this request to Bids, or make clarifications thereto, within a reasonable
time before date of submission of Bids.

Generally, Contractor will assume all safety related responsibility for the site and will furnish and
maintain its own safety program for itself and its subcontractors. Contractor are bound to comply with
all applicable Environmental, Occupational Health & Safety rules, regulations, procedures and
guidelines when performing work in the faclility or site.

Bidders objecting on any grounds to any bid specification or legal requirements imposed by these
bidding documents shall provide written notice to GRSE within 07 calendar days from the day bid
document was made available to public. Failure of a bidder to object in the manner set forth in this
paragraph shall constitute and irrevocable waiver of any such objection.

Job is to be carried out as per SOTR and instruction of the Engineer in-charge /his nominated
representative.

Any Drawings or technical information attached / provided with this NIT is the Intellectual Property of
the Company and will be governed by the specific Acts applicable thereto.
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9. Postsubmissionof Tender, suchdrawings and technical information are to be physically returned. Also,
all soft copies are to be destroyed and a self-certification to be submitted during TNC, failing which the

processing of bid will not be taken further.

10. Contractors are responsible to clean up the area of work w.r.t all sort of debris generated on daily basis.
If they fail to do so GRSE reserves the right to perform the cleaning activity and charge the contractor
with penalty of up to 25%. As a part of National Mission of Swachh Bharat, GRSE has adopted Swachh
GRSE and maintaining cleanliness of work area is an essential pre-requisite.

11. Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited Co, Pvt. Ltd.
Co., Sole Proprietorship Organization, Partnership firm, Joint Venture etc. Supporting documents
(scanned copy) confirming such status to be uploaded as attachment to Part | bid.

12. A Bidder is allowed to submit only one Bid under any capacity / status.

13. Difficulty in submitting the bid:
a. Any query/difficulty in understanding of SOTR or other technical Terms may be got clarified from
Mr. Anjan Kumar Ghosh, SM (Civil) / FOJ Unit, Mobile No. +91 76030 39448, e-mail:
Ghosh.AnjanKumar@grse.co.in

b. Any query/difficulty in understanding of Commercial Terms may be got clarified from and Mr.Ashim
Kumar Dey, SM (Contract)) 61 Park Unit, Mobile No. +91 75960 23717, e-mail:
Dey.Ashimkumar@grse.co.in/ prior to submission of offer.

c. Any difficulty in submitting / uploading of e-tender or for any system help Mr. Saraswata Palit, DGM
(GRSE E-PROCUREMENT), e-mail/ Palit. Saraswata@grse.co.in/ GRSE Service Provider M/s.
NIC personnel may be contacted [Land line no: 033 24893902]

14. E-mail Address for communicationHdIR %ﬂﬁ S UdT: Vendor to provide e-mail address to enable
faster communication.

ARTICLE 21 3&¢- 21: e-BID INSTRUCTION § fag & 3rger -

a) To participate in the e-Bid submission for GRSE, it is mandatory for the bidders to get their firms
registered with GRSE E—Procurement portal https://eprocuregrse.co.in

b) It is mandatory for all bidders to have class — lll Digital Signature Certificate (DSC) in the name of the
person who will digitally sign the bid from any of licensed Certifying Agency (CA). Bidders can see the
list of licensed CAs from the link http://www.cca.gov.in.

c) Bidders can view / download Part-I (Techno-Commercial) bid documents along with all attachments in
E—Procurement portal https:/eprocuregrse.co.in; Central Public Procurement Portal
https://eprocure.gov.in/cppp/and GRSE website https://grse.in/tender-published. They need to
fill up the downloaded documents as per instruction and upload the same during bid submission. Non-
acceptance of any techno-commercial criteria is discouraged. However, if there is any, it is to be
commented accordingly and also stated in the separate deviation format.

d) Bidders need to fill up Part Il (Price) bid online in Excel Template price bid format by inserting unit price
only. No other attachment to the price bid will be reckoned.

e) In case the bidder does not quote his rate for any item(s), it will be presumed that the bidder has
included the cost of that/those item(s) in the rates of other items and the rate for such item(s) shall be
considered as Zero and the tender will be evaluated by the Employer accordingly and the work
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executed by the successful bidder accordingly.
f) Bids can be submitted only during validity of registration of bidder with GRSE e— Procurement portal.

g) The amendments / clarifications to the bid document, if any, will be posted on E- Procurement portal /
GRSE web site only.

h) It will be the bidder’s responsibility to check the status of their Bid on-line regularly after the opening
of bid till award of work.

) AMENDMENT OF TENDER DOCUMENT

i. Before the deadline for submission of tenders, the Tender Document may be modified by GRSE Ltd.
by issue of addenda/corrigendum. Issue of addenda / corrigenda will however be stopped prior to the
deadline for submission of tenders as finally stipulated.

ii. Addendum/corrigendum, if any, will be hosted on website / e-procurement portal and shall become a
part of the tender document. All Tenderers are advised to see the website for addendum/ corrigendum
to the tender document which may be uploaded prior to the deadline for submission of Tender as
finally stipulated.

iii. To give prospective Tenderers reasonable time in which to take the addenda/ corrigenda into account
in preparing their tenders, extension of the deadline for submission of tenders may be given as
considered necessary by GRSE.

ARTICLE 22 3[&¢-22: BID REJECTION CRITERIA f¥8 rdiefa & AMucs -

Following bid rejection criteria may render the bids liable for rejection:

1.

10.

Bidder’s failure to furnish sufficient or complete details for evaluation of the bids within the given period
which may range in between two to three weeks depending on the deficiencies noticed in the drawings /
technical data which shall not however conflict with validity period.

Incomplete / misleading / ambiguous bid in the considered opinion of the Technical Negotiation
Committee (TNC)/ Commercial Negotiation Committee (CNC) of GRSE.

Bid with technical requirements and/or terms not acceptable to GRSE / Customers / External agency
nominated, as applicable.

Bid received without qualification documents, where required as per the Tender.

Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry.
Bid with validity expiry date shorter than that specified in the Tender Enquiry.

Bidders not submitting Original instrument of Tender fee within 3 GRSE working days from the tender
closing date.

EMD validity period is shorter than specified in the tender enquiry.

Bidders who have not agreed for the fixed price till the validity of the tender or have quoted the variable
price.

Bidder not agreeing for furnishing of the required Security Deposit (SD).
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11. Bidder submitted false/incorrect documents etc.

12. Bidders who have submitted PRICE along with Techno-Commercial Bid.

ARTICLE 23 3[J&¢-23: POST AWARD APLLICABLE CLAUSES ST SRl H¥-d UYTd AN SUYTRT -

A. Security DepositSferafa o -
Interest free refundable security deposit of 5% of individual work order value (inclusive of GST) is to be
deposited in the manner elaborated at GRSE STAC.

B. Work Done Certificate (W.D.C.) ®Td gfd WHTUI-UH (Sa¢Y, S1.9)-
WDC to be submitted through OBPS portal. Work done certificate will be issued by AGM (ES&CM) / SM
(ES&CM) / their nominated Officer based on inspection report as applicable. W.D.C. s to include whether
work has been completed as per delivery schedule or with delay [in days/weeks specified therein]. Any
recovery towards usage of GRSE resources is also to be indicated.

C. Payment Terms ‘{Fﬁﬂ?ﬁ'«’lﬁ:

a)

d)

e)

The 90% bill amount with full GST will be paid on completion of job within 30 days of bill submission
duly certified by Bill Certifying Authority & supported with satisfactory Work Done Certificate duly
certified by WDC certifying Authority. Amounts recoverable from contractor, if any, is to be adjusted
from the bill as per certification of Bill Certifying Authority. Moreover, release of payment is subject
to clearance of ESI/ P.F. and other labour related mandatory liabilities of the Contractor. In case the
employees engaged by the Contractor are out of the purview of ESI, then they should be covered
under Employee Compensation Policy (covering benefits under Employees Compensation Act,
1923)

Balance 10% of the bill amount will be released after expiry of guarantee period on certification by
Bill Certifying Authority or on submission of Performance Bank Guarantee of 10% of the value of
Purchase Order valid for a period of 60 days beyond the expiry of Guarantee period. For release of
this 10% retention money either after guarantee period or on submission of PBG, the PBG release
application to be submitted to Contract Cell duly certified by DGM (ES&CM) / SM (ES&CM after
expiry of guarantee period.

The contractor shall submit the R/A bills in triplicate along with all necessary / required supporting
documents, measurement sheet etc. Maximum 02 Bills will be accepted (1st RA Bill and Final Bill)
for the work order on certification of quantity and quality of work by Engineer / Engineer’s
Representative.

Bill Certifying Authority: AGM (ES&CM) / SM (ES&CM).

Bill Submission: Payment to be made as per payment terms as stated above through ECS/NEFT
within 30 days against online submission of GST e-invoice through OBPS portal with work done
certificate duly certified by appropriate authority for the respective services and subject to
compliance of labour laws and statutory dues where ever applicable.

Note:

() All Vendors having turnover above Rs. 5 Crore have to mandatorily submit Invoice.

(i) All Vendors having turnover below Rs. 5 Crore are also to submit E-Invoice/digitally signed invoice.

(Vendors having turnover under Rs. 5 Crore have option to create E-Invoice).
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(iii) Invoice in hard copy is not desirable.

(iv) Transaction fee of Rs 500.00 for first return & Rs 1000.00 for subsequent return of bill with
inappropriate documents will be charged.

D. Liquidated Damages fooffa gt -

The vendor will be liable to pay minimum Liquidated Damages @ %2 % per week or part thereof on the
undelivered work subject to a maximum of 5 % of the value of the order for delayed part. The amount
of L.D. may be adjusted or set-off against any sum payable to the Contractor under this or any
other Contract with GRSE Ltd.

E. Risk Purchase: - SIf&W @31Q -

In case the progress of work is not satisfactory and the contractor fails to maintain the schedule, GRSE
reserves the right to get the work done by alternative source at the risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, to
make good suchdefault and or in the event of the contract being terminated, the balance of the remaining
service to be delivered there under. Any excess over the job price / service rates, paid and incurred by
GRSE, as the case may be, over the contract price shall be recoverable from the firm. To make good the
recoverable excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee and/or with other
available dues of the firm.

F. Damage of Materials/ Equipment: - The Subcontractor will ensure that NO Damage is caused to the
Materials, Equipment’s or any other property of GRSE during execution of the work due to negligence
and/ or any reason whatsoever by the subcontractor. The cost of damage will be suitably recovered from
Subcontractor’s Bill.

G. Fire & Safety Precautions (for working inside GRSE): -

The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as detailed in Fire &
Safety Guidelines (please refer www.grse.in). The Contractor should take all safety precautions and
provide adequate supervision & control for their workmen in order to carry out the job safely. In case of
any violation of safety precaution and non-usage of safety equipment, Contractor shall be liable for a
penalty which is detailed in Fire and Safety Guidelines (please refer www.grse.in). Penalty amount
depends on the type and frequency of violation mentioned in the safety guideline and the same will be
deducted from the defaulter’s bill.

H. Mandatory use of ISI marked PPE by Contractor Employees (for working inside GRSE): - The
Contractor shall ensure the use of ISI marked PPE by their engaged Employees. An indicative list of ISI
marked Personal Protective Equipment, is appended below for mandatory compliance by the vendors
without any deviation:

LIST OF PPES
Sl. No. Name of PPE Standard
(@) Safety Helmet IS: 2925 / EN 397.
(b) Safety Footwear IS 15298 / EN ISO 20345
(c) Safety Goggles ANSI Z87.1 /| EN166.
(d) Ear Plug IS: 9167/ EN 352
(e Hand Gloves (1) IS 4770 for electrical work

(i) EN 420 for general requirement
(iii) EN 388 for mechanical hazard
(iv) 1S:6994 / EN 407 for heat
applications (gas cutting / welding).
) Welding Fume Respirator & Dust IS: 9473 / EN: 149

mask
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(9) Double lanyard Safety Belt & IS: 3521
harness, automatic fall arrestor
(h) Cotton Boiler Suit Cloth IS: 177 - 1989 (Amended up to
date), Variety 3

Note: Apart from the above-mentioned PPE, vendors may consider any other type of standardized
PPE as per job requirement, in consultation with GRSE Safety Department.

Contractor’s Safety Personnel (ﬂﬁﬂﬁl’x’%ﬁﬁm (for working inside GRSE): - One fully
specialist and certified Safety Personnel has to be posted at the site during progress of work. The
responsibility of the safety personnel is to supervise and monitor the site safety obligations of all work
places and to comply all laid down Fire & Safety Rules of GRSE. He also ensures all workmen working
under the sub-contractor at site are made aware of and comply with all the safety norms.

ARTICLE 24 3[&¢ 24: SUBMISSION OF BIDfers @t u=fi -

1.

Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. Tender is liable
to be rejected if all the requisite documents are not enclosed with the Part I, Techno-Commercial offer.

Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-Commercially qualified bidders
in due course after conclusion of TNC/CNC meetings and acceptance of Techno-Commercial offer. After
opening of e-Price bids, the techno-commercially qualified bidders can view the System Generated Price
Comparison Sheet from their own portal.

3. GRSE reserves the right to accept/ reject any Tender in full or in part without assigning any reason.

4.

Acceptance Format Matrix should be filled up and attached with techno-commercial bid as marks of
acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs acceptance format matrix, it
would be presumed that you have accepted all our terms & conditions as per GRSE tender until & unless
deviation is specially mentioned in offer.

ARTICLE 25\3@%_({ 25: CONTRACT WORKMAN WAGE PAYMENT: -

a. Contractor is liable for payment of PF, ESI to their engaged workmen and for other labour oriented
mandatory liabilities as applicable for the job.

b. The Contractor has to comply with the minimum wages &statutory liabilities (as revised time to time) of
the engaged manpower applicable for the job.

c. Payment of wages to the contractor's employee should be made through individual bank account on
monthly basis instead of cash payment. PF-UAN activation of all the contractor's employee/workmen is
mandatory. Vendors are to comply all statutory provisions for disbursing payment to their
workmen/employees.

ARTICLE 26\3@%_({ 26: STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING THEIR
WORKMEN INSIDE GRSE PREMISES - AS PER ANNEXURE- 5.
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ARTICLE 27 3/g9¢ 27: PRE-BID MEETING SI<iqd 36 -

A pre-bid meeting will be held on 06.01.2026 from 11:00 hrs. onwards at FOJ Unit, Civil Engineering
Dept. to discuss the detail scope of work of the tender. The Bidders should forward their Pre-bid queries

(if any) through mail to the following contact person 02 days prior to the pre bid meeting:

a. Mr. Anjan Kumar Ghosh, SM (Civil) / FOJ Unit, Mobile No. +91 76030 39448, e-mail:
Ghosh.AnjanKumar@grse.co.in

Ashim Kumar Dey
SM (Contract)
Garden Reach Shipbuilders & Engineers Limited

GRSE Bhavan, 61, Garden Reach Road, Kolkata — 700 024
Mobile: +91 75960 23717

Mail Id: Dey.Ashimkumar@grse.co.in
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2.1

GENERAL

This set of technical requirements provide a general guideline for carrying out the
execution of works. General items of work required to be carried out for successful
implementation of the project are included. All items are required to be carried out in
accordance with the following specifications / standards.

a) Specification as per the latest PWD schedule, West Bengal and relevant
corrigendum issued from time to time.
b) Relevant Indian Standard Codes.

DETAIL SCOPE OF WORK

Work Requirements

The work primarily involves Augmentation of Main Fresh water Pump House at GRSE
FOJ Unit.

2.1.1 Scope of work included in this tender broadly comprises of following;

2.2

221

2.2.2

2.2.3

224

a)
b)
C)
d)
e)
f)
9)
h)
i)
)
K)
1)

Site Survey, detail measurement etc. of work site.

RCC Foundation work of 03 nos additional columns in Pump House.
Structural Fabrication work for additional structural works.

Structural Fabrication work for overhead platform for additional water tanks.
Removing and Re fixing existing GRSE Logo Lights at top of structure.
Supplying, Fitting and Fixing of 02 no 5000 Itr tanks with existing water tanks.
Enamel Priming work Structural works

Enamel Painting works of Structural works

Emulsion Primer work
Emulsion Painting works
Testing of Fresh Water Pipe Line

Site Clearance/Hand over to ES&CM Dept.

General Requirements

The Contractor shall carry out detail survey on condition of the existing
worksite/structures for finalisation of work.

The Contractor will be responsible for overall site management and coordination of
site activities within the boundary of the works, as necessary to ensure the adequacy,
stability and safety of the works and of persons at the site. The contractor shall require
planning his work in coordination with on-going production activities of GRSE, other
contractors working in and around the workplace.

To minimise the interference to production activity of GRSE at the working site , the
Contractor has to work progressively as directed by GRSE.

The contractor shall take all necessary height work permit, Hot work permit from
concern Dept. of GRSE (i.e. Safety, Fire etc.) as applicable in line with prevailing rule
in GRSE.



2.2.5

2.2.6

2.3

231

2.3.2

2.3.3

234

2.4

241

24.2

2.5
2.5.1

252

The contractor shall take all precautionary measures in consultation with GRSE
Safety Dept. while working at height, structural welding, priming, painting etc.
Additional safety precautions should be taken by contractor at site.

The submission to and comment/acceptance by the Engineer of such programmes,
methods, drawings, designs, QAPs and HSPs shall not relieve the Contractor of any
of his duties or responsibilities under the Contract.

Detail Job Quantity

BOQ with item quantities for the work as part of SOTR are given in the tender is
tentative. The quantities set out in the BOQ of the tender shall be treated as estimated
guantities of the work and shall not be deemed as actual or correct quantities of the
work to be executed by the Contractor.

The Contractor shall execute required quantity for successful completion of project
work at the same contractual rates and terms & conditions for any extent of variation
in stipulated BOQ quantities

List of BOQ Items considered under the scope of this tender is provided at successive
clause for reference.

All bidders shall quote against each items of above BOQs, otherwise, their bid would
be considered as incomplete Bid and shall be liable for rejection.

Contractor to Supply all Materials

Unless stipulated otherwise in the Contract, all materials including consumables
required for the work shall be procured and supplied by the Contractor with the
approval of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. However GRSE has got
surplus materials, which can be awarded to the vendor for the purpose.

The Contractor shall comply with the relevant IS Codes.

Deployment of Resources

Contractor shall provide adequate number of qualified / experienced workmen, with
experienced Engineer / Supervisor having Technical qualification not less than
diploma in Civil Engg. And also sufficient construction equipment, materials, tools &
tackles etc. for achieving the schedule target as per approved work schedule. The
contractor shall ensure timely deployment of all above resources at site to ensure
contractual completion.

The contractor shall ensure deployment of adequate and proper skilled /semi-skilled
workforce as per work requirements and optimum supporting unskilled workforce as
necessary.



2.6

2.6.1

2.6.2

2.6.3

2.6.4

2.7

2.7.1

2.7.2

2.7.3

2.7.4

2.8

28.1

2.9

29.1

Testing of Materials, QAP and Acceptance

Test samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor’s cost.

The Contractor shall submit valid correlated test certificates conforming to applicable
standards for materials/items before incorporation in the permanent works.

Testing of materials shall be conducted as per the approved Quality Assurance Plan
or relevant Indian Standards.

Unless stipulated otherwise in the Contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship deployed on
the work shall be borne by the Contractor.

Inspection by the Engineer

For Site inspection, the Contractor shall give adequate notice to the Engineer
(authorised representative of GRSE).

The Contractor shall provide the Engineer with proper free and safe access to the
Contractor’s works and stores or his sub-contractor’s works and stores at all times
and shall provide reasonable facilities to enable him to undertake his inspection.

The Contractor shall make all necessary arrangements to enable stage inspections
by the Engineer.

The Engineer or his Representative shall have power to certify or disapprove/reject
works or materials, in accordance with the Conditions of Contract.

Quality & Workmanship

Quality and workmanship of all items/materials and work shall conform to BOQ
ITechnical Specification / relevant Indian Standards. The Contractor shall be
responsible for any loss/damage during the course of work to machinery, equipment,
fittings, wiring, piping, and systems etc. caused by his workman (or his sub
contractor’s) and the Contractors shall make good such damage free of cost.

Materials / Work not acceptable to Engineer

The Engineer or his Representative shall have the power to inspect any material and
work at any time and to order at any time — (a) for removal from the Site of any
material which in his opinion is not in accordance with the Contract or the instruction
of the Engineer or his Representative, (b) for the substitution by the proper and
suitable materials, or (c) the removal and proper re-execution of any work, which in
respect of material and workmanship is not in accordance with the Contract or the
instructions of the Engineer. The Contractor shall comply with such order at his
own expense and within the time specified in the order. If the Contractor fails to
comply, the Engineer shall be at liberty to dispose any such materials and re-do any
work in the manner convenient to the Engineer by engaging any outside agency at

5



2.10

2.10.1

2.11

the risk and expense of the Contractor and after giving him a prior written notice of 7
(seven) days. The Contractor shall extend his full assistance as required by the
Engineer during inspection.

Contractor to Commence Work

The Contractor shall mobilize and commence the work on site on the
Commencement Date stated in the LOA/PO. The Contractor shall then proceed with
the work with due expedition and without delay, except as may be expressly
sanctioned or ordered by the Engineer or his Representative, time being deemed the
essence of the Contract on the part of the Contractor.

Supervision by the Contractor

2.11.1 The Contractor shall engage experienced and qualified Engineers/Supervisor

2.11.2

2.11.3

2.11.4

2.11.5

2.12

2121

2.12.2

having Technical qualification not less than diploma in Civil Engg. At site in day-to-
day charge of the work and he should be authorized to receive instructions from the
Engineer/GRSE. He shall receive orders given by the Engineer from time to time and
shall act on them promptly. Biodata along with due clearance of Supervisor to be
obtained from GRSE.

The Contractor shall also engage experienced designated Safety Personnel at site
for day to day supervising safety compliances related to construction, fabrication and
erection work.

The Contractor shall provide necessary and adequate supervision during the
execution of the works and as long thereafter as the Engineer or his Representative
shall consider necessary during the Defect Liability Period.

The Contractor or his competent and authorised agent or representative shall be
constantly at site during working hours. The Contractor shall inform the Engineer or
his Representative in writing about such representative / agent of him at site.
Replacement of any of the authorised agent of the Contractor during the currency of
Contract shall only be with prior written approval of the GRSE/ Engineer.

The Contractor and his authorised agent or representative shall be readily available
to meet with the GRSE and/or Engineer and/or Engineer's Representative and
instructions given to him by the Engineer or his Representative in writing shall be
binding upon the Contractor.

Setting Out

The Contractor shall be responsible for the true and proper fitting / alignment of the
Works in relation to reference points / lines / levels as applicable. The checking of
any alignment or level by the Engineer or his Representative shall not in any way
relieve the Contractor of his responsibility for the correctness thereof and he shall
fully provide, protect and preserve the setting out of the works.

The Contractor shall promptly notify the Engineer of any discrepancy in the setting
out of the works.



2.13

2.13.1

2.14

2.14.1

2.14.2

2.14.3

2.15

2.15.1

2.15.2

2.16

2.16.1

2.17

2.17.1

2.17.2
2.17.3
2.17.4
2.17.5

Care of the Work

From the commencement of the works till issue of the Completion Certificate hereof;
the Contractor shall take full responsibility for the care thereof. Save for the excepted
risks, any damage, loss or injury to the work or any part thereof shall be made good
by the Contractor at his own cost as per instruction and to the satisfaction of the
Engineer, failing which the Engineer or his Representative may cause the same to
be made good by any other agency and the expenses incurred and certified by the
Engineer / Owner, shall be recovered from the Contractor.

Protection of the Existing Structures / Machines

The Contractor will be responsible for the protection of all existing structures,
machines, cranes etc. adjacent to and within the Works from any type of damage.

Before the commencement of work, the Contractor to take necessary precautions
and measures to safeguard the existing structures/machines/materials and protect
them from possible damages. For that the Contractor will arrange adequate safety
nets, ropes etc. without any extra cost.

If any damage occur by the Contractor or contractor's workmen, will be recovered
suitably from the Contractor.

Existing Roads & Shop floor to be kept clean

Existing roads & Shop floor used by vehicles/machineries of the Contractor or any of
his subcontractors for supplies of materials or plant shall be kept clean and clear of
all dirt, mud or any other materials dropped by the said vehicles or their tyres. The
Contractor shall provide and maintain all equipment as may be necessary to keep
the Owner’s roads clean as required by this Clause.

Any damage caused by the Contractor to the surface of the roads or car parks shall
be made good at his own cost.

Control of Pollution / Health Hazards

The Contractor shall take care to comply with current legislation on the Control of
Pollution.

Site-In charge / Log Book / Hindrance & other Records

One fully responsible and experienced / Qualified Site-in-charge has to be posted at
the site during progress of work.

One dedicated and experienced / Qualified Safety Officer at site
Details of technical personnel deployed for the job.

Log book for re-work/ modification.

Site instruction book.



2.17.6
2.17.7

2.18

2.18.1

2.18.2

2.18.3
2.18.4

3.1.1

3.2

3.2.1

41.1

Details of materials brought by vendor along with copies of challan.

Proper record of hindrances is to be maintained by the contractor for the purpose of
timely removal of the hindrance and is to be put up for approval by the Engineer on
weekly basis.

Clearance of Site

During construction work, the Contractor shall remove all unsalvageable dismantled
materials, excavated surplus earth etc. as directed by the Engineer from the site
progressively so that construction activities remain unaffected. These materials shall
be disposed off to a suitable area (to be arranged by the Contractor in conformity with
statutory rules) outside the GRSE premises.

On receiving the Completion Certificate, the Contractor shall remove any
remaining Contractor's Equipment, surplus material, scrap materials, wreckage,
debris, rubbish and temporary works from the Site or as directed by the Engineer.
The site shall be handed over in a tidy and workmanship manner.

If all these items have not been removed within 28 (twenty eight) days, after the issue
of Completion Certificate the Owner may sell or otherwise dispose of any remaining

items. The Owner shall be entitled to be paid the costs incurred in connection with,
or attributable to, such sale or disposal and restoring the Site.

GRSE SCOPE OF SUPPLY

Electricity

GRSE will provide electrical power supply at one point / suitable location near the
construction area / site at free of cost for execution of job. The Contractor shall make
necessary arrangements for further distribution, as required, from that point on a
temporary basis all at his own cost. The contractor shall ensure consumption of power
in very economical way to save energy.

Water

Construction water will be provided at free of cost from existing source of GRSE. The
Contractor shall arrange necessary water distribution pipe line and pump as required
all at his own cost.

TECHNICAL SPECIFICATIONS

Structural Steel Work & Erection work

All steel and other materials used for steelwork and in association with steel work
shall confirm to the appropriate Indian Standard. All structural steel shall be of tested
quality.



4.1.2

4.1.3

4.1.4

4.1.5

4.1.6

4.1.7

4.1.8

4.1.9

4.1.10

41.11

4.2

421

4.2.2

4.3

Mild steel shall conform to IS: 2026 Grade —A’ for rolled sections and plates. Mild
steel used in gutters and collector pipes shall conform to IS: 1079.

In case the material is procured by the Contractor, the Contractor shall submit the
test certificate conforming to appropriate standards of all steel materials used for
fabrication. All structure steel shall be free from rust, scales, lamination, cracks,
fissures and other surface defects.

Steel used for construction exposed to weather or other corrosive influences shall not
be less than 8 mm in thickness and in construction not exposed to weather, thickness
shall not be less than 6 mm. The controlling thickness as specified above, for rolled
beams and channels shall be taken as the mean thickness of flange, regardless of
web thickness

Sealed tubes and sealed hollow box sections used for external construction exposed
to weather shall not be thinner than 4 mm and for construction not exposed to weather
shall not be thinner than 3 mm.

All fabrication of structural steelwork shall be in accordance with 1S: 800 and as per
the approved drawings unless otherwise specified. The tolerances of fabrication of
steel structures shall be in accordance with IS: 7215 unless otherwise specified.

The welding work shall confirm to 1S:814 ( Covered electrodes for manual metal arc
welding), 1S:818 ( Safety requirement, health provision), 1S:822 (code of procedure
for inspection and testing of welds).

In Erection work the Contractor shall erect the steel structures according to drawings,
specifications and directions of the Engineer/Consultant. The work of erection shall
include loading of fabricated structures from storage yard/fabricator’'s shop,
transporting and unloading these materials at the site of work including all handling
rectification before erection, cleaning, assembling, reaming, drilling, welding, bolting
and erection as per the approved drawings and specifications and instructions given
by the Engineer/Consultant from time to time. One coat of primer paint and finished
paint respectively before erection and one coat of finished paint after erection and
alignment to be applied, as per specification.

Erection of structural steelwork shall be carried out in accordance with 1S:800 and
other relevant Indian Standards in an expeditious manner in conformity with the
approved drawings and specifications.

The Contractor shall ensure that parts required to be inspected by the
Engineer/Consultant before erection is not erected without inspection.

The suitability and capacity of all plants, equipment etc used for erection shall be
indicated in the proposed equipment deployment list along with the organisation chart.

Rectification / Modification / Strengthening of existing Structure

All rectification / modification shall be done as per approved sketches following the
best practice of fabrication as enumerated under fabrication of Steel Structures.

Control & distortion in welding as specified under fabrication of steel structures shall
be followed during rectification / modification.

Painting Work



4.3.1

4.3.2

4.3.3

4.3.4

4.3.5

4.3.6

4.3.7

4.3.8

4.4

The Exterior and Interior Painting on all types of surface in accordance with the
‘drawings’ and Schedule of finishes or as per the guideline explained in 1S:1477, IS:
2395 and as per direction of the Engineer and ‘Schedule of Quantities’.

All surfaces for painting shall be properly sand papered and cleaned and where
necessary good quality putty shall be used to hide all holes, cracks, open joints etc.
The rate for painting includes such work.

Paint shall be applied with approved brushes and surfaces shall be sand papered
after every coat. All work when completed shall present a smooth, clean solid and
uniform surface, to the satisfaction of the Engineer-in- Charge.

All surfaces for painting, if they are new, should have a coat of suitable primer before
application of the paint. Old surfaces where existing paints have been completely
worn out owing to long use should also receive a coat of priming before application
of fresh painting.

Steel Primer: For steel surface red oxide primer, zinc chromate primer of approved
brand and manufacture and as per direction of the Engineer-in-Charge is to be
applied on the surface.

Acrylic Primer Coat (solvent based Primer): Acrylic primer coat is to be used as base
coat on wall finish of cement, lime or lime cement plaster surface before application
of any wall coating e.g. distemper, oil based paints, synthetic enamel, acrylic
emulsion etc. on them.

Enamel Paint: Enamel paint of approved brand and manufacture shall be used. Each
coat shall be allowed to dry for 24 hours and lightly rubbed down with fine grade sand
paper and dusted before the next coat is applied. The finished surface shall present
an even and uniform appearance.

Acrylic Emulsion Paint: Acrylic emulsion paint are not suitable for application on
external surface and surface which are liable to heavy condensation and are be used
generally on internal surface. For plastered surfaces a cement priming coat is
required before application of acrylic emulsion. Acrylic emulsion paint of approved
brand and manufacture and of the required shade shall be used.

Approved Make / Brand as applicable

Item Make / Brand
Cement Lafarge / ACC / Ultratech or equivalent as approved by
Engineer

Reinforcement Steel | TISCO / SAIL / ESSAR / RINL/ SRMB or equivalent as
approved by Engineer.

Structural Steel SAIL / TATA / RINL/ JINDAL / equivalent as approved by
Engineer

Metal Sheet TATA

Gl Pipes TATA / JINDAL / equivalent as approved by Engineer

Valve ISI Branded as approved by Engineer

Paint Asian Paints / Berger / IClI / Nerolac or equivalent as

approved by Engineer

10



5.1

5.1.1

5.1.2

5.2

5.2.1
5.2.2

5.3

5.3.1

5.4

5.4.1

5.4.2

Ceramic Tiles Somany / Kajaria / Johnson or equivalent as approved by
Engineer

UPVC Pipe SUPREME / PRINCE /ORIPLAST or  equivalent as
approved by Engineer

PVC WATER TANK | SINTAX /PATTON / equivalent as approved by Engineer

SPECIAL TERMS AND CONDITIONS OF CONTRACT
Technical Eligibility Criteria

Bidder shall have experience of successful execution of Similar Nature /Type of Job
i.e. Construction / Structural Fabrication and Erection work and related civil work
during last five (05) years. Supporting documents meeting Technical Eligibility
Criteria to be submitted along with the bid. Also full contact details like name, address,
telephone numbers of the person under whose direct jurisdiction the work was
executed etc.) to prove that they had carried out such works successfully in any PSU
/ Corporate house / Industry.

Bidder has to fulfill experience in successful completion of aforesaid similar jobs/ Civil
jobs of value not less than Rs. 20 lakhs including GST for One job / not less than
Rs. 14 lakhs including GST each for Two jobs in last five (05) years. The bidder must
submit necessary proof duly endorsed along with the bid.

Pre-Bid Meeting

Pre-bid Meeting will be held on 7"/ 14t day from the date of publication of tender.

Prospective Tenderers shall submit their queries, if any in connection with the
Tender, in writing by email at the earliest to enable GRSE to clarify the same. The
last date of submitting the queries is 2 days prior to the pre-bid meeting. Copies of
the Employer’s response will be displayed on GRSE website www.grse.in including
a description of the enquiry but without identifying its source.

Submission of Technical Documents along with the Bid

The Tenderer shall submit following documents along with their bids;
i) Bar chart/ schedule of work

i) Necessary supporting documents for experience as per technical eligibility
criteria.

Site Condition

The Tenderer shall consider that accommodation for personnel of the Contractor and
their sub-contractors is not allowed to reside at GRSE premises.

All the work sites are within the compound of a running engineering works
and the Contractor’s works will have to be carried out in a manner so as to avoid

11



5.4.3

5.5

5.5.1

5.6

5.6.1

5.6.2

5.7

5.7.1

5.8

5.8.1

5.8.2

5.9

interruption in the normal shipyard production activities. Accordingly, the Contractor
is to co-operate with GRSE to minimize disruption to shipbuilding activities and is to
preserve and maintain GRSE vehicular access route for the transport of ship blocks
etc.

Before quoting, the Tenderer in his own interest shall carry out site visits to know the
site conditions / situations and full implications of the assignment in particular the
erection method. This will also help him in proper assessment of the work. Failure to
do so will not absolve the contractor of his responsibility to carry out the work as
specified in the Tender Documents. The cost of visiting the site shall be borne by the
Tenderer and shall be at his own responsibility and risk.

Site Consultations

The work shall be carried out in consultation with the ES&CM Dept/Civil Engg
Dept/FOJ Unit of GRSE headed by AGM (ES & CM), with other officers as nhominated
by him.

Award of Work

L1 Bidder quoting lowest total Tender Sum against the said job will be decided after
price evaluation of the said work.

The work will be executed as a whole without splitting of order.

Work Done Certificate (W.D.C.)

The contractor will put up Work done for certification to Engineer along with all
inspection report / measurement sheet/ gate entry challans. Work Done Certificate
will be signed by SM(ES&CM)/AGM(ES&CM). Any recovery towards usage of GRSE
resources is also to be indicated.

Completion Period

Completion period of the entire scope of work under this tender shall be:-
100 Days from the date of issue of LOA/Work Order whichever is earlier.
The Tenderer, however, is required to assess the period and confirm the completion

period. The tenderer must submit a network schedule explaining planning and
program in detail for execution of the project.

During execution of work the contractor shall ensure the timely mobilization of their
equipment, adequate manpower and materials based on agreed work schedule /
milestones. The contractor shall adopt necessary measures to avoid any delay in
work progress. In case of interim delay, the contractor shall augment more manpower
and also work during extended working hours / holidays to catch up the delay.

Guarantee Period / Defect Liability Period (DLP)

12



5.9.1

5.10

5.10.1

5.10.2

5.10.3

5.11

5.11.1

5.12

5.12.1

5.13

5.13.1

5.13.2

The work executed including equipment or components thereof are to be guaranteed
for satisfactory performance for the period of 12 (Twelve) Calendar months from the
date mentioned in the Completion Certificate, unless otherwise agreed in writing by
the Engineer. This will be deemed as the ‘Guarantee Period’/ ‘Defect Liability Period’.

Terms of Payment

The contractor shall submit the R/A bills in triplicate along with all necessary / required
supporting documents, measurement sheet etc.

Maximum 02 Bills will be accepted ( 15t RA Bill and Final Bill) for the work order on
certification of quantity and quality of work by Engineer / Engineer’s Representative.

Bill certifying Authority is SM(ES&CM) and AGM(ES&CM)

Submission of RA Bills by the Contractor

The Contractor shall submit to the Engineer, RA bills (in triplicate) for the
payments, for the amount due along with all relevant documents each signed by the
Contractor’s authorised representative, such interim measurement and valuation of
the works, material entry documents, etc. signed by the Engineer's Representative,
certificates of inspection/ trials, as may be applicable to respective stages. Works
completed shall be jointly measured by the Contractor & Engineer /Engineer’s
representative.

Ownership of Scrap

All scrap items (salvageable) i.e. Metal and wooden scrap materials (loose) if
obtained/generated by demolishing of any structure / during excavation shall remain
the property of the Owner/GRSE and shall be shifted and stacked at place earmarked
by owner within GRSE premises and other GRSE units (within a lead of 5KM).
However, steel embedded within concrete shall be disposed of from site by the
Contractor along-with excess earth, debris and rubbish etc.

Completion Certificate

When the whole of the work has been completed to the satisfaction of the Engineer
and has passed any final test as per the Specification/Contract/ instruction of the
Engineer, the Contractor shall, within 21 (twenty one) days of submission of his
application to the Engineer, be entitled to receive a “Certificate for Completion” of
work.

If any part of the total work having been completed to the satisfaction of the Engineer,
be taken over and / or used by the Owner, the Contractor shall on application
be entitled to partial completion certificate indicating the portion of the work covered
by it, so that the Contractor’s liability during Defect Liability Period of the Contract, if
any, shall commence from the date mentioned in such certificate so far as the
completed portion of the work is concerned.

13



5.14

5.14.2

5.14.3

d)

Variation and its Valuation

The Engineer shall have the power to order the Contractor in writing to make any
variation of the quantity, quality or form of the works or any part thereof that may, in
his opinion, be necessary and the Contractor upon receipt of such an order shall act
as follows:

a) Increase or decrease the quantity of any work included in the Contract.

b) Omit any work included in the Contract.

C) Change the character or quality of kind of any work included in the Contract.

d) Execute extra and additional work of any kind necessary for completion of the
works.

Quantities in Price Schedule are estimated

BOQ as part of SOTR given in the tender is tentative. The detail BOQ is attached with
the SOTR. It may vary according to actual requirement of job during the tenure of the
work/contract. The Contractor shall assess actual quantity of work based on drawings
and requirements of Owner (to be decided by Engineer) and shall submit updated
BOQ incorporating quantity variation to the Engineer for review/approval. No variation
(upward/downward) in quantity (without any limit) and value shall no way vitiate or
invalidate the Contract or be treated as revocation of the Contract, but the value (if
any) of all such variations evaluated shall be taken into account and the Contract
Price shall be varied accordingly without any change in agreed rates of Price
Schedule/BOQ on account of variation. Due to above quantity variation in individual
items, the total Purchase Order Value may vary for successful completion of the job.
Necessary amendment of PO will be issued accordingly. Limit on Cost of Variation

Value of contract may increase up to a maximum of 10% of the total Contract Value.
This is to be a cumulative total for all variations. The Contractor shall give reasonable
prior notice to the Engineer of any variation which may cause this cumulative limit to
be exceeded.

Payment for Extra, Additional, Omitted, Substituted Work

The Contractor shall not be entitled to any claim of additional work unless they have
been carried out under the written orders of the Engineer.
The Engineer shall solely determine the amount (if any) to be added to or deducted
from the sum named in the Tender in respect of any additional work done or work
omitted by his order subject to approval of the Owner.
All additional or substituted work done or work omitted by order of the Engineer shall
be valued on the basis of the rates and prices set out in the Contract, if in the opinion
of the Engineer, the same shall be applicable. If the Contract does not contain any
rates or prices directly applicable to the extra, additional or substituted work, the
Engineer shall solely determine suitable rates in the manner deemed by him as fair
and reasonable, and his decision shall be final, binding and conclusive.
Rates of item of work that is not included in the schedule of items/BOQ shall be fixed
as per the following procedure:
(@) Where the extra works are of similar character and of equivalent value and
/ or executed under similar conditions as to any item of work appearing at
Schedule of Quantities, then the rates for such extra items shall be equal to the
rates of such items.
(b) If the extra works are of similar character but differing in particulars then

the rate of such item or items shall be derived from Schedule of Quantities, as
14



5.15

5.16

modified to take fair account of the differences in particulars.

(c) Where items of similar character are not contained in the Schedule of
Quantities and none of the foregoing methods are applicable, rates shall be based
on the norms of PWD/CPWD for labour, materials content respectively. However,
in both cases local prevailing market rate for labour & material shall be
adopted.

(d)  Where rates for extra item of works cannot be established by rate analysis
as per the above, then rate for such item shall be estimated and fixed by the
Engineer based on the market rates and assessment for labour, materials and
other factors involved thereon.

Site Visit : Vendors must visit the site and attend Pre Bid Meeting before quoting
the rate with a written intimation to the Civil Dept . During the visit the vendor must
thoroughly survey / inspect the site condition / structure for proper assessment of
work requirement. If at any stage it is found that vendor has not visited the site /
Visited site without proper intimation to Civil Dept/ Did not attend the Pre Bid
Meeting then the Technical Bid of that Bidder will not be evaluated and the Bid of
that particular vendor/bidder will be treated as cancelled.

BOQ (BILL OF QUANTITY) :

S| | Description Quantity | Unit
No
01 | Earth work in excavation of foundation trenches or drains, in all sorts | 50.00 M3.

of soil (including mixed soil but excluding laterite or sandstone)
including removing, spreading or stacking the spoils within a lead of
75 m.
as directed. The item includes necessary trimming the sides of
trenches, levelling, dressing and ramming the bottom, bailing out
water as required complete.(b) Depth of excavation for additional

depth beyond
1,500 mm. and wupto 3,000 mm. but not requiring
shoring.
02 | Filling in foundation or plinth by silver sand in layers not exceeding | 15.50 M3

150 mm as directed and consolidating the same by thorough
saturation with water, ramming complete including the cost of supply
of sand. (payment to be made on measurement of finished
guantity)(B) Do - by fine sand

03 | Single Brick Flat Soling of picked jhama bricks including ramming | 20.00 M2
and dressing bed to proper level and filling joints with local sand.

04 | Brick work with 1st class bricks in cement mortar (1:4) in ground | 4.00 M3
floor. (consider 3rd corrigenda & Addenda page -1,SL-3)

05 | Labour for hoisting and placing in proper position (up to 1st floor | 80.00 QNL

level) departmental R.S. joists, channels, angles. Tees, plates etc.
including fitting and fixing same with bolts and nuts, if necessary (but
excluding cost of such bolts and nuts)
(a) Add extra for each additional floor over 1st floor.

06 | Hire and labour charges for shuttering with centering and necessary | 25.00 M2
staging... (a) 25 mm to 30 mm thick wooden shuttering
07 | Reinforcement for reinforced concrete work in all sorts of | 0.80 MT

structures..(a) For works in foundation and upto roof of ground floor,

15



(i) Tor steel/Mild Steel, (ll). Other than SAIL/ TATA/RINL.
(2nd Corrigenda & Addenda Page-02, SL-1)

08

Ordinary cement concrete (mix 1:1.5:3) with graded stone
chips(20mm nominal size) excluding shuttering...
(As per Rate Analysis)

5.90

M3

09

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar.. (ii)
With 1:4 cement mortar, (a) 20 mm thick plaster. (3rd Corrigenda &
Addenda Page-50, SL-1)

60.00

M2

10

Neat cement punning 1.5mm thick

60.00

M2

11

Making one set of scaffolding. (a) up to hight 3.9m

40.00

Nos

12

Making one set of scaffolding
3.6 height or part thereof

b) Extra for additional

240.00

Nos

13

MS structural work in columns beams etc with simple rolled structure
members...i) for structural member of specified section weight less
than 22.5kg/m (Consider 3rd Corrigenda & Addenda, P-84,SL-
01)

17.00

MT

14

Welding in M.S. structural work with gas or electric: €)
Tack weld

800.00

Nos

15

Welding in M.S. structural work with gas or electric:  (b) Continuous
weld.

800.00

CM

16

Priming one coat On steel or other metal surface :

850.00

M2

17

Painting one coat (b) On steel or other metal surface, other than hi-
gloss,(iv) Two coats (with any shade except white)

850.00

M2

18

Applying Exterior grade Acrylic primer of approved quality and brand
on plastered or cencrete surface old or new surface to receive
decorative textured (matt finish) or smooth finish acrylic exterior
emulsion paint including scraping and preparing the surface
throughly, complete as per manufacturer's specification and as per
direction of the EIC. In Ground Floor: (a) One Coat

140.00

M2

19

Protective and Decorative Acrylic exterior emulsion paint of
approved quality, as per manufacturer's specification and as per
direction of Engineer-in-Charge to be applied over acrylic primer as
required. The rate includes cost of material, labour, scaffolding and
all incidental charges but excluding the cost of primer.In Ground
floor (Two Coat) (a) Normal Acrylic Emulsion

140.00

M2

20

Supplying P.V.C. water storage tank of approved quality with closed
top
with lid (Black) - Multilayer (h) 5000 litre capacity

2.00

Nos

************E N D*************
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1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

(A) Details of Executed relevant jobs:

FORMAT FOR TECHNICAL ELIGIBILITY

ANNEXURE-3

Sl. | Description of | Order No., Date Start & Actual Actual Order | Scope of | Details of Work completion
No. Executed & Value (in Completion start Completion | placed | work for | Resources/ | certificate Ref. No. &
relevant jobs INR) date as per date Date by executed | Machinery | date (Supporting soft
(Supporting soft Order contract Deployed or, hard copy to be
or, hard copy to (To submitted)
be submitted) quantify)

(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:

Note: Please add additional pages if required.
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ANNEXURE-4

FORMAT OF SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER
HOLIDAY

(To be submitted in Company’s Letterhead)

I / We, Proprietor/ Partner(s)/ Director(s) of M/s. hereby declare that

our firm/company namely M/s.----- have neither been

blacklisted nor have received any tender holiday by any PSUs/Central & State Govt. Organizations or any
other Government / Quasi Government Organizations during last 03 (three) years ending on 30.11.2025

from taking part in Government tenders.

Or
| / We Proprietor/ Partner(s)/ Director(s) of M/s. ------- hereby declare that our
firm/company namely M/s.------- has received tender
holiday from M/s --(name of PSUs/Central & State Govt. Organizations or any

other Government / Quasi Government Organizations) from taking part in Government tenders for a period

of ------m--- months w.e.f.------- to (date). The period is over on -------------- (date) and
now our firm/company is entitled to take part in Government tenders. (relevant withdrawal/revocation

document is attached).

In case the above information are found inappropriate, I/We are fully aware that the offer submitted by our

firm / contract awarded to our firm/company namely M/s will

be rejected/cancelled by M/s GRSE, and EMD/SD shall be forfeited and appropriate action will be taken

in accordance with the vendor policy of GRSE.

Signature -

Name ---

Designation: --

Name & address of the firm: ------

Date: Signature of Bidder with Seal.
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

SL. NATURE OF FORMNO. | RESPONSIBILITY REMARKS

NO. STATUTORY
REQUIREMENTS

01 | Labour License Form -l Contractor Contractors engaging 20 or more contract

labours would apply for obtaining labour
license (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.

Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour Form -l Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for | Form-VIil Contractor / The contractor shall submit Form - VIl to
commencement / Principal the Inspector / Labour Enforcement
completion of Employer Officer (C), Kolkata within 15 days
work intmating  the  actual date  of

commencement / completion of the work.
The receipted copy of Form — VII should
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS

04 | Employee FORM-A Contractor Comprising of personal details like name,
Register father's name, DOB, Address etc. of the

workmen engaged by the contractor.

05 |Wages Payment| FORM-B Contractor Comprising of current rate of minimum
Register wages, employees PF & ESI contribution

and other allowances, if any.

06 | Register of Loan/| FORM-C Contractor To maintain record of loans, fines and
Recoveries / Fines advances given, if any and monthly record
etc. of recoveries.

07 | Attendance FORM-D Contractor Data of daily attendance of each workmen
Registers engaged by the contractor indicating their

in and out time.
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SL. NATURE OF FORM NO. | RESPONSIBILITY REMARKS
NO. STATUTORY
REQUIREMENTS

08 | Employment Card | Form - XII Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of

= employment.

09 | Service Certificate | Form - VIII Contractor To be issued by the contractor upon
termination of employment / completion of
work etc.

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS’ WORKMEN

Sl
No.

Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

01

The Factories Act,
1948 & West Bengal
Factories Rules, 1958

Contractor

1. Leave with Wages: Every worker who has worked
for a period of 240 days or more is entitled to get leave
with wages to be calculated one day for every 20 days
of work performed by him.

2. Payment of Overtime: Where a worker has worked
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter ie. during three
consecutive months for any worker.

02

Payment of Wages
Act, 1936

Contractor

Contractors (employer) engaging less than 1,000
persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03

The Minimum Wages
Act, 1948

Contractor

Contractors (employer) shall pay minimum wages to
every worker as per the Central rates circulated by the
Management from time to time.

04

The EPF & MP Act,
1952

Contractor

1. Every contractor shall obtain the following before
commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.o of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor

2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged
by him. The contribution for the preceding month
should be remitted prior to expiry of the 15th day of the
following month. Contractors (Employers) are also
required to bear the administrative charges as
applicable.
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Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

The ESI Act, 1948

Contractor

1. Every contractor shall obtain the following:
a) ESI Code No. of the firm
(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

Contractor

2. Every contractor shall remit ESI contribution
(employers’ share @ 3.25% and employees' share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06

The Payment of
Bonus Act 1965 &
Rules

Contractor

Contractor

1. Contractors shall pay annual bonus to their workmen
(Contract Labour) drawing wages below and upto Rs.
21,000/~ per month. Bonus will be payable minimum @
8.33% and maximum @ 20% of annual wages.

| 2. Register in Form - C format {Rule 4(b)} of ‘The |

Payment of Bonus Act, 1965’ is to be maintained by the
contractor for submission of Annual Return as per the
Act.
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Annexure-5 “B”

RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

() Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers. (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) All outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
is coming as the said supervisor).

(iv)  The supervisor's name should not be mentioned in the employee register as he
is not a contract labour.

(v) Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-lIl which is to be submitted to ALC (C) for obtaining labour license.
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(viii)  Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.

e e e e e e e
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ANNEXURE-7

Form for Bid Security Declaration
(To be submitted in Company's Letterhead)

Date:
Bidder's Ref:
Tender Ref:

To

M/S. Garden Reach Shipbuilders & Engineers Ltd.

61, Garden Reach Road,

Kolkata - 700 024

Kind Attn: (Name & Designation of tender issuing officer)

Dear Sir / Madam,
We the undersigned declare that:

We understand that, according to tender conditions, bids must be supported by a bid Security Declaration along with valid MSE GRSE vendor
Registration certificate.

We accept that we will automatically be suspended from being eligible for bidding in any contract with M/s. GRSE Ltd. for the period of 03
Years starting from date of opening of price bid, if we are in breach of our obligation(s) under the bid conditions, because we:

(a) Have withdrawn our bid after opening of price bid and within the bid validity specified in the tender: or

(b)Having been notified of the acceptance of our bid by M/S. GRSE Ltd. during the period of bid validity, (i) fail or refuse to execute the
contract, if required, or (ii) fail or refuse to furnish the security deposit, in accordance with Article 23 (A) of tender.

We understand this bid security declaration shall expire if we are not the successful bidder, upon the earlier of (i) our receipt of your
notification to us of the name of the successful bidder; or (ii) twenty-eight days after the expiration of our bid.

[Insert signature of authorized representative]

[Insert legal capacity of the person signing the declaration]

[Insert complete name of person signing the declaration]
Duly authorized to sign the bid for and on behalf of [insert complete name of bidder]

Date: DD/IMM/YYYY

[Put corporate seal as appropriate]

@ In case of JV, the entity should be registered with GRSE and Bid security declaration to be submitted by the JV entity.

In case of consortium, the Lead partner should be registered with GRSE and Bid security declaration to be submitted by all of the
Consortium
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