GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
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61, Garden Reach Road, Kolkata-700 024

61, e I IS, HIAPAI024 700-
Phone ¢gXHTY: (033) 2469-8100 to 8113 Extn. fowar:225 , FAX Thaw: (033) 2469 3932
Web site d: WWW.Jrse.in
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NOTICE INVITING TENDER (NIT)

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering
Product Company, invites interested, reputed, resourceful and financially solvent Service provider
to submit single stage two-part (Part I- Techno-Commercial & Part II- Price) bids through e-
tendering mode for the work package as per following bid document.

SCC/AJK/OT(PRESS)/HARD STAND RBD/CAP/012/ET-3024

NIT No. fifder e : Date: 27.06.2024

CONSTRUCTION OF REINFORCED CONCRETE HARD STAND / PAVEMENT WITH
ASSOCIATED CIVIL WORKS AT VARIOUS LOCATIONS WITHIN RBD UNIT, GRSE
Job Title T &1 ATH: | LTD, KOLKATA

[to be executed as per SOTR No. YM/4/SOTR/RBD/HS-2(RT)/2024

dt.05.06.2024]
Tender issuing Dept. . ]
Contract Cell GfdaT fSHRT (GRSE Main
farvmT gRT S ( "
ARTICLE 1 3J&5G-1: SCHEDULE OF CALENDAR DATES THATddl &I ST
SCHEDULE IRUft
Pre Bid Meeting (if applicable)
08-07-2024 11.00 Hrs.
Sicfl-ud Yoo (@ A R)
Tender Due Date
. 19-07-2024 12:00 Hrs.
e ot ot sifaw fait
Tender Opening Date (Part I) )
22-07-2024 14:00 Hrs.
fAfaer gem @ fadh
Oifer Vahi'ty Period minimum 90 Days from Tender due date
TR BT FRId e sraeht



http://www.grse.in/

ARTICLE 2 3f8G-2: COMMERCIAL REQUIREMENT FOR THE NIT ffdar & sqaailRie
AR DT:

FEES / DEPOSITS

Tender Fee (refer clause 03 of STAQ)

fAfaems e 2w & uRkae 03 A IgYd)

INR 500 (Rupees Five Hundred only)

Earnest Money Deposit (EMD) (refer clause 04 of

STAQ) INR 10,00,000/- (Rupees Ten Lakhs Only)
T A ST (b b TRDE 04 H ISYd)
Security Deposit (SD) Qﬁf’ﬁ[ﬁf 5% of Order Value (incl. GST)
PRG Ul & oI} 10% of Order Value (incl. GST)

Y2 % per week max. 5 % of unexecuted
Liquidated Damages PINEEIIRG RCRIE]

job

Monthly Running Bill basis (until
Billing Frequency fodt & @t st

completion)

Evaluation of L1 Td1 &1 Yedidh L1 bidder will be decided on Totality

Note: - 1. Attending Pre-Bid meeting and site visit is mandatory for participation against
this tender as per SOTR. Any bid received from any vendor who has not attended pre bid
meeting and did not visit the site will not be considered for processing of the tender. If for
any reason physical attendance is not possible, pre bid meeting can be attended via video
conference and site visit can be attended through video call and in that case prior intimation
has to be given at least one day before Pre-Bid meeting. For pre bid meeting, please contact
Sri. Tanay Saha, DGM (YM) mob:76030 39445/ E-mail: Saha.Tanay@grse.co.in

2. Bidders are required to submit EMD amount as Bid Security in the form of DD/ Pay Order
against this tender as per the Clause Ref. (2) of STAC, Enclosure-2. In case of withdrawal of the
bid/ fail or refuse to execute the contract / fail or refuse to furnish the security deposit, the EMD
shall liable to be forfeited.

MSE/NSIC registered firms having the tendered service listed in their MSE document will be
eligible for exemption from submitting the EMD.

Non-submission of EMD or a valid MSE/NSIC certificate may lead to offer rejection.

The submission of EMD instrument is MANDATORY for joint-venture or consortium of two or more
firms and there shall be no exemption applicable against submission of NSIC/MSE certificates by
the firms.

3. The Registration Number allotted to MSME's by Trades Receivable e-Discounting System
(TReDS) to be furnished. Non submission TReDS registration no. by MSME registered firm may
lead to offer rejection.

4, Note: Relaxation on prior experience and prior turnover to MSE / Start-up shall not be
applicable for this tender.



ARTICLE 3 313,@71'—3: ANNEXURES FORMS PART OF THIS TENDER fA{dgI & Tcde Uu:

ARTICLES ENCLOSED FORMING PART OF THIS e-TENDER

5-Ffder siavid Hefia uRee
Annexure 1 TTU®-1 Stater'n'ent of Technical Requirement (SOTR) and Special Terms and Ves
Conditions
Annexure 2 JeUE-2 GRSE Standard Terms Anq C.OHdItIOI’]S (STAQ) Ves
(please refer www.grse.nic.in)
Annexure 3 JaU®b-3 Format for - Integrity Pact (please refer www.grse.nic.in) Yes
Annexure 4 IdYdb-4 Format for Technical Eligibility Criteria (Attached with NIT) Yes
Annexure 5 JAU®-5 Format for Financial Eligibility Criteria (Attached with NIT) Yes
Annexure 6 JdUH-6 Format for Self Certification (Attached with NIT) Yes
Annexure 7 Yd¥dh-7 Fire & Safety Guidelines (please refer www.grse.nic.in) Yes
Annexure 8 JdYH-8 Special condition of contract (please refer www.grse.nic.in) Yes
Annexure 9 JA¥H-9 Contractors Responsibility (please refer www.grse.nic.in) Yes
Annexure 10 Ya¥®-10 | General Requirement (please refer www.grse.nic.in) Yes
Annexure 11 a¥®d-11 | Check List for Bill submission (please refer www.grse.nic.in) Yes
Format for - Bank Guarantee Format for EMD (please refer
Annexure 12 Jcl®H-12 | www.grse.in> Tender > Enclosures Related to tenders of Sub- Yes
Contracting Activities)
Annexure 13 TaTFH-13 Format for - .Ba.nk Guarantee Format for SD (please refer Ves
www.grse.hnic.in)
Annexure 14 IeUF-14 Format for - .Ba.nk Guarantee Format for PBG (please refer Ves
www.grse.hnic.in)
Annexure 15 YaUP-15 | Guide line for Bank Guarantee (please refer www.grse.nic.in) Yes
ARTICLE 4 3J&9G-4: DOCUMENTS TO BE UPLOADED 3{UdiIS 3 G&ildur;
Self-Attested documents are to be scanned and uploaded with Part | of e-bid
3-fo8 & UIT-1 & 1Y Th Td 3UAIE g WA gxtast
1 | DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes
2 | Technical Acceptance format as available with NIT after being downloaded and filled up Yes
3 | Commercial Acceptance Format as available with NIT after being downloaded and filled Yes
up
4 | Documents meeting the Technical Eligibility Criteria as per format at Annexure-4 Yes
5 | Documents meeting the Financial Eligibility Criteria as per format at Annexure-5 Yes
g | Audited/Certified Annual Accounts and Annual Report for immediate last three years in Yes
support of Financial Eligibility.
7 | PAN/TAN, GST, Labour License Certificate , Registration Certificate of the Company with | Yes
ROC
8 | Integrity Pact (refer clause 01 of STAC) Yes



http://www.grse.in/

g | Partnership Deed / Memorandum and the Article of Association of the firm confirming Yes

partners and lead partner

10 | Government E-Market Place (GeM) registration certificate with Unique GeM Seller ID Yes
11 | Registration Number allotted to MSME's by Trades Receivable e-Discounting System Yes
(TReDS)

a. Registered Bidders with GRSE need not upload para 7 documents if valid documents already

submitted / available with GRSE Vendor Registration Cell.

b. Winning Bidder may submit ink signed hard copy of all above documents, prior to issuance of

PO.
ARTICLE 5 3{J&G-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT dRdfdd YU Sl STHT $HRA
g
PHYSICAL SUBMISSION
1 Tender Fee instrument Within 03 days from opening of Part-I bid
2 EMD Instrument Within 03 days from opening of Part | bid
If instruments submitted through demand | GARDEN REACH SHIPBUILDERS &
NOTE: | draft, the same to be drawn in favour of : | ENGINEERS LIMITED
The demand drafts should be payable at Kolkata
3 Integrity Pact Within 03 days from opening of Part | bid
a. Above original Negotiable Instruments as stipulated, to reach to Mr. A. J. Kandir, SM

(Contract), Contract Cell, GRSE, 61 Park Unit within stipulated period as indicated above in a
sealed envelope with tender number and job duly superscripting on it.

ARTICLE 6 3fJ&5G-6: JOB EXECUTION SCHEDULE &1 fsTe t:

(A)
(B)

€

ARTICLE 7 3fJ&5G-7: JOB EXECUTION &7 TG :

Mobilization period: - 15 days from the date of issue of LOA/PO whichever is earlier.

Job Starting Date Hd 3R™ fadft: Job must be started on completion of mobilization
period on receipt of LOA/ PO whichever is earlier.

Job Completion date BT TG faeft: The entire job must be completed within 05 (Five)
Calendar Months from the date of issuance of LOA/ PO whichever is earlier on completion

of mobilization period.

“CONSTRUCTION OF REINFORCED CONCRETE HARD STAND / PAVEMENT WITH ASSOCIATED CIVIL WORKS
AT VARIOUS LOCATIONS WITHIN RBD UNIT, GRSE LTD, KOLKATA" has to be carried out strictly as per
SOTR No. YM/4/SOTR/RBD/HS-2(RT)/2024 enclosed herewith as Annexure - |.

In case of any doubt, instructions of the Officer in-charge (YM Dept.) is to be followed.

ARTICLE 8 3J&5G-8: GURANTEE & WARRANTEE TTR¢! Ud aRET:

The work executed including equipment or components thereof are to be guaranteed for

satisfactory performance for the period of 12 (Twelve) Calendar months from the date

mentioned in the Completion Certificate, unless otherwise agreed in writing by the Engineer. This

will be deemed as the ‘Guarantee Period'/ ‘Defect Liability Period'.




ARTICLE 9 3{J5G-9: PRICE H3:

Price quoted will be firm and fixed for the entire contract period till completion of work awarded
during valid contract period. GST is to be indicated separately and will be paid extra. No escalation

whatsoever will be considered under any circumstances within the stipulated period of contract.

ARTICLE 10 3{I&a-10: ESCALATION T gt Not Applicable

ARTICLE 11 37J&G-11: UNREASONABLE QUOTES 3ddhEiTd HTa:

i. In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to
withdraw from the tender then such bid will be cancelled and EMD will be forfeited and punitive
action will be taken in line with the provision as per GRSE Vendor policy.

ii. However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote,
lower by 30% or more than estimate and also if the difference in price between L1 & L2 is 30%
or more, then the quoted price to be analyzed w.r.t. tender requirement and if the L1 bidder
fails to justify their quoted rate, the obtained L1 quote will be rejected and the tender will be
cancelled. During re-tendering, such bidder with low quote will not be allowed for participation.

iii. If justification is acceptable to GRSE, then Bidder have to submit a declaration to execute the
job till satisfactory completion of entire contract. In case of breach of contract, GRSE shall
reserve the right to impose Tender Holiday for a period of at least 01 year.

ARTICLE 12 3/J&¢-12: OFFER VALIDITY URdTd &t dEIaT:

Offer should be valid for 90 days from the date of opening of Part-I bid i.e. Techno-commercial
bid. Under exceptional circumstances GRSE may request for extension of price validity, beyond 90
days against valid reason.

ARTICLE 13 37J&5G-13: CONDITIONAL OFFER JR[< UG

Conditional offers w.r.t. SOTR will not be accepted. However, in case of bidder wish to deviate on
any / some commercial terms & conditions, then separate deviation statement has to be uploaded
along with Part-I bid. However, GRSE reserves the right to accept / reject the deviations / bid with

deviations after giving reasonable opportunity to the Bidder.

ARTICLE 14 317\1,@_6{—14: DETERMINATION OF L1 Uci-1 [ IY-:

L1 bidder will be decided on total basic quote (Package 1 + Package 2).



ARTICLE 15 3fJ&a-15: BOQ & 3l &;

The quantity mentioned in BOQ may vary according to actual requirement of job during the period
of contract. BOQ with item quantities for construction as part of SOTR are given in the tender is
tentative. The quantities set out in the BOQ of the tender shall be treated as estimated quantities
of the work and shall not be deemed as actual or correct quantities of the work to be executed by
the Contractor.

The Contractor shall execute required quantity for successful completion of project work at the
same contractual rates and terms & conditions for any extent of variation in stipulated BOQ
quantities.

All bidders shall quote against all the items of BOQs, otherwise, their bid would be

considered as Incomplete Bid and shall be liable for rejection.

ARTICLE 16 3{J5c-16: OPENING OF BIDS fAfaar o

Part-1 (techno-commercial) bid will be opened on the date declared in NIT. Part-1l bid will be
opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify techno-
commercially will be opened. Opening date of Price Bid will be intimated accordingly to all
qualified bidders. Disqualified bidders, either during technical assessment or commercial
discussion will also be intimated about their non-consideration for farther processing.

ARTICLE 17 3{JG-17: MICRO & SMALL ENTERPRISES J&&H Ud BIC ITN:

Purchase preference may be given to eligible Micro and Small Enterprise Firms as per MSME Act
provided, the tendered job is listed in their MSE document. (Detail at Clause 2 of STAC)

All Micro & small enterprises are required to declare their Udyog Aadhar Memorandum (UAM)
number on the Central Public Procurement Portal (CPPP). Documentary evidence of the said
declaration is to be submitted along with the techno-commercial bid failing which benefits being
accorded to Micro & Small Enterprises will not be extended.

ARTICLE 18 3J3c-18: AWARDING JOBS TO MULTIPLE BIDDER §gd S8R & folu 31 &

GRSE is interested to execute the job through multiple bidders through distribution of BOQ
(Package 1 & Package 2) amongst two bidders. L1 bidder will be offered Package 1. Package -2
will be offered to L2/L3..... bidder according to their ranking, at established L1 rate. In case if
bidders other than L1 does not accept to execute the job of package — 2 at established L1 rate OR
only one vendor is found eligible in the tender, then GRSE reserves the right to load both the
packages (1 & 2) on L1 vendor and in such case L1 vendor have to execute the job of two packages.



ARTICLE 19 \31":1@71'—19: ELIGIBILITY CRITERIA Ul & HIUCS:

Technical Eligibility Criteria qd-Io! HIUCS -

(@) Bidder shall have experience of successful execution of Similar Nature /Type of Job i.e.
Construction of Concrete pavement/Hardstand, Construction of Building or Industrial Shed or any
civil related structure including related civil work during last Seven (07) years. It may kindly be
noted that value of Concreting and Reinforcement steel taken together (not structural steel)
(including GST) should be at least 40% of total work order value (i.e. such value will be calculated
by combining only the eligible orders as per Clause No 7.1.2 i.e. the total value of Concreting and
Reinforcement of all eligible order should be at least 40% of total value of all eligible order),
otherwise bidder will not be considered for evaluation. Supporting documents meeting Technical
Eligibility Criteria to be submitted along with the bid. Also, full contact details like name, address,
telephone numbers of the person under whose direct jurisdiction the work was executed etc.) to
prove that they had carried out such works successfully in any PSU / Corporate house / Industry.

(b)Bidder has to fulfill experience in successful completion of aforesaid similar jobs of value
(including GST) not less than Rs. 480 Lac for one job OR not less than Rs. 300 Lac each for two
jobs OR not less than Rs.240 Lac each for three jobs in last Seven (07) years. The bidder must
submit necessary proof duly endorsed along with the bid.
OR

Bidder has to fulfill experience in partial completion of aforesaid similar jobs of value (including
GST) not less than Rs. 480 Lac for one job OR not less than Rs. 300 Lac each for two jobs OR not
less than Rs.240 Lac each for three jobs in last Seven (07) years. The bidder must submit necessary
proof for partial completion certificate indicating the aforesaid value as mentioned above duly
endorsed from the engaging authority along with the bid.

Format for Technical Eligibility Criteria has been attached to this document as per format attached
at Annexure - 4. The format has to be filled up and to be uploaded with the Techno-commercial
Bid.

Note: Non-submission of documents along with Techno-commercial bid as mentioned in above
clauses, the offer will not be considered for further tender processing /bidders not having requisite
experience as established by their uploaded technical bids, may not be called for TNC.

Financial Eligibility Criteria aToffSii® HIUGS -

(i) Bidder should have average minimum Annual Turnover of Rs.300.0 Lakhs during last 03
(three) financial years ending on 31.03.2023.

(i) Audited Balance Sheet and Profit & Loss Account of the company for last 03 (three)
financial years ending on 31.03.2023 need to be submitted in support of above
requirement.

(iiiy Bidder shall provide Solvency Certificate for a sum of not less than Rs.300.0 Lakhs from
Banker (any scheduled bank other than co-operative bank) required. Solvency certificate

should not be 06 (Six) months old w.r.t. this tender opening date.



(iv) The bidder should give self-certification (as per Annexure-6) that they have neither been

Blacklisted nor have received any tender holiday from any PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations during last 03
(three) years ending on 31.03.2024. The bidder has to submit self-certification for the same
along with the techno-commercial offer. GRSE reserves the right to independently verify
the same. In case violation of declaration is detected at any stage of tender process and
during currency of contract, the order will be terminated.

Note:

a) If any bidder has been black listed by any PSUs/Central & State Govt. Organizations or
any other Government / Quasi Government Organizations, then the bidder is not
eligible to participate in this tender. If any discrepancy is detected at any stage of the
tender, then the offer submitted by the bidder / contract awarded to the bidder will be
cancelled and EMD/SD shall be forfeited and appropriate action will be taken in
accordance with the vendor policy of GRSE.

b) If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations, then this
fact must be clearly stated and it may not necessarily be a cause for disqualifying them.

¢) In case of non-submission of the self-certification document as per format at
Annexure-6, the bidder will be treated as non-responsive and their offer will be
rejected.

ARTICLE 20 3{J&5G-20: INSTRUCTION TO THE BIDDERS fd€R 5 3cXr:

1.

Before submitting a bid, bidders are expected to examine the Bid Documents carefully, if
they desire, may visit the work front, fully inform themselves of existing conditions and
limitations including all items described in the Bid Documents. NO consideration will be
granted for any alleged misunderstanding or the materials to be furnished, work to be
performed or actual considerations to complete all work and comply with conditions
specified in the Bid Document.

Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid
Documents, or there be any doubts as to the meaning of a provision or requirement, the
same shall immediately brought to notice of GRSE Tendering Dept. in writing not less than
07 days prior to bid closing date.

It is understood that in receiving this bid, GRSE assumes no obligation to enter into a contract
for the WORK covered by this bid request. GRSE reserves the right to reject any and all
unqualified proposals or waive irregularities therein. GRSE reserves the right to evaluate each
and every proposal and accept the whole or any part of the tender and the Tenderer shall
be bound to perform the same at the rates quoted.

GRSE also reserves the right to reject any and all bids and accept the bid, which in its opinion,
appears to be most advantageous to GRSE. Receipt and review of this Bid Request
constitutes an agreement of confidentiality between GRSE and each of the contracting Firms
preparing its Bid. GRSE reserves the right to change the form of this request to Bids, or make
clarifications thereto, within a reasonable time before date of submission of Bids.



5. General Contractors assume all safety related responsibilities for the site and will furnish and
maintain its own safety program for itself and its subcontractors. Contractor are bound to
comply with all applicable Environmental, Health & Safety rules, regulations, policies,
procedures and guidelines when performing work in the facility or site.

6. All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR, CHILD LABOUR
etc. as applicable, shall be binding for the contract.

7. Independent External Monitors (IEM):
Either or both of the following Independent External Monitors will have the power to

access the entire project document and examine any complaints received by him. In
case of any change in IEMs, it will be informed accordingly.

The communication details of the IEMs are as follows: -
(A) Shri Bam Bahadur Singh,
Height-7; Flat No.1802, Uniworld City,
New Town, Rajarhat,
Kolkata-700160
Email: bbsinghbeml@gmail.com
(B) Shri Pidatala Sridhar, IRS (Retd.)
Flat 2C, Kanaka Lakshmi Apartments 3-6-467 & 468
Street Number-6,
Himayatnagar, Hyderabad-500029
Email: sridharpidatala@gmail.com

8. Integrity Pact (WHITIHTS):

The Integrity pact essentially envisages the agreement between prospective
vendors /Bidders & buyers committing the person/officials of both the parties not
to exercise any corrupt influence on any aspects of the contract. Only those
vendors/bidders who enter into such an integrity pact with the buyer would be
competent to participate in the bid. The format of integrity Pact is enclosed with
tender documents. Refer Annexure-4. The “Integrity pact on Govt. issued bond
paper of Rs. 100 duly filled as per enclosed format to be submitted in original.
Bidders to ensure that every page of IP is ink signed with company seal/stamp in
every pages. [Please refer guideline for IP in STAC (SI.-1) in GRSE website/
Annexure-2 of the tender]

9. Job is to be carried out as per SOTR and instruction of the Engineer in-charge.

10. Any Drawings or technical information attached / provided with this NIT is the Intellectual
Property of the Company and will be governed by the specific Acts applicable thereto.

11. Post submission of Tender, such drawings and technical information are to be physically
returned. Also all soft copies are to be destroyed and a self-certification to be submitted
during CNC, failing which the processing of bid will not be taken further.


mailto:bbsinghbeml@gmail.com
mailto:sridharpidatala@gmail.com

12.

13.

14.

15.

16.

Contractors are responsible to clean up the area of work w.r.t all sort of debris generated on
daily basis. If they fail to do so GRSE reserves the right to perform the cleaning activity and
charge the contractor with penalty of up to 25%.

Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited Co,
Pvt Ltd. Co. Sole Proprietorship Organization, Partnership firm, Joint Venture, etc.
Supporting documents (scanned copy) confirming such status to be uploaded as attachment
to Part | bid.

A Bidder is allowed to submit only one Bid under any capacity / status. If it is found that any
one bidder under any capacity/status has submitted more than one bid, all the bids
submitted by him will be rejected.

Difficulty in submitting the bid:

Any query/difficulty in understanding of SOR or other technical Terms may be got clarified
from Mr. Tanay Saha, DGM (YM) e-mail: Saha.Tanay@grse.co.in (Contact no.7603039445)
prior to submission of offer.

For difficulty in submitting / uploading of e-tender or for any system help contact person is
Mr. Saraswata Palit, SR MGR (E-PROCUREMENT); e-mail/ Palit.Saraswata@grse.co.in and / or
GRSE Service Provider M/s. NIC personnel may be contacted at Land line no: 033 24893902

E-mail Address for communication SdR %?Lg Ad UdT: Vendor to provide e-mail address
to enable faster communication.

ARTICLE 21 37J&5G-21: e-BID INSTRUCTION § fo8 & 3T

a)

b)

d)

To participate in the e-Bid submission for GRSE, it is mandatory for the bidders to get their
firms  registered with E-Procurement portal http://www.grse.in/etender  or
http://eprocuregrse.co.in

It is mandatory for all bidders to have class — Il Digital Signature Certificate (DSC) in the
name of the person who will digitally sign the bid from any of licensed Certifying Agency
(CA). Bidders can see the list of licensed CAs from the link http://www.cca.gov.in.

Bidders can view / download Part-1 (Techno-Commercial) bid documents along with all
attachments. They need to fill up the downloaded documents as per instruction and
upload the same during bid submission. Non-acceptance of any techno-commercial
criteria is discouraged. However, if there is any, it is to be commented accordingly and also
stated in the separate deviation format.

Bidders need to fill up Part Il (Price) bid online in HTML price bid format by inserting unit
price only. No other attachment to the price bid will be reckoned.

In case the bidder does not quote his rate for any item(s), it will be presumed that the
bidder has included the cost of that/those item(s) in the rates of other items and the rate
for such item(s) shall be considered as Zero and the tender will be evaluated by the
Employer accordingly and the work executed by the successful bidder accordingly.


http://www.grse.in/etender
http://eprocuregrse.co.in/
http://www.cca.gov.in./

f) Bids can be submitted only during validity of registration of bidder with GRSE e-
Procurement portal.

g) The amendments / clarifications to the bid document, if any, will be posted on E-
Procurement portal / GRSE web site only.

h) It will be the bidder’s responsibility to check the status of their Bid on-line regularly after
the opening of bid till award of work.

i) AMENDMENT OF TENDER DOCUMENT
i.  Before the deadline for submission of tenders, the Tender Document may

be modified by GRSE Ltd. by issue of addenda/corrigendum. Issue of
addenda / corrigenda will however be stopped 7 days prior to the deadline
for submission of tenders as finally stipulated.

i. Addendum/corrigendum, if any, will be hosted on website / e procurement
portal and shall become a part of the tender document. All Tenderers are
advised to see the website for addendum/ corrigendum to the tender
document which may be uploaded up to 7 days prior to the deadline for
submission of Tender as finally stipulated.

iii. To give prospective Tenderers reasonable time in which to take the
addenda/ corrigenda into account in preparing their tenders, extension of
the deadline for submission of tenders may be given as considered
necessary by GRSE.

ARTICLE 22 3{J&G-22: BID REJECTION CRITERIA {38 sRdlpfd & AMUds:
Following bid rejection criteria may render the bids liable for rejection:

a) Bidder's failure to furnish sufficient or complete details for evaluation of the bids within
the given period which may range in between two to three weeks depending on the
deficiencies noticed in the drawings / technical data which shall not however conflict with
validity period.

b) Incomplete / misleading / ambiguous bid in the considered opinion of the Technical
Negotiation Committee (TNC) of GRSE.

¢) Bid with technical requirements and/or terms not acceptable to GRSE / Customers /
External agency nominated, as applicable.

d) Bid received without qualification documents, where required as per the tender.
e) Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry.

f) Bid with validity expiry date shorter than that specified in the Tender Enquiry.



g) Bid Security Declaration form not submitted as per format enclosed within time.

h) Bidders who have not agreed for the fixed price till the validity of the tender or have quoted
the variable price.

i) Bidder not agreeing for furnishing of the required Security Deposit (SD).
j) Bidder not submitting Integrity Pact as per requirement of the tender.

k) Bidder submitted false/incorrect documents etc.

ARTICLE 23 3{Jw5G-23: POST AWARD APLLICABLE CLAUSES 3&1 SIIRI $% o UHTd T SUYRT;

Security Deposit Tfdyfd ST -

Non-interest-bearing security deposit of 5% of total order value is to be deposited in the
manner elaborated at clause 5 of STAC. In case of non-submission of SD as per schedule,
penal interest will be changed for delayed period of submission of SD beyond 15 days at the
prevailing SBI cash credit rate on the amount of SD to be submitted.

ii. Work Done Certificate (W.D.C.) HTI i JHIU-TF (S8cg, 1.3 —

The contractor will put up Work done for certification to Engineer along with all inspection
report / measurement sheet signed by Quality Assurance Authority/Engineer. Work done
certificate is to include whether work has been completed as per delivery schedule or the
delay in days/weeks occurred in completion of work. Any recovery towards usage of GRSE

resources is also to be indicated.

Bill Submission fad Ufa:

On obtaining WDC, bills are to be raised (considering the checklist for Bill Submission as per
attached format at Annexure-11) by contractor monthly progressive basis. Bills are to be
submitted along with supporting document (Work Done Certificate) at the Bill Receiving
Counters located at the respective unit of Company. Bill is to be submitted (in 03 copies) in
sealed envelope super-scribing on the envelope the Purchase Order No., Vendor code, Bill /
Invoice No., Name of person /employee to whom bill is addressed, for processing. The Name
of the Bill certifying authority to be mentioned on sealed envelope. Against this particular
case AGM(YM) is the Bill Certifying Authority.

Note: - Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of
bill with inappropriate documents will be charged.



iv. Payment Terms Ydld R

vi.

Vii.

a. The contractor shall submit the R/A bill in triplicate along with all necessary / required
supporting documents, measurement sheet etc.

b. 90% (Ninety percent) of the value of actual work done will be paid progressively against
R/A bill at a frequency of once every month during construction. The amount paid at every
month shall be evaluated on the basis of actual completed works done during the
previous month, against the BOQ item and unit Rates, certification of quantum and quality
of work by Engineer / Engineer’'s Representative.

c. Balance 10% (Ten percent) bill amount will either be retained from each bill as Performance
Guarantee and the same will be released after expiry of guarantee period duly certified
by the bill approving authority or be paid against submission of performance Bank
guarantee.

d. Payment will be made on actual certification basis through ECS mode.

e. No advance payment will be made in any circumstances.

. Liquidated Damages (ﬁ'Uﬁ'\'lE\TfT-IT)

The vendor will be liable to pay minimum Liquidated Damages @ %2 % per week or part
thereof on the undelivered work subject to a maximum of 5 % of the value of the order for
delayed part. The amount of L.D. may be adjusted or set-off against any sum payable to the

Contractor under this or any other Contract with GRSE Ltd.

Risk Purchase (\_rﬁ'@'q@ﬂ?{)

In case the progress of work is not satisfactory and the contractor fails to maintain the
schedule, GRSE reserves the right to get the work done by alternative source at the risk and

cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems
fit, to make good such default and or in the event of the contract being terminated, the
balance of the remaining service to be delivered there under. Any excess over the job price /
service rates, paid and incurred by GRSE, as the case may be, over the contract price shall be
recoverable from the firm. To make good the recoverable excess amount paid, GRSE shall be

at liberty to invoke Bank Guarantee and/or with other available dues of the firm.

Time of completion shall always be considered as essence of the contract / PO @t
g st Afaqr &t Heldod) and cannot be extended for any reason whatsoever.
However in an unlikely situation beyond the control of the contractor, application for
extension of due time shall be submitted by the Contractor, 1 Month in advance with proper

justification duly endorsed by Engineer In-charge / YM dept. of GRSE.


http://www.shabdkosh.com/translate/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE-meaning-in-Hindi-English

viii. FIRE & SAFETY PRECAUTIONS (31f¥ Ta Jv&im |rastf=an):

The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as detailed in
Fire & Safety Guidelines (please refer www.grse.in). The Vendor/Contractor should take all
safety precautions and provide adequate supervision & control for their workmen in order
to carry out the job safely. In case of any violation of safety precaution and non-usage of
safety equipment, Contractor shall be liable for a penalty which is detailed in Fire and Safety
Guidelines (please refer www.grse.in). Penalty amount depends on the type and frequency
of violation mentioned in the safety guideline and the same will be deducted from the
defaulter’s bill.

MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES:
The Contractor shall ensure the use of ISI marked PPE by their engaged Employees. An
indicative list of ISI marked Personal Protective Equipment, is appended below for mandatory

compliance by the vendors without any deviation:

LIST OF PPES

Sl. No. Name of PPE Standard
(a) Safety Helmet IS: 2925 / EN 397.
(b) Safety Footwear IS 15298 / EN ISO 20345
() Safety Goggles ANSI Z87.1 / EN166.
(d) Ear Plug IS: 9167/ EN 352
(e) Hand Gloves (i) IS 4770 for electrical work

(i) EN 420 for general requirement
(iii) EN 388 for mechanical hazard
(iv) 1S:6994 / EN 407 for heat
applications (gas cutting / welding).
) Welding Fume Respirator & Dust IS: 9473 / EN: 149

mask
(9) Double lanyard Safety Belt & IS: 3521
harness, automatic fall arrestor
(h) Cotton Boiler Suit Cloth IS: 177 - 1989 (Amended up to

date), Variety 3



http://www.grse.in/
http://www.grse.in/

ARTICLE 24 3{J&5¢-24: SUBMISSION OF BID forg &1 Oxft:

1. Last date of submission of Bid / Date of opening of bid is indicated in Tender Document.
Tender is liable to be rejected if all the requisite documents are not enclosed with the Part |,
Techno- Commercial offer.

2. Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-Commercially
qualified bidders in due course after conclusion of TNC/CNC meetings and acceptance of
Techno-Commercial offer. After opening of e-Price bids, the techno-commercially qualified
bidders can view the System Generated Price Comparison Sheet from their own portal.

3. GRSE reserves the right to accept / reject any Tender in full or in part without assigning any
reason.

4. Acceptance Format Matrix should be filled up and attached with techno-commercial bid as
marks of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs acceptance
format matrix, it would be presumed that you have accepted all our terms& conditions as

per GRSE tender until & unless deviation is specially mentioned in offer.

ARTICLE 25 3/J&5¢-25: PRE BID MEETING Scll-J8 86

A pre-bid meeting with post site visit will be held on 08.07.2024 at the YM Dept., GRSE Main Unit,
at 11:00 AM to discuss the detail Scope of Work of the Tender/ clarifying the queries of the bidders,
if any. Vendors interested to participate in pre-bid meeting should inform Mr. Debojit Nandi, Asst.
Manager (YM), email: Nandi.Debojit@grse.co.in may be contacted, 48 hours before schedule.

Anukaran J. Kandir

SR. MGR. (Contract)

Garden Reach Shipbuilders & Engineers Ltd.
GRSE Ltd., 61 Park Unit,

61, Garden Reach Road, Kolkata-700024
(Cont. no. 9163361808)
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1.1
1.1.1

1.2
1.2.1

1.3
1.3.1

1.3.2

2.1
2.1.1

a)

b)

f)

INTRODUCTION

Purpose

Garden Reach Shipbuilders and Engineers Limited (GRSE), Kolkata invites tender for
Construction of Reinforced Concrete Pavement / Hardstand (Area approx.14550 Sgm) along
with associated civil works at various locations within RBD Unit, GRSE Kolkata as per ltem-
Rate contract basis.

General Layout and General Arrangement Drawings

General Layout drawing of the above concrete hardstand / pavement is enclosed along with
the tender (List at Appendix-1) for ready reference.

General Specification

This set of technical requirement provides a general guideline for successful execution of the
work under the scope of this tender. The work for Construction of Reinforced Concrete
Hardstand / Pavement is required to be carried out in accordance with the following scope of
work, performance specification, Bill of Quantities (BOQ), relevant Indian Standard Codes for
design & construction, Specification as per the latest PWD/CPWD Schedule and best
engineering practices.

The contractor shall have design-engg. setup for carrying out detail design & drawing of
concrete pavement & Civil structure as per the requirement of job under this tender.

SCOPE OF WORK

Detailed Scope of Supply & Work

The work primarily involves construction of reinforced Concrete Hardstand / Pavement of GRSE
RBD Unit as indicated in the layout drawing (Appendix-1) enclosed along with the tender. The
Scope of work under this tender broadly comprises of following: -

Physical site survey by using Total Station / Auto level based on job requirements and
necessities of GRSE for finalisation of GA drawing.

Preparation of Design and Drawing including construction drawing of the above pavement [by
qualified (minimum BE) & experienced Design Engineer] for approval by GRSE.

GA and detail construction drawing shall be prepared taken into consideration of GRSE
requirement.

Design and construction of Hard stand shall be in accordance with BIS 456, other relevant BIS,
IRC, MoRTH & PWD specification as applicable.

Hard stand naming H.S-3 & H.5-5 as indicated in the layout drawing (Appendix-1) shall be
designed for 350 Ton crawler crane.

Excavation of soil / bituminous road as per requirement. While excavating the earth / bituminous
surface it is desirable to scan the area with proper scanning machine for presence of any

YM/4/SOTR/RBD/MHS-2(RT)/2024
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9)

X)

Y)

underground electrical cable, water and fire pipeline. Any damages caused are to be repaired
without any extra cost.

Dressing/levelling / filling and compacting original ground by suitable roller of capacity 8OKN to
100 KN to obtain the desired dry density and subsequently conducting Proctor compaction test
as per the direction of EIC.

Dismantling of RCC/PCC/Masonry.

Use of water proof steel shuttering.

Concreting (M30 Grade) for reinforced cement concrete hardstand with necessary expansion
and contraction joint along with the use of dowel bar. Appendix-2 showing the typical concrete
joint is enclosed along with the tender.

Laying of M30 grade steel fibre reinforced concrete.

Use of vacuum dewatering pump is recommended while casting of concrete.

Maintaining proper slope/gradient while constructing the pavement, so that no water stagnation
take place. Concrete pavement/hardstand shall have broom finish on the top surface and shall
maintain uniform straightness along the edge.

The above proposal also includes the construction of drains, Laying of HDPE pipe confirming
to 1S 16098(Part-11/2013) and service line trench as per requirement .

Masonry work.

Pavement marking work.

Fabrication and erection of steel material (if Structural Steel Section or Hollow Section is
supplied by GRSE, rate of recovery @ Rs 43140/ ton as an issue rate from Bill).

All equipment and machinery including consumables necessary for the construction, fabrication
& erection are to be arranged by the contractor.

Pumping out of water if required during work.
Cutting and trimming of trees as required.

Relocation of trees without damaging the roots, to the new position as decided EIC with in
GRSE RBD Unit.

Taking out all unsalvageable, discarded material/items, all debris/waste as generated during
dismantling work and also misc. loose items lying inside the building out of GRSE premises (as
per prevailing rules of GRSE) progressively and segregating & shifting the salvageable
materials (metal and wood) within the GRSE premises in the designated area.

Timely disposal of debris in environmentally sound manner abiding by prevailing Municipal

Solid Wastes Rules of Municipal Corporation & get appropriate clearance from the local
authority as applicable.

Any other related Civil works for successful completion of the project.

Site Clearance

YM/4/SOTR/RBD/HS-2(RT)/2024
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z)

2.2

2.21

2.2.2

223

224

2.3

2.3.1

2.3.1.1
2312
2313
2314
2315
23186

2.4

2.41

a)

Defect Liability of 12 (twelve) months against defective material, workmanship, quality for
material supplied for the executed work.

Pre-Bid Meeting

Attending pre-bid meeting along with site visit is mandatory and the submitted Bid will not be
considered in case of non-participation. Pre-bid Meeting will be held on 10th day from the date
of publication of tender.

It is always advisable to attend Pre-bid meeting and site visit physically. If for any reason
physical attendance is not possible, pre-bid meeting can be attended via video conference

and site visit can be attended through video call and in that case prior intimation has to be
given at least one day before Pre-bid meeting.

Prospective Tenderers shall submit their queries, if any in connection with the Tender, in writing
by email at the earliest to enable GRSE to clarify the same. The last date of submitting the
queries is 2 days prior to the pre-bid meeting. Copies of the Employer's response will be
displayed on GRSE website www.grse.in including a description of the enquiry but without
identifying its source.

Also, the Bidder before submission of tender shall make a detail site visit for proper assessment
of the work. The tendered job being item-rate contract as perthe BoQ, the Bidder should assess
and bring out their observation (if any) during pre-bid meeting for discussion.

Submission of Technical Documents along with the Bid

The Tenderer shall submit following documents along with their technical Bid;

Organisation Chart

Work Plan i.e. Methodology

Schedule/Programme of work with milestones

Necessary supporting documents for work experience as per technical eligibility criteria.
Initial QAP

Initial Safety Plan

Drawings, Design Calculations and Documents including Quality Assurance Plan (QAP)

The Contractor shall submit GA, Drawings, Desigh Documents including QAP etc. to GRSE for
review/approval.

Finalisation of GA, detailed design & construction working drawings for pavement are required
to be submitted by 10 days from the date of LOA. The contractor shall ensure that each drawing
& document contain all necessary details to reduce number of revisions.

YM/A4/SOTR/RBD/HS-2(RT)/2024
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b)

25

2.5.1

2.5.2

2.5.3

254

2.6.5

2.5.6

An Outline Quality Assurance Plan covering activity including procurement, fabrication,
erection, testing critical inspection stages and verification/certification shall be submitted at the
time of submitting the Technical Bid. The Contractor shall ensure that his detailed Quality
Assurance Plan is prepared and submitted (10 days from the receipt of LOA) prior to the
Commencement of the Works for approval. The Contractor has to comply with the quality
requirements as per the relevant BIS. All relevant Test Reports / Manufacturing Certificates as
per the approved QAP shall be submitted. Approval of document shall not relieve the
Contractor of any of his obligations under the Contract.

Work programme with break-up of activities shall be submitted along with the Technical Bid. A
detailed network programme (preferably in MS project) showing the activities, milestones,
critical path etc shall be submitted by 10 days from LOA.

Monthly Progress Reports

As built drawings (GA, section, elevation etc.) of Concrete reinforced Pavement, including allied
facilities in both hard and soft (AUTOCAD & Pdf) format on completion of work.

Other General Requirements
The Contractor shall carry out detail survey on site for finalisation of extent of work.

The Contractor will be responsible for overall site mahagement and coordination of site activities
within the boundary of the works, as necessary to ensure the adequacy, stability and safety of
the works and of persons at the site. The contractor shall require planning his work in
coordination with on-going production activities of GRSE, other contractors working in and
around the workplace.

The contractor shall abide by prevailing rules & regulations for entry of their workmen,
supervisor etc., working inside GRSE premises including working in extended heours/holidays
and also entry/exit of construction equipment, materials & consumables.

No contractor workmen are allowed to enter into GRSE premises after 08:30 AM and allowed

to exit before the scheduled-out time i.e. 05:06 PM on week days and 01:00 PM on working
Saturdays. Early exit is possible on approval from Engineer-In charge.

The contractor shall adopt all precautionary safety measures adhering to prevailing safety rules
& regulations & in consultation with GRSE Safety Dept. while working at height
(roof/girder/louver etc.) during dismantling, structural welding/repair, erection, installation of
sheet, painting etc. Since the work is primarily at height using safety net, safety belt, roof ladder,
fall back arrester etc as per BIS is mandatory. The contractor shall take all hecessary work
permit from concemn Departments of GRSE (i.e. Safety, Fire etc.) as applicable in line with
prevailing rules in GRSE. (Refer Clause No -4 Health and Safety of this SOTR for detail safety
requirement).

The submission to and comment/acceptance by the Engineer of such programmes, methods,
drawings, designs, QAP shall not relieve the Contractor of any of his duties or responsibilities
under the Contract.

YM/4/SOTR/RBD/HS-2(RT)/2024
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2.5.7

26

2.6.1

2.6.2

2.6.3

2.6.4

3.1.1

3.1.11

3.1.12

3113

3.1.14

3.1.2
3.1.2.1

3.1.22

31.23

31.24

Dismantling work, handling & removal of salvageable & unsalvageable materials shall not come
in the way of ongoing functioning of GRSE.

Detail Job Quantity

BOQ with item quantities for construction as part of SOTR are given in the tender is tentative.
The guantities set out in the BOQ of the tender shall be treated as estimated quantities of the
work and shall not be deemed as actual or correct quantities of the work to be executed by the
Contractor.

The Contractor shall execute required quantity for successful completion of project work at the
same contractual rates and terms & conditions for any extent of variation in stipulated BOQ
quantities.

List of BOQ ltems considered under the scope of this tender is provided at successive clause
for reference.

All bidders shall quote against all the items of BOQs, otherwise, their bid would be considered
as Incomplete Bid and shall be liable for rejection.

TECHNICAL SPECIFICATIONS

Structural Steel Work

In case the material is procured by the Contractor, the Contractor shall submit the test certificate
conforming to appropriate standards of all steel matetials used for fabrication. All structure steel
shall be free from rust, scales, lamination, cracks, fissures and other surface defects.

Steel used for construction exposed to weather or other corrosive influences shall not be less
than 8 mm in thickness and in construction not exposed to weather, thickness shall not be less
than & mm. The controlling thickness as specified above, for rolled beams and channels shall
be taken as the mean thickness of flange, regardless of web thickness

Sealed tubes and sealed hollow box sections used for external construction exposed to weather
shall not be thinner than 4 mm and for construction not exposed to weather shall not be thinner
than 3 mm.

All fabrication of structural steelwork shall be in accordance with IS: 800 and as per the
approved drawings unless otherwise specified. The tolerances of fabrication of steel structures
shall be in accordance with 1S: 7215 unless otherwise specified.

Concreting Work (Nominal & Ready Mixed Concrete):

The Contractor shall provide ready mixed concrete (RMC) including all labour, materials,
equipment and incidentals required for proper execution and completion of all concrete work
as specified in IS 456(Latest edition) and latest PWD schedule, West Bengal.

The Contractor shall not pour any concrete unless and until the representatives of the Engineer
have inspected the formwork, reinforcing steel and inserts and sleeves if any and given
permission to place concrete.

The grade of RMC is M 30.

The contractor shall use concrete vibrator machine while casting of concrete.
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3.1.25

3.1.26

3.1.2.7

3.1.2.8

3.1.2.9

3.1.3
3.1.3.1

3.1.3.2

3.1.4

3.1.4.1

3.1.5

3.1.5.1

3.1.52

3.1.53

3.1.54

3.1.55

Where nominal concrete mixes are described as 1:1:2, 1:1.5:3 etc. The figures denote the
relative proportions of cement, dry sand and graded stone aggregate respectively.

Portland Pozzolana Cement {Grade-53) conforming to I1S: 1489 (Part-1) (Fly ash based) to be
used.

Shuttering shall be steel shuttering at all locations for all shapes etc in all complete including
de-shuttering of the same after specified period without damaging the concrete works as
directed by Engineer-in charge, etc. Providing and applying approved form oil on all surfaces
of formwork coming in contact with concrete as per specifications and drawings and as directed
by Engineer in-charge. Shuttering shall be of leakproof.

Each layer of concrete shall be compacted fully before the succeeding layer is placed.

All concrete work shall be water cured for a minimum period of 7 days after concreting or as
directed by Engineer.

Steel Fibre Reinforced Concrete

The Contractor shall provide ready mixed steel fibre reinforced concrete (RMC) including all
labour, materials, equipment and incidentals required for proper execution and completion of
all concrete work and latest PWD schedule, West Bengal.

Steel fibre shall be continuously deformed undulating with aspect ratio between 0.45 to 01mm
and length between12.5 to 60mm manufactured from cold drawn wire and having a maximum
tensile strength 1200N/sq.mm.

Steel Reinforcement

Supplying TOR steel reinforcement (of approved manufacturer) of tested quality of any
diameter up to 32mm dia minimum Fe 415 confirming to 1S:1786 for reinforced concrete work
in all sorts of structures at all depth and height including distribution bars, stirrups, binders etc.
initial straightening and removal of loose rust (if necessary), cutting to requisite length, hooking
ahd bending to correct shape, placing in proper position and binding with 16 gauge black
ahnealed wire at every intersection, complete as per drawing and direction.

Masonry / Brickwork

The bricks shall be locally available kiln burnt bricks of generally regular and uniform size,
shape & colour, uniformly well burn but not over burnt.

The size of brick shall hormally 230 mmx 115 mm x 75 mm. Bricks of one standard size shall
be used on one work unless specially permitted by the Engineer.

After immersion in water, absorption by weight shall not be exceeding 20% of dry weight of
the brick when tested according to IS 1077 of latest edition. Unless otherwise specified the
load to crush the brick when tested according to IS 1077 of latest edition shall not be less than
75 Kg/Sg.cm.

Prior approval of Engineer shall be obtained for the brands of bricks to be used in the work
after compliance with the above specifications/tests.

Unless otherwise specified, mortar for brick work shall be composed of 1:4 ratio i.e. 1 part of
cement to 4 parts of sand.
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3.1.6

3.1.6.1

3.1.6.2

3.1.6.3

3164

3.1.65

3.1.6.6

3.1.6.7

3.1.6.8

3.1.6.9

3.2

Painting Work

The Exterior and Interior Painting on all types of surface in accordance with the ‘drawings’
anhd Schedule of finishes or as per the guideline explained in IS: 1477, IS: 2395 and as per
directicn of the Engineer and ‘Schedule of Quantities’.

All surfaces for painting shall be properly sand papered and cleaned by mechanical buffing
and where necessary good quality putty shall be used to hide all holes, cracks, open joints
etc. The rate for painting includes such work.

Paint shall be applied with approved brushes and surfaces shall be sand papered after every
coat. All work when completed shall present a smooth, clean solid and uniform surface, to the
satisfaction of the Engineer-in- Charge.

All surfaces for painting, if they are new, should have a coat of suitable primer before
application of the paint. Old surfaces where existing paints have been completely worn out
owing to long use should also receive a coat of priming before application of fresh painting.

Steel Primer: For steel surface red oxide primer, zinc chromate primer of approved brand
and manufacture and as per direction of the Engineer-in-Charge is to be applied on the
surface.

Acrylic Primer Coat (solvent based Primer): Acrylic primer coat is to be used as base coat
on wall finish of cement, lime or lime cement plaster surface before application of any wall
coating e.g. distemper, oil-based paints, synthetic enamel, acrylic emulsion etc. on them.

Enamel Paint: Enamel paint of approved brand and manufacture shall be used. Each coat
shall be allowed to dry for 24 hours and lightly rubbed down with fine grade sand paper and
dusted before the next coat is applied. The finished surface shall present an even and uniform
appearance. Minimum thickness of paint should be 25um/coat.

Acrylic Emulsion Paint: Acrylic emulsion paint are not suitable for application on external
surface and surface which are liable to heavy condensation and are be used generally on
internal surface. For plastered surfaces a cement priming coat is required before application
of acrylic emulsion. Acrylic emulsion paint of approved brand and manufacture and of the
required shade shall be used.

Epoxy Paint: The painting scheme include surface preparation to SA2 1/2 by blasting,1st
coat of inorganic zinc silicate primer of 65-micron, intermediate coat of epoxy high build MIO
of 100 micron and two finish coats of high build epoxy of 2 x 100 micron.

Approved Make / Brand

Item Make / Brand
Cement Lafarge / ACC / Ultratech or equivalent as approved by
Engineer
RMC Lafarge / ACC / Ultratech or equivalent as approved by
Engineer
Reinforcement Steel TISCO / SAIL / ESSAR / RINL/ SRMB or equivalent as
approved by Engineer.
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Structural Steel SAIL / TATA/ JINDAL / equivalent as approved by Engineer

Paint Asian Paints / Berger / ICl / Nerolac or equivalent as approved
by Engineer

Gl Pipe Tata/Jindal

HDPE Pipes Supreme/Oriplast/Skipper/Astral or equivalent as approved by
Engineer

3.3 List of BOQ ltems
List of BOQ items considered under the scope of this tender. However, tenderer may point out
any discrepancy or inclusion of any new BOQ item in the Pre-bid queries. BOQ is attached in

Appendix-3

4 HEALTH AND SAFETY

4.1 Safety Guidelines to be adopted by the Contractors at GRSE Premises

4.1.1 The contractor shall provide & ensure use of IS| marked Industrial Safety Shoes, Safety
Helmets, Retractable type Full Body Harness (Double Lanyard), Welding Fume Respirator,
Safety Goggles, Hand Gloves, Boiler Suits & other necessary Personal Protective Equipment
(PPEs) depending upon the nature of job while at work.

LIST OF PERSONAL PROTECTIVE EQUIPMENT (PPE)

SL. NO. NAME OF PPE STANDARD
1 Safety Helmet IS : 2925/EN : 397
2 Safety Footwear IS : 15298/EN : ISO 20345
3 Safety Googles ANSI: 287.1 / EN: 166
4 Ear Plug IS: 9167 / EN: 352
5 Hand Gloves i. IS: 4770 for Electrical work.
i EN: 420 for general requirement.
ii. EN: 388 for Medical Hazard.
iv. 1S:6994/EN: 407 for heat
applications (Gas Cutting /
Welding)
6 Welding Fume Respirators | 1S: 9473/ EN: 149
& Dust Musk
7 Double lanyard Safety Belt | IS: 3521
& harness, automatic fall
arrestor.
8 Cotton Boiler Suit Cloth IS: 177-1989 (Amended up to date),
Variety 3
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4.1.2

0]
(i
(ii)
(iv)
v)
(vi)
(vii)
(viii)
()

()

413

)

(i
(iii)

(iv)

v

(v)
4.1.4

@

Hot Work Safety (Gas Cutting, Welding etc.):

Prior to commencement of hot work, surrounding areas (including other side of the bulkhead
& deck) shall be inspected for the presence of any inflammable materials and no Hot Work
shall be carried out without obtaining Hot Work Permit from Fire Fighting Depariment of GRSE

Adequate ventilation must be arranged while working in confined spaces throughout the period
of carrying hot work.

Damaged gas hoses & welding cables should not be used for gas cutting & welding job. Gas
cutting hoses & copper welding cables must be IS| marked of reputed make. Use of Aluminium
Welding Cabile is prohibited during construction activities from fire safety point of view.

The gas cutting hose should be separated from welding cables & electric cables,
The welding holders, if energized, should not be left unattended.

All gas cutting torches shall be ISI marked of reputed make and must be fitted with standardized
FLASH BACK ARRESTER.

Full insulated welding holders (ISI marked) shall be used in construction jobs.

During recess period (Lunch time and at the end of day's work) or when work is suspended for
more than half an hour, the gas cutting hoses shall be disconnected from the cylinder valves
and removed from ship's confined space and keep the same in an open area / Main Deck.

All gas equipment shall be subjected to "Water Dip" test daily, before taking those on board. A
record of the testing to be maintained by the person carrying out such test.

Electric power shall be cut off from welding transformer end during recess period, at the end of
day's work and whenever the work is stopped for at least half an hour.

During hot work activity at the overhead location and on the bulk head, a person must be
deputed at the opposite side of hot work from fire safety peint of view. Xii. Use of LPG for gas
cutting is strictly prohibited in the shipyard.

Safety during Grinding:

All grinding machines shall be provided with standardized & non-expired grinding wheels of
reputed make and shall be fitted with protective metal guards during grinding job.

Use of oversize grinding wheel is prohibited.

All grinding wheels shall be of reputed brand & make and shall be stored / handled carefully
prior to taking into use.

Damaged grinding wheel shall be replaced forthwith for avoiding likely hood bursting of the
Wheel.

Suitable Safety Goggles / Transparent Face Shield to be used for protection of eyes against
foreign body.

Double insulated type portable Grinding Machines to be used.
Safety precautions while working at height:

Prior to starting of any work at height from where a person may fall and get injured, “Height
Work Permit” (Annexure - 1) shall be issued by the concerned official of YM Department to the
concerned contractor firm and to be forwarded to Safety Department for clearance.
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(vi)

(vii)
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(xi)

(xii)

(xiii)

4.1.5

@

(i)

(i)

(iv)

The vendor representative / Supervisor shall check the height work area before commencement
of height work & confirm to comply according to the checklist (as per Annexure — I1).

All temporary scaffolding structure (Metal / Bamboo) should be erected with adequate stability
of the structure and dimensions as per IS: 3969 (Part -

While erecting the scaffelding structure and working on scaffolding platform, all concerned
personnel shall wear full body harness with double Lanyard (safety belt) with anchoring the
lifeline to the nearest rigid structure.

The scaffold platforms to be provided with suitable hard barricading at the open sides. Top
guard must be at least 42", mid 21", toe board 4" fromthe working surface and wooden working
platform / planks o be secured at both ends for preventing over turning of the wooden planks.

The staging / scaffolding planks should be so arranged that there is no gap between them.

There should be sufficient lighting in and around the staging / Scaffolding, if the work is planned
after the sunset.

Defective wooden planks (weak, rotten, cracked, split, bent) should never be used on staging.
Staging planks to be checked thoroughly and defective planks should be replaced prior start of
work.

While erecting scaffold, care should be taken to ensure that the distance between two transoms
is hot more than one metre.

Suitable Ladders should be tied / anchored at the top as well at the bottom to prevent dislodging
from it's position.

Where erection of scaffolding structure is not feasible / provided, appropriate type of Suspended
Working Platform for single person in sitting posture (Boatswain's Chair) may be used by
anchoring on to the fixed rigid structure in conjunction with use of double lanyard full body
harness (safety belt) and automatic fall arrestor to prevent inadvertent fall of person from height.
As per requirement, Safety Net (having suitable mesh size) to be erected just below the work
location to prevent fall of man, material and tools & tackles from height.

‘Safety Tool Box’' to be conducted by the Site In-charge / Supervisor of the contractor firm on

regular basis prior to commencement of day’s work and a register to be maintained at site with
signature of the height workers, duly endorsed by the Site In charge of the firm.

Safety precautions while working on fragile roof (A.C Sheet):

Prior to starting of any job on fragile roof (A.C.Sheet), “Height Work Permit” (Annexure - [) shall
be issued by the concerned official of Civil Department to the contractor firm and to be
forwarded to Safety Department for clearance.

The vendor representative / supervisor shall check the height work area before commencement
of height work & confirm to comply according to the checklist (as per Annexure — II).

While working on fragile roof {(A.C.Sheet), dedicated Roof Ladder along with the full body
harness with double lanyard (safety belt) shall be used on the top of the roof and safety belt to
be anchored to a rigid structure above the roof.

Safety Net (having suitable mesh size) to be erected just below the work location to prevent fall
of man, material and tools & tackles from height.
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4.1.7
(i)

(ii)

(i)

(iv)

4.2
4.2.1

422

Where a rigid structure is not available for anchoring the hook of safety belt (double lanyard full
body harness), a dedicated horizontal life line of adequate strength to be erected above the
roof for ensuring safe movement across / along the fragile roof.

The underneath area of work on fragile roof shall be cordoned with cautionary tape with a
minimum site clearance of 3 mtr. in all direction from the location of work and sufficient number
of Cautionary Notice Board (in Bengali & Hindi Language) to be displayed & maintained at site
for general information to the others / personnel working in the close vicinity.

‘Safety Tool Box’' to be conducted by the Site In-charge / Supervisor of the contractor firm on
regular basis prior to commencement day's work and a register to be maintained at site with
signature of the height workers, duly endorsed by the Site In charge of the firm.

All personnel working on fragile roof, shall be well trained and conversant with the use of Roof
Ladders, full body harness safety belt, anchorage of lanyard of harness on the horizontal lifeline
etc.

Safety precautions during & after excavation of soil:

Civil maintenance work which requires excavation of soil, shall be cordoned immediately with
hard fencing of adequate strength, all around the excavated location, to prevent inadvertent fall
of persons inside the trench.

Such cordoned areas are also to be marked / identified with cautionary banners / danger tapes
to attract attention of the moving vehicles inside the factory premises.

After filling up of excavated locations, the said area should not be immediately left opened /
allowed for vehicle movement until the total area is suitability settled & made strengthened to
avoid any vehicle to be entrapped therein.

Electrical Safety:

Only standardized electrical extension boards fitted with industrial type plug, socket and MCB,
to be used at site for drawing temporary power from the nearby electrical outlet points.

Use of damaged / worn out power cable, electrical extension boards, plug & sockets etc. are
strictly prohibited at work site.

Electrically operated power tools (e.g. Cutting Wheel, Grinding Machines, Hand Held Concrete
Vibrator etc.) shall be of double insulated type.

Contractor personnel of the firm shall not tamper / alter any electrical connection for exigency
of work. For all type of required electrical support, GRSE electrical department shall be
approached through proper channel.

Health & Safety Plan

In addition to the GRSE’s Health and Safety Guideline the Contractor must fully comply with
all relevant Indian Health and Safety legislation. Nothing in the contract or this specification
shall reduce his statutory obligations with respect to health and safety.

The Contractor shall be responsible for ensuring that his works are safe. To this end, contractor
shall nominate a suitably qualified Health and Safety Manager who shall prepare a Health &
Safety Plan for the works in accordance with GRSE guidelines/standards. The Contractor shall
be responsible for implementing the Health & Safety Plan with respect to his works. The Health
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& Safety Plan shall, as a minimum, contain a Health & Safety Risk Assessment and a Health &
Safety Management Plan.

4.3 Health & Safety Risk Assessment

4.3.1 This shall identify all potential hazards to people that may arise due to the works. In this context
“people” shall include anyone who may be affected by the works whether Contractor's
personnel, Owner's personnel, other contractors’ personnel, visitors, general public etc.

4.3.2 Hazards shall include those which may arise due to the interaction of the Contractor's own
activities with those of others in the Main Yard including dockyard operations.

4.3.3 The risk assessment shall identify appropriate methods to eliminate or reduce the risk of the
hazard occurring to the minimum that is reasonably practicable.

4.3.4 It shall define the specific ways in which each Hazard and its consequent Risk is to be
minimised, for example by:

a) Training of personnel.

b) Physical measures on site e.g. temporary works, barriers etc.

c) Methods of wotk on site.

d) Management e.g. permits to work; monitoring and control of potentially hazardous activities,
co-ordination with other parties

e) Documentation e.g. method statements, maintenance manuals etc.

44 Health & Safety Management Plan

441 This shall document the Contractor's plan for managing, co-ordinating, implementing,
monitoring and controlling his activities with respect to Health & Safety.

4.4.2 |t shall include an organisation chart which shall identify those personnel in the Contractor's
organisation (office and site) who have particular responsibilities for Health & Safety matters,
with their contact details.

4.4.3 The Contractor's Health & Safety Manager or his nominated representative shall be available
at all times during the progress of the works.

444 |t shall include but not be limited to:

a) Methods for assuring health and safety, both of his own personnel and that of other people in
the shipyard who may be affected by the Contractor's activities.

b) Staff training and certification.

c) Accident reporting.

d) Reporting of non-compliance.

e) Safety Management and control of Sub-Contractors.

f) Work Equipment, Plant, and Personal Protective Equipment.

g) First aid provision.

h) Emergency procedures.

4.5 Height work

4.5.1 All height work shall be carried out adopting appropriate safety measures like erecting steel /
iron scaffolding, use of cherry picker / man lift or any other suitable safe measure to carry out
such jobs on obtaining proper height work permit from GRSE safety department. Safety belt,
fall arrestor, PPE etc shall be used during any height work execution. GRSE safety norm shall
be followed while work execution in side of the factory premises. Under no circumstance, safety
shall be compromised.
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5.1
511

5.1.2

5.2
5.2.1

5.2.2

53
5.3.1

5.3.2

5.3.3

534

5.4
5.4.1

54.2

543

544

OTHER REQUIREMENTS

Contractor to Supply all Materials

Unless stipulated otherwise in the Contract, all materials including consumables required for
the work shall be procured and supplied by the Contractor with the approval of the Engineer or
his Representative and subject to subsequent testing as may be required by the Engineer or
his Representative.

The Contractor shall comply with the relevant IS Codes.

Deployment of Resources

Contractor shall provide adequate number of qualified / experienced workmen, with
experienced Engineers / Supervisors & also one experienced / qualified Safety Officer having
requisite qualification in Industrial Safety, recognized by the State Govt. / AICTE and working
experience in industry / project work. The credentials of the vendor’s safety personnel are to be
submitted to Unit Safety Department duly endorsed by the concerned stakeholders mentioning
the relevant P.O. No. and also have sufficient construction equipment, materials, tools & tackles
etc. for achieving the schedule target as per approved work schedule. The contractor shall
ensure timely deployment of all above resources at site to ensure contractual completion.

The contractor shall ensure deplovment of adequate and proper skilled /semi-skilled workforce
as per work requirements and optimum supporting unskilled workforce as necessary.

Testing of Materials and Acceptance

Test samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor's cost.

The Contractor shall submit valid correlated test certificates conforming to applicable standards
for materials/items before incorporation in the permanent works.

Testing of materials shall be conducted as perthe approved Quality Assurance Plan or relevant
Indian Standards.

Unless stipulated otherwise in the Contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployed on the work shall be bome
by the Contractor.

Inspection by the Engineer

For Site inspection, the Contractor shall give adequate notice to the Engineer (authorised
representative of GRSE).

The Contractor shall provide the Engineer with proper free and safe access to the Contractor's
works and stores or his sub-contractor's works and stores at all times and shall provide
reasonable facilities to enable him to undertake his inspection.

The Contractor shall make all necessary arrangements to enable stage inspections by the
Engineer.

The Engineer or his Representative shall have power to certify or disapprove/reject works or
materials, in accordance with the Conditions of Contract.
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5.5
5.5.1

5.6
5.6.1

5.7
5.7.1

5.8
5.8.1

5.8.2

5.8.3

584

Quality & Workmanship

Quality and workmanship of all items/materials and work shall conform to BOQ /Technical
Specification / relevant Indian Standards. The Contractor shall be responsible for any
loss/damage during the course of work to any structure, machinery, equipment, fittings, wiring,
piping, and systems etc. caused by his workman (or his sub contractor's) and the Contractors
shall make good such damage free of cost.

Materials / Work not acceptable to Engineer

The Engineer or his Representative shall have the power to inspect any material and work at
any time and to order at any time — (a) for removal from the Site of any material which in his
opinion is not in accordance with the Contract or the instruction of the Engineer or his
Representative, (b) for the substitution by the proper and suitable materials, or (c) the removal
and proper re-execution of any work, which in respect of material and workmanship is not in
accordance with the Contract or the instructions of the Engineer. The Contractor shall comply
with such order at his own expense and within the time specified in the order. If the Contractor
fails to comply, the Engineer shall be at liberty to dispose any such materials and re-do any
work in the manner convenient to the Engineer by engaging any outside agency at the risk and
expense of the Contractor and after giving him a prior written notice of 7 (seven) days. The
Contractor shall extend his full assistance as required by the Engineer during inspection.

Contractor to Commence Work

The Contractor shall mobilize and commence the work on site within 15 days from issue of
LOA/PO whichever is earlier. The Contractor shall then proceed with the work with due
expedition and without delay, except as may be expressly sanctioned or ordered by the
Engineer or his Representative, time being deemed the essence of the Contract on the part of
the Contractor.

Supervision by the Contractor

The Contractor shall engage experienced and qualified Engineers at site in day-to-day charge
of the work and the Engineer should be authorized to receive instructions from the Engineer-In
charge /GRSE. He shall receive orders given by the Engineer from time to time and shall act
on them promptly. One fully responsible and experienced & Qualified Site-in-charge (Minimum
Qualification: Diploma with 5 years' experience) has to be posted at the site during progress of
work.

The Contractor shall provide necessary and adequate supervision during the execution of the
works and as long thereafter as the Engineer or his Representative shall consider necessary
during the Defect Liability Period.

The Contractor or his competent and authorised agent or representative shall be constantly at
site during working hours. The Contractor shall inform the Engineer or his Representative in
writing about such representative / agent of him at site. Replacement of any of the authorised
agent of the Contractor during the currency of Contract shall only be with prior written approval
of the GRSE/ Engineer.

The Contractor and his authorised agent or representative shall be readily available to meet
with the GRSE and/or Engineer and/or Engineer's Representative and instructions given to him
by the Engineer or his Representative in writing shall be binding upon the Contractor.
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5.9
5.9.1

5.9.2

5.10
5.10.1

5.11
5.11.1

5.11.2

5.11.3

5.12
5.12.1

5.12.2

5.13
5.13.1

5.14
5.14.1

Setting Out

The Contractor shall be responsible for the true and proper fitting / alignment of the Works in
relation to reference points / lines / levels as applicable. The checking of any alignment or level
by the Engineer or his Representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and he shall fully provide, protect and preserve the
setting out of the works.

The Contractor shall promptly notify the Engineer of any discrepancy in the setting out of the
works.

Care of the Work

From the commencement of the works till issue of the Completion Certificate hereof; the
Contractor shall take full responsibility for the care thereof. Save for the excepted risks, any
damage, loss or injury to the work or any part thereof shall be made good by the Contractor at
his own cost as per instruction and to the satisfaction of the Engineer, failing which the Engineer
or his Representative may cause the same to be made good by any other agency and the
expenses incurred and certified by the Engineer / Owner, shall be recovered from the
Contractor.

Protection of the Existing Structures / Machines

The Contractor will be responsible for the protection of all existing structures, machines, cranes,
electrical installations, ship blocks, surrounding roads, pavements, drains etc. adjacent to and
within the Works from any type of damage.

Before the commencement of work, the Contractor to take necessary precautions and
measures to safeguard the existing structures/machines/materials/various installations/roads
etc. and protect them from possible damages. For that the Contractor will arrange adequate
safety nets, ropes, tarpaulin sheet, scaffolding, rubber mats etc. without any extra cost.

If any damage occurs by the Contractor or sub-contractor or contractor's workmen, will be
recovered suitably from the Contractor.

Existing Roads & Shop floor to be kept clean

Existing roads & Shop floor used by vehicles/machineries of the Contractor or any of his
subcontractors for supplies of materials or plant shall be kept clean and clear of all dirt, mud or
any other materials dropped by the said vehicles or their tyres. The Contractor shall provide
and maintain all equipment as may be necessary to keep the Owner's roads clean as required
by this Clause.

Any damage caused by the Contractor to the surface of the roads or car parks shall be made
good at his own cost.

Control of Pollution / Health Hazards

The Contractor shall take care to comply with current legislation on the Control of Pollution.

Site-In charge / Log Book / Hindrance & other Records

One fully responsible and experienced & Qualified Site-in-charge (Minimum Qualification:
Diploma with 5 years’ experience) has to be posted at the site during progress of work.
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5.14.2

5.14.3
5.14.4
5.14.5
5.14.6
5.14.7

One dedicated and experienced / Qualified Safety Officer at site having requisite qualification
in Industrial Safety, recognized by the State Gowt. / AICTE and working experience in industry
/ project work. The credentials of the vendor's safety personnel are to be submitted to Unit
Safety Department duly endorsed by the concerned stakeholders mentioning the relevant P.O.
No.

Details of technical personnel deployed for the job.

Log book for re-work/ modification.

Site instruction book.

Details of materials brought by vendor along with copies of challan.

Proper record of hindrances is to be maintained by the contractor for the purpose of timely
removal of the hindrance and is to be put up for approval by the Engineer on weekly basis.

5.15 Clearance of Site

5.15.1 During construction work, the Contractor shall remove all unsalvageable dismantled materials,
dismantled concrete, translucent sheets, north light glazing, excavated surplus earth etc. as
directed by the Engineer from the site progressively so that construction activities remain
unaffected. These materials shall be disposed off to a suitable area (to be arranged by the
Contractor in conformity with statutory rules) outside the GRSE premises.

5.15.2 On receiving the Completion Certificate, the Contractor shall remove any remaining
Contractor's Equipment, surplus material, scrap materials, wreckage, debris, rubbish and
temporary works from the Site or as directed by the Engineer.

5.15.3 The site shall be handed over in a tidy and workmanship manner.

5.15.4 If all these items have not been removed within 28 (twenty-eight) days, after the issue of
Completion Certificate the Owner may sell or otherwise dispose of any remaining items. The
Owner shall be entitled to be paid the costs incurred in connection with, or attributable to, such
sale or disposal and restoring the Site.

6 GRSE SCOPE

6.1 Electricity

6.1.1 GRSE will provide electrical power supply at one point / suitable location near the construction
area / site at free of cost for execution of job. The Contractor shall make necessary
arrangements for further distribution, as required, from that point on a temporary basis all at his
own cost. The contractor shall ensure consumption of power in very economical way to save
energy.

6.2 Water

6.2.1 Construction water will be provided at free of cost from existing source of GRSE. The
Contractor shall arrange necessary water distribution pipe line and pump as required all at his
own cost.
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7.1.2

7.2

7.21

7.2.2

7.2.3

724

SPECIAL TERMS AND CONDITIONS OF CONTRACT

Technical Eligibility Criteria

Bidder shall have experience of successful execution of Similar Nature /Type of Job ie.
Construction of Concrete pavement/Hardstand, Construction of Building or Industrial Shed or
any civil related structure including related civil work during last Seven (07) years._It may kindly
be noted that value of Concreting and Reinforcement steel taken together (hot structural steel)
(including GST) should be at least 40% of total work order value (ie. such value will be
calculated by combining only the eligibie orders as per Clause No 7.1.2 i.e. the total value of
Concreting and Reinforcement of all eligible order should be at least 40% of total value of all
eligible order), otherwise bidder will not be considered for evaluation. Supporting documents
meeting Technical Eligibility Criteria to be submitted along with the bid. Also, full contact details
like name, address, telephone numbers of the person under whose direct jurisdiction the work
was executed etfc.) to prove that they had carried out such works successfully in any PSU /
Corporate house / Industry.

Bidder has to fulfill experience in successful completion of aforesaid similar jobs of value
(including GST) not less than Rs. 480 Lac for one job OR not less than Rs. 300 Lac each for
two jobs OR not less than Rs.240 Lac each for three jobs in last Seven (07) years. The bidder
must submit necessary proof duly endorsed along with the bid.

OR
Bidder has to fulfill experience in partial completion of aforesaid similar jobs of value (including

G3T) not less than Rs. 480 Lac for one job OR not less than Rs. 300 Lac each for two jobs OR
not less than Rs.240 Lac each for three jobs in last Seven (07) years. The bidder must submit
necessary proof for partial completion certificate indicating the aforesaid value as mentioned
above duly endorsed from the engaging authority along with the bid.

Site Condition

The Tenderer shall consider that accommodation for personnel of the Contractor and their
sub-contractors is not allowed to reside at GRSE premises.

All the work sites are within the compound of a running engineering works and the Contractor’s
works will have to be carried out in a manner so as to avoid interruption in the normal shipyard
production activities. Accordingly, the Contractor is to co-operate with GRSE to minimize
disruption to shipbuilding activities and is to preserve and maintain GRSE vehicular access
route for the transport of ship blocks etc.

Tenderer must carefully consider his method of construction and safety of the works in relation
to environmental factors and the ground conditions.

Before quoting, the Tenderer in his own interest shall carry out site visits to know the site
conditions / situations and full implications of the assignment. This will also help him in proper
assessment of the work. Failure to do so will not absolve the contractor of his responsibility to
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carry out the work as specified in the Tender Documents. The cost of visiting the site shall be
borne by the Tenderer and shall be at his own responsibility and risk.

7.3 Award of Works

7.3.1 It may kindly be noted that GRSE Ltd. at its discretion intends to distribute the total job between
02 (Two) parallel contractors. The established rate with L1 bidder will be offered to the other
bidders as per their chorological ranking based on their quoted price (L1, L2/L3/L4) and by
distributing the job in the ratio of 60:40 approximately

7.4 Site Consultations

7.4.1 The work shall be carried out in consultation with the Yard Modernisation Department of GRSE
headed by Addl. General Manager (YM), with other officers as nominated by him.

7.5 Work Done Certificate (W.D.C.)

7.5.1 The contractor will put up Work done for certification to Engineer along with all inspection report
/ measurement sheet signed by Quality Assurance Authority/Engineer. Work done certificate is
to include whether work has been completed as per delivery schedule or the delay in
daysfweeks occurred in completion of work. Any recovery towards usage of GRSE resources
is also to be indicated.

7.6 Completion Period

7.6.1 Completion period of the entire scope of work under this tender shall be: -

Total 05 (Five) calendar months from the date of issue of Letter of Award (LOA) or signing of
contract agreement whichever is earlier. 15 days mobilization time will be provided separately
over and above of 05 months as mentioned above after placement of LOA/ PO whichever is
earlier.

7.6.2 The Tenderer, however, is required to assess the period and confirm the completion period.
The tenderer must submit a network schedule (in MS Projects) explaining planning and
program in detail for execution of the project.

7.7 Guarantee Period / Defect Liability Period (DLP)

7.7.1  The work executed including supplied components thereof are to be guaranteed for satisfactory
performance for the period of 12 (Twelve) Calendar months from the date mentioned in the
Completion Cettificate, unless otherwise agreed in writing by the Engineer. This will be deemed
as the ‘Guarantee Period'/ ‘Defect Liability Period'.

7.8 Submission of RA Bills by the Contractor
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7.8.1

7.9

7.9.1

7.10

7.10.1

7.10.2

7.1

The Contractor shall submit to the Engineer, RA bills (in triplicate) for the payments, for the
amount due along with all relevant documents each signed by the Contractor's authorised
representative, such interim measurement and valuation of the works, material entry
documents, etc. signed by the Engineer’s Representative, certificates of inspection/ trials, as
may be applicable to respective stages. Works completed shall be jointly measured by the
Contractor & Engineer /Engineer’s representative.

Ownership of Scrap

All scrap items (salvageable) i.e. Metal scrap materials (loose) if obtained/generated by
demolishing of any structure / during excavation shall remain the property of the Owner/GRSE
and shall be shifted and stacked at place earmarked by owner within GRSE premises.
However, steel embedded within concrete shall be disposed of from site by the Contractor
along-with excess earth, debris and rubbish etc.

Completion Certificate

When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test as per the Specification/Contract/ instruction of the Engineer, the
Contractor shall, within 21 (twenty-one) days of submission of his application to the Engineer,
be entitled to receive a “Certificate for Completion” of work.

If any part of the total work having been completed to the satisfaction of the Engineer, be taken
overand / or used by the Owner, the Contractor shall on application be entitled to
partial completion cettificate indicating the portion of the work covered by it, so that the
Contractor’s liability during Defect Liability Period of the Contract, if any, shall commence from
the date mentioned in such certificate so far as the completed portion of the work is concerned.

Variation and its Valuation

The Engineer shall have the power to order the Contractor in writing to make any
variation of the quantity, quality or form of the works or any part thereof that may, in his
opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows:

a) Increase or decrease the quantity of any work included in the Contract.

7.11.1

b) Omit any work included in the Contract.
c) Change the character or quality of kind of any work included in the Contract.

d) Execute extra and additional work of any kind necessary for completion of the
works.

Quantities in Price Schedule are estimated
Quantity of various items mentioned in BOQ as part of SOTR given in the tender is
tentative. The detail BOQ is attached with the SOTR. Individual item quantity may vary
according to actual requirement of job during the tenure of the work/contract at any
extent. The Contractor shall assess actual quantity of work based on drawings and
requirements of Owner (o be decided by Engineer) and shall submit updated BOQ
incorporating quantity variation to the Engineer for review/approval. Variation
(upward/downward) in quantity (without any limit) and value shall no way vitiate or
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invalidate the Contract or be treated as revocation of the Contract, but the value (if any)
of all such variations evaluated shall be considered and the Contract Price shall be
varied accordingly without any change in agreed rates of Price Schedule/BOQ on
account of variation. Due to above quantity variation in individual items, the total
Purchase Order Value may vary for successful completion of the job. Necessary
amendment of PO will be issued accordingly. Limit on Cost of Variation & Value of
contract may vary up to a maximum of 25% of the total Contract Value. Thisis to be a
cumulative total for all variations. The Contractor shall give reasonable prior notice to
the Engineer of any variation which may cause this cumulative limit to be exceeded.

7.11.2 Payment for Extra, Additional, Omitted, Substituted Work

1. The Contractor shall not be entitled to any claim of additional work unless they have
been carried out under the written orders of the Engineer.

2. The Engineer shall solely determine the amount (if any) to be added to or deducted
from the sum named in the Tender in respect of any additional work done or work
omitted by his order subject to approval of the Owner.

3. All additional or substituted work done or work omitted by order of the Engineer shall
be valued on the basis of the rates and prices set out in the Contract, if in the opinion
of the Engineer, the same shall be applicable. If the Contract does not contain any
rates or prices directly applicable to the extra, additional or substituted work, the
Engineer shall solely determine suitable rates in the manner deemed by him as fair
and reasonable, and his decision shall be final, binding and conclusive.

4. Rates of item of work that is not included in the schedule of items/BOQ shall be fixed
as per the following procedure:

(a) Where the extra works are of similar character and of equivalent value and / or
executed under similar conditions as to any item of work appearing at Schedule of

Quantities, then the rates for such extra items shall be equal to the rates of such
items.

(b) If the extra works are of similar character but differing in particulars then the rate
of such item or items shall be derived from Schedule of Quantities, as modified to
take fair account of the differences in particulars.

(c) Where items of similar character are not contained in the Schedule of Quantities and
none of the foregoing methods are applicable, rates shall be based on the norms of
PWD/CPWD for labour, materials content respectively.

(d) Where rates for extra item of works cannot be established by rate analysis as per the
above, then rate for such item shall be estimated and fixed by the Engineer based
on the market rates and assessment for labour, materials and other factors involved
thereon.
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Package-1

Sl
No

Description of Iltem

Qnty

Unit

Rate (Rs)

Amount
(Rs)

Detail survay of the proposed hard stand
area using Auto Level/Total station and
necessary design, drawing and detailing for
the project. (All drawing should be submitted
both in hard and soft copies along with PDF
& Auto Cad files)

8200.00

Sgm

Dismantling of flexible pavements and
disposal of dismantled materials upto a lead
of 100 m, stacking serviceable and
unserviceable materials separately as per
Technical Specifications Clause 202 for Rural
Roads of MORD.

Bituminous Courses

9.00

Cum

Dismantling of flexible pavements and
disposal of dismantled materials upto a lead
of 100 m, stacking serviceable and
unserviceable materials separately as per
Technical Specifications Clause 202 for Rural
Roads of MORD.

Granular Courses

15.00

Cum

Dismantling all types of plain cement
concrete works, stacking serviceable
materials at site and removing rubbish as
directed within a lead of 75 m.

60.00

Cum

Dismantling R.C. floor, roof, beams etc.
including cutting rods and removing rubbish
as directed within a lead of 75 m. including
stacking of steel bars

60.00

Cum

Dismantling all types of masonry excepting
cement concrete plain or reinforced, stacking
serviceable materials at site and removing
rubbish as directed within a lead of 75 m.

60.00

Cum

Labour for lowering and stacking after
dismantling in parts R.S. joists, channels,
angles, tees, plates etc.complete as directed.

60.00

Qntl

Removal of rubbish,earth etc. from the
working site and disposal of the same
beyond the compound, in conformity with the
Municipal/Corporation Rules for such
disposal, loading into truck and cleaning the
site in all respect as per direction of Engineer
in charge.

180.00

Cum




Surface Dressing of the ground in any kind of
soil including removing vegetation
inequalities not exceeding 15 cm depth and
disposal of the rubbish within a lead upto 75
m as directed.

9000.00

Sgm

10

Earth work in excavation of foundation
trenches or drains, in all sorts of soill
including removing, spreading or stacking the
spoils within a lead of 75 m. as directed.

360.00

Cum

11

Earth work in filling in foundation trenches or
plinth with good earth, in layers not
exceeding 150 mm. including watering and
ramming etc. layer by layer complete,With
earth obtained from excavation of foundation

80.00

Cum

12

Levelling and Compacting original ground
(Sub Grade) by power roller of capacity 80Kn
to 100 Kn including filling in depression
occour during rolling to obtain the desired dry
density

800.00

Cum

13

Filling in foundation or plinth by silver sand in
layers not exceeding 150 mm as directed and
consolidating the same by thorough
saturation with water, ramming complete
including the cost of supply of sand

71.00

Cum

14

Single Brick Flat Soling of picked jhama
bricks including ramming and dressing bed to
proper level and filling joints with local sand.

81.00

Sgm

15

Brick work with 1st class bricks in cement
mortar (1:4) In superstructure, ground floor

105.00

Cum

16

Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement,if any,
in ground floor as per relevant IS codes.

60.00

Cum

17

Supplying, spreading and consolidating an
uniform and homogeneous mixture of Stone
Dust and Sand (mixed in proportion of 3: 1
by volume and by any approved method as
per direction of Engineer-in- Charge) to the
required thickness in layers at 97% Proctor
Density (not less than 1.7 gm/cc) with power
roller to proper gradient and camber,
including watering as necessary, lighting,
guarding, barricading and making adequate
earthen bundh where necessary to protect
the edges and curing with water for 2 to 3
days, mending cracks and depressions by
rolling where necessary complete as per
Specification including all incidental charges
of roller, cost of fuel & lubricants.

The compaction factor is 0.67.

1200.00

Cum




Note: Rolling should also be done before
spreading of mixture of stone dust and sand

18

Supplying ready mixed concrete of M 30
Grade with well graded stone chips of 20 mm
nominal size containing designed quantity of
cement per Cu.m of wet concrete produced
in computerised batching plant under
controlled condition using approved super
plastisizer, designing concrete mix following
[.S. 10262 and I.S. 456, transporting the mix
with agitation in transit mixer to work site
depositing the mix on a platform erected for
the purpose at required levels of concreting
and then placing the mix in its final location of
form work, compacting and curing the same
complete as per specification & direction of
the Engineer-in-charge including
computerised batching plant transit mixer
with all accessories vibrators etc. inclusive of
all other incidental charges in this connection
complete but excluding cost of hire charge of
platform and its supporting staging which
would be paid through separate item. ii)With
approved concrete pump

2004.00

Cum

19

Supplying ready mixed Steel fibre( steel fibre
dosage-20 Kg/Cum) concrete of M 30 Grade
with well graded stone chips of 20 mm
nominal size containing designed quantity of
cement per Cu.m of wet concrete produced
in computerised batching plant under
controlled condition using approved super
plastisizer, designing concrete mix following
[.S. 10262 and I.S. 456, transporting the mix
with agitation in transit mixer to work site
depositing the mix on a platform erected for
the purpose at required levels of concreting
and then placing the mix in its final location of
form work, compacting and curing the same
complete as per specification & direction of
the Engineer-in-charge including
computerised batching plant transit mixer
with all accessories vibrators etc. inclusive of
all other incidental charges in this connection
complete but excluding cost of hire charge of
platform and its supporting staging which
would be paid through separate item. ii)With
approved concrete pump

172.00

Cum




20

Providing, erecting & fixing in position steel
shuttering at all locations for all shapes etc in
all complete including deshuttering of the
same after specified period without damaging
the concrete works as directed by Engineer-
incharge, etc. Providing and applying
approved form oil on all surfaces of formwaork
coming in contact with concrete as per
specifications and drawings and as directed
by Engineerin-charge.

1,680.00

Sg.m

21

Reinforcement for reinforced concrete work
in all sorts of structures including distribution
bars, stirrups, binders , dowel bar (dowel bar
should be installed as per normal practice)
etc initial straightening and removal of loose
rust (if necessary), cutting to requisite length,
hooking and bending to correct shape,
placing in proper position and binding with 16
gauge black annealed wire at every
intersection, complete as per drawing and
direction (Sail/Tata/RINL)

202.00

MT

22

Supplying and laying Polythene Sheet
(150gm / sg.m.) over damp proof course or
below flooring or roof terracing or in
foundation or in foundation trenches

9000.00

Sg.m

23

M.S. structural works in columns, beams etc.
with simple rolled structural members (e.qg.
joists, angle, channel sections conforming to
IS: 226, 1S: 808 & SP (6)- 1964 connected to
one another with bracket, gussets, cleats as
per design, direction of Engineer-in-charge
complete including cutting to requisite shape
and length, fabrication with necessary
bolting, metal arc welding conforming to IS:
816- 1969 & IS: 1995 using electrodes of
approved make and brand conforming to
IS:814- 2004, haulage, hoisting and erection
all complete. The rate includes the cost of
rolled steel section, consumables such as
electrodes, gas and hire charge of all tools
and plants and labour required for the work
including all incidental chages such as
electricity charges, labour insurance charges
etc.

20.00

MT

24

Plaster (to wall, floor, ceiling etc.) with sand
and cement mortar including rounding off or
chamfering corners as directed and raking
out joints including throating, nosing and drip
course, scaffolding/staging where
necessary,With 1:4 cement mortar,15 mm
thick plaster

840.00

Sg.m




25

Neat cement punning about 1.5mm thick in
wall, dado, window sill, floor etc

816.00

Sgm

26

Applying Exterior grade Acrylic primer of
approved quality and brand on plastered or
cencrete surface old or new surface to
receive decorative textured (matt finish) or
smooth finish acrylic exterior emulsion paint
including scraping and preparing the surface
throughly, complete as per manufacturer's
specification and as per direction of the EIC

900.00

Sg.m

27

Protective and Decorative Acrylic exterior
emulsion paint of approved quality, as per
manufacturer's specification and as per
direction of Engineer-in-Charge to be applied
over acrylic primer as required. The rate
includes cost of material, labour, scaffolding
and all incidental charges but excluding the
cost of primer

900.00

Sgm

28

Priming one coat on steel or other metal
surface with synthetic oil bound primer of
approved quality including smoothening
surfaces by sand papering etc

492.00

Sgm

29

Painting with best quality synthetic enamel
paint of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary, On steel or other metal
surface, With other than hi-gloss of approved
quality, Two coats (with any shade except
white)

492.00

Sgm

30

Supplying & laying Double Wall Corrugated
(with external annular corrugation and
smooth internal walls) High Density
Polyethelene Pipes conforming to 1S 16098
(Part-11):2013 having Stiffness Class of SN 8
with Ring Stiffness not less than 8.00
KN/Sgm. and Impact Resistance TIR

value not more than 10% including necessary
jointing materials for nonpressure
underground Drainage, Sewerage & Cross
drainage application.

300mm internal dia.

330.00

31

Filler joint

Providing and filling joint sealing compound

as per drawings and technical specifications
with coarse sand and 6% bitumen by weight

3000.00




32

Painting Lines, Dashes, Arrows etc on Roads
in Two Coats on New Work Painting lines,
dashes, arrows etc on roads in two

coats on new work with ready mixed road
marking paint conforming to 1S:164 on
bituminous surface/concrete surface,
including cleaning the surface of all dirt, dust
and other foreign matter, demarcation at site
and traffic control (Reference to MORT&H's
specification 803).

(i) Up to 10 cm in width

60.00

Sgm

33

Painting Lines, Dashes, Arrows etc on Roads
in Two Coats on Old Work

Painting lines, dashes, arrows etc on roads in
two coats on old work with ready mixed road
marking paint conforming to IS: 164 on
bituminous surface/concrete,

including cleaning the surface of all dirt, dust
and other foreign matter, demarcation at site
and traffic control (Reference to MORT&H's
specification 803).

(i) Up to 10 cm in width

36.00

Sgm

34

Providing and laying reinforced cement
concrete pipe NP4 with spigot socket for
culverts on first class bedding of granular
material in single row including fixing with
cement mortar 1:2 as per Technical
Specification Clause 1106 for Rural Roads of
MORD

300MM

15.00

RM

35

Supplying and Planting of different plant /
trees ( Supplying well grown plants bushy
and healthy, minimum height as specified i.e.
exposed height including all leads & lift,
carriage, handling, manuring, applying
presticide and fertilizer etc.

6.00

Each

Relocation/transplantation of whole
tree/plant by uprooting it from its old location
to plug it into the new position as per the
direction of EIC

15.00

Each

Package-2

Sl
No

Description of Item

Qnty

Unit

Rate (Rs)

Amount
(Rs)

Detail survay of the proposed hard stand
area using Auto Level/Total station and
necessary design, drawing and detailing for
the project.

(All drawing should be submitted both in hard
and soft copies along with PDF & Auto Cad
files)

6300.00

Sgm




Dismantling of flexible pavements and
disposal of dismantled materials upto a lead
of 100 m, stacking serviceable and
unserviceable materials separately as

per Technical Specifications Clause 202 for
Rural Roads of MORD.

Bituminous Courses

6.00

Cum

Dismantling of flexible pavements and
disposal of dismantled materials upto a lead
of 100 m, stacking serviceable and
unserviceable materials separately as

per Technical Specifications Clause 202 for
Rural Roads of MORD.

Granular Courses

10.00

Cum

Dismantling all types of plain cement
concrete works, stacking serviceable
materials at site and removing rubbish as
directed within a lead of 75 m.

40.00

Cum

Dismantling R.C. floor, roof, beams etc.
including cutting rods and removing rubbish
as directed within a lead of 75 m. including
stacking of steel

bars

40.00

Cum

Dismantling all types of masonry excepting
cement concrete plain or reinforced, stacking
serviceable materials at site and removing
rubbish as directed within a lead of 75 m.

40.00

Cum

Labour for lowering and stacking after
dismantling in parts R.S. joists, channels,
angles, tees, plates etc.complete as directed.

50.00

Qntl

Removal of rubbish,earth etc. from the
working site and disposal of the same
beyond the compound, in conformity with the
Municipal/Corporation Rules for such
disposal, loading into truck and cleaning the
site in all respect as per direction of Engineer
in charge.

120.00

Cum

Surface Dressing of the ground in any kind of
soil including removing vegetation
inequalities not exceeding 15 cm depth and
disposal of the rubbish within a lead upto 75
m as directed.

6000.00

Sgm

10

Earth work in excavation of foundation
trenches or drains, in all sorts of soll
including removing, spreading or stacking the
spoils within a lead of 75 m. as directed.

240.00

Cum




11

Earth work in filling in foundation trenches or
plinth with good earth, in layers not
exceeding 150 mm. including watering and
ramming etc. layer by layer complete,With
earth obtained from excavation of foundation

52.00

Cum

12

Levelling and Compacting original ground
(Sub Grade) by power roller of capacity 80Kn
to 100 Kn including filling in depression
occour during rolling to obtain the desired dry
density

400.00

Cum

13

Filling in foundation or plinth by silver sand in
layers not exceeding 150 mm as directed and
consolidating the same by thorough
saturation with water, ramming complete
including the cost of supply of sand

47.00

Cum

14

Single Brick Flat Soling of picked jhama
bricks including ramming and dressing bed to
proper level and filling joints with local sand.

54.00

Sgm

15

Brick work with 1st class bricks in cement
mortar (1:4) In superstructure, ground floor

70.00

Cum

16

Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement,if any,
in ground floor as per relevant IS codes.

40.00

Cum

17

Supplying, spreading and consolidating an
uniform and homogeneous mixture of Stone
Dust and Sand (mixed in proportion of 3 : 1
by volume and by any approved method as
per direction of Engineer-in- Charge) to the
required thickness in layers at 97% Proctor
Density (not less than 1.7 gm/cc) with power
roller to proper gradient and camber,
including watering as necessary, lighting,
guarding, barricading and making adequate
earthen bundh where necessary to protect
the edges and curing with water for 2 to 3
days, mending cracks and depressions by
rolling where necessary complete as per
Specification including all incidental charges
of roller, cost of fuel & lubricants.

The compaction factor is 0.67.

Note: Rolling should also be done before
spreading of mixture of stone dust and sand

500.00

Cum




18

Supplying ready mixed concrete of M 30
Grade with well graded stone chips of 20 mm
nominal size containing designed quantity of
cement per Cu.m of wet concrete produced
in computerised batching plant under
controlled condition using approved super
plastisizer, designing concrete mix following
[.S. 10262 and I.S. 456, transporting the mix
with agitation in transit mixer to work site
depositing the mix on a platform erected for
the purpose at required levels of concreting
and then placing the mix in its final location of
form work, compacting and curing the same
complete as per specification & direction of
the Engineer-in-charge including
computerised batching plant transit mixer
with all accessories vibrators etc. inclusive of
all other incidental charges in this connection
complete but excluding cost of hire charge of
platform and its supporting staging which
would be paid through separate item. ii)With
approved concrete pump

1336.00

Cum

19

Supplying ready mixed Steel fibre( steel fibre
dosage-20 Kg/Cum) concrete of M 30 Grade
with well graded stone chips of 20 mm
nominal size containing designed quantity of
cement per Cu.m of wet concrete produced
in computerised batching plant under
controlled condition using approved super
plastisizer, designing concrete mix following
[.S. 10262 and I.S. 456, transporting the mix
with agitation in transit mixer to work site
depositing the mix on a platform erected for
the purpose at required levels of concreting
and then placing the mix in its final location of
form work, compacting and curing the same
complete as per specification & direction of
the Engineer-in-charge including
computerised batching plant transit mixer
with all accessories vibrators etc. inclusive of
all other incidental charges in this connection
complete but excluding cost of hire charge of
platform and its supporting staging which
would be paid through separate item. ii)With
approved concrete pump

258.00

Cum




Providing, erecting & fixing in position steel
shuttering at all locations for all shapes etc in
all complete including deshuttering of the
same after specified period without damaging
the concrete works as directed by Engineer-
incharge, etc. Providing and applying
approved form oil on all surfaces of formwaork
coming in contact with concrete as per
specifications and drawings and as directed
by Engineerin-charge.

1,120.00

Sg.m

21

Reinforcement for reinforced concrete work
in all sorts of structures including distribution
bars, stirrups, binders , dowel bar (dowel bar
should be installed as per normal practice)
etc initial straightening and removal of loose
rust (if necessary), cutting to requisite length,
hooking and bending to correct shape,
placing in proper position and binding with 16
gauge black annealed wire at every
intersection, complete as per drawing and
direction (Sail/Tata/RINL)

118.00

MT

22

Supplying and laying Polythene Sheet
(150gm / sg.m.) over damp proof course or
below flooring or roof terracing or in
foundation or in foundation trenches

6000.00

Sg.m

23

M.S. structural works in columns, beams etc.
with simple rolled structural members (e.qg.
joists, angle, channel sections conforming to
IS: 226, 1S: 808 & SP (6)- 1964 connected to
one another with bracket, gussets, cleats as
per design, direction of Engineer-in-charge
complete including cutting to requisite shape
and length, fabrication with necessary
bolting, metal arc welding conforming to IS:
816- 1969 & IS: 1995 using electrodes of
approved make and brand conforming to
IS:814- 2004, haulage, hoisting and erection
all complete. The rate includes the cost of
rolled steel section, consumables such as
electrodes, gas and hire charge of all tools
and plants and labour required for the work
including all incidental chages such as
electricity charges, labour insurance charges
etc.

14.00

MT

24

Plaster (to wall, floor, ceiling etc.) with sand
and cement mortar including rounding off or
chamfering corners as directed and raking
out joints including throating, nosing and drip
course, scaffolding/staging where
necessary,With 1:4 cement mortar,15 mm
thick plaster

560.00

Sg.m




25

Neat cement punning about 1.5mm thick in
wall, dado, window sill, floor etc

544.00

Sgm

26

Applying Exterior grade Acrylic primer of
approved quality and brand on plastered or
cencrete surface old or new surface to
receive decorative textured (matt finish) or
smooth finish acrylic exterior emulsion paint
including scraping and preparing the surface
throughly, complete as per manufacturer's
specification and as per direction of the EIC

600.00

Sg.m

27

Protective and Decorative Acrylic exterior
emulsion paint of approved quality, as per
manufacturer's specification and as per
direction of Engineer-in-Charge to be applied
over acrylic primer as required. The rate
includes cost of material, labour, scaffolding
and all incidental charges but excluding the
cost of primer

600.00

Sgm

28

Priming one coat on steel or other metal
surface with synthetic oil bound primer of
approved quality including smoothening
surfaces by sand papering etc

328.00

Sgm

29

Painting with best quality synthetic enamel
paint of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary, On steel or other metal
surface, With other than hi-gloss of approved
quality, Two coats (with any shade except
white)

328.00

Sgm

30

Supplying & laying Double Wall Corrugated
(with external annular corrugation and
smooth internal walls) High Density
Polyethelene Pipes conforming to 1S 16098
(Part-11):2013 having Stiffness Class of SN 8
with Ring Stiffness not less than 8.00
KN/Sgm. and Impact Resistance TIR

value not more than 10% including necessary
jointing materials for nonpressure
underground Drainage, Sewerage & Cross
drainage application.

300mm internal dia.

220.00

31

Filler joint

Providing and filling joint sealing compound
as per drawings and technical specifications
with coarse sand and 6% bitumen by weight

2000.00




32

Painting Lines, Dashes, Arrows etc on Roads
in Two Coats on New Work Painting lines,
dashes, arrows etc on roads in two

coats on new work with ready mixed road
marking paint conforming to 1S:164 on
bituminous surface/concrete surface,
including cleaning the surface of all dirt, dust
and other foreign matter, demarcation at site
and traffic control (Reference to MORT&H's
specification 803).

(i) Up to 10 cm in width

40.00

Sgm

33

Painting Lines, Dashes, Arrows etc on Roads
in Two

Coats on Old Work

Painting lines, dashes, arrows etc on roads in
two

coats on old work with ready mixed road
marking

paint conforming to IS: 164 on bituminous
surface/concrete,

including cleaning the surface of all dirt, dust
and

other foreign matter, demarcation at site and
traffic

control (Reference to MORT&H's
specification 803).

(i) Up to 10 cm in width

40.00

Sgm

34

Providing and laying reinforced cement
concrete pipe NP4 with spigot socket for
culverts on first class bedding of granular
material in single row including fixing with
cement mortar 1:2 as per Technical
Specification Clause 1106 for Rural Roads of
MORD

300MM

10.00

RM

35

Supplying and Planting of different plant /
trees ( Supplying

well grown plants bushy and healthy,
minimum height as

specified i.e. exposed height including all
leads & lift,

carriage, handling, manuring, applying
presticide and

fertilizer etc.

4.00

Each

36

Relocation/transplantation of whole
tree/plant by uprooting it from its old location
to plug it into the new position as per the
direction of EIC

10.00

Each
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Annexure - 2

STANDARD TERMS & CONDITIONS (STAQ)

ATe e 3 ord (vadie)

(1) INTEGRITY PACT m&aﬁ%r:

All the participating vendors in this tender are required to enter into agreement
by signing an Integrity Pact.

“The Pact essentially envisages as agreement between the prospective
vendors/bidders and the buyer, committing the persons/officials of both the parties,
not to exercise any corrupt influence on any aspect of the contract”.

Signing of Integrity Pact will be preliminary qualification for participation of this
tender, only those vendors who have entered into this Pact with GRSE will qualify
for the contract. This Integrity Pact will be effective from the stage of invitation of
bids till the date of complete execution of this contract.

Signing Authority for Integrity Pact:
(A)  Vendor: Proprietor / Director / Authorized representative
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM

Vendors need to sign on each page of the Integrity Pact document and provide the
same on a Govt. issued bond paper of Rs.100/-. The scanned copy of the same
need to be uploaded along with the technical Bid documents and original copy of
the same to be forwarded to Tendering Department before the due date of the
tender.

The vendor has to submit Integrity Pact as per GRSE Format along with Techno-
commercial bid, wherever applicable as per NIT.

(2) MICRO & SMALL ENTERPRISE (JEH3NRSIeITH) -

a)

b)

d)

Purchase preference will be given to eligible Micro and Small Enterprise firms as
per MSME Act on submission of valid Udyam Registration Certificate (URC) or
NSIC copy along with their offer to claim the benefit. Tendered Service is to be
listed in the URC or NSIC submitted else they are disqualified to avail the benefit.

Out of 25% target of annual procurement from MSEs, 4% (within the 25%)
reservation will be provided for MSEs owned by Schedule Caste (SC) /Scheduled
Tribe (ST) entrepreneurs and 3% (within the 25%) reservation will be provided for
MSEs owned by women entrepreneurs. Necessary documents to be submitted
along with the techno-commercial bid as evidence failing which benefit shall not be
accorded. However, in the event of failure of such MSEs to participate in the tender
process or meet the tender requirements and L1 price, 4% reservation for MSEs
owned by SC/ST entrepreneurs and 3% reservation for MSEs owned by women
entrepreneurs will be met from other MSEs.

Following facilities/benefits may be given to MSEs: -
(i) Exemption for payment of Tender Fee & Earnest Money Deposit.

(i) MSEs registered with MSME authority as stated above, quoting price within the
band of L1 +15% will be allowed to supply a portion of the requirement by bringing


http://www.shabdkosh.com/translate/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE-meaning-in-Hindi-English

f)

9)

down their price to L1 price in a situation where the L1 price is from someone other
than MSE. Such MSEs will be allowed to supply at least 25% of total tendered
value. To avail this purchase preference, submission of Udyam Registration
Certificate /NSIC is mandatory failing which the benefit will not be accorded.

(ii) In case L1 is not an MSE and there is more than one MSE within the range of
L1 +15%, only the lowest MSE shall be considered for 25% order in case of
divisible item or 100% in case the order quantity is not divisible, subject to matching
the L1 prices.

(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE
within the range of L1 +15% will be considered. This process will continue till a
MSE in the range accepts the L1 price or the MSEs in the L1 + 15% range are
exhausted.

(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1
+15% range, then the order shall be placed to the L1 bidder without applying this
principle.

Non-Divisibility of Tender Items: - In case of non-divisible / non-splittable item in
tenders, an MSE quoting in the price band of L1+15% may be awarded for
fulllcomplete supply of total tendered value, considering the spirit of policy for
enhancing the government procurement from MSEs subject to matching the L1
prices by the MSE concerned. However, contract will be awarded as per GOI
policy and at discretion of GRSE.

To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by
the District Authority must be submitted along with the offer or the same should
be indicated in the relevant document NSIC / Udyam Registration Certificate.

For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above
shall be accorded only in the following cases:
(i) For proprietary MSE, proprietor(s) shall be SC/ST.
(ii) For partnership MSE, the SC/ST partners shall be holding at least 51%
shares in the unit.
(i) For Private Limited Companies, at least 51% share shall be held by SC/ST
promoters.

(3) TENDER FEE (ff9cT=]e%): NON-REFUNDABLE ( ¥ aru=it ai) -

i. Amount of declared non-refundable tender fee is to be submitted in the form of
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank
other than Co-operative Bank. Physical DD/PO to be forwarded to Tendering
Department of GRSE within 07 days of tender due date. A scanned copy of the
same is to be uploaded as an attachment to the PART | of e-bid submission.

ii. MSE registered firms having the tendered service listed in their MSE document
will be eligible for exemption of tender fee. To claim the exemption, a copy of
the valid MSE certificate with its annexure is to be scanned and uploaded as
an attachment to the PART | of e-bid submission. The same is to be confirmed
in the techno-commercial concurrence format.



.Non-submission of tender fee or a valid MSE certificate may lead to offer

rejection.

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) aTHT STHT (TSI fed) -

Vi.

Vii.

Amount of declared interest free Earnest Money Deposit (EMD) is to be
submitted in form of Demand Draft / Pay Order, Payable at Kolkata and issued
in favour of “Garden Reach Shipbuilders & Engineers Limited” by any
Nationalized/Scheduled Bank other than Co-operative Bank. Physical DD/PO
to be forwarded to Tendering Department of GRSE within 07 days of tender
due date. A scanned copy of the same is to be uploaded as an attachment to
the PART | e-bid submission.

. EMD may also be submitted in the form of Bank Guarantee with six months

validity as per enclosed GRSE format of Bank Guarantee and is to be forwarded
directly to GM (Finance), GRSE in Bankers’ sealed envelope failing which same
will not be accepted. Details of B.G. are to be in Techno-Commercial part of
offer.

MSE registered firms having the tendered service listed in their MSE document
will be eligible for exemption from submitting EMD.To claim the exemption a
copy of the valid MSE certificate with its annexure is to be scanned and
uploaded as an attachment to the General Document part of E-
PROCUREMENT. The same is to be confirmed in the PART | concurrence
format.

. MSE Registered Firms has to be submit Bid Security Declaration In lieu of

Earnest Money Deposit as per GRSE format.

. Non-submission of EMD /Bid Security Declaration and valid MSE certificate

may lead to rejection of offer.

Refund of Earnest Money Deposits (§UT-T STHT P arg=ih)

a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of
finalisation of order on surrendering the original copy of GRSE Money
Receipt with an application by bidder addressed to HOD of Ordering
Department, GRSE on receipt of intimation from GRSE.

b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days
from the date of receipt of application along with original copy of Money
Receipt from the bidder. EMD, if not claimed within 1 year from the date of
notification EMD will be forfeited.

c. EMD of successful bidder will be returned after receipt of security deposit
against work order as per contractual terms.

Forfeiture of Earnest Money Deposit (4TI STHT Gl \_rl?cﬂ)

EMD may be forfeited under the following circumstances:

a. The bidder withdraws the bid after opening of Price Bid during the period of
validity of offer.



b. The bidder does not accept the correction of error in bid price as indicated
in Clause 37 hereinafter.

c. The successful bidder fails within the specifies time limit to:
1. Acknowledge the LOA/Order
2. Furnish the required Security Deposit
3. Non-performance of the contract by the Contractor

(5) VALIDITY OF OFFER ( WiTd D1 e :-

Your offer should remain valid for a period of 90 days (as per terms of specific NIT)
from the due date of the tender.

(6) SECURITY DEPOSIT (INTEREST FREE) Ufayfd (saret 3fga:

i. Successful bidder will deposit an amount equivalent to the declared per cent of
the total contract value as interest free Security Deposit (SD) in the form of Pay
Order/D. D/Bank Guarantee (with validity of sixty days beyond contract period as
per GRSE format) on any schedule bank other than Co-operative bank payable
at Kolkata, duly crossed favouring Garden Reach Shipbuilders & Engineers
Limited., within 15 days from the date of site clearance/receipt of LOA or PO/as
specified in the NIT. In case of non-submission of SD as per schedule, penal
interest will be charged for delayed period of submission of SD beyond 15 days
at the prevailing SBI cash credit rate on the amount of SD to be submitted.

ii. If S.D is submitted in the form of B.G then same is to be forwarded directly to Gen.
Mgr. (Finance) in Banker's sealed envelope failing which same will not be
accepted. Details of B. G. should also be confirmed to Ordering Department,
GRSE.

iii. S.D. amount would be refunded / returned after successful execution of the job
and certification of Material Reconciliation Statement by Internal Audit, if
applicable. Vendor is to apply for release of their SD along with Job Completion
Certificate which has to be certified by PL/Engineer-in-charge/authorized
representative of concerned department through GRSE Ordering Dept. In the
event of failure to execute the order satisfactorily or default by the contractor/ sub-
contractor, the security deposit will be forfeited.

(7) WORK DONE CERTIFICATE (W.D.C.) (Gay 8 DTH hT YHTUTYA): - Firm will put up
Work Done for certification to site engineer /PL /or as specified in the NIT, along
with clear inspection report signed by Quality Assurance Authority. W.D.C. is to
include whether work has been completed as per delivery schedule or the delay in
days/weeks occurred in completion of work.

(8) BILL SUBMISSION (fS wgfal):

On obtaining WDC, bills are to be raised on monthly/quarterly/half-yearly/annually
(as specified in NIT) progressive basis in accordance with the Checklist as per
GRSE format. Bills are to be submitted at the Bill Receiving Counters located at
the respective unit of Company. Bill is to be submitted (in 03 copies) in sealed
envelope super-scribing on the envelope the Purchase Order No., Vendor code,




Bill / Invoice No., Name of person /employee to whom bill is addressed, for
processing. For this Service Name of the person to be mentioned on sealed
envelope will be concerned Project Leader of the Ship/Bill certifying officer.

(9) COMPLIANCE OF ESI & PF (SUH3MTE 3R WU &7 3ure): -

(10)

(11)

(12)

(13)

a) Compliance of ESI & PF of the engaged workman is the responsibility of the
contractor.

b) For execution of job inside GRSE premises, vendor has to obtain clearance
from HR Dept. regarding statutory compliance of minimum wages, PF, ESI,
etc. of their engaged workmen for release of payment.

POLICE VERIFICATION FOR CONTRACT LABOUR WORKMEN (ST Yf¥e! &1
iy Ima): -

(a) Police Verification certificates of character antecedents in respect of all
employees of Contractors/Sub-contractors for operating inside GRSE Ltd. are
required to be submitted to Security Dept./GRSE Ltd. before processing of Gate
Passes.

(b) A certificate from the contractor’s labour, clearly endorsing that characters of all
his labourers have been duly verified and found to be satisfactory be submitted to
GRSE at the time of making Gate Pass.

(c) Photo Identity Card /Gate Pass as required by GRSE will be arranged by the
contractor for his employees at his own cost.

GST REGISTRATION (Sft TH ¢ Gsli®RN): - The vendor will have to submit copy
of GST registration certificate (Part A & Part B) along with the Technical bid. Any
bidder without having GST Registration Certificate will not be considered for
Ordering.

GUARANTEE PERIOD ((TR¢T 3raft): -

Workmanship will be guaranteed for satisfactory performance for a period as
stated in NIT. Any faulty work carried out by the sub-contractor is to be rectified
by them within the time stipulated by the GRSE. In case of failure of sub- contractor
to meet the ship’s programme, outstanding deficiencies shall be rectified by GRSE
and all costs of such work shall have to be borne by the sub-contractor).

During guarantee/ warranty period if any equipment or any component thereof
supplied by the contractor, suffers due to defective material and/ or due to improper
design and/ or due to defective drawing or due to faulty workmanship the contractor
will assume full responsibility of rectification of such defective equipment or
component thereof including all direct expenses relating to removal and re-
positioning of the replacement/ repaired equipment or component thereof and
subsequent test & trial, incurred thereon without any financial implication to GRSE.

PRICE ({cY):
A. For Tender in NIC Portal (T 3(T$ 3ft Tidd ¢8% 2q): - NA




a) Price bid need to be filled up (excluding GST) in html format only through e-
portal. No other attachment regarding price will be allowed, if so, then offer will be
rejected. For break-up of prices, GRSE may attach excel sheet with the html format
price bid and the bidder has to fill up their prices in excel sheet and also in html
format as per instruction in NIT.

B. For Tender in GeM Portal (ﬁé@‘ﬂéﬁé@?’%@

a) Price bid needs to be filled up (with or without GST as specified in NIT) only
through GeM portal for the total job.

b) The Bidder may have to upload the breakup of their quoted price in line with BOQ,
as specified in NIT, along with their price offer in GeM portal.

c) The price should remain firm & fixed till satisfactory execution of the entire
contract as per NIT. GST percentage has to be indicated in the offer. GST
registration certificate for the service being tendered is to be enclosed with the
techno-commercial bid. GST registration number is to be quoted in all bills.

(14) QUANTITY VARIATION (HTAT W) : As per term of NIT. Quantity as specified in
the NIT/SOTR/Price Bid is tentative and it may vary according to the actual
requirement of the job. The selected bidder has to execute the required quantity at
the same rate, terms & conditions up to variation (+/-25%) or as specified in the
NIT in addition to the initial tendered quantity. Necessary amendment of Purchase
Orders will be issued accordingly.

(15) UNREASONABLE QUOTES3d®Td HTd -

A. For Job Contract (W'\‘Iﬁﬁ%ﬂ) :

i) In case the price of L-1 Bidder is found to quote unreasonably low and/or
express desires to withdraw from the tender then such bid will be cancelled
and EMD will be forfeited and punitive action will be taken in line with the
provision as per GRSE Vendor Policy.

i) However, in case the L1 Bidder agrees to take-up the job with such
unreasonable low quote, lower by 30% or more than estimate and also if the
difference in price between L1 & L2 is 30% or more, then the quoted price to
be analysed w.r.t tender requirement and if the L1 bidder fails to justify their
quoted rate, the obtained L1 quote will be rejected and punitive action will be
taken in line with the provision as per GRSE Vendor Policy.

iii) If the justification is acceptable to GRSE, then the bidder has to submit Bank
Guarantee of 10% of the total Contract value (inclusive of GST) in addition to
the Security Deposit (SD) and Performance Bank Guarantee (PBG) (as
applicable) for execution of the job till satisfactory completion of entire
contract. There shall be no exemption / relaxation for the Guarantee against
unreasonable quote. In case of breach of contract GRSE shall reserve the
right to invoke the BG and may impose tender holiday for a period as per
GRSE Vendor policy.

B. For Manpower Contract (m%rr»rﬁ'c:r%?[) NA




I)The quoted price of the L1 bidder should comply with the prevailing Minimum
Wages Act & Other Statutory requirements i.e PF, ESI etc.

1)) In case the quoted price of the L1 bidder is found
unreasonably low i.e does not comply with the Minimum Wages Act & Other
Statutory requirements and the L1 bidder fails to justify their quoted rate then
the obtained L1 quote will be rejected and punitive action will be taken in line
with the provision as per GRSE Vendor Policy.

(16) JOINT VENTURE (I $UH) :

The bids submitted by a joint-venture company of two or more
firms/persons/entities as partners/promoters shall comply with the following
requirements:

i) The Joint Venture Agreement must be a registered document under the Indian
Registration Act and must be an independent and registered entity under the
Companies Act/Indian Partnership Act, having its own trade name and having
separate CIN, PAN, GST and other Statutory Licenses/Registrations
independent of its promoters/partners.

i) All partners/promoters of the joint venture shall be liable jointly and severally
for the execution/performance of the project/contract and for all sorts of
contractual obligations, responsibilities and liabilities and consequences arising
out of breach of terms and conditions of contract.

iii) A Certified/True copy of the Joint Venture Agreement shall have to be
submitted with the bid along with the resolution of Board of Directors (in case
of a company) or a Power of Attorney to be executed by all the Partners (in
case of Partnership Firm) of JV entity authorizing such person who will sign on
behalf of JV entity.

iv) Submission of EMD/SDs/Performance Guarantee etc., to be made by the Joint
Venture Company/Firm and similarly all payments would also be remitted to/in
favour of the JV entity.

V) In order for a joint venture to qualify/meet the minimum criteria as may be
specified in the Tender, the experience and financial capability of each of its
promoters/ partners would be considered jointly to judge the experience and/or
the financial capability of the JV entity as an independent entity. That is to say
that the individual experience/qualification of each partner/promoter of the JV
would be considered together for ascertaining the experience/qualification
criteria of the JV. However, if any specific criteria/qualification is mentioned in
the Tender that has to be met by each of the partners, then in such case each
of the JV partner/promoters have to meet the same.

vi) Neither the JV entity nor any of its partners/promoters should have been
blacklisted, banned or debarred from issuing any Tender or suffering Tender
Holiday from participating in any Tender process of Government of India or any
of its Agencies or by any State Government or by an PSU (both Central & State
included) or by any Court/Tribunal. If so, then the bid is liable to be rejected.



vii) If selected, PO would be issued in favour of the JV.

(17) CONSORTIUM (3(eqhTA HHe):

The bids submitted by a Consortium of two or more firms as partners shall comply
with the following requirements:

)

There must be a written Agreement for formation of the Consortium amongst
its members which should inter alia include the role of each member, the ratio
of investment and the ratio of profit/loss sharing. The terms of the Agreement
cannot be modified post submission of the bid and during execution of Contract,
if awarded, without the express consent of GRSE. The Consortium Agreement
must record that as to which member would act as the Lead Member in the
Contract/Tender. This authorization shall be evidenced by submitting with the
bid a Power of Attorney authorizing such member to act on its behalf as Lead
Member, signed by legally authorized signatories of all other
partners/members.

Each partner firm/company of a Consortium must legally authorize its
representative who will represent the partner firm/company to sign and execute
the Consortium Agreement and all other necessary papers/documents required
for the formation of Consortium and all other purpose relating to activities of
Consortium.

iii) The leader shall be authorized to incur liabilities and to receive instruction for

and on behalf of any and all partners/members of the consortium and the entire
execution of the contract and all other related documents shall be done under
the supervision and involvement of the lead member.

All partners of the consortium shall be liable jointly and severally for the
execution of the project or contract without any limitation of liability. Any default
or lapse on the part of any of the members of the Consortium regarding
performance of the contract will be treated as default on the part of the
Consortium as a whole and the Lead Member alone will be responsible for all
consequential losses and damages that may be sustained by GRSE for such
default or lapse on the part of a member.

v) A Certified True copy of the Consortium contract/agreement entered into by and

vi).

between the consortium partners and a certified True copy of the Power of
Attorney, referred above, must be submitted with the bid and failure to submit
any of such documents will make the bid of the Consortium liable to be rejected.

If Contract is awarded to the Consortium, an Agreement would be executed by
and between GRSE and all the Consortium members wherein, inter alia, the
role of each member and the mode of payments to be specifically defined
and/or mentioned. However, all the consortium members shall remain, jointly
and severally, responsible for execution and completion of the Contract and
also to make good for all losses and damages if any sustained or to be



(18)

(19)

sustained by GRSE in the subject contract due to default and/or negligence of
the Consortium as a whole or of any of its members. Any statement or clause
seeking to limit the liability of each member of the Consortium, such statement
or clause to be treated as incompatible with the principle of joint and several
liability and the bid of the Consortium will be liable to be rejected as not in
compliance of tender specifications, without further evaluation.

vii) In order to qualify/meet the qualification criteria, each of its partners/members
or combination of partners/members must meet the minimum criteria set for the
individual bidder. Failure to comply with this requirement will result in rejection
of the Consortium’s bid. The data/figures of each of the partners/members of
the Consortium shall be added together in proportion to their participation in the
Consortium, to determine the bidder’s capacity as a whole to comply with the
minimum criteria.

viii) The percentage of partnership of the lead partner shall be highest among all
the Consortium partners. Bid has to be submitted by the Lead Partner in its
name however it should be clearly indicated that the lead partner is submitting
such bid on behalf of a Consortium of which it is the Lead Partner.

iX) The lead partner shall be responsible for payment of Bid Security/EMD as well
as the Security Deposit & Performance Guarantee. However, the same has to
be submitted by MSME/NSIC firms also if such firm acts as a Lead partner.

x) All Payments to be made to the Lead Member pursuant to satisfactory execution
of the job as specified in the Contract irrespective of the performance by all the
members. Payments made to Lead partner of the Consortium would be
construed as valid payment. Further the Consortium members agree not to
entangle GRSE in any internal dispute between the Consortium members
regarding payment/non-payment or any other issue and accordingly waives
their rights, if any in this regard.

xi) None of the consortium partners/imembers should have been blacklisted,
banned or debarred or issued any Tender holiday from participating in
Government Contracts by either the Government of India or any of its Agencies
or by any State Government or by an PSU (both Central & State included) or
by the Courts/Tribunals. If so, then the bid is liable to be rejected.

Note: The Consortium Agreement & the PoOA is to be submitted by the
Consortium’s Lead partner along with the Bid for examination by GRSE. If the
Consortium Agreement or the PoA does not meet the criteria as specified in the
clause then such bid would be liable to be rejected.

MAINTENANCE OF MACHINES (A3 T SRBUI): - The maintenance of
machines brought in by contractors are to be undertaken as per OEM
recommendations. Certificate to this effect is to be rendered by the contractor.

SUB-CONTRACTING OF SUB-CONTRACTED JOB (31 Jfdel & &1 37 Hfde



(20)

(21)

(22)

(23)

a) Sub-Contracting of the Sub-Contracted job is usually discouraged. When a
contract is being finalised with a Vendor/ Contractor for execution of a particular
job, the Contractor shall not sub-contract the job / a part of the job.

b) However, in case of requirement, the job in part or full could be sub-contracted
with an approval from GRSE and copy of the same has to be forwarded to
Ordering Dept. & HR Dept. for their information.

c¢) For sub-contracting of the sub-contracted job, the Vendor/Contractor has to
submit the details of the sub-contractor to whom the job will be loaded including
their name, credentials, document of past performance etc. for approval of
GRSE Engineer In-Charge/ In-charge of User Dept./Project Leader / Project
Superintendent /Head of Units.

EXCESS/WASTE/REJECTED MATERIALS (3ffaRe&/a®R/ sdiga anshh - -

Removal of excess/waste/rejected materials etc. generated during execution of
work should be arranged by the Contractor at their own cost immediately after
completion of work each day and for non-removal of same by the Contractor, the
expenditure incurred by GRSE (if any) in removing these materials will be
recovered from the available dues of the Contractor.

FIRE &SAFETY PRECAUTIONS I Ud =& ATGUTAAT : - The Vendor/Contractor

shall abide by the Safety regulations/rules of the GRSE as detailed in Fire & Safety
Guidelines (please refer www.grse.in). The Vendor/Contractor should take all
safety precautions and provide adequate supervision & control for their workmen
in order to carry out the job safely. In case of any violation of safety precaution and
non-usage of safety equipment, Contractor shall be liable for a penalty which is
detailed in Fire and Safety Guidelines (please refer www.grse.in). Penalty amount
depends on the type and frequency of violation mentioned in the safety guideline
and the same will be deducted from the defaulter’s bill.

SAFETY GUIDELINE FOR MATERIAL HANDLING EQUIPMENT (m CINE]

W%ﬂm_ The Vendor/Contractor shall abide by the Safety Guidelines
/regulations of GRSE as detailed in NIT. The Vendor/Contractor should comply
with all the Safety requirements like Statutory Examination and Certification of
Crane & associated lifting tackles, Display of SWL, Competency requirement of
Crane Operators, PUC etc. in order to carry out the job safely. In case of any
violation GRSE will take appropriate action as per policy.

MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES (ﬂ'ﬁm
HHARI gRT 318 vy 318 2 |t it € sgagR &t siffardan: The Contractor

shall ensure the use of ISI marked PPE by their engaged Employees. An indicative
list of ISI marked Personal Protective Equipment, is appended below for mandatory
compliance by the vendors without any deviation:

LIST OF PPES (Wi !} § &1 Tt
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(24)

(25)

(26)

(27)

Note: Apart from the above-mentioned PPE, vendors may consider any other
type of standardized PPE as per job requirement, in consultation with GRSE
Safety Department.

ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH &
SAFETY (JITaRUl UM Ud SAGHIIGaned {R&M): - The vendor shall ensure
compliance of Environment Management System (1ISO14001:2014), Occupational
Health & Safety (ISO 45001:2018) & Energy Management System (ISO
50001:2011) while carrying out their activity in the yard.

ENERGY CONSERVATION (Sl HR&[UT): -
GRSE will provide power supply at free of cost for execution of job. The vendor
should ensure that the power during execution of job shall be used in a very
economic way to save energy as per Energy Management System of ISO 50001.:
2011.

GUARANTEE FOR RAW MATERIALGATT Il & R : This Clause will

be applicable for Collection of Raw materials /Free Issue materials from GRSE for
the jobs which are to be executed outside GRSE premises.

a) Raw materials will be required to collect from GRSE against submission of
Bank Guarantee as per GRSE format for the equivalent value of material as
specified in NIT/Purchase Order. Transportation of materials from GRSE to Sub-
contractor's premises and transportation of finished materials from Sub-
contractor's premises up to GRSE is the responsibility of the contractor or as
specified in NIT.

b) Indemnity Bond affixing the Common Seal from the registered sub-
contractors may be accepted in lieu of Bank Guarantee but it should be backed by
Insurance Coverage with GRSE as the beneficiary on case to case basis. If the
contractor is unable to take coverage, GRSE will cover such risk and cost of
premium will be borne by the contractor/recovered from their dues.

c) Indemnity Bond has to be submitted as per GRSE Format on the non-
judicial Stamp paper of value Rs. 100/- and to be Notarized if Common Seal is not
applicable.

d) During collection of material, the Transporter of the Sub-Contractor has to
submit L-R copy, failing which materials will not be issued to the Sub-Contractor.

e) For the jobs which are to be executed inside GRSE premises, submission
of Bank Guarantee or Indemnity Bond for Collection Raw materials is not required.

MATERIAL RECONCILIATION STATEMENT (MRS) (ATt ffrar= faqzon) : -
(a) Firms are to furnish the material reconciliation statement (running MRS) to

GRSE, for items supplied by GRSE for execution of a job at vendor’s premises.
Furnishing of MRS to be done immediately on delivery of the Finished item/Block
but not later than 30 days of delivery of the finished item showing details of raw
materials received, material actually consumed, excess material returned, wastage
etc. This statement should be submitted with documentary evidence of material



http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English

issued/returned/wastage duly accepted by competent authority of GRSE and as
per the GRSE format and filled up check list for MRS. Permissible variation in MRS
is 1.5% of design weight of structure. MRS certification is to be completed by GRSE
within 60 days of receipt of the same from vendors.

(b) Quantity of stiffeners used in transportation are to be mentioned in delivery

challan

(28)

(29)

clearly indicating whether the stiffeners are: -

i) Temporary stiffeners supplied by vendor.
i) Sections of ABS quality supplied by GRSE.

(c) While submitting MRS of Finished item/Block, copies of certified MRS of all
previous Finished items/Blocks are to be enclosed. This will be called the final
MRS.

INSURANCE (f1HT): - In case the sub-contracted job has to be executed at
contractor’s premises, the Insurance has to be taken by the contractor with
appropriate value coverage for the underlying risks (the beneficiary would be
GRSE by endorsement) e.g. Loss due to following:

(i) Fire as per AIFT including EQ, STFI at Contractors premises.

(ii) Burglary including theft during Storage at Contractors premises.

(i) Marine transit to and fro as per ITC(A) including SRCC (on the basis of
agreed valuation between GRSE & contractors).

(iv) Loading & unloading including TP liability at all fabricator’s premises.

(v) Loss due to infidelity of contractors whilst in storage.

(vi) Spoilage of material by contractors by any accidental reasons whatsoever.

If the contractor is unable to take coverage, GRSE will cover such risk and cost
of premium will be borne by the contractor/recovered from their dues.

For the jobs which are to be executed inside GRSE premises, Insurance coverage
will not be the responsibility of contractor.

SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS (HTIIH
UYR/BTIUSH/STYT Ud 31 RPTS): -

a) One fully responsible and Qualified Site-in-charge has to be posted at the site
during progress of work.

b) Attendance Register, Wage Register etc. are to be maintained daily for the
particular job on board and to be shown as and when required.

c) Details of technical personnel deployed for the job.

d) Monthly progress report.

e) Log book for re-work/ modification.

f) Details of materials brought by vendor along with copies of challan.

g) Proper record of hindrances is to be maintained by the sub-contractor for the
purpose of timely removal of the hindrance and is to be put up for approval by




(30)

37)

(32)

(33)

(34)

Project Leader/Site Engineer on weekly basis. A copy of the same would have to
be enclosed while submitting any request for waiver of liquidated damages.

h) Sufficient Supervisory Staff should be provided by the contractor during
execution of work and in case of any accident/ damage to GRSE properties, full
responsibility will be attributed to the contractor and loss incurred will be recovered
from the contractor.

WORKING HOURS (T |3) :

The Contractor’'s normal working hours shall be in between 8 AM-5:06 PM from
Monday to Friday & from 8:00 AM to 1:00 PM on Saturday. 15t & 3 Saturday is
Non-Duty Saturday. Work may also be required to be carried out in shifts (A, B &
G shifts) as per GRSE’s requirement. Also, work may be required to be carried out
on Sunday/Holiday or beyond schedule working hours as per requirement of GRSE
and the Contractor will have to arrange for same as per SOTR/NIT Terms.

RISK PURCHASE (Siifaw @iia):

In case the progress of work is not satisfactory and the contractor fails to maintain
the schedule, GRSE reserves the right to get the work done by alternative source
at the risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source
as it deems fit, to make good such default and or in the event of the contract being
terminated, the balance of the remaining service to be delivered there under. Any
excess over the job price / service rates, paid and incurred by GRSE, as the case
may be, over the contract price shall be recoverable from the firm. To make good
the recoverable excess amount paid, GRSE shall be at liberty to invoke Bank
Guarantee and/or with other available dues of the firm.

INDIVIDUALITY OF THE CONTRACT (Iifder &t dafeaedn:

This Contract should be treated as an individual contract and should not be related
with other orders with GRSE in respect of progress of work or payment.

SECRECY OF INFORMATION (AT &t MUf~aen): -

All documents and drawings of this project are of confidential in nature and should
be used explicitly for the purpose for which they are provided. Drawings should not
be copied and should be returned to GRSE on completion of work.

No information in respect of contracts/orders shall be released to the national or
international media or any one not directly involved its execution without the
express written approval of the Integrated Headquarters, MOD (NAVY). In the
event of any breach of above provisions, the vendor would have to make good of
any loss/ cost/ damage/ any other claim whatsoever preferred by anybody to GRSE
in this respect.

Non-Disclosure Agreement (NDA) as specified in the NIT has to be submitted as
per GRSE Format.

REGISTRATION OF NEW VENDOR (A€ faighdT &1 Usfteur):




The contractor has to confirm if they are registered with GRSE and Indicate Vendor
Code (5 digits) and Product Code group accordingly in their offer. If the contractor
is not registered with GRSE, then documents required for provisional vendor
registration has to be submitted to the Ordering Department. For Permanent
Vendor Registration with GRSE, the contractor has to submit their application to
GRSE Vendor Development Cell.

(35) CONTRACT WORKMAN WAGE PAYMENT (Sfdel TR &1 'FIT:IQ'Q HIdTA): -
Payment of wages to the contractor’'s employee/workmen should be made through
individual bank account on monthly basis instead of cash payment. PF-UAN
activation of all the contractor’'s employee/workmen is mandatory.

(36) INSPECTION (far$tequn): -

(i)
(ii)

(iii)

(iv)

Quality assurance authority: As per NIT/SOTR.

Inspection to be carried out stage wise by Quality Assurance Authority. On
completion of work for any stage, vendor has to submit Inspection Offer to
GRSE (Inspection Agency) for stage inspection. GRSE (Inspection Agency)
shall co-ordinate with the Outside Inspection Authorities (as applicable) for
carrying out inspection of completed job.

GRSE reserve the right to inspect all operations to be carried out by the
contractor. Free access to the work site at all the time shall be ensured by
contractor. The presence or absence of GRSE representative does not relieve
contractor of the responsibility for quality control. The contractor shall provide
all assistance for carrying out inspection of completed work.

Repeat inspection for any particular job is to be discouraged as far as
possible. Hence the vendor should complete the job in all respect prior
to submission of Inspection Offer to avoid reoffering. In case of repeat
inspection happens for more than two occasions then the additional
cost implication incurred by GRSE will be deducted from the bills of the
vendor at actual. Number of occasions of repeat inspection for any
particular job is to be indicated by GRSE in inspection note and same
is to be incorporated in the work done certificate for deduction of
additional cost implication for repeat inspection. Cost of deduction shall
be calculated by Executing Dept., GRSE with the help of Finance Dept.,
GRSE.

(37) CORRECTION OF ERRORS (Ff¢ JUR):

Bids determined to be responsive will be checked by GRSE for any arithmetic error.
Errors will be corrected by GRSE as follows:

(i) For Manual Tendering: - NA

a) Where there is a discrepancy between the rates in figures and in words, the
rates in words will govern.

b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern.



(ii)

(iii)

(38)

(39)

(40)

(41)

For Tendering through NIC Portal: - NA

Where there is a discrepancy between the rates in html format and the
attachment to price bid (if applicable), the rates in attachment to price bid will
govern. In attachment to Price bid; if any discrepancy found between the unit
rate and the line item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will be considered.

For Tendering through GeM Portal: -

Where there is a discrepancy between the total price quoted in GeM Portal and
the attachment (i.e break up of quoted price in line with BOQ) to price offer, the
total price quoted in GeM portal will govern. In attachment to the Price offer, if
any discrepancy found between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will be
considered.

FORCE MAJEURE (YT ¥ :

In the event of contractor being unable to fulfil the obligation under the agreement
owing to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at
GRSE premises where the contractor is working, the party affected shall not be
held responsible for any failure or non-performance of the duties and obligations
under the agreement, provided that all responsible efforts have been made to
overcome the consequences of such failure, or non-performance. The time for
performances of the contractual obligation shall then be extended by period not
more than the duration of such events.

In the event of Force Majeure condition existing at contractor’s site in GRSE
Premises or CPT areas for GRSE work, GRSE is to be intimated with details of
such happenings and cessations thereof, within 3 days. Force Majeure is to be
limited to contractor’s site in GRSE/CPT premises for GRSE’s work only. Lock out/
Closure of contractor’s factory premises or office or any other place outside
GRSE/CPT/GRSE nominated place as indicated above cannot be considered as
a Force Majeure condition under this contract.

TERMINATION OF CONTRACT (3dY &I HHIGM): In the event of non-
performance or non-engagement of manpower for the execution of the job within
the notice period, GRSE reserves the right to cancel the order in part or in full, and
no compensation whatsoever will be entertained.

DAMAGE OF MATERIALS / EQUIPMENTS (ITI/3U®Ul &1 Bdl): The
contractor will ensure that no damage is caused to the materials, equipment or any
other property of GRSE due to negligence and / or any reason whatsoever by the
contractor’s personnel. The cost of such damage will be suitably recovered from
contractor’s bills.

OFFICE & STORAGE SPACE (STAied Td HSRVUI ®I): The contractor will have
to arrange their office & storage required for execution of job, for cumulative order
value of Rs.75 lakhs and above, of their own. However, space for placing up to one
container will be provided free of cost by GRSE. Container will have to be removed
by the contractor within 03 months from the date of final settlement with GRSE. In




case of non-removal of container within specified period penalty as deemed fit will
be imposed for the occupied area of GRSE.

(42) ARBITRATION (HIRIdN): -

Vi.

Vii.

If at any time, before during or after the contract period, any unsettled claim,
guestion, dispute or difference arises between the parties, upon or in relation to
or in connection with or in any way touching or concerning this order, the same
shall be settled/adjudicated through Arbitration to be conducted by a Sole
Arbitrator, to be appointed by the parties on mutual consent, in accordance with
the provisions of the Arbitration and Conciliation Act, 1996.

In the event the parties fail to mutually appoint a Sole Arbitrator within 30 days
from the receipt of a request by one party from the other, then either of the
parties may approach the Hon'ble High Court at Calcutta under the provisions
of the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator
by the Hon'ble Court.

Such arbitration shall, in all respects, be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996 and the rules framed
there under or any statutory modification or re-enactment thereof for the time
being in force.

The Award of the Sole Arbitrator shall be final, conclusive and binding upon the
Parties.

In the event of the death or resignation or incapacity or whatsoever of the said
Sole Arbitrator if appointed by the parties mutually the said parties may again
appoint a suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator
to continue with the proceedings. In the event of appointment of the Sole
Arbitrator by the Hon'ble High court at Calcutta on death or resignation or
incapacity or whatsoever of the said Sole Arbitrator, either of the parties in this
behalf, may make an application to the Hon'ble High court at Calcutta for
appointment of a Substitute Arbitrator and the Hon'ble Court may pass such
orders as it deems fit and proper.

Also, in the event an Arbitration award is set aside by a competent court the
parties may appoint a Sole Arbitrator mutually or on failing to appoint a Sole
Arbitrator mutually within the statutory period then either of the parties may file
an application before the Hon'ble High Court at Calcutta under the provisions of
the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator by
the Hon'ble Court in accordance with the provisions of the Arbitration &
Conciliation Act.

The cost of the arbitration, fees of the arbitrator, remuneration of the
stenographer and clerk, stamp paper etc. shall be shared equally by the parties,
unless otherwise directed by the Sole Arbitrator. The venue of arbitration shall
be at Kolkata and unless otherwise decided by the parties or by the Sole
Arbitrator himself, the venue shall be the premises of Garden Reach
Shipbuilders & Engineers Ltd. located at 43/46, Garden Reach Road, Kolkata
700 024.



viii. The language of the proceeding shall be in English.

(43) JURISDICTION (H1d SAfUPR): Litigation, if any, pertaining to this contract will

come under the jurisdiction of High Court at Kolkata.

)

ii)

iv)

All contracts shall be deemed to have been wholly made in Kolkata and all
claims there under are payable in Kolkata City and it is the distinct condition
of the order that no suit or action for the purpose of enforcing any claim in
respect of the order shall be instituted in any Court other than that situated
in Kolkata City, West Bengal State, India.

The Firm is warranted that all service rendered by them shall conform to
applicable city, states & central laws, ordinances and regulations and the
said Firm shall indemnify / defend / relieve GRSE harmless, from / of against
loss, cost of damage, by reason or any actual or alleged violation thereof.

GRSE shall not be liable under the workmen’s compensation Act of 1923;
in case any employee or workmen receives injury while actually serving his
employer in connection with the latter’s work inside the compound of GRSE
Ltd.

All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT
LABOUR, CHILD LABOUR etc. as applicable, shall be binding for the
contract.

. For any discrepancy between SOTR/NIT (Notice Inviting Tender) and STAC, SOTR/NIT
statement may be taken as final.

. Clarification required, if any, regarding Tender Document, should be got resolved by
contacting competent authority of GRSE prior to submission of bid.



ANNEXURE - 3

INTEGRITY PACT
Between

M/s Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as
"The Principal”

and

............................................... hereinafter referred to as "the Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
for “Name of the job:----------------=------ e ”. The principal values full
compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness /transparency in its relations with its Bidder(s)/ or Contractors
(s).

In order to achieve these goals, the principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the contract for
compliance with the principals mentioned above.

Section 1- Commitments of the principal

[1] The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

a. No employee of the principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise
for or accept for self or third person, any material or immaterial benefit which the person
is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The principal will in particular, before and during the tender process, provided to
all Bidder(s) the same information and will not provide to any Bidder(s) confidential
/additional information through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contact execution.

C. The principal will exclude from the process all known prejudiced persons.



[2] If the principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this
regard, the principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section 2- Commitments of the Bidder(s)/Contractor(s)

[1] The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the principal's employees involved in the tender process
or the execution of the contract or to any third person any material or other benefit which
he/she is not legally entitled to in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

C. The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act, further the Bidder(s)/Contractor(s) will not use improperly, for

purpose of competition or personal gain, or pass on to others, any information or
document provided by the principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address
of the Agents/representatives  in India, if any. Similarly the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign particulars, if any. Furthers details as mentioned in the "Guidelines on Indian
agents of Foreign suppliers" shall be disclosed by the

Bidder(s)/Contractor(s). Further as mentioned in the Guidelines all the payments made
to the Indian agent/representative have to be in Indian Rupees only, copy of the
"Guidelines on Indian agent of foreign supplier” is annexed and marked as annex.

e. The Bidder(s)/Contractor(S) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.

[2] The Bidders(s)/ Contractor(s) will not instigate third persons to commit offences,
outline above or be an accessory to such offence.

Section 3- Disqualification from tender process and exclusion from future contracts.

If the Bidder(s)/Contractor(s) before award or during execution has committed a
transgression through a violation of Section 2,above or in any other form such as to put
his reliability or credibility in question, the principal is entitled to disqualify the Bidders(s)/
Contractor(s) from the tender process or take action as per the extant procedure of the
company.



Section 4- Compensation for Damages.

1) If the principal has disqualified the Bidder(s) from the tender process prior to the
award according to section 3, the principal is entitled to demand and recover the
damages equivalent to earnest Money deposit/Bid security.

2) If the Principal has terminated the contract according to section 3, or if the

principal is entitled to terminate the contract according to section 3, the Principal shall be
entitled to demand and recover from the contractor liquidated damages of the contract
value or the amount equivalent to Performance Bank Guarantee.

Section 5- Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 3 years
with any other company in any country conforming to the anti corruption approach or
with any other Public Sector Enterprise in India that could justify his exclusion from the
tender process.

2) If the Bidder makes incorrect statement on this subject he can be disqualified from
the tender process or action can be taken as per the procedure mentioned in
“Guidelines on Banning of business dealing”

Section 6- Equal treatment of all Bidders/Contractors/Sub-contractors.

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a
commitment in conformity with this integrity pact, and to submit it to the principal before
contract signing.

2) The principal will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-Contractors.

3) The Principal will disqualify from the tender process all bidders who do not sign this
pact or violates its provisions.

Section 7- Criminal charges against violating Bidder(s) Contractor(s)/Sub-
Contractor(s)

If the principal obtains knowledge of conduct of a Bidder, contractor or subcontractor, or
of an employee or a representative or an associate of a Bidder, Contractor or Sub
contractor which constitutes corruption, or if the principal has substantive suspicion in
this regard, the principal will inform the same to the Chief Vigilance Officer.

Section 8- Independent External Monitor/Monitors

1) The Principal appoints competent and credible Independent External Monitor for
this pact. The task of the Monitor is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this agreement.

2) The Monitor is not subject to instructions by the representative of the parties and
perform his functions neutrally and independently. He reports to the Chairman GRSE.

3) The Bidder(s)/Contractor (s) accepts that the Monitor has the right to access
without restriction to all project documentation of the principal including that provided by
the contractor. The contractor will also grant the Monitor, upon his request and



demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s) /Subcontractor(s) with confidentiality.

4) The Principal will provide to the Monitor sufficient information about all meeting
among the parties related to the project provided such meetings could have an impact
on the contractual relations between the principal and the contractor, The parties offer to
the Monitor the option to participate in such meetings.

5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the management of the principal and request the management to
discontinue or take corrective action, or to take other relevant action. The Monitor can in
this regard submit non-binding recommendations. Beyond this the Monitor has no right
to demand from the parties that they act in a specific manner, refrain from action or
tolerate action.

6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks
from the date of reference or intimation to him by the principal and should the occasion
arise, submit proposals for correcting problematic situations.

7) Monitor shall be entitled to compensation on the same terms as being extended
to/provided to Independent Directors on the GRSE Board.

8) If the Monitor has reported to the Chairman GRSE a substantiated suspicion of an
offence under relevant IPC/PC act, and the Chairman GRSE has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner.

9) The word "Monitor' would include both Singular and plural.
Section 9- Pact Duration:

This pact begins, when both parties have legally signed it. It expires for the contractor
18 months after the last payment under the contract, and for all other Bidders 6 months
after the contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue
to be valid despite the lapse of this pact as specified above,
unless it is discharged/determined by Chairman of GRSE.

Section 10- Other provisions:

1) This agreement is subject to Indian Law, place of performance and jurisdiction is
the Registered Office of the principal i.e. Kolkata.

2) Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.

3) If the Contractor is a partnership or a consortium, this agreement must be signed by
all partners or consortium members.



4) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to come to
an agreement to their original intentions.

(For & On behalf of the principal) (For & On behalf of the Bidder/Contractor)
Place ........ccoviiiiiinni. [ F= (o S

Date ... Date .....ccoooviiiiiiiii
Witness 1

(Name & Address)

Witness 2
(Name & Address)



ANNEXURE -4

FORMAT FOR EXECUTED RELEVANT JOBS TO JUSTIFY TECHNICAL ELIGIBILITY

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

Details of Executed relevant jobs:

Sl. Description of Executed Order No. & Start & Actual | Actual Order Value of Work completion

N relevant jobs Date Completion | start | Completion | placed Purchase | certificate Ref. No. &

o] (Supporting soft | date as per | date Date by order date (Supporting
or, hard copy to | Order soft or, hard copy to

be submitted) be submitted)

1

2

3

4

5

Note: Please add additional pages if required

(Signature of Authorized Representative)

Date:
Name:

Designation:




ANNEXURE -5

FORMAT ON FINANCIAL ELIGIBILITY CRITERIA

(To be submitted on Company’s letter head)

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

A. Financial Data for evaluating Financial Eligibility :

SL. No. Financial Years Turn Over (Rs. In Lakhs)
1 2022-23
2 2021-22
3 2020-21

B. Detail of Solvency certificate:

Reference no. of certificate

Name of Bank, Branch |[Amount of Solvency (Rs.)

(Signature of Authorized Representative)

Date:
Name:

Designation:

Note: i) Audited reports for above FY to be submitted as supporting documents.
i) Banker'’s letter confirming solvency to be submitted as detailed in Article-19




ANNEXURE -6

SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER HOLIDAY

(To be submitted in Company’s Letterhead)

A. Name of the Bidder: Date:

B. Job Description:

C. GeM Tender/Bid Reference:

Dear Sir,

1. | / We, Proprietor / Partner(s) / Director(s) Of M/S. ..o seeeeessien hereby
declare that our firm / company Namely M/S. ..o seeeseseee have neither
been blacklisted nor have received any tender holiday by any PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations during last 03
(three) years ending on 31-May-2024 from taking part in Government tenders.

OR

| / We Proprietor/ Partner(s) / Director(s) of M/S. ..o hereby
declare that our firm / company namely M/S. ... has received
tender holiday from M/S. ... (name of PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations) from taking part
in Government tenders for a period of ... months  w.e.f. . to
.................................................. (date). The period is over on ... (date) and now our
firm/company is entitled to take part in Government tenders. (Relevant withdrawal/revocation
document is attached).

2. In case the above information are found inappropriate, | / We are fully aware that the offer

submitted by our firm / contract awarded to our firm/company namely
VIS, oo seeee e eesessese s will be rejected / cancelled by M/s GRSE, and EMD / SD
shall be forfeited and appropriate action will be taken in accordance with the vendor policy of
GRSE.

Signature .. e

Name
Designation: ...

Name & address of the firm: ...

Date: Signature of Bidder
with Seal
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ANNEXURE -9

CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR
THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

SL. | NATUREOF FORMNO. | RESPONSIBILITY | ~ REMARKS

NO. STATUTORY
_REQUIREMENTS I R S

01 | Labour License Form-ll Contractor Contractors engaging 20 or more contract

labours would apply for obtaining labour
license (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.

Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour | Form-ll Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for| Form-VI Contractor / The contractor shall submit Form - VIl to
commencement /[ Principal the Inspector / Labour Enforcement
completion of Employer Officer (C). Kolkata within 15 days
work intimating  the  actual date of

commencement / completion of the work.
The receipted copy of Form — VIl should
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS e

04 | Employee FORM-A Contractor Comprising of personal details like name,
Register father's name, DOB, Address etc. of the

workmen engaged by the contractor.

05 |Wages Payment| FORM-B Contractor | Comprising of current rate of minimum
Register wages, employees PF & ESI contribution

and other allowances, if any.

06 | Register of Loan/| FORM-C Contractor To maintain record of loans, fines and |
Recoveries / Fines advances given, if any and monthly record
efc. of recoveries. '

07 | Attendance FORM-D Contractor Data of daily attendance of each workmen |
Registers engaged by the contractor indicating their

. in and out time. i
o 4 ]




SL. NATURE OF FORMNO. | RESPONSIBILITY REMARKS

NO. STATUTORY

| REQUIREMENTS i Ve e o g oy o

08 | Employment Card | Form - Xl Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of

B _ | employment. |

09 | Service Certificate | Form - Vil| Contractor To be issued by the contractor upon

termination of employment / completion of
. l'work efc.

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.




CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR
COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS' WORKMEN

Sl [ Relevant Statues | Responsibility | Compliances to be ensured as per the Statute |
No.
(01 | The Factories Act,| Contractor | 1. Leave with Wages: Every worker who has worked
1948 & West Bengal for a period of 240 days or more is entitied to get leave
Factories Rules, 1958 with wages to be calculated one day for every 20 days

of work performed by him.

2. Payment of Overtime: Where a worker has worked
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter ie. during three
conseculive months for any worker.

02 | Payment of Wages | Contractor | Contractors (employer) engaging less than 1,000
Act, 1936 persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03 | The Minimum Wages | Contractor | Contractors (employer) shall pay minimum wages 1o |
1 Act, 1948 every worker as per the Cenlral rates circulated by the
Management from time to time.

04 | The EPF & MP Act,| Contractor | 1. Every contraclor shall obtain the following before
1952 commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.o of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor | 2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged
by him. The contribution for the preceding month
should be remitted prior to expiry of the 15th day of the
following month. Contractors (Employers) are also
required to bear the adminisirative charges as
applicable.

—t -]



sl

No.
05

Relevant Statues

The ESI Act, 1948

| Responsibility

Contractor

~ Contractor

1. Every contractor shall obtain the following:

a) ESI Code No. of the firm
(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

2. Every contractor shall remit ESI contribution

(employers’ share @ 3.25% and employees’ share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06

The Payment of
Bonus Act 1965 &
Rules

Contractor

1. Contractors shall pay annual bonus to their workmen
(Contract Labour) drawing wages below and upto Rs.
21,000/- per month. Bonus will be payable minimum @
8.33% and maximum @ 20% of annual wages.

Contractor

2. Register in Form - C format {Rule 4(b)} of 'The
Payment of Bonus Act, 1965’ is to be maintained by the
contractor for submission of Annual Return as per the
Act.




RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

0] Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers. (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) All outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
iIs coming as the said supervisor).

(iv)  The supervisor's name should not be mentioned in the employee register as he
is not a contract labour.

(v) Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-ll which is to be submitted to ALC (C) for obtaining labour license.
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(viii) ~ Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.
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ANNEXUR

CHECK LIST FOR BILL SUBMISSION - for Service Contracts

GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor)

BTN (as per BTS System):-

A2

Invoice No and date / E-Invoice No. & Date (if applicable for the vendor)
(Original & in triplicate)

A3

PO Number

A4

Name of Vendor

A5

Location of work :

MW [/ RBD/ FOJ/ TU /
61Park/Vendor's premises

I. For RA Bill (Running/Progressive bill} {Put v Mark)

YES . NO NA

A6

PO Number and date verified with Invoice:

AT

Vendor Name & Address in Invoice verified with Purchase Order:

A8

Vendor Code as in PO verified with Invoice:

A9

Original certified WDC enclosed :

A.10

Whether WDC is Certified by the Authorized Person as per PO / SOTR with
Rubber Stamp

A.12

HSN/SAC code is as per PO

A.l3

GSTIN No. is as per PO

A.l4

GST % is as per PO

A.15

Security Deposit (SD) submittded as per PO

A.l6

PBG of equivalent amount submitted, as per PO

A.17

Compliance of Statutory Liabilities of labour as per PO

II. Applicable for Final/Balance Bill (Put v" Mark)

A.20

Certified Job Completion Certificate (JCC) enclosed

A21

MRS as per PO terms enclosed (If applicable)

A22

Guarantee Period (GP) expired as per PO term

A28

PBG of equivalent amount submitted, if GP is not over (If Yes, copy to enclose
with the bill)

Signature of Vendor's representative
with Seal/Stamp

Note: Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with inappropriate documents will be charged.




CHECK LIST FOR BILL SUBMISSION - for Service Contracts

For GRSE Use Only

To be checked and verified by Bill certifying authority
B. | put Mark) YES No NA

B.1 |Whether Bill has been forwarded through BTS

Whether WDC is Certified by the Authorized Person as per PO / SOTR with

e Rubber Stamp

B.3 |Job starting & Completion Date {Schedule & Actual) indicated in WDC

B.4 |Certification of Penalty/ Recovery from bill indicated in WDC, if applicable

Whether Bill is Certified by the Authorized Person as per PO / SOTR with Rubber

= Stamp

B.6 [Certification of Penalty/ Recovery from bill as per WDC, if applicable

B.7 |Service Entry Sheet(SES)/GR in line with WDC, PO & Invoice

For Final/Balance Bill (Put v Mark)

B.8 |Certified MRS copy as per PO terms enclosed (If applicable)

B.9 |Guarantee Period (GP) expired as per PO term and JCC

B.10 |PBG copy of equivalent amount till GP validity enclosed(if GP is not over)

Signature of GRSE Bill Certifying Authority
with Designation
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