GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
@' s Rafaesd vos gehifaad ffaes
(A GOVERNMENT OF INDIA UNDERTAKING)
(TR TIFR T ITTS3Te)
43/46, Garden Reach Road, Kolkata-700 024
43/46, IS T V3, FAFAT-700 024

Phone g#TT: (033) 2469-8100 to 8113 Extn. STdR: 203/204/211
FAX therer: (033) 2469 3932

Web site a9 www.grse.in E-Mail § #eT: nandi.suchita@grse.co.in
CIN ¥ 3715 UT: L35111WB1934G0I1007891

NOTICE INVITING TENDER (NIT)
IGICARIGEL K EGI

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and
Engineering Product Company, invites interested, reputed, resourceful and financially
solvent Service provider to submit single stage two-part (Part I- Techno-Commercial
& Part Il- Price) bids through e-tendering mode for the work package as per following
bid document.

NIT No. SCC/AJK/OT(PRESS)/REFURBISHEMENT/SHOP/021/ET-1990
fAfaer g : Date: 07.08.2023

Refurbishment of Stores and Shops at GRSE RBD, 61 Park and
Job Title Taratala Unit

R T ATH: [to be executed as per SOTR No.PG/YM/RBD/61P/TU/HS/23-
24/02 Dt. 06.07.2023]

Tender issuing

Dept. Contract Cell Gfaer {3191 (GRSE Main)
%S-TI?TE\GIII ST

ARTICLE 1 37eJ&¢-1: SCHEDULE OF CALENDAR DATES HHTITGCl & 3eTgT:

SCHEDULE ERUfr
Pre Bid Meeting (if applicable) STell-9s & (I &1 &) 14.08.2023 | 11.00 Hrs.
Tender Due Date fATaer STAT 1 3ifae fadr 28-08-2023 | 12:00 Hrs.
Tender Opening Date (Part I) fafdeT geret 1 fa2hy 30-08-2023 | 14:00 Hrs.
Offer Validity Period minimum 3TRT fr Iro\-lgo-dd-l Jerar 3rael 90 Days fr(;rgt(;render due
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ARTICLE 2 38¢-2: COMMERCIAL REQUIREMENT FOR THE NIT fafaer
sggaTAsh ATGThdr

FEES / DEPOSITS
Tender Fee (refer clause 03 of STAC)
fAfaeryTT gog (R F aRSc 03 A INR 500 (Rupees Five Hundred only)
3cYd)
Earnest Money Deposit (EMD) (refer
clause 04 of STAC) INR 10,00,000/- (Rupees Ten Lakhs only)
FIATAT T STAT (Feh & IRDG 04 A
3cYd)
Security Deposit (SD) 9fasffc 5% of Order Value (incl. GST)
PBG W &Y 3 10% of Order Value (incl. GST)
Liquidity Damage IRfAeTR sterare Y% % per week max. 5 % of unexecuted job
2
Billing Frequency Toiel &eT T 37aelY Monthly Running Bill basis (until completion)
Evaluation of L1 Tel1 a;raqw L1 bidder will be decided on Totality

Note: - 1. Attending Pre-Bid meeting & visit of Site is mandatory for participation

against this tender as per SOTR. Any bid received from any vendor who has not
visited the site as well as pre bid meeting will not be considered for processing

of the tender. For site visit, please contact Mr. Prakash Golder, MGR (YM)/E-mail:
Golder.Prakash@grse.co.in/contact- 8967121589

2. Bidders are required to submit EMD amount as Bid Security in the form of DD/ Pay Order
against this tender as per the Clause Ref. (2) of STAC, Enclosure-2. In case of withdrawal of the
bid/ fail or refuse to execute the contract / fail or refuse to furnish the security deposit, the EMD
shall liable to be forfeited.

MSE/NSIC registered firms having the tendered service listed in their MSE document will be
eligible for exemption from submitting the EMD.

Non-submission of EMD or a valid MSE/NSIC certificate may lead to offer rejection.

The submission of EMD instrument is MANDATORY for joint-venture or consortium of two or more
firms and there shall be no exemption applicable against submission of NSIC/MSE certificates by
the firms.
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ARTICLE 3 37&c-3: ANNEXURES FORMS PART OF THIS TENDER fafaer T Heraeieh

EEER
ARTICLES ENCLOSED FORMING PART OF THIS e-TENDER
s-fafaer siasta Fafaia aRse

Annexure 1 Statement of Technical Requirement (SOTR) and Special Yes
Holdaleh-1 Terms and Conditions
Annexure 2 GRSE Standard Terms And Conditions (STAC) Yes
Holdoleh-2 (please refer www.grse.nic.in)
Annexure 3 : .

. Format for - Integrity Pact (please refer www.grse.nic.in) Yes
Holdolch-3
Annexure 4 . - o ,

. Format for Technical Eligibility Criteria (Attached with NIT) | Yes
Heldaleh-4
Annexure 5 . . - o .

. Format for Financial Eligibility Criteria (Attached with NIT) Yes
Holdoh-5
Annexure 6 . .

. Format for Self Certification (Attached with NIT) Yes
Holdelch-6
Annexure 7 Fire & Safety Guideli I f ic.i Yes
Her -7 ire afety Guidelines (please refer www.grse.nic.in)
Annexure 8 Special condition of contract (please refer Yves
Holdelch-8 www.grse.nic.in)
Annexure 9 c R il | ‘ o Yes
HerITF-9 ontractors Responsibility (please refer www.grse.nic.in)
Annexure 10 G | Requi | ; o ves
TeTe-10 eneral Requirement (please refer www.grse.nic.in)
Annexure 11 Check List for Bill submission (please refer ves
Holdalch-11 www.grse.nic.in)
Annexure 12 Format for - Bank Guarantee Format for EMD (please refer

. 12 www.grse.in> Tender > Enclosures Related to tenders of Sub- | YeS
Hefdoieh- Contracting Activities)
Annexure 13 Format for - Bank Guarantee Format for SD (please refer | yqq
Holdolch-13 www.grse.nic.in)
Annexure 14 Format for - Bank Guarantee Format for PBG (please refer | yqq
Holdodh-14 www.grse.nic.in)
Annexure 15 Guide line for Bank Guarantee (please refer ves
Holdelh-15 www.grse.nic.in)
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ARTICLE 4 37sJ5¢-4: DOCUMENTS TO BE UPLOADED 379ellS g e&dTdoT:

Self-Attested documents are to be scanned and uploaded with Part | of e-bid

$-198 & HT-1 & AT Thel U YIS g TAITAATATIONT S&caot

1 | DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes

o | Technical Acceptance format as available with NIT after being downloaded | Yes
and filled up

3 | Commercial Acceptance Format as available with NIT after being Yes
downloaded and filled up

4 | Documents meeting the Technical Eligibility Criteria as per format at Yes
Annexure-4

5 | Documents meeting the Financial Eligibility Criteria as per format at Yes
Annexure-5

6 | Solvency Certificate of Rs.2.0 Cr. from Banker Required which should not | Yes
be 12 (Twelve) months old w.r.t. this tender.

7 | Audited/Certified Annual Accounts and Annual Report for immediate last Yes
three years in support of Financial Eligibility.

g | PAN/TAN, GST, Labour License Certificate , Registration Certificate of Yes
the Company with ROC

9 | Integrity Pact (refer clause 01 of STAC) Yes
10 | Partnership Deed / Memorandum and the Article of Association of the firm Yes
confirming partners and lead partner

11 | Government E-Market Place (GeM) registration certificate with Unique Yes
GeM Seller ID

a. Registered Bidders with GRSE need not upload para 8 documents if valid documents
already submitted / available with GRSE Vendor Registration Cell.

b. Winning Bidder may submit ink signed hard copy of all above documents, prior to
issuance of PO.

ARTICLE 5 3755¢-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT arediides 9o St
THT A &

PHYSICAL SUBMISSION
Within 03 days from opening of Part-I

1 Tender Fee instrument bid

2 EMD Instrument Within 03 days from opening of Part | bid
Scanned copy to be uploaded along with

3 Integrity Pact the bid & original to be submitted within 03

days from opening of Part | bid

NoTg: | [f instruments submitted GARDEN REACH SHIPBUILDERS &

through demand draft, the | ENGINEERS LIMITED
same to be drawn in favour of :

The demand drafts should be
payable at

Kolkata
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a. Above original Negotiable Instruments as stipulated, to reach to SM (Contract),
Contract Cell, GRSE, Main Works within stipulated period as indicated above in a
sealed envelope with tender number and job duly superscripting on it.

ARTICLE 6 3785¢-6: JOB EXECUTION SCHEDULE &R fesares F:

(A) Job Starting Date &1 3R fadl: Job must be started within 10 days after
receipt of LOA/ PO (whichever is earlier).
(B) Job Completion date & TATCAT fa2ft: Package wise job completion period -

Package 1 (RBD) - Job to be completed within 08 months from the date of PO/LOA
or First Handing over of site whichever is later.

Package 2 (61 Park Unit) — Job to be completed within 06 months from the date
of PO/LOA or First Handing over of site whichever is later.(First Handing over of
site of Package 2 may be delayed by 5 months after placement of LOA/Order)
Package 3 (Taratala Unit) - Job to be completed within 05 months from the date
of PO/LOA or First Handing over of site whichever is later.

ARTICLE 7 3{e]&-7: JOB EXECUTION &r¥ fasdreat:
Job has to be carried out strictly as per SOTR for Refurbishment of Stores and Shops at
GRSE RBD, 61 Park and Taratala Unit enclosed herewith as Annexure - I. In case of any

doubt, instructions of the Officer in-charge (YM Dept.) is to be followed.

ARTICLE 8 37e55¢-8: GURANTEE & WARRANTEE TRél Ud aReT:

The work executed including equipment or components thereof are to be guaranteed for
satisfactory performance for the period of 12 (Twelve) Calendar months from the date
mentioned in the Completion Certificate, unless otherwise agreed in writing by the
Engineer; this will be deemed as the ‘Guarantee Period’/ ‘Defect Liability Period’.

ARTICLE 9 317&¢-9: PRICE HeJ:

Price quoted will be firm and fixed for the entire contract period till completion of work
awarded during valid contract period. GST is to be indicated separately and will be paid
extra. No escalation whatsoever will be considered under any circumstances within the
stipulated period of contract.

ARTICLE 10 37]9G-10: ESCALATION H#a geeil: Not Applicable
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ARTICLE 11 3J&6-11: UNREASONABLE QUOTES Sd®h&ITd YTa:

In case the price of L-1 Bidder is found to quote unreasonably low and/or express
desires to withdraw from the tender then such bid will be cancelled and EMD will be
forfeited and punitive action will be taken in line with the provision as per GRSE Vendor

policy.

. However, in case the L1 Bidder agrees to take-up the job with such unreasonable low

guote, lower by 30% or more than estimate and also if the difference in price between
L1 & L2 is 30% or more, then the quoted price to be analyzed w.r.t. tender requirement
and if the L1 bidder fails to justify their quoted rate, the obtained L1 quote will be
rejected and the tender will be cancelled. During re-tendering, such bidder with low
quote will not be allowed for participation.

iii. If justification is acceptable to GRSE, then Bidder have to submit a declaration to

execute the job till satisfactory completion of entire contract. In case of breach of
contract, GRSE shall reserve the right to impose Tender Holiday for a period of at least
01 year.

ARTICLE 12 3/J&&-12: OFFER VALIDITY UXd1d &I J&IT:

Offer should be valid for 90 days from the date of opening of Part-l bid i.e. Techno-
commercial bid. Under exceptional circumstances GRSE may request for extension of
price validity, beyond 90 days against valid reason.

ARTICLE 13 3-1?13?\'-13: CONDITIONAL OFFER &2l 9&dTa:

Conditional offers w.r.t. SOTR will not be accepted. However, in case of bidder wish to
deviate on any / same commercial terms & conditions, then separate deviation statement
has to be uploaded along with Part-I bid. However, GRSE reserves the right to accept /
reject the deviations / bid with deviations after giving reasonable opportunity to the Bidder.

ARTICLE 14 3101936\-14: DETERMINATION OF L1 Tel-1 <l 9deT:

L1 bidder will be determined individual Package wise as mentioned in the SOTR CI. No.
2.1.1 A, B & C (i.e. Package 1- RBD Unit, Package 2- 61 Park Unit & Package 3 —
Taratala Unit).

Rates are to be quoted for all the above 03 packages against each job line items
mandatorily.

However, in case of loading the price due to any commercial deviation against the tender,
GRSE will evaluate L1 bidder offline, considering all applicable loading factors decided
during TNC / CNC proceedings on quoted price.
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ARTICLE 15 3ieIge-15: BOQ Y 31T

The quantity mentioned in BOQ may vary according to actual requirement of job during
the period of contract. BOQ with item quantities for construction as part of SOTR are given
in the tender is tentative. The quantities set out in the BOQ of the tender shall be treated
as estimated quantities of the work and shall not be deemed as actual or correct quantities
of the work to be executed by the Contractor.

The Contractor shall execute required quantity for successful completion of project work
at the same contractual rates and terms & conditions for any extent of variation in
stipulated BOQ quantities.

All bidders shall quote against all the items of BOQs, otherwise, their bid would be
considered as Incomplete Bid and shall be liable for rejection.

ARTICLE 16 3is55¢-16: OPENING OF BIDS faifder ger:

Part-l (techno-commercial) bid will be opened on the date declared in NIT. Part-11 bid will
be opened post techno-commercial evaluation by GRSE. Price bid of only those who
gualify techno-commercially will be opened. Opening date of Price Bid will be intimated
accordingly to all qualified bidders. Disqualified bidders, either during technical
assessment or commercial discussion will also be intimated about their non-consideration
for farther processing.

ARTICLE 17 3fJ&%¢-17: MICRO & SMALL ENTERPRISES HE&&H Td BI< 3¢I4T:

Purchase preference may be given to eligible Micro and Small Enterprise Firms as per
MSME Act provided, the tendered job is listed in their MSE document. (Detail at Clause
2 of STAC)

All Micro & small enterprises are required to declare their Udyam Registration number on
the Central Public Procurement Portal (CPPP). Documentary evidence of the said
declaration is to be submitted along with the techno-commercial bid failing which benefits
being accorded to Micro & Small Enterprises will not be extended.

ARTICLE 18 3-1?33?(-18: AWARDING JOBS TO MULTIPLE BIDDER sgel fost & faw

T F: GRSE s interested to execute the job through multiple bidders and asked for

package wise L1 bidder. In case a single bidder comes to L1 position for more than one
package, the established rate with L1 bidder will be offered to the other bidders as per
their chronological ranking based on their quoted price (L1, L2/L3..) under each package.
However, for distributing the job among L1 bidder and L2 bidder @ L1 rates, it is essential
that L1 bidder will always get the higher value job in totality. After offering, if L2/L3... firms
refused to execute the Package at L 1 rates/price, the same package has to be executed
by the L1 vendor as per their quoted price.
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ARTICLE 19 375]8%-19: ELIGIBILITY CRITERIA 9TSdT & ATIES:

Technical Eligibility Criteria T®-11®! HIUGS —

(i)

(ii)

(iif)

Bidder shall have experience of successful execution of similar nature/type job
i.e. Construction/ Refurbishment/ Renovation of metal building / industrial shed
and related civil work during the last seven (07) years. Supporting documents
meeting Technical Eligibility Criteria to be submitted along with the bid. Also full
contact details like name, address, telephone numbers of the person under
whose direct jurisdiction the work was executed etc.) to prove that they had
carried out such works successfully in any PSU / Corporate house / Industry.
Bidder has to fulfill experience in successful completion of aforesaid similar jobs
of value not less than Rs.4.15 Crore of one job OR not less than Rs.2.6 Crore
each for two jobs OR not less than Rs.2.10 Crore each for three jobs in last
seven (7) years. The bidder must submit necessary proof duly endorsed along
with the bid.

It may kindly be noted that the performance of responded bidder who already
worked at GRSE will be considered for evaluating the bid. If it is found that his
past performance at GRSE is not good, his bid will be rejected.

Format for Technical Eligibility Criteria has been attached to this document as per format
attached at Annexure - 4. The format has to be filled up and to be uploaded with the
Techno-commercial Bid.

Note: Non-submission of documents along with Techno-commercial bid as mentioned

in above clauses, the offer will not be considered for further tender processing /bidders

not having requisite experience as established by their uploaded technical bids, may not

be called for TNC. Year of experience of successful execution of similar nature/type of

job i.e. last 07 (Seven) years to be considered as ending on 30.06.2023.

Financial Eligibility Criteria fa<ir #19¢s -

(i) Bidder should have average minimum Annual Turnover of Rs.2.85 Crore during

last 03 (three) financial years ending on 31.03.2022.

(i) Audited Balance Sheet and Profit & Loss Account of the company for last 03 (three)

financial years need to be submitted in support of above requirement.

(i) Bidder shall provide Solvency Certificate for a sum of not less than Rs.2.0 Crore

from Banker (any scheduled bank other than co-operative bank) required.
Solvency certificate should not be 12 (Twelve) months old w.r.t. this tender opening
date.

(iv) Format for Financial Eligibility Criteria in this regard has been attached to this

document as per format attached at Annexure - 5. The format has to be filled up
and to be uploaded with the Techno-commercial Bid.
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(v) The bidder should give self-certification (as per Annexure-6) that they have neither
been Blacklisted nor have received any tender holiday from any PSUs/Central &
State Govt. Organizations or any other Government / Quasi Government
Organizations during last 03 (three) years ending on 31.07.2023. The bidder has
to submit self-certification for the same along with the techno-commercial offer.
GRSE reserves the right to independently verify the same. In case violation of
declaration is detected at any stage of tender process and during currency of
contract, the order will be terminated.

Note: a) If any bidder has been black listed by any PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations, then
the bidder is not eligible to participate in this tender. If any discrepancy is detected
at any stage of the tender, then the offer submitted by the bidder / contract awarded
to the bidder will be cancelled and EMD/SD shall be forfeited and appropriate
action will be taken in accordance with the vendor policy of GRSE.

b) If any bidder has been ‘Put on Tender Holiday’ by any PSUs/Central & State
Govt. Organizations or any other Government / Quasi Government Organizations,
then this fact must be clearly stated and it may not necessarily be a cause for
disqualifying them.

c) In case of non-submission of the self-certification document as per format at
Annexure-6, the bidder will be treated as non-responsive and their offer will be

rejected

ARTICLE 20 37578G-20: INSTRUCTION TO THE BIDDERS fa/s¥ & 3fefeer:

1. Before submitting a bid, bidders are expected to examine the Bid Documents carefully,
if they desire, may visit the work front, fully inform themselves of existing conditions
and limitations including all items described in the Bid Documents. NO consideration
will be granted for any alleged misunderstanding or the materials to be furnished, work
to be performed or actual considerations to complete all work and comply with
conditions specified in the Bid Document.

2. Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in
the Bid Documents, or there be any doubts as to the meaning of a provision or
requirement, the same shall immediately brought to notice of GRSE Tendering Dept.
in writing not less than 07 days prior to bid closing date.
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. It is understood that in receiving this bid, GRSE assumes no obligation to enter into a
contract for the WORK covered by this bid request. GRSE reserves the right to reject
any and all unqualified proposals or waive irregularities therein. GRSE reserves the
right to evaluate each and every proposal and accept the whole or any part of the
tender and the Tenderer shall be bound to perform the same at the rates quoted.

. GRSE also reserves the right to reject any and all bids and accept the bid, which in its
opinion, appears to be most advantageous to GRSE. Receipt and review of this Bid
Request constitutes an agreement of confidentiality between GRSE and each of the
contracting Firms preparing its Bid. GRSE reserves the right to change the form of this
request to Bids, or make clarifications thereto, within a reasonable time before date of
submission of Bids.

. General Contractors assume all safety related responsibilities for the site and will
furnish and maintain its own safety program for itself and its subcontractors. Contractor
are bound to comply with all applicable Environmental, Health & Safety rules,
regulations, policies, procedures and guidelines when performing work in the facility
or site.

. Independent External Monitors (IEM): (Applicable for the Contract value more
than Rs. 2.0 Cr.)

Either or both of the following Independent External Monitors will have the power to
access the entire project document and examine any complaints received by him.
In case of any change in IEMs, it will be informed accordingly.
The communication details of the IEMs are as follows:-
(A) Shri Bam Bahadur Singh,
Height-7; Flat No.1802, Uniworld City,
New Town, Rajarhat,
Kolkata-700160
Email: bbsinghbeml@gmail.com

(B) Shri Pidatala Sridhar, IRS (Retd.)
Flat 2C, Kanaka Lakshmi Apartments 3-6-467 & 468
Street Number-6,
Himayatnagar, Hyderabad-500029
Email: sridharpidatala@gmail.com

7. Integrity Pact (mamﬂ'q‘tr): (Applicable for the Contract value more than Rs.

2.0Cr.)
The Integrity pact essentially envisages the agreement between prospective

vendors /Bidders & buyers committing the person/officials of both the parties not
to exercise any corrupt influence on any aspects of the contract. Only those
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10.

11.

12.

13.

14.

15.

vendors/bidders who enter into such an integrity pact with the buyer would be
competent to participate in the bid. The format of integrity Pact is enclosed with
tender documents. Refer Annexure-4. The “Integrity pact on Govt. issued bond
paper of Rs. 100 duly filled as per enclosed format to be submitted in original.
Bidders to ensure that every page of IP is ink signed with company seal/stamp in
every pages. [Please refer guideline for IP in STAC (Sl.-1) in GRSE website/
Annexure-2 of the tender]

Job is to be carried out as per SOTR and instruction of the Engineer in-charge.

Any Drawings or technical information attached / provided with this NIT is the
Intellectual Property of the Company and will be governed by the specific Acts
applicable thereto.

Post submission of Tender, such drawings and technical information are to be
physically returned. Also all soft copies are to be destroyed and a self-certification
to be submitted during CNC, failing which the processing of bid will not be taken
further.

Contractors are responsible to clean up the area of work w.r.t all sort of debris
generated on daily basis. If they fail to do so GRSE reserves the right to perform
the cleaning activity and charge the contractor with penalty of up to 25%.

Bidder has to declare, in what capacity he is participating in the tender viz PSU,
Limited Co, Pvt Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint
Venture, etc. Supporting documents (scanned copy) confirming such status to be
uploaded as attachment to Part | bid.

A Bidder is allowed to submit only one Bid under any capacity / status. In case of
submission of multiple bid by a single capacity/status, all the bids will be rejected.
Difficulty in submitting the bid:

Any query/difficulty in understanding of SOR or other technical Terms may be got

clarified from Mr. Prakash Golder, MGR (YM) e-mail/Golder.Prakash@grse.co.in
prior to submission of offer.

For difficulty in submitting / uploading of e-tender or for any system help contact
person is Mr. Saraswata Palt , SR MGR (E-PROCUREMENT); e-mail/
Palit.Saraswata@grse.co.in and / or GRSE Service Provider M/s. NIC personnel
may be contacted at Land line no: 033 24893902

E-mail Address for communication HIR %qé A 9dT: Vendor to provide e-mall
address to enable faster communication.
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ARTICLE 21 3{eJ&c-21: e-BID INSTRUCTION § 95 & 3efeer:

a)

b)

d)

9)
h)

To participate in the e—Bid submission for GRSE, it is mandatory for the
bidders to get their firms registered with E—-Procurement portal
http://www.grse.in/etender or http://eprocuregrse.co.in

It is mandatory for all bidders to have class — Ill Digital Signature

Certificate (DSC) in the name of the person who will digitally sign the bid
from any of licensed Certifying Agency (CA). Bidders can see the list of
licensed CAs from the link http://www.cca.gov.in.

Bidders can view / download Part-1 (Techno-Commercial) bid documents
along with all attachments. They need to fill up the downloaded documents
as per instruction and upload the same during bid submission. Non-
acceptance of any techno-commercial criteria is discouraged. However, if
there is any, it is to be commented accordingly and also stated in the
separate deviation format.

Bidders need to fill up Part Il (Price) bid online in HTML price bid format
by inserting unit price only. No other attachment to the price bid will be
reckoned.

In case the bidder does not quote his rate for any item(s), it will be
presumed that the bidder has included the cost of that/those item(s) in the
rates of other items and the rate for such item(s) shall be considered as
Zero and the tender will be evaluated by the Employer accordingly and
the work executed by the successful bidder accordingly.

Bids can be submitted only during validity of registration of bidder with
GRSE e- Procurement portal.

The amendments / clarifications to the bid document, if any, will be posted
on E- Procurement portal / GRSE web site only.
It will be the bidder’s responsibility to check the status of their Bid on-line

regularly after the opening of bid till award of work.

AMENDMENT OF TENDER DOCUMENT
Before the deadline for submission of tenders, the Tender Document

may be modified by GRSE Ltd. by issue of addenda/corrigendum. Issue
of addenda / corrigenda will however be stopped 7 days prior to the
deadline for submission of tenders as finally stipulated.

Addendum/corrigendum, if any, will be hosted on website / e
procurement portal and shall become a part of the tender document. Al
Tenderers are advised to see the website for addendum/ corrigendum
to the tender document which may be uploaded up to 7 days prior to
the deadline for submission of Tender as finally stipulated.

To give prospective Tenderers reasonable time in which to take the
addenda/ corrigenda into account in preparing their tenders, extension
of the deadline for submission of tenders may be given as considered
necessary by GRSE.

Page 12 of 75


http://www.grse.in/etender
http://eprocuregrse.co.in/
http://www.cca.gov.in./

ARTICLE 22 3fJ&¢-22: BID REJECTION CRITERIA {93 31 fd & #AT9cs:

Following bid rejection criteria may render the bids liable for rejection:

a)

b)

f)

9)

h)

)
)

Bidder’s failure to furnish sufficient or complete details for evaluation of the bids
within the given period which may range in between two to three weeks depending
on the deficiencies noticed in the drawings / technical data which shall not however
conflict with validity period.

Incomplete / misleading / ambiguous bid in the considered opinion of the Technical
Negotiation Committee (TNC) of GRSE.

Bid with technical requirements and/or terms not acceptable to GRSE / Customers
/ External agency nominated, as applicable.

Bid received without qualification documents, where required as per the tender.

Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender
Enquiry.

Bid with validity expiry date shorter than that specified in the Tender Enquiry.

Bidders who have not agreed for the fixed price till the validity of the tender or have
guoted the variable price.

Bidder not agreeing for furnishing of the required Security Deposit (SD).
Bidder not submitting Integrity Pact as per requirement of the tender.

Bidder submitted false/incorrect documents etc.

ARTICLE 23 37595¢-23: POST AWARD APLLICABLE CLAUSES & STRI &l & 92Tl
I3 3UYRT:

Security Deposit Jfas{fa ST -

Non-interest-bearing security deposit of 5% of total order value is to be deposited in
the manner elaborated at clause 5 of STAC. In case of non-submission of SD as per
schedule, penal interest will be changed for delayed period of submission of SD
beyond 15 days at the prevailing SBI cash credit rate on the amount of SD to be
submitted.

ii. Work Done Certificate (W.D.C.) & qfcl YHTOT-T (Sde S1.4T) —

The contractor will put up Work done for certification to Engineer along with all

inspection report / measurement sheet signed by Engineer-in-charge of GRSE. Work

done certificate is to include whether work has been completed as per delivery

Page 13 of 75



schedule or the delay in days/weeks occurred in completion of work. Any recovery
towards usage of GRSE resources is also to be indicated.

Bill Submission ﬁ?«fﬁﬁ:

On obtaining WDC, bills are to be raised (considering the checklist for Bill Submission
as per attached format at Annexure-11) by contractor monthly progressive basis. Bills
are to be submitted along with supporting document (Work Done Certificate) at the
Bill Receiving Counters located at the respective unit of Company. Bill is to be
submitted (in 03 copies) in sealed envelope super-scribing on the envelope the
Purchase Order No., Vendor code, Bill / Invoice No., Name of person /employee to
whom bill is addressed, for processing. The Name of the Bill certifying authority to be
mentioned on sealed envelope. Against this particular case AGM (YM) is the Bill
Certifying Authority.

Note: - Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent
return of bill with inappropriate documents will be charged.

iv. Payment Terms $[aTellel T QIci:

a. The contractor shall submit the R/A bills in triplicate along with all necessary /
required supporting documents, measurement sheet etc.

b. 90% (Ninety percent) of the value of actual work done will be paid progressively
against R/A bill at a frequency of once every month during construction. The
amount paid at every month shall be evaluated on the basis of actual completed
works done during the previous month, against the BOQ item and unit Rates, on
certification of quantum and quality of work by Engineer / Engineer’s
Representative.

c. Balance 10% (Ten percent) bill amount will either be retained from each bill as
Performance Guarantee and the same will be released after expiry of guarantee
period of the of the job duly certified by the bill approving authority or be paid
against submission of performance Bank guarantee.

d. Payment will be made on actual certification basis through ECS mode.

e. No advance payment will be made in any circumstances.

Liquidated Damages (fooffa g=ite)

The vendor will be liable to pay minimum Liquidated Damages @ %2 % per week or
part thereof on the undelivered work subject to a maximum of 5 % of the value of the
order for delayed part. The amount of L.D. may be adjusted or set-off against any
sum payable to the Contractor under this or any other Contract with GRSE Ltd.
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Vi.

Vil.

viii.

Risk Purchase (Sf@# @ig):

In case the progress of work is not satisfactory and the contractor fails to maintain the
schedule, GRSE reserves the right to get the work done by alternative source at the
risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as
it deems fit, to make good such default and or in the event of the contract being
terminated, the balance of the remaining service to be delivered there under. Any
excess over the job price / service rates, paid and incurred by GRSE, as the case
may be, over the contract price shall be recoverable from the firm. To make good the
recoverable excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee
and/or with other available dues of the firm.

Time of completion shall always be considered as essence of the contract / PO
(7 wHT9eT araeh frfaer &1 Heraed) and cannot be extended for any reason whatsoever.

However in an unlikely situation beyond the control of the contractor, application for
extension of due time shall be submitted by the Contractor, 1 Month in advance with
proper justification duly endorsed by Engineer In-charge / YM dept. of GRSE.

FIRE &SAFETY PRECAUTIONS (31f%T va gwam draef=arn :

The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as
detailed in Fire & Safety Guidelines (please refer www.grse.in). The
Vendor/Contractor should take all safety precautions and provide adequate
supervision & control for their workmen in order to carry out the job safely. In case
of any violation of safety precaution and non-usage of safety equipment, Contractor
shall be liable for a penalty which is detailed in Fire and Safety Guidelines (please
refer www.grse.in). Penalty amount depends on the type and frequency of violation
mentioned in the safety guideline and the same will be deducted from the defaulter’s
bill.

MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES:

The Contractor shall ensure the use of ISI marked PPE by their engaged Employees.
An indicative list of ISI marked Personal Protective Equipment, is appended below for
mandatory compliance by the vendors without any deviation:

LIST OF PPES
Sl. No. Name of PPE Standard
(a) Safety Helmet IS: 2925/ EN 397.
(b) Safety Footwear IS 15298 / EN ISO 20345
(©) Safety Goggles ANSI Z87.1 / EN166.
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(d) | EarPlug IS: 9167/ EN 352

(e) Hand Gloves () IS 4770 for electrical work

(i) EN 420 for general requirement
(iii) EN 388 for mechanical hazard
(iv) 1S:6994 / EN 407 for heat
applications (gas cutting / welding).
() Welding Fume Respirator & Dust IS: 9473 / EN: 149

mask
(9) Double lanyard Safety Belt & IS: 3521
harness, automatic fall arrestor
(h) Cotton Boiler Suit Cloth IS: 177 - 1989 (Amended up to

date), Variety 3
ARTICLE 24 37sJ5¢-24: SUBMISSION OF BID farg shr aef:

1. Last date of submission of Bid / Date of opening of bid is indicated in Tender
Document. Tender is liable to be rejected if all the requisite documents are not
enclosed with the Part I, Techno- Commercial offer.

2. Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-
Commercially qualified bidders in due course after conclusion of TNC/CNC meetings
and acceptance of Techno-Commercial offer. After opening of e-Price bids, the
techno-commercially qualified bidders can view the System Generated Price
Comparison Sheet from their own portal.

3. GRSE reserves the right to accept / reject any Tender in full or in part without
assigning any reason.

4. Acceptance Format Matrix should be filled up and attached with techno-commercial
bid as marks of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in
STACs acceptance format matrix, it would be presumed that you have accepted all
our terms& conditions as per GRSE tender until & unless deviation is specially
mentioned in offer.

ARTICLE 25 3795¢-25: PRE BID MEETING Stell-9s Soe:

A pre-bid meeting with post site visit will be held on 14.08.2023 at the YM Dept., GRSE
Main Unit, at 11:00 AM to discuss the detail Scope of Work of the Tender/ clarifying the
gueries of the bidders, if any. Vendors interested to participate in pre-bid meeting should
inform Mr. Prakash Golder, Manager (YM), email: Golder.Prakash@grse.co.in 48 hours
before schedule.

Anukaran J. Kandir

SR. MGR. (Contract)

Garden Reach Shipbuilders & Engineers Ltd.
GRSE Ltd., Main Unit,

43/46, Garden Reach Road, Kolkata-700024
(Cont. no. 9163361808)
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A)

B)

2.1
211

A)

B)

C)

GENERAL '

This set of technical requirements provide a general guideline for carrying out the execution
of works. General items of work required to be carried out for successful implementation of
the project are included.-All items are required to be carried out in accordance with the
following specifications / standards.

Specification as per the latest PWD schedule, West Bengal and relevant corrigendum issued
from time to time.

Relevant Indian Standard Codes.

DETAIL SCOPE OF WORK
Work Requirements

The work primarily involves Refurbishment of various stores / shops at GRSE RBD, 61
Park and Taratala Unit. Existing GA drawings (Appendix-1) as available of the above Stores
! shops are enclosed in the tender. The total work has been segregated in three (03) packages
as mentioned below. For order placement, please refer to clause-5.6 hereunder elaborating
evaluation methodology for awarding the work under each package,

Package 01: i

RBD Unit

i} Refurbishment of Machine Shop at GRSE RBD Unit.

il) Refurbishment of Fitting Shop at GRSE RBD Unit.

iif) Refurbishment of Industrial Store at GRSE RBD Unit.

Iv) Refurbishment of Plumbing Shop Cum Foundry Shop Cum Dock Department at
GRSE RED Unit. :

v) Refurbishment of Ship Building Shop at GRSE RBD Unit.

vi) Other Miscellanecus shed.

Package Dﬁ:_,
61 Park Unit

f) Refurbishment of Stores and Shops (316a, 316b{i), 316b(ii), 312, 317(i), 317(ii),
316¢(i) & 316¢(ii)) & Other Miscellaneous shed at GRSE 61 Park Unit, Kolkata.

Package 03:

Tgrata!a Unit

i) Refurbishment of Structural Shop, TTC Workshop at GRSE Taratala Unit,

i) Refurbishment of Miscellaneous Shops / Stores (Hot Meal Canteen, Tea Canteen,
Contractors Canteen, Operative Change Room, Test Bed 01 Shed, Test Bed 02
Shed, Generator Room, Cycle Stand Shed at Gate No 02, Operative Toilet
Complex, Security Watch Room, Gate Office-2, Security Barrack Etc. at GRSE
Taratala Unit.

Note: (i) As per requirement, the similar nature of Job of minor value at Main or FQJ

unit is required to be carried out under any packages depending upon the performance
of vendor and status of that particular packages.
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(i) if at any stage, the performance of the contractor of any package is not
satisfactory in terms of time and quality, the same work will be executed at his risk and
cost through the contractor of other packages whose performance is good.

2.1.2  Scope of work included in this tender broadly comprises of following;

A) Design and preparation of detailed drawing for' stair” construction, valley gutter and
strengthening of shed etc.

B) Civil Works including various type of dismantling for renovation of Stores arid Shop.

C) Structural Works including construction of new stair case for access to roof with necessary
hand rails, walkway etc.

D) Dismantling and removal of all asbestos sheet, north light glazing, CGI sheets etc. from roof,
valley, cladding & side wall.

E) Repair / Replacement of rain water down comer pipe and installation of new UPVC rain water
pipes as required.

F) Repairing and strengthening of existing steel structure.

G) Supply and fi xtng of Metal sheet in-roof,.side.cladding, louver and.side wall etc. with all allied
job including fixing of wind tie as per design or as per the instruction of Engineer in Charge.

H) Supply, installation and commissioning of 600 dia. (throat) vertical vane wind driven turbo
ventilator on metal roof sheet including FRP base sheet with-all fitting and fixtures along with
all allied works all complete as per technical specification

)] Supply and fixing of Polycarbonate sheet in roof and side wall.
J) Structural & masonry Painting.

K) Other allied jobs for successful completion of work.

L) Various waterproafing work including grouting:

M) Site Clearance

2.2 General Requirements

2.21 The Contractor shall carry out detail survey on condition of the existing structures for
finalisation of extent of repair/renovation work along with- GRSE Reps.

2.22 The Contractor will be responsible for overall site management _and coordination of site
activities within the boundary of the works, as necessary to ensure the adequacy, stability
and safety of the works and. of persons at the site.. The.contractor shall require planning his
work in close coordination with on-going. production activities of GRSE, other contractors

__working in and around the workplace.

2.2.3 To minimise the interference to production activity of GRSE at the above Machlne Shop,
Fitting Shop, Industrial Store, Plumbing Shop cum Foundry Shop cum Dock Dept. and
Ship Building Shop at RBD Unit and Structural Shop, TTC Workshop & Miscellaneous
Shops at Taratola Unit and Miscellaneous_Shops and Stores (316A, 316B(l), 316B(ll),
312, 317{1), 317{11), 316C{l) & 316C(ll}) at GRSE 61 Park Unit the Contractor has to work
progressively i.e. bay wise/ area wise suitably,

2.24 The Contractor shall adopt adequate arrangements to protect from dust, rain water ingress
into the shops. For that the Contractor shall arrange sufficient tarpaulin/Plastic sheets as
necessary for covering open roof area, covering machinery, covering electrical installations
etc. including dewatering pump etc. without any extra cost.

2.25 The contractor shall take all necessary work permit from concern Dept. of GRSE (J.e. Safety,
Fire etc.) as applicable in line with prevailing rule in GRSE.
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226

227

23
231

A)

B)
C)
D)
E)

F)

2.4

241

242

243

244

The contractor shall take all precautionary measures in consultation with GRSE Safety Dept.
while working at height (roof/girder/louver etc.) during dismantling, structural welding/repair,
installation of sheet, painting etc. Since the wark is primarily at height using safety net, roof
ladder, ‘fall back arrester, safety belts are mandatory. (Refer: Fire & Safety guidelines,
Annexure 1),

The submission to and comment/acceptance by the Engineer of such programmes, methads,
drawings, designs, QAPs and'HSPs shall not relieve the Contractor of any of his duties or
responsibilities under the Contract.

Documents, Drawings and Calculations
The Contractor shall submit_ following documents, drawings and calculations to the Engineer
or his representative for approval:

Detailed construction / working drawings, (viz. roof sheeting arrangement, Stair & walkway,
etc.) along with necessary design /details during execution for approval,

Detailed activity schedule of work:
Quality Assurance Plan comprising all Method Statements & Health and Safety Plan.
Progress Reports.

All relevant Test Reporfs f Test Certificates as per Indian Standard or PWD.Schedule as
applicable.

As built drawings (GA, section, elevation etc.) of Machine Shop, Fitting Shop, Industrial
Store, Plumbing Shop cum Foundry Shop cum Dock Dept. and Ship Building Shop at
RBD Unit and Structural Shop, TTC Workshop & Miscellaneous Shops at Taratola Unit
and Miscellaneous Shops and Stores (316A, 316B(l), 316B(ll), 312, 317(l), 317(ll),
316C(l) & 316C(I)) at GRSE 61 Park Unit including ‘allied facilities in'both hard and soft
(AUTOCAD & Pdf) format. Wy -

Detail Job Quantity

BOQ with item quantities: separately Machine - Shop, :Fitting . Shop, Industrial Store,
Plumbing Shop cum Foundry Shop cum Dock Dept. and Ship Building Shop at RBD
Unit and Structural Shop, TTC Workshop & Miscellaneous Shops at Taratala Unit and
Miscellaneous Shops and Stores (316A, 316B(1), 316B(1l), 312, 317(1), 317(1l), 316C(l) &
316C(l1)) at GRSE 61 Park Unit as part of SOTR are given in the tender is tentative. The
quantities set out in the BOQ of the tender shall be treated as estimated quantities of the work
and shall not be deemed as actual or correct quantities_of the work to be executed by the
Contractor. ;

The Contractor shall execute required quantiiy for_successful completion of project work at
the same contractual rates and terms & conditions for-any extent of variation in stipulated
BOQ quantities

List of BOQ Items considered under the scope of this tender is provided at successive clause
for reference.

All bidders shall quote against both the above BOQs, otherwise, their bid would be considered
as Incomplete Bid and shall be liable for rejection.
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2.5 Contractor to Supply all Materials

2.5.1  Unless stipulated otherwise in the Contract; all materials including.consumables required for
the work shall be procured and supplied by the Contractor with the approval of the Engineer
or his Representative and subject to subsequent testing as may be required by the Engineer
or his Representative.

2.5.2—The Contractor shall comply with the relevant-IS Codes:—————— v

2.6 Deployment of Resources

2.6.1 Contractor shall provide adequate number of qualified / experienced / skilled workmen for
execution of work along with experienced Engineers / Supervisors for site supervision, quality
control & job monitoring & also one experienced / qualified Safety Officer. Also sufficient
construction equipment, materials, tools & tackles etc. for achieving 'the schedule target as
per approved work schedule. The contractor shall ensure timely deployment of all above
resources at site to ensure contractual completion. In case of delay in progress, the
Contractor shall.work in. extended working hours/holidays and also deploy. augmented
workforce to catch up the work schedule.

2.6.2 The contractor shall ensure deployment of adequate and proper skilled fsemi-skilled
workforce as per work requirements and optimum supporting unskilled workforce as
necessary.

2.7 Testing of Hataﬁals and Acceptance

271 Test samples shali be prepared and- submltted for approval of the Engineer or hls
Representative, whenever required to do so, all at the Contractor's cost.

2.7.2 The Contractor shall submit valid comelated test certificates conforming- to-applicable
standards-for materialsf/items before incorporation in-the permanent works.

2.7.3 Testing of materials shall be conducted“as per the approved Quality Assurance Plan or
relevant Indian Standards.

2.7.4  Unless stipulated otherwise in the Contract, the cost of any test required by the Engineer or
his representative in respect of materials and workmanship deployed on the work shall be
borne by the Contractor.

2.8 Inspection by the Engmeer

2.8.1 - For Site inspection, the Contractor shall give adequate notice to the Engineer in Charge (Shri
Tanay Saha:DGM:(YM) & Prakash Golder Mgr. (YM)) or his representative of GRSE.

2.8.2  The Contractor shall provide the Engineer with proper free and safe access to the Contractor's
works -and stores-or his sub-contractor's works and stores at all times and shall provide
reasonable facilities to enable him to undertake his inspection.

2.8.3  The Contractor shall make all necessary arrangements to enable stage inspections by the
Engineer.

2.8.4 The Engineer or his Representative shall have power to certify or disapprove/reject works or
materials, in accordance with the Conditions of Contract.
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2.9 Quality & Workmanship

2.9.1  Quality and workmanship:of all items/materials and work:shall conform to BOQ /Technical

. Specification / relevant Indian Standards. QAP: proper QAP:of the whole project is required
to.be approved fram.the Engineer in‘charge. ‘The Contractor shall'be responsible for any
loss/damage during the course of work to machinery, equipment, fittings, wiring, piping, and
systems etc, caused by his workman (or his sub contractor's) and the Contractors shall make
good such damage free of cost.

210 Materials / Work not acceptable to Engineer

2.10.1  The Engineer or his Representative shall have the power to inspact any material and work at
any time and to order at any time — (a) for removal from the Site of any material which in his
opinion is: not in accordance with, the Contract or the instruction of the Engineer or his
Representative, (b) for the substitution by the proper and suitable materials, or (c} the removal
and proper.re-execution of any work, which in respect.of material and workmanship is not in
accordance with the Contract or the instructions of the Engineer. The Contractor shall comply
with such order at his own expense and within the time specified in the order. If the Gontractor
fails to comply, the Engineer shall be at liberty to dispose any such materials and re-do any
work in the manner convenient to the Engineer by engaging any outside agency at the risk
and expense of the Contractor.and after.giving him-a prior. written notice of 7 (seven) days.
The Contractor shall extend his full assistance as required by the Engineer during inspeaction,

2.1 Contractor to. Commence Work

2.11.1 The Contractor shall mobilize and commence the work on site on the Commencement Date
stated in the LOA/PO, The Contractor shall then proceed with the work with due expedition
and without delay, except as may be expressly sanctioned or ordered by the Engineer or his
Representative, time being deemed the essence of the Contract on the part of the Contractor,

212  Supervision by the Contractor

2121 The Contractor shall engage experienced and qualified Engineers at site in day-to-day charge
of the work and he should be authorized to receive instructions from the Engineer/GRSE. He
shall receive orders given by the Engineer from time to time and shall act on them promptly.

2.12.2  The Contractor shall provide necessary and adequate supervision during the execution of the
works and as long thereafter as the Engineer or his Representative shall consider necessary
during the Defect Liability Period.

2.12.3 The Contractor or his competent and authorised agent or representative shall be constantly
at site during working hours. The Contractor shall inform the Engineer or his Representative
in writing about such representative / agent of him at site. Replacement of any of the
authorised agent of the Contractor during the currency of Contract shall only be with prior
written approval of the GRSE/ Engineer.

212.4 The Contractor and his authorised agent or representative shall be readily available to meet
with the GRSE and/or Engineer and/or Engineer's Representative and instructions given to
him by the Engineer or his Representative in writing shall be binding upon the Contractor.
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2.13 Setting Out

2.13.1 The Contractor shall be responsible for the true and proper fitting / alignment of the Works in
relation to reference points / lines / levels as applicable. The checking of any alignment or
level by the Engineer or his Representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and he shall fully provide, protect and preserve the

. sefling out of the works..

2.13.2 The Contractor shall pmmptiy nctlfy the Englneer of any dlscrepancy in the settmg out of the
works.

2.14 Care of the Work

2.14.1 From the commencement of the works till issue of the Completion Certificate hereof; the
Contractor shall take full responsibility for the care thereof: Save for the excepted risks, any
damage; loss or injury to' the'work of any part thereof shall be'made good by the Contractor
at his'own cost as’per instruction and to the satisfaction of the Engineer, failing ‘which the
Engineer or his Representative may cause the 'same to be made good by any other agency
and the expenses incurred and certified by'the Engineer / Owner, shall be recovered from the
Contractor.

2.15  Protection of the Existing Structures | Machines

2.15.1 The Contractor will be responsible for the protection of all existing structures, machines,
cranes etc. adjacent to and within the Works from any typeiof damage.

2.15.2 Before the commencement of work, the Contractor to take necessary precautions and
measures to safeguard the’ ex:stmg strudures!machlnesfmaterlals with  temporary
scaffoldings and protect them from possible damages, For that the Contractor will arrange
~adequate safety nets, ropes, fire Asbastos cloths, scaffolding |tems etc. without any extra
cost.

2.15.3 If any damage oceur by the Contractor or contractor's workmen, will be recovered suitably
from the Contractor.

2.16  Safety Guidelines to Be Adopted by The Contractors at GRSE Premises

2.16.1 The contractor shall provide & ensure use of ISI marked Industrial Safety Shoes, Safety

Helmets; Retractable type Fuil Body Harness (Double Lanyard), Welding Fume Respirator,
Safety Goggles, Hand Gloves, Boiler Suits & other necessary Personal Protective Equipment
(PPEs) depending upon the nature of job while at work.

I-' Page 10 of 25

Page 26 of 75



Annexure 1

LIST OF PERSONAL PROTECTIVE EQUIPMENT (PPE

SL. NO. NAME OF PPE

~—STANDARD
1 Safety Helmet IS 1 2925/EN : 397
2 . Safety Footwear IS : 15298/EN : ISO 20345
3 Safety Googles ANSE: 287.1 / EN: 166
4 Ear Plug | 15: 9167 / EN: 352
5 Hand Gloves i. 18:4770 for Electrical work.

ii. EN: 420 for general
requirement.

iii. EN: 388 for Medical Hazard.

iv. 1S:° 6994/ EN: 407 for heat
applications (Gas Cutting /
Welding)

6 | Welding Fume Respirators & Dust Musk IS: 9473/ EN: 149

7 Double lanyard Safety Belt & harness, IS: 3521
automatic fall arrestor, .
8 | Cotton Boiler Suit Cloth IS: 177-1889 (Amended up to

date), Variety 3

2.16.2 _Hot Work Safaty (Gas Cutting, Welding efc.}:

A)

B)

C)
D)
E)

F)
G)

Prior to commencement of hot work, surrounding areas (including other side of the bulkhead
& deck) shall be inspected for the presence of any inflammable materials and no Hot Work
shall be carried out without obtaining Hot Work Permit from Fire Fighting Department of
GRSE.

Adequate ventilation must be arranged while working in confined spaces throughout the
period of carrying hot work.

Damaged gas hoses & welding cables should not be used for gas cutting & welding job. Gas
cutting hoses & copper welding cables must be IS| marked of reputed make. Use of
Aluminium Welding Cable is prohibited during construction activities from fire safety point of
view.

The gas cutting hose should be separated from welding cables & electric cables.
The welding holders, if energized, should not be left unattended.

All gas cutting torches shall be ISI marked of reputed make and must 'be fitted with
standardized FLASH BACK ARRESTER.

Full insulated welding holders (IS| marked) shall be used in construction jobs.

During recess period (Lunch time and at the end of day's work) or when work is suspended
for more than half an hour, the gas cutting hoses shall be disconnected from the cylinder
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valves and removed from ship's confined space and keep the same in an open area / Main
Deck.

H) All gas equipment shall be subjected to "Water Dip" test daily, before taking those on board.
A record of the testing to be maintained by the person carrying cut such test.

)} Electric power shall be cut off from welding transformer end during recess period, at the end
of day's work and whenever the work is stopped for at least half an hour.
J) During hot work activity at the overhead location and on the bulk head, a person must be

deputed at the opposite side of hot work from fire safety point of view. xii. Use of LPG for gas
cutting is strictly prohibited in the shipyard.

2.16.3 Safety during Grinding:

A) All grinding machines shall be provided with standardized & non-expired grinding wheels of
reputed make and shall be fitted with protective metal guards during grinding job.
B) Use of oversize grinding wheel is prohibited.

C) All grinding wheels shall be of reputed brand & make and shall be stored / handled carefully
prior to taking into-use.

D) Damaged grinding wheel shall be rep!aced forthwith for avoiding likely hood bursting of the
Wheel.

E) Suitable Safety Goggles / Transparent Face Shield to be used for protection of eyes against
foreign body.

F) Double insulated type portable Grinding Machines to be used.

2.16.4 Use of Personal Protective Equipment (PPE):

A) All contractor workers including Supervisor of the firm must use 1Sl Marked Leather Safety
Shoe (IS: 15298) while at work. However, if owing to nature of job which requires use of water
/ chemical, Rubber Gum Boot should be: used by the workers to: prevent likelihood of foot
injury.

B) ISI Marked Safety Helmet (I1S: 2925) to be used by the contractor personnel including
Supervisor of the firm in all work locations where there is a chance of head injury due to fall

of materials from height arising either out of their own job or from the adjacent locations.

C) ISt Marked double lanyard Full Body Harness Safety Belt (IS: 3521) must be used by all

workers while working on the scaffolding structure / at such a height from where the contractor
personnel is likely to fall and get injured.

D) For exigency of safe ascending / descending from the scaffolding structure, automatic fall
arrestor shall be used by contractor personnel.

E) Suitable impact resistant transparent eye protector and dust respirator shall be used by
contractor personnel during chipping / breaking of concrete materials for eye and respiratory
protection,

F) Suitable Hand gloves made of leather / cut resistant material shall be used by the contractor

personnel as per requirement for protection against hand injury.
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2.16.5 Safety precautions while working at height:

A)

B)

C)

D)

E)

F)
G)

H)

J)

K)

L

M)

2.16.6

A)

Prior to starting of any work at height from where a person may fall and get injured, “Height
Work Permit* (Annexure - I) shall be issued by the concerned official of Civil Department to
the concerned contractor firm and to be forwarded to Safety Department for clearance.

The vendor representative / Supervisor shall check the height work area before
commencement”of height work’& confirm to cumply according 'to' the checklist (as per
Annexure = II). £ :

All temporary scaffolding structure’(Metal / Bambee) should be erected wﬂh adequate stability
of the structure and dimensions as per IS: 3969 (Part -

While erecting the scaffolding structure and working on scaffolding platform, all concerned
personnel shall‘'wear full body harness with double Lanyard (safety belt) Wlth anchoring the
lifeline to the nearest rigid structure.

The scaffold platforms to be provided with suitable hard barricading at the open sides. Top
guard must be at least 42", mid 21", toe board 4" from the working surface and wooden
working platform/ planks to be secured at both ends for preventing over turning of the wooden
planks.

The staging / scaffolding planks should be so arranged that there is no gap between them.

There should be sufficient lighting in and around the staging / Scaffolding, if the work is
planned after the sunset.

Defective wooden planks (weak, rotten, cracked, split, bent) should never be used on staging.

Staging planks to be checked thoroughly and defective planks should be replaced prior start
of work,

While erecting scaffold, care should be taken to ensure that-the distance between two
transoms is not more than one metre;

Suitable Ladders should 'be tied / anchored ‘at the" top-as well at the bottom to prevent
dislodging from it's position.

Where erection of scaffolding structure is not feasible / previded, appropriate type of
Suspended Working Platform for single person in sitting posture(Boatswain's Chair) may be
used by anchoring on to the fixed rigid structure in conjunction with use of double lanyard full
body. harness (safety belt) and automatic: fail arrestor-to prevent-inadvertent fall of person
from height.

As per requirement, Safety Net (having suitable mesh size) to be erected just below the work
location to prevent fall of man, material and tools & tackles from height.

‘Safety Tool Box’ to be conducted by the Site In-charge / Supervisor of the contractor firm on
regular basis prior to commencement of day’s work and a register to be maintained at site
with signature of the height workers, duly endorsed by the Site In charge of the firm.

Safety precautions while working on fragile roof (A.C Sheet)::

Prior to starting of any job on fragile roof (A.C: Sheet), *Height Work Permit” (Annexure - 1)
shall be issued by the concerned official of Civil Department to the contractor firm and to be
forwarded to Safety Department for clearance.
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B) The vendor representative / supervisor shall check; the: height: work area before
commencement of height work & confirm to comply according to the checklist (as per
Annexure = 1),

C) While working on fragile roof (A.C: Sheet), dedicated, Roof. Ladder along with:the full body

harness with double lanyard (safety belt) shall be used on the top of the roof and safety belt
to be anchored to a rigid structure above the roof,

D) Safety Net (having suitable mesh size) o be erected just below the work location to prevent
fall of man, material and tools & tackles from height.
E) Where a rigid 'structure is;not-available for anchering the hook of safety belt (double lanyard

full body harness), a dedicated horizontal life line. of adequate strength to be erected above
the roof for ensuring safe movement across / along the fragile roof.

F) The.underneath area of work on: fragile:roof shall be cordoned with cautionary tape with a
minimum site clearance of 5 mtr. in all direction from:the location: of work and sufficient
number of Cautionary Notice: Board. (in.Bengali & Hindi, Language).to be displayed &
maintained at site for general information-to. the others / personnel working in the close
vicinity.

G) ‘Safety Tool Box' to be conducted by the Site In-charge / Supervisor of the contractor firm on
regular basis prior to commencement day’s work and a register to be maintained at site with

. signature of the height workers, duly endorsed by the Site Incharge.of the firm.

H) All personnel working on fragile roof, shall be well trained and conversant with the use of Roof
Ladders, full body hamess safety belt, anchorage of lanyard of harness on the horizontal
lifeline etc. '

2,16.7 _Safety precautions during & after excavation of sqil:

A)  Civil maintenance work which requires excavation of soil, shall be cordoned immediately with
hard fencing of adequate strength, all around the excavated. location, to prevent inadvertent
fall of persons ins_ide the trench.

B) Such cordoned areas. are also to be marked / identified with cautionary banners / danger
tapes to attract attention of the moving vehicles inside the factory premises.
C) After filling up of excavated locations, the said area should not be immediately left opened /

allowed for vehicle movement until the total area is suitability settled & made strengthened to
“avoid any vehicie to be entrapped therein. -~ = P A e T T Y

2.16.8 Electrical:Safety:

A) Only standardized electrical extension boards fitted with industrial type plug, socket and MCB,
to be used at site for drawing temporary power from the nearby electrical outlet-points.

B) Use of damaged / worn out power cable, electrical extension boards; plug & sockets etc. are
strictly prohibited at work site.

C) Electrically operated power tools {e.g. Cutting Wheel, Grinding Machines, Hand Held
Concrete Vibrator etc.) shall be of double insulated type.
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D)

217
2171

217.2

2.18

2.18.1
2.18.2

2.19
2.19.1

219.2
2.19.3
2.194
2.18.5
2.196
2197
2.19.8
219.9

Contractor personnel of the firm shall not tamper / alter any electrical connection for exigency
of work. For all type of required electrical. support, GRSE electrical department shall be
approached through proper channel.

Existing Roads & Shop floor to be kept clean

Existing roads& Shop floor used by vehicles/machineries of the Contracter or any of his
subcontractors for supplies of materials or plant shall be kept clean and clear of all dirt, mud
or any other materials dropped by the said vehicles or their tyres. The Contractor shall provide
and maintain all equipment as may be necessary to keep the Owner's roads clean as required
by this Clause.

Any damage caused by the Contractor to the surface of the roads or car parks shall be made
good at his own cost.

Control of Pollution / Health Hazards

The Contractor shall take care to comply with current legislation on the Contral of Pollution.

Being a health hazard issue of ashestos sheet, the Contractor shall take utmost care to avoid
breaking of existing asbestos sheet while carrying out dismantling, removal or handling at
site. In no case, the contractor is-allowed to drpp the asbestos sheet from height.

Site-In charge / Log Book / Hindrance & other Records

One fully responsible and experienced / Qualified Site-in-charge has to be posted at the site
during progress of work.

One dedicated and experienced / Qualified Safety Officer at site
Details of technical personnel deployed for the job.

Log book for re-work/ modification.

Site instruction book.

Daily Progress Report Register.

Safety Register.

Quality Register.

Details of materials brought by vendor along with copies of challan,

2.19.10 Proper record of hindrances is to be maintained by the contractor for the purpose of timely

removal of the hindrance and is to be put up for approval by the Engineer on weekly basis,
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2.20  Clearance of Site

2.20.1  During' construction” work, the Contractor shall remove all: unsalvageable  dismantled
materials, asbestos & translucent sheets, north light glazing, excavated surplus earth etc. as
directed by the Engineer from the site progressively so that construction activities remain
unaffected. These materials shall be disposed of to a suitable area (to be arranged by the
Contractor in conformity with statutory rules) outside the GRSE premises.

2:20.2 On receiving the: CompletionCertificate, ‘the Contractor ~shall remove -any remaining
Contractor’s ‘Equipment, surplus material, scrap materials, wreckage, debris, rubbish and
temporary works from the Site or as directed by the Engineer.

2.20.3 The site shall be handed over in a tidy and workmanship manner.

2.20.4 If all these items have not been removed within 28 (twenty-eight) days, after the issue of
Completion Certificate the Owner may sell or otherwise dispose of any remaining items. The
Owner shall be entitled to be paid the costs incurred in connection with, or attributable to,
such sale or disposal and restoring the Site.

3 GRSE SCOPE OF SUPPLY
31 Electricity

3.1.1  GRSE will provide electrical power supply at one point / suitable location near the construction
area / site i.e. Machine Shop, Fitting Shop, Industrial Store, Plumbing Shop cum
Foundry Shop cum Dock Dept. and Ship Building Shop at RBD-Unit and’Structural
Shop, TTC Workshop & Miscellaneous Shops at Taratola Unit and Miscellansous
Shops:and Stores (316A, 316B(l), 316B(ll), 312, 317(1), 317(l), 316C(l) & 316C(ll)) at
GRSE 61 Park Unit at free of cost for execution of job. The Contractor shall make necessary
arrangements for further distribution, as required, from that point:on a temporary basis all at
his own cost. The contractor shall ensure consumption of power in very economical way to
e I e i B B R b S : .

32 Water

3.21  Construction water will be provided at free of cost from existing source of GRSE. The
Contractor shall arrange necessary water distribution pipe. line and pump as required all at
his own cost.

4 TECHNICAL SPECIFICATIONS
4.1 Structural Steel Work

4.1.1  Allsteel and other materials used for steelwork and in association with steel work shall confirm
to the appropriate Indian Standard. All structural steel shall be of tested quality.

4.1.2  Mild steel shall conform to I1S: 2062 Grade — ‘A’ for rolled sections and plates. Mild steel used
in gutters and collector pipes shall conform to IS: 1079.

4.1.3 In case the material is procured by the Contractor, the Contractor shall submit the test
certificate conforming to appropriate standards of all steel materials used for fabrication. All
structure steel shall be free from rust, scales, lamination, cracks, fissures and other surface
defects.
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414

4.2
421

422

4.3
4.3.1

432

4.3.3

4.3.4

43.5

436

437

Steel used for construction exposed to weather or other corrosive influences shall not be less
than 8 mm in thickness and in construction not exposed to weather, thickness shall not be
less than 6 mm. The controlling thickness as specified above, for.rolled beams and channels
shall be taken as the mean thickness of flange, regardless of web thickness

Sealed tubes and sealed hollow box sections used for external construction exposed to
weather shall not be thinner than 4 mm and for construction not exposed to weather shall not
ke thinner than 3 mm.

All fabrication of structural steelwork shall be in accordance with 1S: 800 -and as per the
approved drawings unless otherwise specified. The tolerances of fabrication of steel
structures shall be in accordance with IS: 7215 unless otherwise specified.

Rectification / Modification / Strengthening of existing Structure

All rectification / modification shall be done as per approved sketches following the best
practice of fabrication as enumerated under fabrication of Steel Structures.

Control & distortion in welding as specified under fabrication of steel structures shall be
followed during rectification / modification.

Metal Sheeting Work

Supply of colour coated LYSAGHT® TRIMDEK® profile sheet of nominal 1072 mm overall

width and nominal 28 mm deep ribs with subtle square ﬂuting in the five pans at nominal 203
mm centre-to-centre

The end rib shall be designed for anti-capillary action, to avoid any seepage of water through
the lateral overlap. The feed material shall be of 0.5 mm Total Coated Thickness (0.45 mm
BMT) COLORBOND® steel- High tensile with min 550 MPa yield strength, metallic hot-dipped
coated with Al-Zn alloy (55% Aluminium,.43.5% Zinc;- 1.5% Si.) as per AS1397./ 1815961 -
ZINCALUME® AZ150 (min. 150 g/m2 total on both sides) with Super Durable Polyester
quality paint system with inorganic pigments lead free paint of approved colour, suitable for
exterior-application conforming to AS/NZS 2728 type-4 /1515965 class 3 of Tata BlueScope
Steel make .

The 'sheet shall have a total coating thickness of 35 microns, super durable polyester
COLORBOND STEEL® with Thermatech™ solar reflectance technology quality paint system
of 20 microns on exposed surface and 5-micron reverse polyester coat on back surface over
5-micron primer coat on both surfaces

The paint system would have stable resin & inorganic pigments for paint durability and is lead
free for water harvesting: The steel sheet shall have brand marking of “LYSAGHT TRIMDEK®
-A Product of Tata BlueScope Steel Ltd" on back side at regular interval confirming
genuineness of the material. (Colour Toba Blue)

55 mm & 25 mm self-tapping screw to be used with EPDM Washer of 16 mm dia & 3 mm
thick washer including necessary sealants (silicon/butyl sealants for transverse laps).

Minimum 150 mm end lap and one corrugation minimum side lap is required to be maintained.
All the lapping joint should be filled with mastic tape. Foam filler to be used wherever
required.

Payment to be made on area of finished working Roof, Ridge, valley and Wall.
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438
4.3.9

4.4
4.4.1

442
443

4.4.4
445
446

45

4.5.1

No extra payment.to be:made for. Ridge and Corner flush.

Installation of sheeting will be done as per the recommendation / Drawings of OEM of Metal
sheet.

Polycarbonate Sheeting Work

Supply, transportation & delivery, erection and fixing in position 1.5mm thick corrugation
polycarbonate sheets.

Sheet shall be UV protected as per IS 12866-1989-

1T0mm dia x §5 mm self-driving screw to be used with EPDM/other Washer of 16mm dia &
3mm thick washer including necessary sealants (silicon/butyl sealants for transverse laps)

150 mm end lap and one corrugation minimum side lap is required to be maintained
Payment to be made on area of finished working Reof, Ridge, valley and Wall

Colour of sheets shall be Natural white or tinted blue or as per the requirement of the
Engineer-

Weather locked EPDM washer should be used:

Ventilation Work

600 dia..(throat) vertical vane wind driven turbo ventilator.on metal roof sheet including FRP
base sheet with all fitting and fixtures along with all allied works all complete as per following
technical specification:

SLs ~ ITEMS “MOC SPECIFICATION
NO. :
01— ~ROTO (Rotating Head) — “AluminiamAlioy Throat
' e 8011 H2 Diameter. 24 “dia/
_ 600 mm dia.
02. Overall Height w /o base 425 mm
03. Overall Weight w/ o base 4.50 Kg.
04, -~ " VNanes{Fins) ~Aluminium-Alloy— | Thickness: 0.7+ mm-]— | —
- S P
05. Top Plate Aluminium Alloy 1.00 mm Thickness
: i 8011 H2 dia
06 Bottom Ring (Mounting Ring) Aluminium Alloy | Thickness; 1.00 mm
8011 H2
07, Internal Supporting round Aluminium Alloy “Thickness: 1.00 mm
rectangularbar 8011 H2
08. Centre Shaft SS 304 19 mm (Solid) dia
09: Inner Arms S5 304 Strip
10.. Outer Arms 88 304 Patti
Page 18 of 25

Page 34 of 75




4.6

4.6.1

4.6.2

4.6.3
464
4.6.5

4686

4.7
4.7.1

4.7.2

473

474

4.7.5

11 Bearing Housing Plate '_ Aluminium | 90 mm dia
12. Rivets Aluminium: |+ 3/16" dia x 5mm
' ' {L)-Aluminium with
a4 : Washer
13, Ball Bearing at Top & Bottom . |/ SKF. -|.-Both Side
. 6001 27 f Concealed
14, | Holdihg Bracket . Aluminium “Thickness: 4 mm
15. ~ FRP.Base UV Coated Thickness: 2 mm
Concreting Work

The. Contracter shall provide everything . necessary including all_labour, materials,
equipment and incidentals required for proper execution and completion of all concrete work
as specified in IS 456 and latest PWD schedule, West Bengal.

The Contractor shall. not. pour any concrete unless and until the representatives of the
Engineer have inspected the formwork, reinforcing steel and inserts and sleeves if any and
given permission to place concrete.

Where nominal concrete mixes are described as 1:1:2, 1:1.5:3 etc. The figures denote the
relative proportions of cement, dry sand and graded stone aggregate respectively.

Portland Pozzolana Cement (Grade-53) conforming to.IS: 1489 (Part-I) (Fly ash based) to be
used .

Each layer of concrete shall be compacted fully before the succeeding layer is placed.

All concrete work shall be water cured for a minimum period of 7 days after concreting or as
directed by Engineer.

Masonry / Brickwork

The bricks shall be locally available kiln burnt bricks of generally regular and_uniform size,
shape & colour, uniformly well burn but not over burnt,

The size of brick shall normally 230 mm x 115 mm x 75 mm. Bricks of one standard size shall
be used on one work unless specially permitted by the Engineer,

After immersion in water, absorption by weight shall not be exceeding 20% of dry weight of
the brick.when tested according to IS 1077 of latest edition. Unless otherwise specified the
load to crush the brick when tested according to IS 10770f |atest edition shall not be less than
75 Kg/Sq.cm.

Prior approval of Engineer shall be obtained for. the brands of bricks to be used in the work
after compliance with the above specifications/tests.

Unless otherwise specified, mortar for brick work shall be composed of 1:4 ratio i.e, 1 part of
cement to 4 parts of sand. :
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4.8 Painting Work

4.8.1 . The Exterior and Interior Painting on all types of surface in accordance with the 'drawings’
and Schedule: of finishes or as per the guideline explained in IS: 1477, IS; 2395 and as per
direction of the Engineer and ‘Schedule of Quantities’.

4.8.2  All surfaces for painting shall be properly sand papered and cleaned and where necessary
good:quality putty shall be used to hide all holes, cracks, open joints etc. The rate for painting
includes such work.

4.8.3 Paintshall be applied with approved brushes and surfaces shall be sand papered after every
coat: All work when completed shall present a smooth, clean solid and uniform surface, to the
satisfaction of the Engineer-in- Charge.

4.84 Al surfaces for painting, if they are new, should have a coat of suitable primer before
application of the paint. Old surfaces where existing paints have been completely worn out
owing fo long use should also receive a coat of priming before application.of fresh painting.

4.8.5 Steel Primer: For steel surface red oxide primer, zinc chromate primer of approved brand and
‘manufacture and as per direction of the Engineer-in-Charge is to be applied on the surface.

crylic Primer Coat (solvent based Primer): Acrylic primer coat is to be used as base coat on
wall finish of cement, lime or lime cement plaster surface before application of any wall coating
8.9. distemper, oil based paints, synthetic enamel, acrylic emulsion etc. on them.

4.8.7 Aluminium Paint: Aluminium paint of approved brand and manufacture shall be used, Each
coat shall be allowed to dry for 24 hours and lightly rubhed down with fine grade sand paper
and dusted before the next coat is applied. The finished surface shall present an even and
uniform:appearance.

486

4.8.8 Acrylic Emulsion P;_j_lji: Acrylic emulsion paint are not suitable for application on external
surface and surface which-are' liable to heavy condensation and are be used'generally on
internal surface. For plastered surfaces a cement priming coat is required before application
of acrylic emulsion.. Acrylic emulsion paint of approved brand -and manufacture-and of the
required shade shall be used.

4.9 Approved Make / Brand

— Itam _ _ s e — T e Make ’ Brand
Cement Lafarge / ACC / Ultratech or equivalent as approved by
Engineer
Reinforcement Steel TISCO '/ SAll. / ESSAR / RINL/ SRMB or equivalent as|
approved by Engineer.
Structural Steel SAIL / TATA { JINDAL / equivalent as approved by Engineer
Metal Sheet LYSAGHT'TRIMDEK® -A Product of Tata BlueScope Steel Ltd
| Turbo Ventilator 600 mm Turbo Ventilator model Hurricane 600 — A Product of
Sudha Ventilating system Pwt. Ltd.
Paint Asian Paints / Berger / ICI / Nerolac or equwalent as approved
by Engineer
Concrete chemicals Sika/ Fosrock/BSF/ MYK/Pidlite
UPVC Pipe SUPREME / PRINCE /ORIPLAST or equivalent as
approved by Engineer
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4.10

5.2

521
522

5.2.3

5.3

5.3.1
A)
B)

Please note Equivalent brand will not be considered unless all brands mentioned in the
Tender are not available. If it is necessary to use equivalent brand prior approval from
Engineer-in charge is required. :

List of Major BOQ Items

List of BOQ items considered under the scope of this tender is attached-in Annexure-||.
However, tenderer may point out any discrepancy or inclusion of any new BOQ item in the
Pre-bid queries.

SPECIAL TERMS AND CONDITIONS OF CONTRACT !
Technical Eligibility Criteria

Bidder shall have experience of successful execution of Similar Nature/Type of Job le.
Construction / Refurbishment/Renovation of metal building / industrial shed and related civil
work during last seven (07) years. Supporting documents meeting Technical Elig ibility Criteria
to be submitted along with the bid. Also full contact details like name, address, telephone
numbers of the person under whose direct jurisdiction the work was executed etc.) to prove
that they had carried out such works successfully in any PSU / Corporate house / Industry.
Bidder has to fulfill experience in successful completion of aforesaid similar jobs of value not
less than Rs. 4.15 crore for one job OR not less than Rs. 2.6 crore each for two jobs OR not
less than Rs. 2.10 crore each for three jobs in last seven (07) years. The bidder must submit
necessary proof duly endorsed along with the bid.

It may kindly be noted that the past performance of responded bidder who already worked at
GRSE will be considered for evaluating the bid. If it is found that his past performance at .
GRSE is not good, his bid will be rejected. '

Pre-Bid Meeting

Pre-bid Meeting will be held on 7" day from the date of publication of tender

Prospective Tenderers shall submit their queries, if any in connection with the Tender, in
writing by email at the earliest to enable GRSE to clarify the same. The last date of submitting
the queries is 2 days prior to the pre-bid meeting. Copies of the Employer's response will be
displayed on GRSE website www.grse.nic.in including a description of the enquiry but without
identifying its source.

It may kindly be noted that site visit and attendance of Pre Bid meeting is must, If it is found
that responded bidder is not visited the site and not attended at PREBID, their bid will be
rejected,

Submission of Technical Documents along with the Bid

The Tenderer shall submit following documents along with their bids;
Bar chart
schedule of work for separately for each store and shop.
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C) Necessary supporting documents for experience as per technical eligibility criteria.
D) QAP

5.4 Site Condition

5.4.1 The Tenderer shall consider that accommodation for personnel of the Contractor and their
sub-contractors is'not allowed to reside at GRSE premises.

54.2 Al the work sites are within the compound of a running engineering works and the
Contractor's works will have to be carried out in a manner so as to avoid interruption in the
normal shipyard production activities. Accordingly, the Contractor is to co-operate with GRSE
to minimize disruption to shipbuilding activities and is to preserve and maintain GRSE

. vehicular access route for the transport of ship blocks etc.

5.4.3 Tenderer must carefully consider his method of construction and safety of the works in relation
to environmental factors and the ground conditions.

5.4.4 Before quoting, the Tenderer in his own interest shall carry out site visits to know the site
conditions / situations and full implications of the assignment. This will also help him in proper
assessment of the work, Failure to do se will not absolve the contractor of his responsibility
to carry out the work as specified in the Tender Documents. The cost of visiting the site shall
be borne by the Tenderer and shall be at his own responsibility and risk.

55 Site Consultations

5.5.1  The work shall be carried out in consultation with the Yard Modernisation Department of
GRSE headed by Addl. General Manager (YM), with other officers as nominated by him.

5.6 Award of Work

56.1 L1 vendorwill be determined individual package wise i.e. Package 1, Package -2 & Package-
3 separately. Division of the total job in 03 packages as mentioned at clause- 2.1.1 A, B& C.
In case, any firm becomes L1 for more than one packages, the established rate with L1 bidder
will be offered to the other bidders as per their chorological ranking based on their quoted
price (L1, L2/L3) under each package. However, for distributing the job among L1 bidder and
L2 bidder @ L1 rates, it is essential that L1 bidder will always get the higher value job in
—totality-After-offering;-if L2/ L3-firms refused-to-execute the package at L.1-rates/price-the
same package has to be executed by the L1 vendor as per his quoted price.

57 Work Done Certificate (W.D.C.)

5.7.1 The contractor will put up Work done for certification to Engineer along with all inspection
report / measurement sheet signed by Quality Assurance Authority/Engineer. Work done
certificate is to include whether work has been completed as per delivery schedule or the
delay in days/weeks occurred in completion of work. Any recovery towards usage of GRSE
resources is also to be indicated. -
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58 Completion Period

5.8.17Completion period for Package-1(RBD. Unif) is, 8 months, Package -2 (61 Park Unit) is 6
months and Package -3 (Taratala Unit) is. 5 months from the date of receipt of LOA / First
Handing over of site whichever is later. First.Handing over of site for Package-2.may be delayed
by 5 months after placement of LOA/ Order.

5.8.2  The Tenderer, however, is required to assess the period and confirm the completion period.
The tenderer must submit a network schedule with planning and program in detail for
execution of the project. It is relevant to mention that as the existing shops (bays) are
functional the work shall be done bay-wise progressively, in co-ordination with GRSE
Production Dept. The Contractor shall work concurrently in all Sheds and accordingly plan for
mobilisation of materials & manpower. '

5.9 Guarantee Period / Defect Liability. Period (DLP)

5.9.1  The work executed including equipment or components thereof are to be guaranteed for
satisfactory performance for the period 6f*12 (Twelve) Calendar months from-the date
mentioned in the:Completion Certificate; unless otherwise agreed’in writing by the Engineer;
this will be deemed asthe ‘Guarantee Period"/ ‘Defect Liability Period";

5.10  Submission of RA Bills by the Contractor

5.10.1 The Contractor shall submit to the Engineer, RA bills (in triplicate) for.the payments, for the
amount due along with all relevant documents each signed by the Contractor's authorised
representative, - such  interim measurement “and -valuation- of the works, material entry
documents, etc: signed by the Engineer's Representative, certificates of inspection/-trials, as
may. be:applicable to respective stages: Works completed shall be jointly. measured by the
Contractor & Engineer /Engineer’s representative. The value of RA bill is not less than 5 lakhs
and submitted once in a month. ]

511 Ownership of Scrap

5.11.1 All scrap items (salvageable). i.e. -Metal -and -wooden scrap " materials - (loose) if
obtained/generated by, demolishing of any structure ! during, excavation shall remain the
property of the Owner/GRSE and shall be shifted and stacked at place earmarked by owner
within GRSE premises_and_other GRSE, units (within_a lead. of 5KM). However, steel
embedded within cdncrete_ shall be disposed of from site by the Contractor along-with excess
earth, debris and rubbish etc.

5.11.2 Dismantled asbestos sheets, translucent sheets and north light glazing will be preperty of
contractor. The contractor while quoting his rate should consider salvage value of these into
account.

5.12 = Completion Certificate

5.12.1 When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test as per the Specification/Contract/ instruction’ of the Engineer, the

W
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Contractor shall, within 21 {twenty one) days of submission of his application to the Engineer,
be entitled to receive a "Certificate for Completion. of work.

5.12.2 If any part of the total work having been completed to the satisfaction of the Engineer, be
taken over and/ or used by the Owner, the Contractor shall on application be entitied to partial
completion certificate indicating the portion of the work covered by it, so that the Contractor's
liability during Defect Liability Period of the Contract, if any, shall commence from the date
mentioned in_such certificate so far as the completed portion of the work is concerned.

513  Variation and its Valuation

5.13.1 The Engineer shall have the power to order the Contractor in writing to make any variation of
the quantity, quality or form of the works or any part thereof that may, in his opinion, be
necessary and the Contractor upon receipt of such an order shall act as follows:

A) increase or decrease the quantity of any work included in the Contract.

B) Omit any work included in the Contract.

C) Change the character or quality of kind of any work included in the Contract.

D) Execute extra and additional work of any kind necessary for completion of the works.

5.13.2 .. Quantities.in.Price Schedule;are estimated

BOQ as part of SOTR given in the tender is tentative. The detail BOQ is attached with the
SOTR. It may vary according to actual: requirement “of ujob ‘during: the - tenure of the
work/contract. The Contractor shall assess actual quantity of work based on drawings and
requirements of Owner (to be decided by Engineer).and shall submit updated BOQ
incorporating quantity variation to the' Engineer for review/approval. No variation
(upward/downward) in quantity (Without any limit) and value shall no way vitiate or invalidate
the' Contract or be Treated as revucatlon of the Contract, but the value (if any) of all such
variations® -

evaluated shall-be taken into:account and the:Contract Price:shall be varied accordingly
without any ‘change in agreed rates:of Price 'Schedule/BOQ on account of variation. Due to
above ‘quantity variation ‘in“individual: items; thetotal 'Purchase OrderValue ‘may vary for
successful.completion of the job. Necessary.amendment of PO will be issued accordingly.
Limit on Cost of Variation. Value of contract may increase up'to a'maximum of 10% of the
total Contract Value. This is to be a cumulative total for all variations. The Contractor shall
give reasonable prior notice to the Engineer of any variation which may, cause this cumulative
limit to be exceeded

5.13.3 Variation by Engineer does not vitiate the Contract

No such variation in quantity (without any limit) and value shall in any way vitiate or invalidate
the Contract or be treated as revocation of the Contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer's sole decision shall be taken into
account and the Contract Price shall be varied accordingly without any change in agreed
rates of Price Schedule/BOQ on account of variation.

5.13.4 Payment for Extra, Adi:iitional, Omitted, Substituted Work

A) The Contractor shall not be entitied to any claim of additional work unless they have been
carried out under the written orders of the Engineer.
B) The Engineer shall solely determine the amount (if any) to be added to ‘or deducted from the

sum named in the Tender in respect of any additional work done or work omitted by his order
subject to approval of the Owner.

C) All-additional or:substituted ‘work done:or work omitted. by order of the Engineer shall be
valued on the basis of the rates and prices set out in the Contract, if in the opinion of the
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D)

5.14

Engineer, the same shall be applicable. If the Contract does not contain any rates or prices
directly applicable to the extra, additional or substituted work, the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and reasonable, and his
decision shall be final, binding and conclusive. ey

Rates of item of work that is not included in the schedule of items/BOQ shall be fixed as per
the following procedure:

Where the extra works are of similar character and of equivalent value and / or executed
under similar conditions as to any item of work appearing at Schedule of Quantities, then the
rates for such extra items shall be equal to the rates of such items.

If the extra works are of similar character but differing in particulars then the rate of such item
or items shall be derived from Schedule of Quantities, as modified to take fair account of the
differences in particulars.

Where items of similar character are not contained in the Schedule of Quantities and none of
the foregoing methods are applicable, rates shall be based on the norms of PWD/CPWD for
labour, materials content respectively. However, in both cases local prevailing market rate
for labour & material shall be adopted.

Where rates for extra item of works cannot be established by rate analysis as per the above,
then rate for such item shall be estimated and fixed by the Engineer based on the market
rates and assessment for labour, materials and other factors involved thereon.

If structural steel section / hollow section is supplied by GRSE, rate of recovery @ Rs 43140/
Ton as an issue rate will be recovered from Bill,

Site Visit:

Vendors must visit the site before quoting the rate with a written intimation to the Givil Dept.

. During the visit the vendor must thoroughly survey / inspect the site condition / structure for

proper assessment of work requirement. If at any stage it is found that vendor has not visited
the site / Viisited site without proper intimation to civil dept., Technical Bid will not be evaluated
and the bid of that particular vendor will be treated as cancelled.
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ANNEXURE -2

STANDARD TERMS & CONDITIONS (STAQC)

AS AT 3R ord (Tadie))

(1) Integrity Pact WHTW (For the value of Contract more than Rs. 2.0 Cr.):

All the participating vendors in this tender are required to enter into agreement
by signing an Integrity Pact.

“The Pact essentially envisages as agreement between the prospective
vendors/bidders and the buyer, committing the persons/officials of both the parties,
not to exercise any corrupt influence on any aspect of the contract”.

Signing of Integrity Pact will be preliminary qualification for participation of this
tender, only those vendors who have entered into this Pact with GRSE will qualify
for the contract. This Integrity Pact will be effective from the stage of invitation of
bids till the date of complete execution of this contract.

Signing Authority for Integrity Pact:
(A)  Vendor: Proprietor / Director / Authorized representative
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM

Vendors need to sign on each page of the Integrity Pact document and provide the
same on a Govt. issued bond paper of Rs.100/-. The scanned copy of the same
need to be uploaded along with the technical Bid documents and original copy of
the same to be forwarded to Tendering Department before the due date of the
tender.

The vendor has to submit Integrity Pact as per GRSE Format along with Techno-
commercial bid, wherever applicable as per NIT.

(2) Micro & Small Enterprise (F&HIBIRIEHN) -

a)

b)

c)

Purchase preference will be given to eligible Micro and Small Enterprise firms as
per MSME Act on submission of valid Udyam Registration Certificate (URC) or
NSIC copy along with their offer to claim the benefit. Tendered Service is to be
listed in the URC or NSIC submitted else they are disqualified to avail the benefit.

Out of 25% target of annual procurement from MSEs, 4% (within the 25%)
reservation will be provided for MSEs owned by Schedule Caste (SC) /Scheduled
Tribe (ST) entrepreneurs and 3% (within the 25%) reservation will be provided for
MSEs owned by women entrepreneurs. Necessary documents to be submitted
along with the techno-commercial bid as evidence failing which benefit shall not be
accorded. However, in the event of failure of such MSEs to participate in the tender
process or meet the tender requirements and L1 price, 4% reservation for MSEs
owned by SC/ST entrepreneurs and 3% reservation for MSEs owned by women
entrepreneurs will be met from other MSEs.

Following facilities/benefits may be given to MSEs: -

Page 45 of 75


http://www.shabdkosh.com/translate/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE/%E0%A4%B8%E0%A4%AE%E0%A4%97%E0%A5%8D%E0%A4%B0%E0%A4%A4%E0%A4%BE-meaning-in-Hindi-English

(i) Exemption for payment of Tender Fee & Earnest Money Deposit.
(il) Relaxation in prior Turnover and prior Experience Criteria (Specially for Start
Ups- Certificate of DIPP is required to Claim the benefit)

However, this is subject to tendered criteria for the job and at discretion of

GRSE.

d)

f)

9)

(i) MSEs registered with MSME authority as stated above, quoting price within the
band of L1 +15% will be allowed to supply a portion of the requirement by bringing
down their price to L1 price in a situation where the L1 price is from someone other
than MSE. Such MSEs will be allowed to supply at least 25% of total tendered
value. To avail this purchase preference, submission of Udyam Registration
Certificate /NSIC is mandatory failing which the benefit will not be accorded.

(if) In case L1 is not an MSE and there is more than one MSE within the range of
L1 +15%, only the lowest MSE shall be considered for 25% order in case of
divisible item or 100% in case the order quantity is not divisible, subject to matching
the L1 prices.

(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE
within the range of L1 +15% will be considered. This process will continue till a
MSE in the range accepts the L1 price or the MSEs in the L1 + 15% range are
exhausted.

(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1
+15% range, then the order shall be placed to the L1 bidder without applying this
principle.

Non-Divisibility of Tender Items: - In case of non-divisible / non-splittable item in
tenders, an MSE quoting in the price band of L1+15% may be awarded for
full/complete supply of total tendered value, considering the spirit of policy for
enhancing the government procurement from MSESs subject to matching the L1
prices by the MSE concerned. However, contract will be awarded as per GOI
policy and at discretion of GRSE.

To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by
the District Authority must be submitted along with the offer or the same should
be indicated in the relevant document NSIC / Udyam Registration Certificate.

For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above
shall be accorded only in the following cases:
(i) For proprietary MSE, proprietor(s) shall be SC/ST.
(if) For partnership MSE, the SC/ST partners shall be holding at least 51%
shares in the unit.
(iii) For Private Limited Companies, at least 51% share shall be held by SC/ST
promoters.

(3) Tender Fee (fAfaerres): Non-Refundable

X.

Amount of declared non-refundable tender fee is to be submitted in the form of
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank
other than Co-operative Bank. Physical DD/PO to be forwarded to Tendering
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Xi.

Xii.

Department of GRSE within 07 days of tender due date. A scanned copy of the
same is to be uploaded as an attachment to the PART | of e-bid submission.

MSE registered firms having the tendered service listed in their MSE document
will be eligible for exemption of tender fee. To claim the exemption, a copy of
the valid MSE certificate with its annexure is to be scanned and uploaded as
an attachment to the PART | of e-bid submission. The same is to be confirmed
in the techno-commercial concurrence format.

Non-submission of tender fee or a valid MSE certificate may lead to offer
rejection.

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) SITAT STAT (s4TsT Ifgd)

Vi.

Amount of declared interest free Earnest Money Deposit (EMD) is to be
submitted in form of Demand Draft / Pay Order, Payable at Kolkata and issued
in favour of “Garden Reach Shipbuilders & Engineers Limited” by any
Nationalized/Scheduled Bank other than Co-operative Bank. Physical DD/PO
to be forwarded to Tendering Department of GRSE within 07 days of tender
due date. A scanned copy of the same is to be uploaded as an attachment to
the PART | e-bid submission.

EMD may also be submitted in the form of Bank Guarantee with six months
validity as per enclosed GRSE format of Bank Guarantee and is to be forwarded
directly to GM (Finance), GRSE in Bankers’ sealed envelope failing which same
will not be accepted. Details of B.G. are to be in Techno-Commercial part of
offer.

MSE registered firms having the tendered service listed in their MSE document
will be eligible for exemption from submitting EMD.To claim the exemption a
copy of the valid MSE certificate with its annexure is to be scanned and
uploaded as an attachment to the General Document part of E-
PROCUREMENT. The same is to be confirmed in the PART | concurrence
format. / with Technical bid (Part-I).

MSE Registered Firms has to be submit Bid Security Declaration In lieu of
Earnest Money Deposit as per GRSE format.

Non-submission of EMD /Bid Security Declaration and valid MSE certificate
may lead to rejection of offer.

Refund of Earnest Money Deposits

a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of
finalisation of order on surrendering the original copy of GRSE Money
Receipt with an application by bidder addressed to HOD of Ordering
Department, GRSE on receipt of intimation from GRSE.

b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days
from the date of receipt of application along with original copy of Money
Receipt from the bidder. EMD, if not claimed within 1 year from the date of
notification EMD will be forfeited.
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Vil.

c. EMD of successful bidder will be returned after receipt of security deposit
against work order as per contractual terms.

Forfeiture of Earnest Money Deposit (31T STHT &hT STscih)

EMD may be forfeited under the following circumstances:

a. The bidder withdraws the bid after opening of Price Bid during the period of
validity of offer.

b. The bidder does not accept the correction of error in bid price as indicated
in Clause 30 hereinafter.

c. The successful bidder fails within the specifies time limit to:
1. Acknowledge the LOA/Order
2. Furnish the required Security Deposit
3. Non-performance of the contract by the Contractor

(5) SECURITY DEPOSIT (INTEREST FREE) ufasifa (sarer Iea): -

Successful bidder will deposit an amount equivalent to the declared per cent of
the total contract value as interest free Security Deposit (SD) in the form of Pay
Order/D. D/Bank Guarantee (with validity of sixty days beyond contract period as
per GRSE format) on any schedule bank other than Co-operative bank payable
at Kolkata, duly crossed favouring Garden Reach Shipbuilders & Engineers
Limited., within 15 days from the date of site clearance/receipt of LOA or PO/as
specified in the NIT. In case of non-submission of SD as per schedule, penal
interest will be charged for delayed period of submission of SD beyond 15 days
at the prevailing SBI cash credit rate on the amount of SD to be submitted.

. If S.D is submitted in the form of B.G then same is to be forwarded directly to Gen.

Mgr. (Finance) in Banker's sealed envelope failing which same will not be
accepted. Details of B. G. should also be confirmed to Ordering Department,
GRSE.

S.D. amount would be refunded / returned after successful execution of the job
and certification of Material Reconciliation Statement by Internal Audit, if
applicable. Vendor is to apply for release of their SD along with Job Completion
Certificate which has to be certified by PL/Engineer-in-charge/authorized
representative of concerned department through GRSE Ordering Dept. In the
event of failure to execute the order satisfactorily or default by the contractor/ sub-
contractor, the security deposit will be forfeited.

(6) COMPLIANCE OF ESI| & PF ($TH3iTE 3R Ut F1 3feTdrereT): -

a) Compliance of ESI & PF of the engaged workman is the responsibility of the
contractor.

b) For execution of job inside GRSE premises, vendor has to obtain clearance
from HR Dept. regarding statutory compliance of minimum wages, PF, ESI,
etc. of their engaged workmen for release of payment.
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(7) GST REGISTRATION (it wi & gsfisheor): - The vendor will have to submit copy

of GST registration certificate (Part A & Part B) along with the Technical bid. Any
bidder without having GST Registration Certificate will not be considered for
Ordering.

(8) GUARANTEE PERIOD (&) 3raf®):

Workmanship will be guaranteed for satisfactory performance for a period as
stated in NIT. Any faulty work carried out by the sub-contractor is to be rectified
by them within the time stipulated by the GRSE. In case of failure of sub- contractor
to meet the ship’s programme, outstanding deficiencies shall be rectified by GRSE
and all costs of such work shall have to be borne by the sub-contractor).

During guarantee/ warranty period if any equipment or any component thereof
supplied by the contractor, suffers due to defective material and/ or due to improper
design and/ or due to defective drawing or due to faulty workmanship the contractor
will assume full responsibility of rectification of such defective equipment or
component thereof including all direct expenses relating to removal and re-
positioning of the replacement/ repaired equipment or component thereof and
subsequent test & trial, incurred thereon without any financial implication to GRSE.

(9) PRICE (F0):

A. For Tender in NIC Portal:

a) Price bid need to be filled up (excluding GST) in html format only through e-
portal. No other attachment regarding price will be allowed, if so, then offer will be
rejected. For break-up of prices, GRSE may attach excel sheet with the html format
price bid and the bidder has to fill up their prices in excel sheet and also in html
format as per instruction in NIT.

B._For Tender in GeM Portal:
a) Price bid needs to be filled up (with GST as specified in NIT) only through

GeM portal for the total job as per SOTR criteria. .

b) The Bidder may have to upload the breakup of their quoted price in line with
BOQ/ Price breakup template (enclosed with bid document), as specified in
NIT, along with their price offer in GeM portal.

Please note, if any price indication or price attachment found with techno-
commercial bid, the vendor/bidder will be rejected outright.

C. The price should remain firm & fixed till satisfactory execution of the entire
contract as per NIT. GST percentage has to be indicated in the offer. GST
registration certificate (with annexure-A & B) for the service being tendered is to be
enclosed with the techno-commercial bid. GST registration number is to be quoted
in all bills.

(10) QUANTITY VARIATION: Quantity as specified in the NIT/SOTR/Price Bid is
tentative and it may vary according to the actual requirement of the job. The
selected bidder has to execute the required quantity at the same rate, terms
& conditions up to variation (+25%) or as specified in the NIT in addition to
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the initial tendered quantity. Necessary amendment of Purchase Orders will
be issued accordingly.

This will be as per SOTR/NIT terms.

(11) UNREASONABLE QUOTES3a#Hara & -

A. For Job Contract:

)] In case the price of L-1 Bidder is found to quote unreasonably low and/or
express desires to withdraw from the tender then such bid will be cancelled and
EMD will be forfeited and punitive action will be taken in line with the provision as
per GRSE Vendor Policy.

i)  However, in case the L1 Bidder agrees to take-up the job with such
unreasonable low quote, lower by 30% or more than estimate and also if the
difference in price between L1 & L2 is 30% or more, then the quoted price to be
analysed w.r.t tender requirement and if the L1 bidder fails to justify their quoted
rate, the obtained L1 quote will be rejected and punitive action will be taken in line
with the provision as per GRSE Vendor Policy.

i)  If the justification is acceptable to GRSE, then the bidder has to submit Bank
Guarantee of 10% of the total Contract value (inclusive of GST) in addition to the
Security Deposit (SD) and Performance Bank Guarantee (PBG) for execution of
the job till satisfactory completion of entire contract. There shall be no exemption
/ relaxation for the Guarantee against unreasonable quote. In case of breach of
contract GRSE shall reserve the right to invoke the BG and may impose tender
holiday for a period as per GRSE Vendor policy.

B. For Manpower Contract:

i) The quoted price of the L1 bidder should comply with the prevailing Minimum
Wages Act & Other Statutory requirements i.e PF, ESI etc.

1)) In case the quoted price of the L1 bidder is found
unreasonably low i.e does not comply with the Minimum Wages Act & Other
Statutory requirements and the L1 bidder fails to justify their quoted rate then
the obtained L1 quote will be rejected and punitive action will be taken in line
with the provision as per GRSE Vendor Policy.

(12) JOINT VENTURE:

The bids submitted by a joint-venture company of two or more
firms/persons/entities as partners/promoters shall comply with the following
requirements:

i) The Joint Venture Agreement must be a registered document under the
Indian Registration Act and must be an independent and registered entity under
the Companies Act/Indian Partnership Act, having its own trade name and having
separate CIN, PAN, GST and other Statutory Licenses/Registrations independent
of its promoters/partners.
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(13)

i) All partners/promoters of the joint venture shall be liable jointly and severally
for the execution/performance of the project/contract and for all sorts of contractual
obligations, responsibilities and liabilities and consequences arising out of breach
of terms and conditions of contract.

iii) A Certified/True copy of the Joint Venture Agreement shall have to be submitted
with the bid along with the resolution of Board of Directors (in case of a company)
or a Power of Attorney to be executed by all the Partners (in case of Partnership
Firm) of JV entity authorizing such person who will sign on behalf of JV entity.

iv) Submission of EMD/SDs/Performance Guarantee etc., to be made by the Joint
Venture Company/Firm and similarly all payments would also be remitted to/in
favour of the JV entity.

V) In order for a joint venture to qualify/meet the minimum criteria as may be
specified in the Tender, the experience and financial capability of each of its
promoters/ partners would be considered jointly to judge the experience and/or the
financial capability of the JV entity as an independent entity. That is to say that the
individual experience/qualification of each partner/promoter of the JV would be
considered together for ascertaining the experience/qualification criteria of the JV.
However, if any specific criteria/qualification is mentioned in the Tender that has to
be met by each of the partners, then in such case each of the JV partner/promoters
have to meet the same.

vi) Neither the JV entity nor any of its partners/promoters should have been
blacklisted, banned or debarred from issuing any Tender or suffering Tender
Holiday from participating in any Tender process of Government of India or any of
its Agencies or by any State Government or by an PSU (both Central & State
included) or by any Court/Tribunal. If so, then the bid is liable to be rejected.

vii) If selected, PO would be issued in favour of the JV.

CONSORTIUM:
The bids submitted by a Consortium of two or more firms as partners shall comply
with the following requirements:

i) There must be a written Agreement for formation of the Consortium amongst
its members which should inter alia include the role of each member, the ratio of
investment and the ratio of profit/loss sharing. The terms of the Agreement cannot
be modified post submission of the bid and during execution of Contract, if
awarded, without the express consent of GRSE. The Consortium Agreement must
record that as to which member would act as the Lead Member in the
Contract/Tender. This authorization shall be evidenced by submitting with the bid
a Power of Attorney authorizing such member to act on its behalf as Lead
Member, signed by legally authorized signatories of all other partners/members.

i) Each partner firm/company of a Consortium must legally authorize its
representative who will represent the partner firm/company to sign and execute
the Consortium Agreement and all other necessary papers/documents required
for the formation of Consortium and all other purpose relating to activities of
Consortium.
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iii) The leader shall be authorized to incur liabilities and to receive instruction for
and on behalf of any and all partners/members of the consortium and the entire
execution of the contract and all other related documents shall be done under the
supervision and involvement of the lead member.

iv) All partners of the consortium shall be liable jointly and severally for the
execution of the project or contract without any limitation of liability. Any default or
lapse on the part of any of the members of the Consortium regarding performance
of the contract will be treated as default on the part of the Consortium as a whole
and the Lead Member alone will be responsible for all consequential losses and
damages that may be sustained by GRSE for such default or lapse on the part of
a member.

V) A Certified True copy of the Consortium contract/agreement entered into by and
between the consortium partners and a certified True copy of the Power of
Attorney, referred above, must be submitted with the bid and failure to submit any
of such documents will make the bid of the Consortium liable to be rejected.

vi) If Contract is awarded to the Consortium, an Agreement would be executed by
and between GRSE and all the Consortium members wherein, inter alia, the role
of each member and the mode of payments to be specifically defined and/or
mentioned. However, all the consortium members shall remain, jointly and
severally, responsible for execution and completion of the Contract and also to
make good for all losses and damages if any sustained or to be sustained by GRSE
in the subject contract due to default and/or negligence of the Consortium as a
whole or of any of its members. Any statement or clause seeking to limit the liability
of each member of the Consortium, such statement or clause to be treated as
incompatible with the principle of joint and several liability and the bid of the
Consortium will be liable to be rejected as not in compliance of tender
specifications, without further evaluation.

vii) In order to qualify/meet the qualification criteria, each of its partners/members
or combination of partners/members must meet the minimum criteria set for the
individual bidder. Failure to comply with this requirement will result in rejection of
the Consortium’s bid. The data/figures of each of the partners/members of the
Consortium shall be added together in proportion to their participation in the
Consortium, to determine the bidder’'s capacity as a whole to comply with the
minimum criteria.

viii) The percentage of partnership of the lead partner shall be highest among all
the Consortium partners. Bid has to be submitted by the Lead Partner in its name
however it should be clearly indicated that the lead partner is submitting such bid
on behalf of a Consortium of which it is the Lead Partner.

iX) The lead partner shall be responsible for payment of Bid Security/EMD as well
as the Security Deposit & Performance Guarantee. However, the same has to be
submitted by MSME/NSIC firms also if such firm acts as a Lead partner.

x) All Payments to be made to the Lead Member pursuant to satisfactory execution
of the job as specified in the Contract irrespective of the performance by all the
members. Payments made to Lead partner of the Consortium would be construed
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(14)

(15)

as valid payment. Further the Consortium members agree not to entangle GRSE
in any internal dispute between the Consortium members regarding payment/non-
payment or any other issue and accordingly waives their rights, if any in this regard.

xi) None of the consortium partners/members should have been blacklisted,
banned or debarred or issued any Tender holiday from participating in Government
Contracts by either the Government of India or any of its Agencies or by any State
Government or by an PSU (both Central & State included) or by the
Courts/Tribunals. If so, then the bid is liable to be rejected.

Note: The Consortium Agreement & the PoA is to be submitted by the
Consortium’s Lead partner along with the Bid for examination by GRSE. If the
Consortium Agreement or the PoA does not meet the criteria as specified in the
clause then such bid would be liable to be rejected.

SUB-CONTRACTING OF SUB-CONTRACTED JOB (39 #fdeT &1 &7 39 "i3<T):

a) Sub-Contracting of the Sub-Contracted job is usually discouraged. When a
contract is being finalised with a Vendor/ Contractor for execution of a particular
job, the Contractor shall not sub-contract the job / a part of the job.

b) However, in case of requirement, the job in part or full could be sub-
contracted with an approval from GRSE and copy of the same has to be forwarded
to Ordering Dept. & HR Dept. for their information.

C) For sub-contracting of the sub-contracted job, the Vendor/Contractor has to
submit the details of the sub-contractor to whom the job will be loaded including
their name, credentials, document of past performance etc. for approval of GRSE
Engineer In-Charge/ In-charge of User Dept./Project Leader / Project
Superintendent /Head of Units.

EXCESS/WASTE/REJECTED MATERIALS (IfaReFd/asR/ 3rcdiehd ameet) : -

Removal of excess/waste/rejected materials etc. generated during execution of
work should be arranged by the Contractor at their own cost immediately after
completion of work each day and for non-removal of same by the Contractor, the
expenditure incurred by GRSE (if any) in removing these materials will be
recovered from the available dues of the Contractor.

(16) FIRE &SAFETY PRECAUTIONSHS td wem Wr@umf@i : - The

Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as
detailed in Fire & Safety Guidelines (please refer www.grse.in). The
Vendor/Contractor should take all safety precautions and provide adequate
supervision & control for their workmen in order to carry out the job safely. In case
of any violation of safety precaution and non-usage of safety equipment, Contractor
shall be liable for a penalty which is detailed in Fire and Safety Guidelines (please
refer www.grse.in). Penalty amount depends on the type and frequency of violation
mentioned in the safety guideline and the same will be deducted from the
defaulter’s bill.
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17)

SAFETY GUIDELINE FOR MATERIAL HANDLING EQUIPMENT: The

Vendor/Contractor shall abide by the Safety Guidelines /regulations of GRSE as
detailed in NIT. The Vendor/Contractor should comply with all the Safety
requirements like Statutory Examination and Certification of Crane & associated
lifting tackles, Display of SWL, Competency requirement of Crane Operators, PUC
etc. in order to carry out the job safely. In case of any violation GRSE will take

appropriate action as per policy.

(18) MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES:
The Contractor shall ensure the use of ISI marked PPE by their engaged
Employees. An indicative list of ISI marked Personal Protective Equipment, is
appended below for mandatory compliance by the vendors without any deviation:

LIST OF PPES
Sl. Name of PPE Standard
No.
(a) Safety Helmet IS: 2925 / EN 397.
(b) Safety Footwear IS 15298 / EN ISO 20345
(c) Safety Goggles ANSI Z87.1 / EN166.
(d) | Ear Plug IS: 9167/ EN 352
(e) Hand Gloves () IS 4770 for electrical work
(if) EN 420 for general requirement
(iii) EN 388 for mechanical hazard
(iv) 1S:6994 / EN 407 for heat
applications (gas cutting / welding).
)] Welding Fume Respirator & IS: 9473 / EN: 149
Dust mask
(9) Double lanyard Safety Belt & IS: 3521
harness, automatic fall arrestor
(h) Cotton Boiler Suit Cloth IS: 177 - 1989 (Amended up to
date), Variety 3
Note: Apart from the above-mentioned PPE, vendors may consider any other
type of standardized PPE as per job requirement, in consultation with GRSE
Safety Department.
(19) ENVIRONMENT MANAGEMENT AND OCCUPATIONAL HEALTH &

SAFETY (YITERUT Y Ud  ATdHIAHETEST H&T): - The vendor shall ensure

compliance of Environment Management System (1ISO14001:2014), Occupational
Health & Safety (ISO 45001:2018) & Energy Management System (ISO 50001:2011)

while carrying out their activity in the yard.

(20)

ENERGY CONSERVATION (FSIT H&T0T): -

GRSE will provide power supply at free of cost for execution of job. The vendor
should ensure that the power during execution of job shall be used in a very
economic way to save energy as per Energy Management System of ISO 50001
2011.

Page 54 of 75



http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A5%8D%E0%A4%AF%E0%A4%BE%E0%A4%B5%E0%A4%B8%E0%A4%BE%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English

(21) GUARANTEE FOR RAW MATERIAL: This Clause will be applicable for Collection
of Raw materials /Free Issue materials from GRSE for the jobs which are to be
executed outside GRSE premises.

a) Raw materials will be required to collect from GRSE against submission of
Bank Guarantee as per GRSE format for the equivalent value of material as
specified in NIT/Purchase Order. Transportation of materials from GRSE to Sub-
contractor's premises and transportation of finished materials from Sub-
contractor's premises up to GRSE is the responsibility of the contractor or as
specified in NIT.

b) Indemnity Bond affixing the Common Seal from the registered sub-
contractors may be accepted in lieu of Bank Guarantee but it should be backed by
Insurance Coverage with GRSE as the beneficiary on case to case basis. If the
contractor is unable to take coverage, GRSE will cover such risk and cost of
premium will be borne by the contractor/recovered from their dues.

c) Indemnity Bond has to be submitted as per GRSE Format on the non-
judicial Stamp paper of value Rs. 100/- and to be Notarized if Common Seal is not
applicable.

d) During collection of material, the Transporter of the Sub-Contractor has to
submit L-R copy, failing which materials will not be issued to the Sub-Contractor.

e) For the jobs which are to be executed inside GRSE premises, submission
of Bank Guarantee or Indemnity Bond for Collection Raw materials is not required.

(22) INSURANCE (fi#1): - In case the sub-contracted job has to be executed at

contractor’s premises, the Insurance has to be taken by the contractor with appropriate
value coverage for the underlying risks (the beneficiary would be GRSE by
endorsement) e.g. Loss due to following:

(i) Fire as per AIFT including EQ, STFI at Contractors premises.
(if) Burglary including theft during Storage at Contractors premises.
(iif) Marine transit to and fro as per ITC(A) including SRCC (on the basis of
agreed valuation between GRSE & contractors).
(iv)  Loading & unloading including TP liability at all fabricator’s premises.
(v) Loss due to infidelity of contractors whilst in storage.
(vi) Spoilage of material by contractors by any accidental reasons whatsoever.

If the contractor is unable to take coverage, GRSE will cover such risk and cost
of premium will be borne by the contractor/recovered from their dues.

For the jobs which are to be executed inside GRSE premises, Insurance coverage
will not be the responsibility of contractor.

(23) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS: -
a) One fully responsible and Qualified Site-in-charge has to be posted at the site
during progress of work.
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(24)

(25)

(26)

(27)

b) Attendance Register, Wage Register etc. are to be maintained daily for the
particular job on board and to be shown as and when required.

c) Details of technical personnel deployed for the job.

d) Monthly progress report.

e) Log book for re-work/ modification.

f) Details of materials brought by vendor along with copies of challan.

g) Proper record of hindrances is to be maintained by the sub-contractor for the
purpose of timely removal of the hindrance and is to be put up for approval by
Project Leader/Site Engineer on weekly basis. A copy of the same would have to
be enclosed while submitting any request for waiver of liquidated damages.

h) Sufficient Supervisory Staff should be provided by the contractor during
execution of work and in case of any accident/ damage to GRSE properties, full
responsibility will be attributed to the contractor and loss incurred will be recovered
from the contractor.

WORKING HOURS:

The Contractor’'s normal working hours shall be in between 8 AM-5:06 PM from
Monday to Friday & from 8:00 AM to 1:00 PM on Saturday. 15t & 3 Saturday is
Non-Duty Saturday. Work may also be required to be carried out in shifts (A, B &
G shifts) as per GRSE’s requirement. Also, work may be required to be carried out
on Sunday/Holiday or beyond schedule working hours as per requirement of GRSE
and the Contractor will have to arrange for same as per NIT Terms.

Working hours as mentioned in SOTR terms to be taken into account for this
tendered job.

INDIVIDUALITY OF THE CONTRACT:
This Contract should be treated as an individual contract and should not be related
with other orders with GRSE in respect of progress of work or payment.

SECRECY OF INFORMATION: -

All documents and drawings of this project are of confidential in nature and should
be used explicitly for the purpose for which they are provided. Drawings should not
be copied and should be returned to GRSE on completion of work.

No information in respect of contracts/orders shall be released to the national or
international media or any one not directly involved its execution without the
express written approval of the Integrated Headquarters, MOD (NAVY). In the
event of any breach of above provisions, the vendor would have to make good of
any loss/ cost/ damage/ any other claim whatsoever preferred by anybody to GRSE
in this respect.

Non-Disclosure Agreement (NDA) as specified in the NIT has to be submitted as
per GRSE Format.

REGISTRATION OF NEW VENDOR:

The contractor has to confirm if they are registered with GRSE and Indicate Vendor
Code (5 digits) and Product Code group accordingly in their offer. If the contractor
is not registered with GRSE, then documents required for provisional vendor
registration has to be submitted to the Ordering Department. For Permanent
Vendor Registration with GRSE, the contractor has to submit their application to
GRSE Vendor Development Cell.
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(28) CONTRACT WORKMAN WAGE PAYMENT: -

Payment of wages to the contractor’'s employee/workmen should be made through
individual bank account on monthly basis instead of cash payment. PF-UAN
activation of all the contractor’'s employee/workmen is mandatory.

(29) POLICE VERIFICATION OF CONTRACT LABOURS:- Police Verification Report

of character antecedents duly verified by DIB in respect of all employees of
contractors/Sub-contractors for operating in GRSE Ltd. are required to be submitted
to Security Dept./GRSE Ltd. before processing of Gate Passes. Details in Appendix-
'D' of Annexure-14 enclosed with NIT.

(30) CONTRACT LABOUR (Reqgulation & Abolition) ACT 1970 and CONTRACT

LABOUR (R & A) Rules 1971 :- All statutory obligations as per the Act/Rules,

including ESI, PF, Contract Labour License etc under this Act will have to be complied
with failing which deductions as applicable or termination of the contract may be
affected.
The contractor will be required to submit current Contract Labour License under
the Act/Rules for work as per this contract.
STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING THEIR
WORKMEN INSIDE GRSE PREMISES - AS DETAILED IN APPENDIX-A AND
APPENDIX-B of as attached with NIT document.

(31) INSPECTION: -

()
(ii)

(i)

(iv)

Quality assurance authority: As per NIT/SOTR.

Inspection to be carried out stage wise by Quality Assurance Authority. On
completion of work for any stage, vendor has to submit Inspection Offer to
GRSE (Inspection Agency) for stage inspection. GRSE (Inspection Agency)
shall co-ordinate with the Outside Inspection Authorities (as applicable) for
carrying out inspection of completed job.

GRSE reserve the right to inspect all operations to be carried out by the
contractor. Free access to the work site at all the time shall be ensured by
contractor. The presence or absence of GRSE representative does not relieve
contractor of the responsibility for quality control. The contractor shall provide
all assistance for carrying out inspection of completed work.

Repeat inspection for any particular job is to be discouraged as far as
possible. Hence the vendor should complete the job in all respect prior
to submission of Inspection Offer to avoid reoffering. In case of repeat
inspection happens for more than two occasions then the additional
cost implication incurred by GRSE will be deducted from the bills of the
vendor at actual. Number of occasions of repeat inspection for any
particular job is to be indicated by GRSE in inspection note and same
is to be incorporated in the work done certificate for deduction of
additional cost implication for repeat inspection. Cost of deduction shall
be calculated by Executing Dept., GRSE with the help of Finance Dept.,
GRSE.
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(32)

CORRECTION OF ERRORS:
Bids determined to be responsive will be checked by GRSE for any arithmetic error.
Errors will be corrected by GRSE as follows:

(i) For manual tendering: -

a) Where there is a discrepancy between the rates in figures and in words, the
rates in words will govern.

b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern.

(i) For tendering through NIC Portal: -

Where there is a discrepancy between the rates in html format and the
attachment to price bid (if applicable), the rates in attachment to price bid will
govern. In attachment to Price bid; if any discrepancy found between the unit
rate and the line item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will be considered.

(i) For tendering through GeM Portal: -

(33)

(34)

(35)

Where there is a discrepancy between the total price quoted in GeM Portal and
the attachment (i.e break up of quoted price in line with BOQ) to price offer, the
total price quoted in GeM portal will govern. In attachment to the Price offer, if
any discrepancy found between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will be
considered.

FORCE MAJEURE:

In the event of contractor being unable to fulfil the obligation under the agreement
owing to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at
GRSE premises where the contractor is working, the party affected shall not be
held responsible for any failure or non-performance of the duties and obligations
under the agreement, provided that all responsible efforts have been made to
overcome the consequences of such failure, or non-performance. The time for
performances of the contractual obligation shall then be extended by period not
more than the duration of such events.

In the event of Force Majeure condition existing at contractor’s site in GRSE
Premises or CPT areas for GRSE work, GRSE is to be intimated with details of
such happenings and cessations thereof, within 3 days. Force Majeure is to be
limited to contractor’s site in GRSE/CPT premises for GRSE’s work only. Lock out/
Closure of contractor’s factory premises or office or any other place outside
GRSE/CPT/GRSE nominated place as indicated above cannot be considered as
a Force Majeure condition under this contract.

TERMINATION OF CONTRACT: In the event of non-performance or non-
engagement of manpower for the execution of the job within the notice period,
GRSE reserves the right to cancel the order in part or in full, and no compensation
whatsoever will be entertained.

DAMAGE OF MATERIALS / EQUIPMENTS: The contractor will ensure that no
damage is caused to the materials, equipment or any other property of GRSE due
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to negligence and / or any reason whatsoever by the contractor’s personnel. The
cost of such damage will be suitably recovered from contractor’s bills.

(36)

OFFICE & STORAGE SPACE: The contractor will have to arrange their office &

storage required for execution of job, for cumulative order value of Rs.75 lakhs
and above, of their own. However, space for placing up to one container will be
provided free of cost by GRSE. Container will have to be removed by the
contractor within 03 months from the date of final settlement with GRSE. In case
of non-removal of container within specified period penalty as deemed fit will be
imposed for the occupied area of GRSE.

(37) ARBITRATION (Heareyan): -

Vi.

If at any time, before during or after the contract period, any unsettled claim,
guestion, dispute or difference arises between the parties, upon or in relation to
or in connection with or in any way touching or concerning this order, the same
shall be settled/adjudicated through Arbitration to be conducted by a Sole
Arbitrator, to be appointed by the parties on mutual consent, in accordance with
the provisions of the Arbitration and Conciliation Act, 1996.

In the event the parties fail to mutually appoint a Sole Arbitrator within 30 days
from the receipt of a request by one party from the other, then either of the
parties may approach the Hon'ble High Court at Calcutta under the provisions
of the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator
by the Hon'ble Court.

Such arbitration shall, in all respects, be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996 and the rules framed
there under or any statutory modification or re-enactment thereof for the time
being in force.

The Award of the Sole Arbitrator shall be final, conclusive and binding upon the
Parties.

In the event of the death or resignation or incapacity or whatsoever of the said
Sole Arbitrator if appointed by the parties mutually the said parties may again
appoint a suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator
to continue with the proceedings. In the event of appointment of the Sole
Arbitrator by the Hon'ble High court at Calcutta on death or resignation or
incapacity or whatsoever of the said Sole Arbitrator, either of the parties in this
behalf, may make an application to the Hon'ble High court at Calcutta for
appointment of a Substitute Arbitrator and the Hon'ble Court may pass such
orders as it deems fit and proper.

Also, in the event an Arbitration award is set aside by a competent court the
parties may appoint a Sole Arbitrator mutually or on failing to appoint a Sole
Arbitrator mutually within the statutory period then either of the parties may file
an application before the Hon'ble High Court at Calcutta under the provisions of
the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator by
the Hon'ble Court in accordance with the provisions of the Arbitration &
Conciliation Act.
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vii. The cost of the arbitration, fees of the arbitrator, remuneration of the
stenographer and clerk, stamp paper etc. shall be shared equally by the parties,
unless otherwise directed by the Sole Arbitrator. The venue of arbitration shall
be at Kolkata and unless otherwise decided by the parties or by the Sole
Arbitrator himself, the venue shall be the premises of Garden Reach
Shipbuilders & Engineers Ltd. located at 43/46, Garden Reach Road, Kolkata
700 024.

viii. The language of the proceeding shall be in English.

(38) JURISDICTION: Litigation, if any, pertaining to this contract will come under the
jurisdiction of High Court at Kolkata.

i) All contracts shall be deemed to have been wholly made in Kolkata and all
claims there under are payable in Kolkata City and it is the distinct condition
of the order that no suit or action for the purpose of enforcing any claim in
respect of the order shall be instituted in any Court other than that situated
in Kolkata City, West Bengal State, India.

i) The Firm is warranted that all service rendered by them shall conform to
applicable city, states & central laws, ordinances and regulations and the
said Firm shall indemnify / defend / relieve GRSE harmless, from / of against
loss, cost of damage, by reason or any actual or alleged violation thereof.

i) GRSE shall not be liable under the workmen’s compensation Act of 1923;
in case any employee or workmen receives injury while actually serving his
employer in connection with the latter’s work inside the compound of GRSE
Ltd.

iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT
LABOUR, CHILD LABOUR etc. as applicable, shall be binding for the
contract.

. For any discrepancy between NIT (Notice Inviting Tender)/SOTR and STAC, NIT/SOTR
statement may be taken as final.

. Clarification required, if any, regarding Tender Document, should be got resolved by
contacting competent authority of GRSE prior to submission of bid.
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ANNEXURE - 3

INTEGRITY PACT
Between

M/s Garden Reach Shipbuilders & Engineers Limited (GRSE) hereinafter referred to as
"The Principal”

and

............................................... hereinafter referred to as "the Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
for “Name of the job:----------------=------ e ”. The principal values full
compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness /transparency in its relations with its Bidder(s)/ or Contractors
(s).

In order to achieve these goals, the principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the contract for
compliance with the principals mentioned above.

Section 1- Commitments of the principal

[1] The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

a. No employee of the principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise
for or accept for self or third person, any material or immaterial benefit which the person
is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The principal will in particular, before and during the tender process, provided to
all Bidder(s) the same information and will not provide to any Bidder(s) confidential
/additional information through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contact execution.

C. The principal will exclude from the process all known prejudiced persons.
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[2] If the principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this
regard, the principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section 2- Commitments of the Bidder(s)/Contractor(s)

[1] The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the principal's employees involved in the tender process
or the execution of the contract or to any third person any material or other benefit which
he/she is not legally entitled to in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

C. The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act, further the Bidder(s)/Contractor(s) will not use improperly, for

purpose of competition or personal gain, or pass on to others, any information or
document provided by the principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address
of the Agents/representatives  in India, if any. Similarly the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign particulars, if any. Furthers details as mentioned in the "Guidelines on Indian
agents of Foreign suppliers" shall be disclosed by the

Bidder(s)/Contractor(s). Further as mentioned in the Guidelines all the payments made
to the Indian agent/representative have to be in Indian Rupees only, copy of the
"Guidelines on Indian agent of foreign supplier” is annexed and marked as annex.

e. The Bidder(s)/Contractor(S) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.

[2] The Bidders(s)/ Contractor(s) will not instigate third persons to commit offences,
outline above or be an accessory to such offence.

Section 3- Disqualification from tender process and exclusion from future contracts.

If the Bidder(s)/Contractor(s) before award or during execution has committed a
transgression through a violation of Section 2,above or in any other form such as to put
his reliability or credibility in question, the principal is entitled to disqualify the Bidders(s)/
Contractor(s) from the tender process or take action as per the extant procedure of the
company.
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Section 4- Compensation for Damages.

1) If the principal has disqualified the Bidder(s) from the tender process prior to the
award according to section 3, the principal is entitled to demand and recover the
damages equivalent to earnest Money deposit/Bid security.

2) If the Principal has terminated the contract according to section 3, or if the

principal is entitled to terminate the contract according to section 3, the Principal shall be
entitled to demand and recover from the contractor liquidated damages of the contract
value or the amount equivalent to Performance Bank Guarantee.

Section 5- Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 3 years
with any other company in any country conforming to the anti corruption approach or
with any other Public Sector Enterprise in India that could justify his exclusion from the
tender process.

2) If the Bidder makes incorrect statement on this subject he can be disqualified from
the tender process or action can be taken as per the procedure mentioned in
“Guidelines on Banning of business dealing"

Section 6- Equal treatment of all Bidders/Contractors/Sub-contractors.

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a
commitment in conformity with this integrity pact, and to submit it to the principal before
contract signing.

2) The principal will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-Contractors.

3) The Principal will disqualify from the tender process all bidders who do not sign this
pact or violates its provisions.

Section 7- Criminal charges against violating Bidder(s) Contractor(s)/Sub-
Contractor(s)

If the principal obtains knowledge of conduct of a Bidder, contractor or subcontractor, or
of an employee or a representative or an associate of a Bidder, Contractor or Sub
contractor which constitutes corruption, or if the principal has substantive suspicion in
this regard, the principal will inform the same to the Chief Vigilance Officer.

Section 8- Independent External Monitor/Monitors
1) The Principal appoints competent and credible Independent External Monitor for
this pact. The task of the Monitor is to review independently and objectively, whether

and to what extent the parties comply with the obligations under this agreement.

2) The Monitor is not subject to instructions by the representative of the parties and
perform his functions neutrally and independently. He reports to the Chairman GRSE.

3) The Bidder(s)/Contractor (s) accepts that the Monitor has the right to access

without restriction to all project documentation of the principal including that provided by
the contractor. The contractor will also grant the Monitor, upon his request and
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demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s) /Subcontractor(s) with confidentiality.

4) The Principal will provide to the Monitor sufficient information about all meeting
among the parties related to the project provided such meetings could have an impact
on the contractual relations between the principal and the contractor, The parties offer to
the Monitor the option to participate in such meetings.

5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the management of the principal and request the management to
discontinue or take corrective action, or to take other relevant action. The Monitor can in
this regard submit non-binding recommendations. Beyond this the Monitor has no right
to demand from the parties that they act in a specific manner, refrain from action or
tolerate action.

6) The Monitor will submit a written report to the Chairman, GRSE within 8 to 10 weeks
from the date of reference or intimation to him by the principal and should the occasion
arise, submit proposals for correcting problematic situations.

7) Monitor shall be entitled to compensation on the same terms as being extended
to/provided to Independent Directors on the GRSE Board.

8) If the Monitor has reported to the Chairman GRSE a substantiated suspicion of an
offence under relevant IPC/PC act, and the Chairman GRSE has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner.

9) The word "Monitor' would include both Singular and plural.

Section 9- Pact Duration:

This pact begins, when both parties have legally signed it. It expires for the contractor
18 months after the last payment under the contract, and for all other Bidders 6 months
after the contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue

to be valid despite the lapse of this pact as specified above,

unless it is discharged/determined by Chairman of GRSE.

Section 10- Other provisions:

1) This agreement is subject to Indian Law, place of performance and jurisdiction is
the Registered Office of the principal i.e. Kolkata.

2) Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.

3) If the Contractor is a partnership or a consortium, this agreement must be signed by
all partners or consortium members.

Page 64 of 75



4) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to come to
an agreement to their original intentions.

(For & On behalf of the principal) (For & On behalf of the Bidder/Contractor)
Place ........ccoviiiiiinni. [ F= (o S

Date ... Date .....ccoooviiiiiiiii
Witness 1

(Name & Address)

Witness 2
(Name & Address)
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ANNEXURE -4

FORMAT FOR EXECUTED RELEVANT JOBS TO JUSTIFY TECHNICAL ELIGIBILITY

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

Details of Executed relevant jobs:

Sl. Description of Executed Order No. & Start & Actual | Actual Order Value of Work completion

N relevant jobs Date Completion | start | Completion | placed Purchase | certificate Ref. No. &

o] (Supporting soft | date as per | date Date by order date (Supporting
or, hard copy to | Order soft or, hard copy to

be submitted) be submitted)

1

2

3

4

5

Note: Please add additional pages if required

(Signature of Authorized Representative)

Date:
Name:

Designation:
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ANNEXURE -5

FORMAT ON FINANCIAL ELIGIBILITY CRITERIA
(To be submitted on Company’s letter head)

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

A. Financial Data for evaluating Financial Eligibility :

SL. No. Financial Years Turn Over (Rs. In Lakhs)
1 2021-22
2 2020-21
3 2019-20

B. Detail of Solvency certificate:

Reference no. of certificate | Name of Bank, Branch |Amount of Solvency (Rs.)

(Signature of Authorized Representative)
Date:
Name:

Designation:

Note: i) Audited reports for above FY to be submitted as supporting documents.
i) Banker'’s letter confirming solvency to be submitted as detailed in Article-19
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ANNEXURE -6

SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER HOLIDAY

(To be submitted in Company’s Letterhead)

A. Name of the Bidder: Date:

B.

Job Description:

C. GeM Tender/Bid Reference:

Dear Sir,
1. | / We, Proprietor / Partner(s) / Director(s) Of M/S. .. eoeeoeeeceeesseeessesseseessieees hereby
declare that our firm / company Namely M/S. ..o seeeseseee have neither

been blacklisted nor have received any tender holiday by any PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations during last 03

(three) years ending on
31-April-2023 from taking part in Government tenders.

OR
| / We Proprietor/ Partner(s) / Director(s) of M/S. ..o, hereby
declare that our firm / company NAMElY M/S. ..o has received

tender holiday from M/S. ... (name of PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations) from taking part
in Government tenders for a period of ... months  w.e.f. s to
.................................................. (date). The period is over on ... (date) and now our
firm/company is entitled to take part in Government tenders. (Relevant withdrawal/revocation
document is attached).

In case the above information are found inappropriate, | / We are fully aware that the offer
submitted by our firm / contract awarded to our firm/company namely
VIS e eeseeee e neseeeen will be rejected / cancelled by M/s GRSE, and EMD / SD
shall be forfeited and appropriate action will be taken in accordance with the vendor policy of
GRSE.

Signature .. e

Designation: ...

Name & address Of The firM: . eeeeeeeeeeeeseeseesssesssssessssesnn

Page 68 of 75



Date: Signature of Bidder
with Seal
CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR
THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

SL.| NATUREOF | FORMNO. |RESPONSIBILITY |  REMARKS

NO. STATUTORY ANNEXURE +
_REQUIREMENTS I R S

01 | Labour License Form-ll Contractor Contractors engaging 20 or more contract

labours would apply for obtaining labour
license (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.

Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour | Form-ll Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for| Form-VI Contractor / The contractor shall submit Form - VIl to
commencement /[ Principal the Inspector / Labour Enforcement
completion of Employer Officer (C). Kolkata within 15 days
work intimating  the  actual date of

commencement / completion of the work.
The receipted copy of Form — VIl should
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS e

04 | Employee FORM-A Contractor Comprising of personal details like name,
Register father's name, DOB, Address etc. of the

workmen engaged by the contractor.

05 |Wages Payment| FORM-B Contractor | Comprising of current rate of minimum
Register wages, employees PF & ESI contribution

and other allowances, if any.

06 | Register of Loan/| FORM-C Contractor To maintain record of loans, fines and |
Recoveries / Fines advances given, if any and monthly record
efc. of recoveries. '

07 | Attendance FORM-D Contractor Data of daily attendance of each workmen |
Registers engaged by the contractor indicating their

. in and out time. i
I R R - ]




SL. NATURE OF FORMNO. | RESPONSIBILITY REMARKS

NO. STATUTORY

| REQUIREMENTS i Ve e o g oy o

08 | Employment Card | Form - Xl Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of

B _ | employment. |

09 | Service Certificate | Form - Vil| Contractor To be issued by the contractor upon

termination of employment / completion of
. l'work efc.

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.




CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR
COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS' WORKMEN

Sl [ Relevant Statues | Responsibility | Compliances to be ensured as per the Statute |
No.
(01 | The Factories Act,| Contractor | 1. Leave with Wages: Every worker who has worked
1948 & West Bengal for a period of 240 days or more is entitied to get leave
Factories Rules, 1958 with wages to be calculated one day for every 20 days

of work performed by him.

2. Payment of Overtime: Where a worker has worked
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter ie. during three
conseculive months for any worker.

02 | Payment of Wages | Contractor | Contractors (employer) engaging less than 1,000
Act, 1936 persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03 | The Minimum Wages | Contractor | Contractors (employer) shall pay minimum wages 1o |
1 Act, 1948 every worker as per the Cenlral rates circulated by the
Management from time to time.

04 | The EPF & MP Act,| Contractor | 1. Every contraclor shall obtain the following before
1952 commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.o of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor | 2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged
by him. The contribution for the preceding month
should be remitted prior to expiry of the 15th day of the
following month. Contractors (Employers) are also
required to bear the adminisirative charges as
applicable.
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sl

No.
05

Relevant Statues

The ESI Act, 1948

| Responsibility

Contractor

~ Contractor

1. Every contractor shall obtain the following:

a) ESI Code No. of the firm
(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

2. Every contractor shall remit ESI contribution

(employers’ share @ 3.25% and employees’ share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06

The Payment of
Bonus Act 1965 &
Rules

Contractor

1. Contractors shall pay annual bonus to their workmen
(Contract Labour) drawing wages below and upto Rs.
21,000/- per month. Bonus will be payable minimum @
8.33% and maximum @ 20% of annual wages.

Contractor

2. Register in Form - C format {Rule 4(b)} of 'The
Payment of Bonus Act, 1965’ is to be maintained by the
contractor for submission of Annual Return as per the
Act.




RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

0] Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers. (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) All outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
iIs coming as the said supervisor).

(iv)  The supervisor's name should not be mentioned in the employee register as he
is not a contract labour.

(v) Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-ll which is to be submitted to ALC (C) for obtaining labour license.
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(viii) ~ Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.
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ANNEXURE - 11

CHECK LIST FOR BILL SUBMISSION - for Service Contracts
GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor)

BTN (as per BTS System):-

A2

Invoice No and date / E-Invoice No. & Date (if applicable for the vendor)
(Original & in triplicate)

A3

PO Number

A4

Name of Vendor

A5

Location of work :

MW [/ RBD/ FOJ/ TU /
61Park/Vendor's premises

I. For RA Bill (Running/Progressive bill} {Put v Mark)

YES . NO NA

A6

PO Number and date verified with Invoice:

AT

Vendor Name & Address in Invoice verified with Purchase Order:

A8

Vendor Code as in PO verified with Invoice:

A9

Original certified WDC enclosed :

A.10

Whether WDC is Certified by the Authorized Person as per PO / SOTR with
Rubber Stamp

A.12

HSN/SAC code is as per PO

Al3

GSTIN No. is as per PO

A.l4

GST % is as per PO

A.15

Security Deposit (SD) submittded as per PO

A.l6

PBG of equivalent amount submitted, as per PO

A.17

Compliance of Statutory Liabilities of labour as per PO

II. Applicable for Final/Balance Bill (Put v" Mark)

A.20

Certified Job Completion Certificate (JCC) enclosed

A21

MRS as per PO terms enclosed (If applicable)

A22

Guarantee Period (GP) expired as per PO term

A28

PBG of equivalent amount submitted, if GP is not over (If Yes, copy to enclose

with the bill)

Signature of Vendor's representative
with Seal/Stamp

Note: Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with inappropriate documents will be charged.




CHECK LIST FOR BILL SUBMISSION - for Service Contracts

For GRSE Use Only

To be checked and verified by Bill certifying authority
B. (Put ¥ Mark) YES NO NA

B.1 |Whether Bill has been forwarded through BTS

Whether WDC is Certified by the Authorized Person as per PO / SOTR with

. Rubber Stamp

B.3 |Job starting & Completion Date (Schedule & Actual) indicated in WDC

B.4 |Certification of Penalty/ Recovery from bill indicated in WDC, if applicable

Whether Bill is Certified by the Authorized Person as per PO / SOTR with Rubber

i Stamp

B.6 |Certification of Penalty/ Recovery from bill as per WDC, if applicable

B.7 |Service Entry Sheet(SES)/GR in line with WDC, PO & Invoice

For Final/Balance Bill (Put v Mark)

B.8 [Certified MRS copy as per PO terms enclosed (If applicable)

B.9 |Guarantee Period (GP) expired as per PO term and JCC

B.10 |PBG copy of equivalent amount till GP validity enclosed(if GP is not over)

Signature of GRSE Bill Certifying Authority
with Designation




