GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
e+ 99 Rufaced voe seifaad fefies
(A GOVERNMENT OF INDIA UNDERTAKING)

(YR THR &1 ufass™)
43 /46, Garden Reach Road, Kolkata 700-024
43/46, T34 {9 s, BaPE-700 024

PhonegvHTy: (033) 2469-8100 to 8114 ExtnfRRaR648/749, FAXHa: (033) 2469-3932
Web sited¥: www.grse.nic.in, E-Mail§ Ae: gupta.manoj@grse.co.in
CINY 31E ©: L35111WB1934GO1007891

CORRIGENDUM-|

E-Tender No. SCC/AJK/OT/WORKSTATION TARATALA/037/ET-2045Dt. 08.01.2024

Job: Civil works for Workstation cum sitting arrangement and attached toilet block
augmentation works at 1t floor of Admin Building under GRSE Taratala unit

1. Following changes have been done in the NIT: -

NIT Cl No Previous Statement To be read as
Article -1 1. Attending Pre-Bid meeting is| |. Attending Pre-Bid meeting and site
(Note-1) mandatory for participation against this visit is mandatory for participation
tender as per SOTR. Any bid received against this tender as per SOTR. Any
from any vendor who has not attended bid received from any vendor who
pre bid meeting will not be considered has not attended pre bid meeting and
for processing of the tender. For pre bid visited site will not be considered for
meeting, please contact Sri. Anjan processing of the tender. For pre bid
Kumar Ghosh, SM (ES&CM) mob: meeting and site visit, please contact
7603039448 / E-mail: Sri. Anjan Kumar Ghosh, SM
Ghosh.AnjanKumar@grse.co.in (ES&CM) mob: 7603039448 / E-
mail:
Ghosh.AnjanKumar@grse.co.in
Article -19-
(iii) ) (iii) Bidder should have average (iii) Bidder should have average
(Technical . .
Eligibility minimum Annual Turnover of Rs.7.5 minimum Annual Turnover of_ Rs.7.5
Criteria) Lakhs during last 03 (three) financial | Lakhs during last 03 (three) financial
years ending on 31.03.2022. years ending on 31.03.2023.

NOTE: ALL OTHER TERMS & CONDITIONS OF THE TENDER ENQUIRY

REMAIN UNALTERED.

Enclosure:
1. As stated above.

s
Authorized Signatory




FA GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
@ e 3ta Rufyesd s geiifad fafies
(A GOVERNMENT OF INDIA UNDERTAKING)
YRA IXPR BT yfass=
61, Garden Reach Road, Kolkata-700 024
61, TS I IS, HIAPI024 700-
Phone gXHIY: (033) 2469-8100 to 8113 Extn. foaR:225 . FAX Pau: (033) 2469 3932
Web site d: WWW.Qgrse.in
CIN T 3ﬂ§‘2:f: L35111WB1934G0I1007891

NOTICE INVITING TENDER (NIT)

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builders and Engineering Product
Company, invites interested, reputed, resourceful and financially solvent Service provider to submit single
stage two-part (Part I- Techno-Commercial & Part II- Price) bids through e-tendering mode for the
work package as per following bid document.

NIT No. Afdar §&=1: | SCC/AJK/OT/WORKSTATION TARATALA/037/ET-2045 Date: 08.01.2024

Civil works for Workstation cum sitting arrangement and attached toilet block
) augmentation works at 1** floor of Admin Building under GRSE Taratala unit
Job Title PRIBT T | 1 *e executed as per SOTR No. ES&CM/AKG/WORKSTATION/TU/SOTR/01
dt.18.12.2023]

Tender issuing Dept. .
sstiing Lep Contract Cell SfdaT fSHTT (GRSE Main)

fSrHT gRT SIRY:
ARTICLE 1 3/J&G-1: SCHEDULE OF CALENDAR DATES JHITGcl Pt S
SCHEDULE TRt
Pre Bid Meeting (if applicable)
22-01-2024 11.00 Hrs.
ENACECERCIERSINED
Tender Due Date
, 29-01-2024 12:00 Hrs.
fAfder s @ sifaw fodt
Tender Opening Date (Part I) )
30-01-2024 14:00 Hrs.
fAfaer ga & fadht
Oifer Validity Period minimum 90 Days from Tender due date
TR &1 Fg=T dyr s

ARTICLE 2 3@@?{—2: COMMERCIAL REQUIREMENT FOR THE NIT [Hfdcl & SHa1i% 3{1a8qehdr:

FEES / DEPOSITS

Tﬁeﬁnder Fe%gf(eé%latgea%%%‘ g;/_g:)B_Q’?{ﬂ) INR 500 (Rupees Five Hundred only)
Earnest Money Deposit (EMD) (refer clause 04 of STAC) INR 49,100/- (Rupees Forty Nine Thousand
ST AR S (X F & RS 04 T Iga) One Hundred Only)

Security Deposit (SD) EI'I%FJ-‘U%T 5% of Order Value (incl. GST)

PRG Ut & oI} 10% of Order Value (incl. GST)
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Liquidity Damage IRMYTRT JHaH 2 % per week max. 5 % of unexecuted job

Monthly Running Bill basis (until
Billing Frequencyﬁﬂﬁﬁ 3rqeft

Evaluation of L1 T&1 &1 Hedidh1 L1 bidder will be decided on Totality

completion)

Note:- 1. Attending Pre-Bid meeting is mandatory for participation against this tender as per
SOTR. Any bid received from any vendor who has not attended pre bid meeting will not be
considered for processing of the tender. For pre bid meeting, please contact Sri. Anjan Kumar
Ghosh, SM (ES&CM) mob: 7603039448 / E-mail: Ghosh.AnjanKumar@grse.co.in

2. Bidders are required to submit EMD amount as Bid Security in the form of DD/ Pay Order against this
tender as per the Clause Ref. (2) of STAC, Enclosure-2. In case of withdrawal of the bid/ fail or refuse to execute
the contract / fail or refuse to furnish the security deposit, the EMD shall liable to be forfeited.

MSE/NSIC registered firms having the tendered service listed in their MSE document will be eligible for
exemption from submitting the EMD.

Non-submission of EMD or a valid MSE/NSIC certificate may lead to offer rejection.

The submission of EMD instrument is MANDATORY for joint-venture or consortium of two or more firms and
there shall be no exemption applicable against submission of NSIC/MSE certificates by the firms.

ARTICLE 3 3f&5G-3: ANNEXURES FORMS PART OF THIS TENDER fAfdal &1 dcyis yu:

ARTICLES ENCLOSED FORMING PART OF THIS e-TENDER
3-Ffaar sicrid dafiid uRea
Annexure 1 TTH-1 Stater_n.ent of Technical Requirement (SOTR) and Special Terms and Ves
Conditions
Annexure 2 TTH-2 GRSE Standard Terms Anc? C.ondltlons (STAC) Ves
(please refer www.grse.nic.in)
Annexure 3 JaYdb-3 Format for - Integrity Pact (please refer www.grse.nic.in) NO
Annexure 4 JAY®-4 Format for Technical Eligibility Criteria (Attached with NIT) Yes
Annexure 5 JdYb-5 Format for Financial Eligibility Criteria (Attached with NIT) NO
Annexure 6 JdUD-6 Format for Self Certification (Attached with NIT) Yes
Annexure 7 9aUd-7 Fire & Safety Guidelines (please refer www.grse.nic.in) Yes
Annexure 8 Y-8 Special condition of contract (please refer www.grse.nic.in) Yes
Annexure 9 JAU®D-9 Contractors Responsibility (please refer www.grse.nic.in) Yes
Annexure 10 Ya¥UH-10 | General Requirement (please refer www.grse.nic.in) Yes
Annexure 11 a¥d-11 | Check List for Bill submission (please refer www.grse.nic.in) Yes
Format for - Bank Guarantee Format for EMD (please refer
Annexure 12 a¥®-12 | www.grse.in> Tender - Enclosures Related to tenders of Sub- Yes
Contracting Activities)
Annexure 13 TaTF-13 Format for - -Ba.nk Guarantee Format for SD (please refer Ves
Www.grse.nic.in)
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Annexure 14 JeF-14 ‘Ij:v:’r:va;:so;;ialr:; Guarantee Format for PBG (please refer Ves
Annexure 15 Jd¥®H-15 | Guide line for Bank Guarantee (please refer www.grse.nic.in) Yes
ARTICLE 4 3/J&G-4: DOCUMENTS TO BE UPLOADED 3UdIS 8¢ G¥dldoT:
Self-Attested documents are to be scanned and uploaded with Part | of e-bid
3-fI & UNT-1 & 1Y T UG 3UaS | WU grast
T | DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes
2 | Technical Acceptance format as available with NIT after being downloaded and filled up Yes
3 | Commercial Acceptance Format as available with NIT after being downloaded and filled up Yes
4 | Documents meeting the Technical Eligibility Criteria as per format at Annexure-4 Yes
5 | Documents meeting the Financial Eligibility Criteria as per format at Annexure-5 Yes
g | Audited/Certified Annual Accounts and Annual Report for immediate last three years in Yes

support of Financial Eligibility.

7 | PAN /TAN, GST, Labour License Certificate , Registration Certificate of the Company with ROC Yes

8 | Integrity Pact (refer clause 01 of STAC) NA

g | Partnership Deed / Memorandum and the Article of Association of the firm confirming Yes
partners and lead partner

10 | Government E-Market Place (GeM) registration certificate with Unique GeM Seller ID Yes

a. Registered Bidders with GRSE need not upload para 7 documents if valid documents already submitted /
available with GRSE Vendor Registration Cell.
b. Winning Bidder may submit ink signed hard copy of all above documents, prior to issuance of PO.

ARTICLE 5 &H@H—S: DOCUMENTS IN PHYSICAL FORM TO SUBMIT GRdfdd YU S SH &R o
PHYSICAL SUBMISSION

1 Tender Fee instrument Within 03 days from opening of Part-I bid

2 EMD Instrument Within 03 days from opening of Part | bid

If instruments submitted through
demand draft, the same to be
drawn in favour of :

The demand drafts should be
payable at

GARDEN REACH SHIPBUILDERS &
ENGINEERS LIMITED

NOTE:

Kolkata

a. Above original Negotiable Instruments as stipulated, to reach to Mr. A. J. Kandir, SM (Contract), Contract
Cell, GRSE, 61 Park Unit within stipulated period as indicated above in a sealed envelope with tender
number and job duly superscripting on it.

ARTICLE 6 3fJ&5G-6: JOB EXECUTION SCHEDULE & fsiTe Ja:

(A) Job Starting Date HE 3R fadl: Job must be started immediately after receipt of LOA/ PO
(whichever is earlier).
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(B) Job Completion date H AT faedt: The entire job must be completed within 90 (Ninety) days
from the date of issuance of LOA/ PO (whichever is earlier).

ARTICLE 7 3{J&G-7: JOB EXECUTION &1 e

“Civil works for workstation cum sitting arrangement and attached toilet block augmentation works at 1°
floor, Admin building, Taratala unit" has to be carried out strictly as per SOTR No.
ES&CM/AKG/WORKSTATION/TU/SOTR/01 Rev.:.01 Date:18.12.2023 enclosed herewith as Annexure - I.

In case of any doubt, instructions of the DGM (ES&CM) / SM (ES&CM,) is to be followed.

ARTICLE 8 3f]&G-8: GURANTEE & WARRANTEE TTR¢} U9 IRCT:

The work executed including equipment or components thereof are to be guaranteed for satisfactory
performance for the period of 12 (Twelve) Calendar months from the date mentioned in the Completion
Certificate, unless otherwise agreed in writing by the Engineer. This will be deemed as the ‘Guarantee Period’/
'Defect Liability Period'.

ARTICLE 9 3{J&5¢-9: PRICE 3!

Price quoted will be firm and fixed for the entire contract period till completion of work awarded during valid
contract period. GST is to be indicated separately and will be paid extra. No escalation whatsoever will be

considered under any circumstances within the stipulated period of contract.

ARTICLE 10 3fJ&¢-10: ESCALATION T 3&: Not Applicable

ARTICLE 11 3/&¢-11: UNREASONABLE QUOTES 3 aiTd HTd:

i. In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires to withdraw
from the tender then such bid will be cancelled and EMD will be forfeited and punitive action will be taken
in line with the provision as per GRSE Vendor policy.

ii. However, in case the L1 Bidder agrees to take-up the job with such unreasonable low quote, lower by 30%
or more than estimate and also if the difference in price between L1 & L2 is 30% or more, then the quoted
price to be analyzed w.r.t. tender requirement and if the L1 bidder fails to justify their quoted rate, the
obtained L1 quote will be rejected and the tender will be cancelled. During re-tendering, such bidder with
low quote will not be allowed for participation.

iii. If justification is acceptable to GRSE, then Bidder have to submit a declaration to execute the job till
satisfactory completion of entire contract. In case of breach of contract, GRSE shall reserve the right to
impose Tender Holiday for a period of at least 01 year.

ARTICLE 12 37J&5G-12: OFFER VALIDITY URdTd &t dUT:

Offer should be valid for 90 days from the date of opening of Part-I bid i.e. Techno-commercial bid. Under
exceptional circumstances GRSE may request for extension of price validity, beyond 90 days against valid
reason.

ARTICLE 13 \31:\1,@_6:—1 3: CONDITIONAL OFFER J=Ic URda:
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Conditional offers w.r.t. SOTR will not be accepted. However, in case of bidder wish to deviate on any / same
commercial terms & conditions, then separate deviation statement has to be uploaded along with Part-I bid.
However, GRSE reserves the right to accept / reject the deviations / bid with deviations after giving reasonable

opportunity to the Bidder.

ARTICLE 14 3‘@@3—14: DETERMINATION OF L1 Udl-1 &bl I

L1 bidder will be decided on total basic quote.
However, in case of loading the price due to any commercial deviation against the tender, GRSE will evaluate

L1 bidder offline, considering all applicable loading factors decided during TNC / CNC proceedings on quoted
price.

ARTICLE 15 3{I3¢-15: BOQ & 3 &

The quantity mentioned in BOQ may vary according to actual requirement of job during the period of
contract. BOQ with item quantities for construction as part of SOTR are given in the tender is tentative. The
quantities set out in the BOQ of the tender shall be treated as estimated quantities of the work and shall not
be deemed as actual or correct quantities of the work to be executed by the Contractor.

The Contractor shall execute required quantity for successful completion of project work at the same
contractual rates and terms & conditions for any extent of variation in stipulated BOQ quantities.

All bidders shall quote against all the items of BOQs, otherwise, their bid would be considered as

Incomplete Bid and shall be liable for rejection.

ARTICLE 16 3{J¢-16: OPENING OF BIDS fifdar e

Part-1 (techno-commercial) bid will be opened on the date declared in NIT. Part-1l bid will be opened post
techno-commercial evaluation by GRSE. Price bid of only those who qualify techno-commercially will be
opened. Opening date of Price Bid will be intimated accordingly to all qualified bidders. Disqualified bidders,
either during technical assessment or commercial discussion will also be intimated about their non-
consideration for farther processing.

ARTICLE 17 3{J%&-17: MICRO & SMALL ENTERPRISES %5 Ud BI¢ 3INT:

Purchase preference may be given to eligible Micro and Small Enterprise Firms as per MSME Act provided,
the tendered job is listed in their MSE document. (Detail at Clause 2 of STAC)

All Micro & small enterprises are required to declare their Udyog Aadhar Memorandum (UAM) number on
the Central Public Procurement Portal (CPPP). Documentary evidence of the said declaration is to be
submitted along with the techno-commercial bid failing which benefits being accorded to Micro & Small
Enterprises will not be extended.

ARTICLE 18 37J&5G-18: AWARDING JOBS TO MULTIPLE BIDDER §g§d fofex & Y &1 ®Td: Not applicable

ARTICLE 19 313@3—19: ELIGIBILITY CRITERIA Ul & HIUCS:

Technical Eligibility Criteria @®-11a! HIUGS -
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(i) Bidder shall have experience of successful execution of Similar Nature/ Type of Job i.e. Work Station work

and related civil work during last five (05) years. Supporting documents meeting Technical Eligibility

Criteria to be submitted along with the bid. Also full contact details like name, address, telephone numbers

of the person under whose direct jurisdiction the work was executed etc.) to prove that they had carried

out such works successfully in any PSU/ Corporate house/ Industry.

(i) Bidder has to fulfill experience in successful completion of aforesaid similar jobs of value not less than
Rs.20.00 lakhs for one job / not less than Rs.13.00 lakhs each for two jobs // not less than Rs.8.00 lakhs
each for three jobs including taxes in last five (05) years. The bidder must submit necessary proof duly

endorsed along with the bid.

(iii) Bidder should have average minimum Annual Turnover of Rs.75 Lakhs during last 03 (three) financial
years ending on 31.03.2022.
(iv) Audited Balance Sheet and Profit & Loss Account of the company for last 03 (three) financial years need

to be submitted in support of above requirement.

(v) Format for Technical Eligibility Criteria has been attached to this document as per format attached at
Annexure - 4. The format has to be filled up and to be uploaded with the Techno-commercial Bid.

Note: Non-submission of documents along with Techno-commercial bid as mentioned in above clauses,
the offer will not be considered for further tender processing /bidders not having requisite experience
as established by their uploaded technical bids, may not be called for TNC.

Financial Eligibility Criteria fa<iig Ucs -

(i)

The bidder should give self-certification (as per Annexure-6) that they have neither been
Blacklisted nor have received any tender holiday from any PSUs/Central & State Govt.
Organizations or any other Government / Quasi Government Organizations during last 03 (three)
years ending on 31.12.2023. The bidder has to submit self-certification for the same along with
the techno-commercial offer. GRSE reserves the right to independently verify the same. In case
violation of declaration is detected at any stage of tender process and during currency of contract,
the order will be terminated.
Note:

a) If any bidder has been black listed by any PSUs/Central & State Govt. Organizations or any other
Government / Quasi Government Organizations, then the bidder is not eligible to participate in
this tender. If any discrepancy is detected at any stage of the tender, then the offer submitted by
the bidder / contract awarded to the bidder will be cancelled and EMD/SD shall be forfeited and
appropriate action will be taken in accordance with the vendor policy of GRSE.

b) If any bidder has been 'Put on Tender Holiday' by any PSUs/Central & State Govt. Organizations
or any other Government / Quasi Government Organizations, then this fact must be clearly stated
and it may not necessarily be a cause for disqualifying them.

¢) In case of non-submission of the self-certification document as per format at Annexure-6, the
bidder will be treated as non-responsive and their offer will be rejected.

ARTICLE 20 37J&5G-20: INSTRUCTION TO THE BIDDERS 3SR g eI

1.

Before submitting a bid, bidders are expected to examine the Bid Documents carefully, if they desire,
may visit the work front, fully inform themselves of existing conditions and limitations including all items

Page 6 of 58



10.

11

12.

described in the Bid Documents. NO consideration will be granted for any alleged misunderstanding or
the materials to be furnished, work to be performed or actual considerations to complete all work and
comply with conditions specified in the Bid Document.

Any qualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in the Bid Documents,
or there be any doubts as to the meaning of a provision or requirement, the same shall immediately
brought to notice of GRSE Tendering Dept. in writing not less than 07 days prior to bid closing date.

It is understood that in receiving this bid, GRSE assumes no obligation to enter into a contract for the
WORK covered by this bid request. GRSE reserves the right to reject any and all unqualified proposals
or waive irregularities therein. GRSE reserves the right to evaluate each and every proposal and accept
the whole or any part of the tender and the Tenderer shall be bound to perform the same at the rates
quoted.

GRSE also reserves the right to reject any and all bids and accept the bid, which in its opinion, appears
to be most advantageous to GRSE. Receipt and review of this Bid Request constitutes an agreement of
confidentiality between GRSE and each of the contracting Firms preparing its Bid. GRSE reserves the
right to change the form of this request to Bids, or make clarifications thereto, within a reasonable time
before date of submission of Bids.

General Contractors assume all safety related responsibilities for the site and will furnish and maintain
its own safety program for itself and its subcontractors. Contractor are bound to comply with all
applicable Environmental, Health & Safety rules, regulations, policies, procedures and guidelines when
performing work in the facility or site.

Job is to be carried out as per SOTR and instruction of the Engineer in-charge.

Any Drawings or technical information attached / provided with this NIT is the Intellectual Property of
the Company and will be governed by the specific Acts applicable thereto.

Post submission of Tender, such drawings and technical information are to be physically returned. Also
all soft copies are to be destroyed and a self-certification to be submitted during CNC, failing which the
processing of bid will not be taken further.

Contractors are responsible to clean up the area of work w.r.t all sort of debris generated on daily basis.
If they fail to do so GRSE reserves the right to perform the cleaning activity and charge the contractor
with penalty of up to 25%.

Bidder has to declare, in what capacity he is participating in the tender viz PSU, Limited Co, Pvt Ltd. Co,,
Sole Proprietorship Organization, Partnership firm, Joint Venture, etc. Supporting documents (scanned
copy) confirming such status to be uploaded as attachment to Part | bid.

. A Bidder is allowed to submit only one Bid under any capacity / status.

Difficulty in submitting the bid:

Any query/difficulty in understanding of SOR or other technical Terms may be got clarified from Mr.

Anjan Kumar Ghosh, SM (ES&CM) e-mail: Ghosh.AnjanKumar@grse.co.in prior to submission of offer.
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For difficulty in submitting / uploading of e-tender or for any system help contact person is Mr.
Saraswata Palit , SR MGR (E-PROCUREMENT); e-mail/ Palit.Saraswata@grse.co.in and / or GRSE Service
Provider M/s. NIC personnel may be contacted at Land line no: 033 24893902

13. E-mail Address for communication ¥R %ﬁ[é Ad TdT: Vendor to provide e-mail address to enable

faster communication.

ARTICLE 21 3fJ&5G-21: e-BID INSTRUCTION § foS & 3T

a)

b)

o)

d)

e)

9)

h)

To participate in the e-Bid submission for GRSE, it is mandatory for the bidders to get their firms
registered with E-Procurement portal http://www.grse.in/etender or http://eprocuregrse.co.in

It is mandatory for all bidders to have class — Il Digital Signature Certificate (DSC) in the name of the
person who will digitally sign the bid from any of licensed Certifying Agency (CA). Bidders can see the
list of licensed CAs from the link http://www.cca.gov.in.

Bidders can view / download Part-1 (Techno-Commercial) bid documents along with all attachments.
They need to fill up the downloaded documents as per instruction and upload the same during bid
submission. Non-acceptance of any techno-commercial criteria is discouraged. However, if there is
any, it is to be commented accordingly and also stated in the separate deviation format.

Bidders need to fill up Part Il (Price) bid online in HTML price bid format by inserting unit price only.
No other attachment to the price bid will be reckoned.

In case the bidder does not quote his rate for any item(s), it will be presumed that the bidder has
included the cost of that/those item(s) in the rates of other items and the rate for such item(s) shall
be considered as Zero and the tender will be evaluated by the Employer accordingly and the work
executed by the successful bidder accordingly.

Bids can be submitted only during validity of registration of bidder with GRSE e- Procurement portal.

The amendments / clarifications to the bid document, if any, will be posted on E- Procurement portal
/ GRSE web site only.

It will be the bidder’s responsibility to check the status of their Bid on-line regularly after the opening
of bid till award of work.

AMENDMENT OF TENDER DOCUMENT
i.  Before the deadline for submission of tenders, the Tender Document may be modified

by GRSE Ltd. by issue of addenda/corrigendum. Issue of addenda / corrigenda will
however be stopped 7 days prior to the deadline for submission of tenders as finally
stipulated.

i. Addendum/corrigendum, if any, will be hosted on website / e procurement portal and
shall become a part of the tender document. All Tenderers are advised to see the
website for addendum/ corrigendum to the tender document which may be uploaded
up to 7 days prior to the deadline for submission of Tender as finally stipulated.
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iii. To give prospective Tenderers reasonable time in which to take the addenda/
corrigenda into account in preparing their tenders, extension of the deadline for
submission of tenders may be given as considered necessary by GRSE.

ARTICLE 22 3JG-22: BID REJECTION CRITERIA 58 3rdlapfd o AMUcS:
Following bid rejection criteria may render the bids liable for rejection:

a) Bidder's failure to furnish sufficient or complete details for evaluation of the bids within the given
period which may range in between two to three weeks depending on the deficiencies noticed in the
drawings / technical data which shall not however conflict with validity period.

b) Incomplete / misleading / ambiguous bid in the considered opinion of the Technical Negotiation
Committee (TNC) of GRSE.

c) Bid with technical requirements and/or terms not acceptable to GRSE / Customers / External agency
nominated, as applicable.

d) Bid received without qualification documents, where required as per the tender.

e) Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry.
f) Bid with validity expiry date shorter than that specified in the Tender Enquiry.

g) Bid Security Declaration form not submitted as per format enclosed within time.

h) Bidders who have not agreed for the fixed price till the validity of the tender or have quoted the
variable price.

i) Bidder not agreeing for furnishing of the required Security Deposit (SD).
j) Bidder not submitting Integrity Pact as per requirement of the tender.

k) Bidder submitted false/incorrect documents etc.

ARTICLE 23 3{J5G-23: POST AWARD APLLICABLE CLAUSES 3T SIRI %3 & UHTd 1] SUYRT:

i. Security Deposit UfcHfd ST -

Non-interest-bearing security deposit of 5% of total order value is to be deposited in the manner
elaborated at clause 5 of STAC. In case of non-submission of SD as per schedule, penal interest will be
changed for delayed period of submission of SD beyond 15 days at the prevailing SBI cash credit rate on
the amount of SD to be submitted.

ii. Work Done Certificate (W.D.C.) &1 Jfd THTU-UF (S, Sl 4T) —

The contractor will put up Work done for certification to SM (ES&CM) along with all inspection report /
measurement sheet signed by Engineer-in-charge of GRSE. Work done certificate is to include whether
work has been completed as per delivery schedule or the delay in days/weeks occurred in completion of
work. Any recovery towards usage of GRSE resources is also to be indicated.

iii. Bill Submission fad UG
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iv.

Vi.

On obtaining WDC, bills are to be raised (considering the checklist for Bill Submission as per attached
format at Annexure-11) by contractor monthly progressive basis. Bills are to be submitted along with
supporting document (Work Done Certificate) at the Bill Receiving Counters located at the respective
unit of Company. Bill is to be submitted (in 03 copies) in sealed envelope super-scribing on the envelope
the Purchase Order No., Vendor code, Bill / Invoice No., Name of person /employee to whom bill is
addressed, for processing. The Name of the Bill certifying authority to be mentioned on sealed envelope.
Against this particular case SM(ES&CM)/DGM (ES&CM) is the Bill Certifying Authority.

Note: - Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with
inappropriate documents will be charged.

Payment Terms Hdld R

a. The contractor shall submit the R/A bill in triplicate along with all necessary / required supporting
documents, measurement sheet etc.

b. 90% (Ninety percent) of the value of actual work done will be paid progressively against R/A bill at a
frequency of once every month during construction. The amount paid at every month shall be
evaluated on the basis of actual completed works done during the previous month, against the BOQ
item and unit Rates, certification of quantum and quality of work by Engineer / Engineer’s
Representative.

c. Balance 10% (Ten percent) bill amount will either be retained from each bill as Performance Guarantee
and the same will be released after expiry of guarantee period duly certified by the bill approving
authority or be paid against submission of performance Bank guarantee.

d. Payment will be made on actual certification basis through ECS mode.

e. No advance payment will be made in any circumstances.

. Liquidated Damages (ﬁrtrffag\‘:lﬁn

The vendor will be liable to pay minimum Liquidated Damages @ ¥2 % per week or part thereof on the
undelivered work subject to a maximum of 5 % of the value of the order for delayed part. The amount
of L.D. may be adjusted or set-off against any sum payable to the Contractor under this or any other
Contract with GRSE Ltd.

Risk Purchase (Fﬁ'@'qm

In case the progress of work is not satisfactory and the contractor fails to maintain the schedule, GRSE

reserves the right to get the work done by alternative source at the risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source as it deems fit, to make
good such default and or in the event of the contract being terminated, the balance of the remaining
service to be delivered there under. Any excess over the job price / service rates, paid and incurred by
GRSE, as the case may be, over the contract price shall be recoverable from the firm. To make good the
recoverable excess amount paid, GRSE shall be at liberty to invoke Bank Guarantee and/or with other

available dues of the firm.
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Vii.

viii.

Time of completion shall always be considered as essence of the contract / PO (T I Sraeh
ﬁrﬁmmm and cannot be extended for any reason whatsoever. However in an unlikely situation
beyond the control of the contractor, application for extension of due time shall be submitted by the
Contractor, 1 Month in advance with proper justification duly endorsed by Engineer In-charge / YM dept.
of GRSE.

FIRE & SAFETY PRECAUTIONS (3fff T HR&f |raytf=ran :
The Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as detailed in Fire &
Safety Guidelines (please refer www.grse.in). The Vendor/Contractor should take all safety precautions
and provide adequate supervision & control for their workmen in order to carry out the job safely. In
case of any violation of safety precaution and non-usage of safety equipment, Contractor shall be liable
for a penalty which is detailed in Fire and Safety Guidelines (please refer www.grse.in). Penalty amount
depends on the type and frequency of violation mentioned in the safety guideline and the same will be

deducted from the defaulter’s bill.

MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES:
The Contractor shall ensure the use of ISI marked PPE by their engaged Employees. An indicative list of
ISI marked Personal Protective Equipment, is appended below for mandatory compliance by the vendors

without any deviation:

LIST OF PPES
Sl. No. Name of PPE Standard
(a) Safety Helmet IS: 2925 / EN 397.
(b) Safety Footwear IS 15298 / EN I1SO 20345
() Safety Goggles ANSI Z87.1 / EN166.
(d) Ear Plug IS: 9167/ EN 352
(e) Hand Gloves (i) IS 4770 for electrical work

(i) EN 420 for general requirement
(iii) EN 388 for mechanical hazard
(iv) 1S:6994 / EN 407 for heat
applications (gas cutting / welding).
6) Welding Fume Respirator & Dust IS: 9473 / EN: 149

mask
(9) Double lanyard Safety Belt & IS: 3521
harness, automatic fall arrestor
(h) Cotton Boiler Suit Cloth IS: 177 - 1989 (Amended up to

date), Variety 3

ARTICLE 24 3{J%¢-24: SUBMISSION OF BID foi€ &1 OxfH:

1.

Last date of submission of Bid / Date of opening of bid is indicated in Tender Document. Tender is liable

to be rejected if all the requisite documents are not enclosed with the Part |, Techno- Commercial offer.
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2. Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-Commercially qualified bidders
in due course after conclusion of TNC/CNC meetings and acceptance of Techno-Commercial offer. After
opening of e-Price bids, the techno-commercially qualified bidders can view the System Generated Price
Comparison Sheet from their own portal.

GRSE reserves the right to accept / reject any Tender in full or in part without assigning any reason.

4. Acceptance Format Matrix should be filled up and attached with techno-commercial bid as marks of
acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs acceptance format matrix, it
would be presumed that you have accepted all our terms& conditions as per GRSE tender until & unless

deviation is specially mentioned in offer.

ARTICLE 25 3J&¢-25: PRE BID MEETING SIeil-Ud 93&:

A pre-bid meeting with post site visit will be held on 19.01.2024 at the ES Dept., GRSE FOJ Unit, at 11:00 AM
to discuss the detail Scope of Work of the Tender/ clarifying the queries of the bidders, if any. Vendors
interested to participate in pre-bid meeting should inform Mr. Anjan Kumar Ghosh, Sr. Manager (ES&CM),
email: Ghosh.Anjan Kumar@grse.co.in may be contacted, 48 hours before schedule.

Anukaran J. Kandir

SR. MGR. (Contract)

Garden Reach Shipbuilders & Engineers Ltd.
GRSE Ltd., 61 Park Unit,

61, Garden Reach Road, Kolkata-700024
(Cont. no. 9163361808)
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ANNEXURE -1

GRSE Ltd. CIVIL WORKS FOR WORKSTATION
CUM SITTING ARRANGEMENT AND
ATTACHED TOILET BLOCK
YardNo T NA AUGMENTATION WORKS AT 1ST

SOTR No.
ES&CM/AKG/WORK
STSTION/TUISOTR/01
Sheet : 01to 16

Rev: 01
Group :ES&CM FLOOR OF ADMIN BUILDING UNDER
GRSE TARATALA UNIT
Inspection : GRSE Prepared by : A K.Ghosh , SM(ES&CM) Checked by :
ES&CM Dept. Date : 18.12.2023 DGM(ES&CM)
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1.

GENERAL

This set of technical requirements provide a general guideline for carrying out the
execution of works. General items of work required to be carried out for successful

implementation of the project are included. All items are required to be carried out in
accordance with the following specifications / standards.

a) Specification as per the latest PWD schedule, West Bengal and relevant
corrigendum issued from time to time.
b) Relevant Indian Standard Codes.

DETAIL SCOPE OF WORK

Job involves Civil works for Workstation and attached Toilet Block at 1%t Floor of Admin
Building at Taratala Unit in accordance with the following specifications/standards.
Entire work shall be executed as per the attached Layout Drawings.

a. THE SCOPE OF WORK:

. WORKSTATION :
(@) Supply, Installation of following types of Workstations with attached Drawers &
storage lockers (Portable). Qty and specifications are provided as per BOQ.

(i) Executive Table with storage

(ii) Back to Back Linear Workstation
(iii) Mobile Pedestal

(iv) Document Storage

(b) Provision of inbuilt White Marker board and Notice board (Fabric Screen) in
each workstation.

(c) Provision of portable storage lockers at each executing workstation

b. DETAILED SCOPE OF WORK:

|.  Preparation of construction drawing of the above renovation work.

Contractor to take due approval from the concern officers for the finalization of
layout and dimensions of the furniture's.

Supply of all material required with all necessary fittings & fixtures and also

necessary civil work with allied jobs as per the approved drawing.

* Manufacturer should be ISO 9001: 2015, ISO 14001: 2015, 45001:
2018,50001: 2011, BIFMA, Greengard Certification.

* Al fitting should of standard make such as Hettich/  Godrej/
Hafele/EBCO/Equivalent
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ll. Al equipment and machinery including consumables necessary for the

construction, fabrication & erection are to be arranged by the contractor.

IV. Dismantling of any structures as necessary including shifting of scraps to the
earmarked place Scrap yard of GRSE and removal of debris outside GRSE

premises as Directed.
V. Other allied jobs for successful completion of work.

VI. Site Clearance to be taken from the concern officers.

VIl.  Entire work shall be executed as per the attached layout drawings and bill of
quantities (BOQ) with specification etc.:

The work is required to be executed as per the layout provided. Detail drawing/ design

is required for the execution of work to be done by the Contractor without any extra

cost. During execution of the job, the Contractor may contact User Dept / ES&CM
Dept for any clarification, if required.

c. GENERAL REQUIREMENTS

l. The Contractor shall carry out detail survey on site for finalization of extent of work.
[l. Preparation of construction drawing of the above renovation work.

lIl. The Contractor will be responsible for overall site management and coordination of
site activities within the boundary of the works, as necessary to ensure the
adequacy, stability and safety of the works and of persons at the site. The contractor
shall require planning his work in coordination with on-going production activities of

GRSE, other contractors working in and around the workplace.

IV. The contractor shall take all necessary work permit from concern Dept. of GRSE (ie

Safety, Fire etc.) as applicable in line with prevailing rule in GRSE.

V. The contractor shall take all precautionary measures in consultation with Concerned
Dept. while working at site.

VI. The submission to and comment/acceptance by the Engineer of such work
schedule, methods, drawings, designs, QAP shall not relieve the Contractor of any
of his duties or responsibilities under the Contract.

VII. Important to note that during construction work, User Dept will remain functional and
accordingly the Contractor shall take necessary measures for controlling dust &
sound pollution. Further, the Contractor shall arrange & ensure working in extended
hours & also during Sundays/holidays for timely completion of work:
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3.

a.

GRSE SCOPE SUPPLY
ELECTRICITY
|.  GRSE provide electrical power supply one point / suitable location near

construction area site at free of cost execution of job. Contractor shall make

temporary basis all at his cost. The necessary arrangements further distribution,

required, point a power in economical way save energy.

b. WATER

I.  Construction water will be provided free of cost from existing source of GRSE.

The Contractor shall arrange necessary water distribution pipe line pump

required all at own cost.

4. APPROVED MAKE BRAND

S| | Description

Approved Brand/Manufacturer

1 | Aluminium extrusions for Doors

INDAL/HINDALCO/JINDAL/NALCO

> |5 VIJAY INDUSTRIAL ENGINEERING
rass
CORPORATION/EQUIVALENT
3 | Locks EBCO/ HAFFLE/GODREJ
4 | Screw NETTLE/GKW/EQUIVALENT
5 | Castors EGNI/EPCO/REGAL CASTORS
PILKINGTON/ASAI/ FLOAT GLASS INDIA
6 | Glass

LTD/MODI GLASS/SAINT GOBAIN

7 | Pre-laminated Particle Board with ISI Mark

CENTURY/ Action TESA/JEQUVALENT

10 | Furnishing Fabric

BWP CENTURY/SYLVAN/
8 | Plywood
SABURIEQUIVALENT
9 | Laminate CENTURY/AICA/ADVANCE/EQUIVALENT
RESPONSE/SAROJ FABRIC/CLASSIC

FABRIC/VIMAL HARMONY

11 | Hardware

HAFFLE/HETTICH/ EPCO/GODREJ

12 | Powder Coating

EIGHT PROCESSING (40 TO 50 MICRON)
EPOXY FINISH

13 | Hinges

EPCO/HAFFLE/HETTICH/STERLING
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GARNISH/ HAFFLE/ HITTICH/ STERLING/

14 | Door Closer
GODREJ
15 | Vertical Blinds VISTA, MARVEL, NOVA
16 | Cement (PSC/PPC/OPC) Ultratech/ Lafarge) Ambuja/ ACC
17 | Steel SAIL/TATA/RIN
. Kajaria/ Oriens Bell Simited/ NITCO/Euro/
18 | Ceramic Tiles

Semany/ Johnson

19

Vitrified Tiles

Kajaria/ Johnson/ Euro/ Hindware/ Somany/
NITCO/Johnson

20

Calibrated
(Autoclave)Processed marble slab

Factory

Floriama/Kalinga stone

21 | Flush Door Green Ply/Century/DURO with 1SI mark
22 | Floor Hardening Compound Ironite/Feronite
Pidilite, Sika Qualcrete, Choksey Chemicals
23 | Water Proofing Compound
Pvt Ltd, Fosroc, Sika
Aluminium Doors, Windows, Curtain
M/s SS Fabricators, M/s Nitson&Amitsu,
24 | Wall, Structural Glazing & ACP .
‘ M/s. Alutech, M/s. The Indu Enperprise
Fabricator
Window & Door Systems including |
25 Vista, Fenesta, Mac, Hunter Douglas
Blinds & Accessories
26 | Aluminium Composite Panel Alstrong, Pratap Bond, Aludecor, Alucobond
27 | Aluminium Extruded Sections Hindalco, Jindal, Indal
Pilkington Glass India Ltd, Saint Gobain
28 | Glass/Glazing Glass (1) Ltd, Ashai India Glass Ltd.
29 | Hardware Fittings & Locks Hettich, Hafele, Acme, Godrej, Dunex, Kich
30 | Door Closures & Floor spring Hafele, Hettich, Godre;j
Water  Proofing  Treatment to L
31 SIKA/Pidilite/Fosroc
Roof/Sunken Floor
32 | Water Proof Adhesive for Tile Fixing | Bal-Endura, Pidilite, Sika, MYK Laticrete
33 | Wall & Ceiling Putty JK, Berger, Asian Paints
34 | Exterior Grade Acrylic Emulsion Paint | Asian Paints, Nerolac, ICI, Dulux
35 | Smoke detector Agni/Morley
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36 | Heat Detector Agni/Morley

37 | Multicriteria Detector Agni/Morley

38 | Response Indicator Agni/Morley

39 | Manual Call Point Agni/Morley

40 | Hooter Curn Strobe Agni/Morley

41 | 2C 1.5 Sq MM Unarmoured Cable Finolex

42 2C 1.5 Sqg MM Unarmoured Cable for Fico ik
Hooter

43 | 1" PVC Conduit FRLS ISl

83 | Proximity Card HID

84 Magnetic Lock with Push Button Nialix
Switch

85 | Software for Attendance System Smart/ Matix

86 | HDMI Cable (20 Mtrs Length) MX/ATEN

87 | 12V-7AH Batteries Exide
Migration/Commissioning of Smart

gg | Rack and Transportation from GRSE | Emerson
Main to FOI and Lifting

Detail Job Quantity

BOQ with item quantities for Work Station work as part of SOTR are given in the
tender is tentative. The quantities set out in the BOQ of the tender shall be treated
as estimated quantities of the work and shall not be deemed as actual or correct
quantities of the work to be executed by the Contractor.

The Contractor shall execute required quantity for successful completion of project
work at the same contractual rates and terms & conditions for any extent of variation
in stipulated BOQ quantities

List of BOQ Items considered under the scope of this tender is provided at successive
clause for reference.

All bidders shall quote against each items of above BOQs, otherwise, their bid would
be considered as incomplete Bid and shall be liable for rejection.
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6. Contractor to Supply all Materials

Unless stipulated otherwise in the Contract, all materials including consumables
required for the work shall be procured and supplied by the Contractor with the
approval of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative.

The Contractor shall comply with the relevant IS Codes.

7. Deployment of Resources

i. Contractor shall provide adequate number of qualified / experienced
workmen, with experienced Engineer / Supervisor having Technical
qualification not less than diploma in Civil Engg. and also sufficient
construction equipment, materials, tools & tackles etc, for achieving the
schedule target as per approved work schedule. The contractor shall
ensure timely deployment of all above resources at site to ensure
contractual completion.

The contractor shall ensure deployment of adequate and proper skilled /semi-skilled
workforce as per work requirements and optimum supporting unskilled workforce as
necessary.

8. Testing of Materials, QAP and Acceptance

Test samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor's cost.

The Contractor shall submit valid correlated test certificates conforming to applicable
standards for materials/items before incorporation in the permanent works.

Testing of materials shall be conducted as per the approved Quality Assurance Plan
or relevant Indian Standards.

Unless stipulated otherwise in the Contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship deployed on
the work shall be borne by the Contractor.

9. Inspection by the Engineer

For Site inspection, the Contractor shall give adequate intimation to the Engineer
(authorised representative of GRSE).

The Contractor shall provide the Engineer with proper free and safe access to the
Contractor's works and stores or his sub-contractor's works and stores at all times
and shall provide reasonable facilities to enable him to undertake his inspection.
The Contractor shall make all necessary arrangements to enable stage inspections
by the Engineer.

The Engineer or his Representative shall have power to certify or disapprove/reject
works or materials, in accordance with the Conditions of Contract.
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iil.

10. Quality & Workmanship

Quality and workmanship of all items/materials and work shall conform to BOQ
/Technical Specification / relevant Indian Standards. The Contractor shall be
responsible for any loss/damage during the course of work to machinery, equipment,
fittings, wiring, piping, and systems etc. caused by his workman (or his sub
contractor’s) and the Contractors shall make good such damage free of cost.

11. Materials / Work not acceptable to Engineer

The Engineer or his Representative shall have the power to inspect any material and
work at any time and to order at any time — (a) for removal from the Site of any
material which in his opinion is not in accordance with the Contract or the instruction
of the Engineer or his Representative, (b) for the substitution by the proper and
suitable materials, or (c) the removal and proper re-execution of any work, which in
respect of material and workmanship is not in accordance with the Contract or the
instructions of the Engineer. The Contractor shall comply with such order at his
own expense and within the time specified in the order. If the Contractor fails to
comply, the Engineer shall be at liberty to dispose any such materials and re-do any
work in the manner convenient to the Engineer by engaging any outside agency at
the risk and expense of the Contractor and after giving him a prior written notice of 7
(seven) days. The Contractor shall extend his full assistance as required by the
Engineer during inspection.

12. Contractor to Commence Work

The Contractor shall mobilize and commence the work on site on the
Commencement Date stated in the LOA/PO. The Contractor shall then proceed with
the work with due expedition and without delay, except as may be expressly
sanctioned or ordered by the Engineer or his Representative, time being deemed the
essence of the Contract on the part of the Contractor.

13. Supervision by the Contractor

i. The Contractor shall engage experienced and qualified Engineers
having Technical qualification not less than diploma in Civil Engg. at site
in day-to-day charge of the work and he should be authorized to receive
instructions from the Engineer/GRSE. He shall receive orders given by
the Engineer from time to time and shall act on them promptly. Biodata
along with due clearance of Supervisor to be obtained from GRSE.

The Contractor shall also engage experienced designated Safety Personnel at site if
required for day to day supervising safety compliances related to construction,
fabrication and erection work.

The Contractor shall provide necessary and adequate supervision during the

execution of the works and as long thereafter as the Engineer or his Representative
shall consider necessary during the Defect Liability Period.
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iii,

The Contractor or his competent and authorised agent or representative shall be
constantly at site during working hours. The Contractor shall inform the Engineer or
his Representative in writing about such representative / agent of him at site.
Replacement of any of the authorised agent of the Contractor during the currency of
Contract shall only be with prior written approval of the GRSE/ Engineer.

The Contractor and his authorised agent or representative shall be readily available
to meet with the GRSE and/or Engineer and/or Engineer's Representative and
instructions given to him by the Engineer or his Representative in writing shall be
binding upon the Contractor.

14. Setting Out

The Contractor shall be responsible for the true and proper fitting / alignment of the
Works in relation to reference points / lines / levels as applicable. The checking of
any alignment or level by the Engineer or his Representative shall not in any way
relieve the Contractor of his responsibility for the correctness thereof and he shall
fully provide, protect and preserve the setting out of the works.

The Contractor shall promptly notify the Engineer of any discrepancy in the setting
out of the works.

15. Care of the Work

From the commencement of the works till issue of the Completion Certificate hereof:
the Contractor shall take full responsibility for the care thereof. Save for the excepted
risks, any damage, loss or injury to the work or any part thereof shall be made good
by the Contractor at his own cost as per instruction and to the satisfaction of the
Engineer, failing which the Engineer or his Representative may cause the same to
be made good by any other agency and the expenses incurred and certified by the
Engineer / Owner, shall be recovered from the Contractor.

16. Protection of the Existing Structures / Machines

The Contractor will be responsible for the protection of all existing structures,
machines, cranes etc. adjacent to and within the Works from any type of damage.
Before the commencement of work, the Contractor to take necessary precautions
and measures to safeguard the existing structures/machines/materials and protect
them from possible damages. For that the Contractor will arrange adequate safety
nets, ropes etc. without any extra cost.

If any damage occur by the Contractor or contractor's workmen, will be recovered
suitably from the Contractor.

17. Existing Roads & Shop floor to be kept clean

Existing roads & Shop floor used by vehicles/machineries of the Contractor or any of
his subcontractors for supplies of materials or plant shall be kept clean and clear of
all dirt, mud or any other materials dropped by the said vehicles or their tyres. The
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iii,

The Contractor or his competent and authorised agent or representative shall be
constantly at site during working hours. The Contractor shall inform the Engineer or
his Representative in writing about such representative / agent of him at site.
Replacement of any of the authorised agent of the Contractor during the currency of
Contract shall only be with prior written approval of the GRSE/ Engineer.

The Contractor and his authorised agent or representative shall be readily available
to meet with the GRSE and/or Engineer and/or Engineer's Representative and
instructions given to him by the Engineer or his Representative in writing shall be
binding upon the Contractor.

14. Setting Out

The Contractor shall be responsible for the true and proper fitting / alignment of the
Works in relation to reference points / lines / levels as applicable. The checking of
any alignment or level by the Engineer or his Representative shall not in any way
relieve the Contractor of his responsibility for the correctness thereof and he shall
fully provide, protect and preserve the setting out of the works.

The Contractor shall promptly notify the Engineer of any discrepancy in the setting
out of the works.

15. Care of the Work

From the commencement of the works till issue of the Completion Certificate hereof:
the Contractor shall take full responsibility for the care thereof. Save for the excepted
risks, any damage, loss or injury to the work or any part thereof shall be made good
by the Contractor at his own cost as per instruction and to the satisfaction of the
Engineer, failing which the Engineer or his Representative may cause the same to
be made good by any other agency and the expenses incurred and certified by the
Engineer / Owner, shall be recovered from the Contractor.

16. Protection of the Existing Structures / Machines

The Contractor will be responsible for the protection of all existing structures,
machines, cranes etc. adjacent to and within the Works from any type of damage.
Before the commencement of work, the Contractor to take necessary precautions
and measures to safeguard the existing structures/machines/materials and protect
them from possible damages. For that the Contractor will arrange adequate safety
nets, ropes etc. without any extra cost.

If any damage occur by the Contractor or contractor's workmen, will be recovered
suitably from the Contractor.

17. Existing Roads & Shop floor to be kept clean

Existing roads & Shop floor used by vehicles/machineries of the Contractor or any of
his subcontractors for supplies of materials or plant shall be kept clean and clear of
all dirt, mud or any other materials dropped by the said vehicles or their tyres. The
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iii.

21,

211

21.2

SPECIAL TERMS AND CONDITIONS OF CONTRACT
Technical Eligibility Criteria

Bidder shall have experience of successful execution of Similar Nature /Type of Job
i.e. Work Station work and related civil work during last five (05) years. Supporting
documents meeting Technical Eligibility Criteria to be submitted along with the bid.
Also full contact details like name, address, telephone numbers of the person under
whose direct jurisdiction the work was executed etc.) to prove that they had carried
out such works successfully in any PSU / Corporate house / Industry.

Bidder has to fulfill experience in successful completion of aforesaid similar
jobs of value not less than Rs. 20.00 lakhs for one job /I not less than Rs.
13.00 lakhs each for two jobs // not less than Rs. 8.00 lakhs each for three
jobs including taxes in last five (05) years. The bidder must submit necessary
proof duly endorsed along with the bid.

The Bidder must have Annual Turnover of Rs. 75 Lakhs & above in last
preceding 3 years. Audited balance sheet to provide.

Pre-Bid Meeting

I. Pre-bid Meeting will be held on 14t day from the date of publication
of tender at GRSE FOJ Unit/ ES&CM Dept.

Prospective Tenderers shall submit their queries, if any in connection with the
Tender, in writing by email at the earliest to enable GRSE to clarify the same. The
last date of submitting the queries is 2 days prior to the pre-bid meeting. Copies of
the Employer’s response will be displayed on GRSE website www.grse.in including
a description of the enquiry but without identifying its source.

21.3 Submission of Technical Documents along with the Bid

21.3.1

21.4

21.4.1

21.4.2

The Tenderer shall submit following documents along with their bids;
i) Bar chart/ schedule of work

ii) Necessary supporting documents for experience as per technical eligibility
criteria.

Site Condition

The Tenderer shall consider that accommodation for personnel of the Contractor and
their sub-contractors is not allowed to reside at GRSE premises.

All the work sites are within the compound of a running engineering works
and the Contractor's works will have to be carried out in a manner so as to avoid
interruption in the normal shipyard production activities. Accordingly, the Contractor
is to co-operate with GRSE to minimize disruption to shipbuilding activities and is to
preserve and maintain GRSE vehicular access route for the transport of ship blocks
etc.
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2143

2144

215

21.5.1

21.6

21.6.1

21.6.2

21.7

21.7.1

21.8

21.8.1

21.8.2

Tenderer must carefully consider his method of work and safety of the works in
relation to ground conditions, site approach & limited access.

Before quoting, the Tenderer in his own interest shall carry out site visits to know the
site conditions / situations and full implications of the assignment in particular the
erection method. This will also help him in proper assessment of the work. Failure to
do so will not absolve the contractor of his responsibility to carry out the work as
specified in the Tender Documents. The cost of visiting the site shall be borne by the
Tenderer and shall be at his own responsibility and risk.

Site Consultations

The work shall be carried out in consultation with the ES&CM Department/FOJ Unit/
User Dept/ GRSE headed by Deputy General Manager (ES & CM), with other officers
as nominated by GRSE.

Award of Work

L1 Bidder quoting lowest total Tender Sum against the said job will be decided after
price evaluation of the said work.

The work will be executed as a whole without splitting of order.

Work Done Certificate (W.D.C.)

The contractor will put up Work done for certification to Engineer along with all
inspection report / measurement sheet signed by Quality Assurance
Authority/Engineer. Work done certificate is to include whether work has been
completed as per delivery schedule or the delay in days/weeks occurred in
completion of work. Any recovery towards usage of GRSE resources is also to be
indicated.

Completion Period

Completion period of the entire scope of work under this tender shall be:-

Total 90 ( Ninety) Days from the date of issue of LOA/Work Order whichever
is earlier.

The Tenderer, however, is required to assess the period and confirm the completion
period. The tenderer must submit a network schedule explaining planning and
program in detail for execution of the project.

During execution of work the contractor shall ensure the timely mobilization of their
equipment, adequate manpower and materials based on agreed work schedule /
milestones. The contractor shall adopt necessary measures to avoid any delay in
work progress. In case of interim delay, the contractor shall augment more manpower
and also work during extended working hours / holidays to catch up the delay.
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*21.9  Guarantee Period / Defect Liability Period (DLP)

21.9.1 The work executed including equipment or components thereof are to be guaranteed
for satisfactory performance for the period of 12 (Twelve) Calendar months from
the date mentioned in the Completion Certificate, unless otherwise agreed in writing
by the Engineer. This will be deemed as the ‘Guarantee Period’/ ‘Defect Liability
Period'.

21.10 Terms of Payment and Bill Certification

21.10.1 The contractor shall submit the R.A. Bill in triplicate along with all necessary /
required supporting documents, measurement sheet etc.

21.10.2 Payment will be made against R.A. Bill and Final Bill after completion of work on
certification of quantum and quality of work by Engineer / Engineer's Representative.

21.10.3 The Bill submitted by Vendor will be certified by DGM(ES&CM)/ SM(ES&CM) / Any
other GRSE Officer as designated by GRSE Ltd.

21.10.4 The Final Bill will be certified after total completion of the work and after certification
of User Dept/ES&CM Dept.

2111 Ownership of Scrap

21.11.1 All scrap items (salvageable) i.e. Metal and wooden scrap materials (loose) if
obtained/generated by demolishing of any structure / during excavation shall remain
the property of the Owner/GRSE and shall be shifted and stacked at place earmarked
by owner within GRSE premises and other GRSE units (within a lead of 5KM).
However, steel embedded within concrete shall be disposed of from site by the
Contractor along-with excess earth, debris and rubbish etc.

21.12 Completion Certificate

21.12.1 When the whole of the work has been completed to the satisfaction of the Engineer
and has passed any final test as per the Specification/Contract/ instruction of the
Engineer, the Contractor shall, within 21 (twenty one) days of submission of his
application to the Engineer, be entitled to receive a “Certificate for Completion” of
work.

21.12.2 If any part of the total work having been completed to the satisfaction of the Engineer,
be taken over and / or used by the Owner, the Contractor shall on application
be entitled to partial completion certificate indicating the portion of the work covered-
by it, so that the Contractor’s liability during Defect Liability Period of the Contract, if
any, shall commence from the date mentioned in such cerificate so far as the
completed portion of the work is concerned.

21.13 Variation and its Valuation

The Engineer shall have the power to order the Contractor in writing to make any
variation of the quantity, quality or form of the works or any part thereof that may, in
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his opinion, be necessary and the Contractor upon receipt of such an order shall act
as follows:

21.13.1.1Increase or decrease the quantity of any work included in the Contract.

21.13.1.2 Omit any work included in the Contract.

21.13.1.3 Change the character or quality of kind of any work included in the Contract.

21.13.1.4 Execute extra and additional work of any kind necessary for completion of the
works.

21.13.2 Quantities in Price Schedule are estimated

BOQ as part of SOTR given in the tender is tentative. The detail BOQ is attached with
the SOTR. It may vary according to actual requirement of job during the tenure of the
work/contract. The Contractor shall assess actual quantity of work based on drawings
and requirements of Owner (to be decided by Engineer) and shall submit updated
BOQ incorporating quantity variation to the Engineer for review/approval. No variation
(upward/downward) in quantity (without any limit) and value shall no way vitiate or
invalidate the Contract or be treated as revocation of the Contract, but the value (if
any) of all such variations evaluated shall be taken into account and the Contract
Price shall be varied accordingly without any change in agreed rates of Price
Schedule/BOQ on account of variation. Due to above quantity variation in individual
items, the total Purchase Order Value may vary for successful completion of the job.
Necessary amendment of PO will be issued accordingly. Limit on Cost of Variation

Value of contract may increase up to a maximum of 10% of the total Contract Value.
This is to be a cumulative total for all variations. The Contractor shall give reasonable
prior notice to the Engineer of any variation which may cause this cumulative limit to
be exceeded.

21.13.3 Payment for Extra, Additional, Omitted, Substituted Work

21.13.3.1  The Contractor shall not be entitled to any claim of additional work unless they
have been carried out under the written orders of the Engineer.

211332  The Engineer shall solely determine the amount (if any) to be added to or
deducted from the sum named in the Tender in respect of any additional work done
or work omitted by his order subject to approval of the Owner.

21.13.33  All additional or substituted work done or work omitted by order of the Engineer
shall be valued on the basis of the rates and prices set out in the Contract, if in the
opinion of the Engineer, the same shall be applicable. If the Contract does not
contain any rates or prices directly applicable to the extra, additional or substituted
work, the Engineer shall solely determine suitable rates in the manner deemed by
him as fair and reasonable, and his decision shall be final, binding and conclusive.

21.13.3.4  Rates of item of work that is not included in the schedule of items/BOQ shall be
fixed as per the following procedure:

(@)  Where the extra works are of similar character and of equivalent value and
/ or executed under similar conditions as to any item of work appearing at
Schedule of Quantities, then the rates for such extra items shall be equal to the
rates of such items.

(b)  If the extra works are of similar character but differing in particulars then
the rate of such item or items shall be derived from Schedule of Quantities, as
modified to take fair account of the differences in particulars.

()  Where items of similar character are not contained in the Schedule of
Quantities and none of the foregoing methods are applicable, rates shall be based
on the norms of PWD/CPWD for labour, materials content respectively. However,
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21.14

21.15

in both cases local prevailing market rate for labour & material shall be
adopted.

(d)  Where rates for extra item of works cannot be established by rate analysis
as per the above, then rate for such item shall be estimated and fixed by the
Engineer based on the market rates and assessment for labour, materials and
other factors involved thereon.

Site Visit : Vendors/Bidders must visit the site before quoting the rate with a written

intimation to the ES&CM Dept . During the visit the vendor must thoroughly survey
/ inspect the site condition / structure for proper assessment of work requirement.
If at any stage it is found that vendor has not visited the site / Visited site
without proper intimation to ES&CM Dept /FOJ Unit, Technical Bid of the
Bidder will not be evaluated and the bid of that particular Vendor will be
treated as cancelled.

BOQ (BILL OF QUANTITY) & LAYOUT DRAWING :

As Attached.

LAYOUT DRAWING.

As Attached.

************EN D*************
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List of BOO items
BILL OF QUANTITY

CIVIL WORKS FOR WORKSTATION CUM SITTING ARRANGEMENT AND
ATTACHED TOILET BLOCK AUGMENTATION WORKS AT 15T FLOOR OF ADMIN
BUILDING UNDER GRSE TARATALA UNIT.

SL No |Description of Item Quantity Units
1 Dismantling all types of masonry excepting cement concrete plain or reinforced. stacking serviceable 7.00 m3
materials at site and removing rubbish as directed within a lead of 75 m.  a) In ground floor including
roof. b) Extra rate for each addl. Floor over the rate of ground floor.
2 Labour for taking out door and window frame including shutter for repair or 100.00 m2
replacement of different parts of the frame & refixing the same including mending
good all damaes complete. (Concerete and brick work for mending damage will be
paid separately) (b) Above area 2.5 Sq.m
3 Stripping ofT worn out plaster and raking out joints of walls, celings ete. upto any height and in any loor |30.00 m2
including removing rubbish within a lead of 75m as dirccted.
4 Rendering the Surface of walls and ceiling with White Cement base WATER PROOF wall putty of 296.00 m2
approved make
5 Applying interior grade acrylic primer.. (a)One Coat, (i)YWater based interior grade aervlic primer 296.00 m2
6 Applying acrylic emultion paint of approved make.... Two Coats. (ii)l.uxury Quality. 296.00 m2
7 Removal of rubbish, earth, ete from work site and disposed beyond the compound. 70.00 m3
8 A) Supplying & laying of approved brand of scratch proof. semi Nexible P.V.C. blended homogeneous  |153.00 Sqm
marble Vinyle flooring in tiles conforming to 15:3461. fixing with synthetic acrylic adhesive after
preparing the floor, levelling & smothaning when necessary with suitable putty. as per the design &
instruction of the Engineer-in-charge. 2 mm thick
9 Providing & fixing 100 mm Wooden Skirting made of 12mm ply. finished with 1.0 mm approved 58.00 m
laminate.
10 Providing, fabrication and fixing 50.00 m2
50mm x 50mm kapur wooden frame C/C 600mm with 12mm BWR ply.
i1 Supplying litting & fixing of Vertical Blinds for Window 45.00 m2
12 Providing and supplying Planter box made of PLPB board composites. light weight. For interior use...  |8.00 NOS
13 Designing, providing and applying Graphics with art work printed on sclf adhesive vinyl film and 15.00 m2
installed over existing surface of partition/pancling as per details. Artwork will be developed as
approved by the client. Cost 1o include fee for design ol Artwork/graphics. Note : All lengths 10 be
confirmed in site as per site conditions.
Rate to include surface preparation and all incidentals complete.
14 Portion of the partition above the ceiling level to be made of Wooden framework . And covered from 12.00 m2
both side with 12 mm thick plywood of specified Make.(The measurements will be taken from bottom of’
false ceiling up to slab bottom)
15 Gypsum Partition Wall 24.00 m2
735 mm thk Gypsum partition framing with local G.1. chanel . Both side 12.5mm thk Gypsum Board.
16 Fix Glazed Partition 30.00 m2
Providing and fixing full height (9" till the false ceiling) 12mm clear toughened glass Partition with patch
Nttings.
With Emador patch fittings- ( Warranty 2yrs)
17 Glazed Door 10.00 m2
Providing and fixing in place Entrance 12 mm clear toughen glass door of overall size of 900mm x
2100 mm. Rate is Tobe include cost of heavy duty floor spring (Make :Godrej/ Hafele ). ss handle of
size 450 mm), necessary patches and all required hardware complete as dirccted.

Page 29 of 58



BILL OF QUANTITY

CIVIL WORKS FOR WORKSTATION CUM SITTING ARRANGEMENT AND
ATTACHED TOILET BLOCK AUGMENTATION WORKS AT IST FLOOR OF ADMIN

BUILDING UNDER GRSE TARATALA UNIT.,

5L No

Deseription of Item

Quantity

Units

18

Providing and lixing of false ceiling with powder coated exposed G.1. grid suspension system (E-Grid T
243071310 or equivalent load carrying capacity with mid span deflection not exceeding 1/360 span with
hanger spacing of’ 1200mm c/e ) consisting of Main Runner 3600 mm long, Cross Tee 1200 nim / 600
mim long and Wall Angle. The Wall Angle shall be fixed on PVC Dash Fasteners on the perimeter of the
wall by steel screws with distance 300mm ¢/c. The Main Runners to be placed % 1200 mm. The Cross
Tee 1200mm will be inserted in the pre-cut slots of Main Runner at a regular interval of 600 mm o form
a modular gnd of’

1200mm X 600mm. Additional Cross Tees of 600 nun shall be placed perpendicular to the Cross Tee
1200 mm Jong 1o Tinally form a grid of 600 mm X 600 mm. Grid of module siwe 600 mm X 600 mm
shall be supported by 6 mm dia G.L wire [rom purlins / sol1it, 4 mm thick High Pressure Steam Cured
Non Asbestos pearl designer Fibre Cement Standard Ceiling Board (Density > 1500 Kg/m3) of size 595
mm X 5395 mum, conforming 1S 14862 & Type A Calegory 1V of 1SO 8336, tested as per AS-1530 part 3
& BS5-476 Part 4.5.6.7 & 8. should be placed in the Grid msdule w form a False Ceiling. All complete as
per the drawing & directions of Engineer-in-charge. [ ground Noor. (2)False ceiling with 4mm thick
pear] cement board.

108.00

m2

14

Providing. Tabrication and fixing in position of false ceiling at a height of 8 ta 10°-07 from loor (or the
height will be decided on the spot as per site conditions) by fixing 12

mm Th, Gypsum Board sheets on GI rame work . The Gypsum Board must be fixed to the frame and
joint to be praperly Alled in with POP paste and paper 1ape to get a leveled smooth ceiling.

45.00

SQ.M.

20

EXECUTIVE TABLE WITH STORAGE;

MAIN TOP: 15001 X 750D X 750H TABLE TOP

SIDE COMPOSITE STORAGLE: 900W X 450D X 75011

Table top: Made o’ 25mn thick prelaminated particle board of approved shade. All the edges of
workstation surface shall be provided with muchine pressed 2mm thick imported PVC lipping glued
with hotmelt Liva glue free from any VOC.All other sides 17mm PLEB Ninish with PLPB raceways.Side
composite storage having, 2 shutters with 2 drawers.

Under Structure Support: Table top is supported on M5 Powder coated metal U Legs constructed by
using Specially toaled & specifically designed J0XA0X1.5mm  metal legs wilh powder coated {inish,
Modesty Panel: 1300W X60001 PLPB modesty pancl is considered.

Wire Management: The Raceways are provided below the work surface for carrying wires from one
end w other end of the cluster, Provide with separator for data and power cables. Designed to
accommodate 30-60 CA'T-6 cables.

Nos

BACK TO BACK LINEAR WORKSTATION (WITH KEY BOARD TRAY & CPU TROLLY)
{lengih [200mm x depth 600 mm)

Specification:

Product should be manufactured as per specifications given below,

Frame Ieight: 1200mm from floor.

Table top : 23mm thick Pre-laminate purticle board finished with 2mm edee lipping:

Aluminium Powder Coated Frame @ 60mim-63mmThick frame. magnetic & marker combination
tiles. All metallic parts shall undergo o 8-10 stages anti rust trestment and shall be powder
coated in Glossy/Mat inish to a thickness of 40 — 60 microns.

Gable Lnd: mude of 40X40X 1.20mm metal legs with powder coated Fnishwith PERFORATED
METAL SHEET at both end.

Wire Management : One ne. 125mm metal raceway for electrieal just abovesbelow the table top.
One no. 100mm metal raceway for LAN coneetion from Door,

Divider: [ Tmm thk. BSL Pre-laminate particle board.

Al exposed edge cover with 2mm thk. PVC Ldge Binding.

12,00

Nos
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BILL OF QUANTITY

CIVIL WORKS FOR WORKSTATION CUM SITTING ARRANGEMENT AND
ATTACHED TOILET BLOCK AUGMENTATION WORKS AT I1ST FLOOR OF ADMIN
BUILDING UNDER GRSE TARATALA UNIT.

SL No  |Description of ltem Quantity Units
22 MOBILE PEDESTAL 2DIF 12.00 Nos
SIZE: 400W X 450D X 65011
Specification:

Pedestal are made of 18mm thick prelaminated particle board of approved shade. All the edges of’
pedeatal surface shall be provided with machine pressed 2mm thick imported PVC lipping glued with
hotmelt Eva glue free from any VOC. With 2 drawer units and 1 filling folder unit. The drawer units are
provided with finger groove handle and suitable locks.

23 DOCUMENT STORAGE AT OFFICE AREA

PLB OPENABLE SIIUTTERS STORAGE

Specification:

The storage top |8mm thick, shutter & sides panel arc made of 18mm thick & back panle is made of
09mm thick prelaminated particle board of approved shade. All the edges of storage surface shall be
provided with machine pressed imported PVC lipping glued with hotmelt Eva glue free from any
VOC.with finger groove handle & suitable lock. All exposed area PVC edge lipping.

SIZE : 900W X 450D X 120014T 8.00 Nos
24 SIZE : 600W X 450D X 1200HT 3.00 Nos
25 SIZE : 900W X 450D X 750 HT (BACK UNIT) 6.00 Nos
26 Dismantling all types of masonry exeepling eement concrete plain or reinforced. stacking serviceable 15.00 m3

materials at site and removing rubbish as directed within a lead o 75 m. a) In ground floor including

roof,
27 Labour for taking out door and window frame including shutter for repair or replacement of dilterent 16.00 m2

parts of the frame & refixing the same including mending good all damaes complete. (Concrete and
brick work for mending damage will be paid separately) (b) Above arca 2.5 Sq.m

28 Taking out carefully Ranigunge pattern tiles from roof stacking seviceable tiles at site and removing 70.00 m3
rubbish as directed within a lead of 75m.

29 Stripping off worn out plaster... 30.00 m2

30 Plaster (to wall. Noor. ceiling etc.) with sand and cement mortar.. (i) With 1:4 cement mortar, {a) 20 mm|}30.00 m2
thick plaster.

3l 125 mm. thick brick work with st class bricks in cement mortar {1:4) in ground floor, 15.00 m2

32 Supplying ready mixed concrete of M 25 Grade with well graded stone chips 3.00 m3
of 20 mm nominal size (ii} With approved concrete pump

33 Supplying and laying true to line and level vitrified tiles of approved brand. (A) Deep Colour & White  |15.00 m2

34 Supplying fitting & fixing 1st quality ceramic tiles. .. (B)yWall.... 50.00 m2
(b)area of tiles above 0.09sqm. (i)Colour decorative...

5 Gents Toilet 1.50 m

Providing & fixing of low height storage made of BWR 19 mm ply. all externall surface finished with
laminate and internal surface finished with balancing laminate with granite top as per design,
(1.250x750x600D)
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BILL OF QUANTITY

CIVIL WORKS FOR WORKSTATION CUM SITTING ARRANGEMENT AND
ATTACHED TOILET BLOCK AUGMENTATION WORKS AT IST FLOOR OF ADMIN
BUILDING UNDER GRSE TARATALA UNIT.

SL No  |Description of [tem Quantity Units

36 Cients Toilet 1.00 Nos.
Inside & Outside concealed plumbing works lor witer supply. drainage and related works per toilet
comprising of wash basin. WC. urinals ete: all complete,

37 Coneealed stop cocks Lo be provided only at the entry point 3.00 Nos.
38 Supply & fixing of Nahani trap with Stainless Steel Chili trap mesh on it, 3.00 Nos.
39 RIMLESS WALL HUNG WC WITIT PP SOFT CLOSE SEAT COVER HINGES ACCESSORIES 3.00 Nos.
SET SEAES80XS I3X360MM (CNSWIT-9635P M)
4 SINGLE PIECE SLIM CONCEALED CISTERN BODY 300 Nos,
WITH INSTALLATION KIT (WITHE FLUSIHE CONTROL PLATE) (JCS-W] I1-2400)
41 Urinal (URSWHT-13253N) 500 Naos.
42 Gilass Devider (JSECHR-B10UICA50X) 5.00 Nos.
13 Wash Basin 2.00 Nos.
44 Pillar cock (FLRCTIR-3011N) 2.00 Nos.
45 Angular Stopeock (FLRCHR-3033N) 9.00 Nos.
46 Two Way bibcock (FLRCHR-50411) 2.00 MNos.
47 bottle trap (ALDCHR-T69LI00X 190) 7.00 Mos,
48 Hand Shower(Health Faueet)-(ALD-CLHIR-573) 2.00 Mos.
44 Svap Dish Folder (ACNCHR-1131N) 2.00 Muos.
b4 Mirror 3.00 Mos,
3l Toilet paper holder (ACNCHR-1151N) 2.00 Nos;
32 Robe Hooks (ACNCHR-1191N) 2.00 Mos,
33 TOWEL RING SQUARE(ACNCHR-1121N) 2,00 Nos,
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ANNEXURE =2

STANDARD TERMS & CONDITIONS (STAQ)

A® At 3R et (Tadies)

(1) Integrity Pact WFITEJ@HET (For the value of Contract more than Rs. 2.0 Cr.):

All the participating vendors in this tender are required to enter into agreement
by signing an Integrity Pact.

“The Pact essentially envisages as agreement between the prospective
vendors/bidders and the buyer, committing the persons/officials of both the parties,
not to exercise any corrupt influence on any aspect of the contract”.

Signing of Integrity Pact will be preliminary qualification for participation of this
tender, only those vendors who have entered into this Pact with GRSE will qualify
for the contract. This Integrity Pact will be effective from the stage of invitation of
bids till the date of complete execution of this contract.

Signing Authority for Integrity Pact:
(A)  Vendor: Proprietor / Director / Authorized representative
(B) GRSE: Head of the ordering department, not below the rank of DGM / AGM

Vendors need to sign on each page of the Integrity Pact document and provide the
same on a Govt. issued bond paper of Rs.100/-. The scanned copy of the same
need to be uploaded along with the technical Bid documents and original copy of
the same to be forwarded to Tendering Department before the due date of the
tender.

The vendor has to submit Integrity Pact as per GRSE Format along with Techno-
commercial bid, wherever applicable as per NIT.

(2) Micro & Small Enterprise (F&HARBIE3ETA) -

a)

b)

c)

Purchase preference will be given to eligible Micro and Small Enterprise firms as
per MSME Act on submission of valid Udyam Registration Certificate (URC) or
NSIC copy along with their offer to claim the benefit. Tendered Service is to be
listed in the URC or NSIC submitted else they are disqualified to avail the benefit.

Out of 25% target of annual procurement from MSEs, 4% (within the 25%)
reservation will be provided for MSEs owned by Schedule Caste (SC) /Scheduled
Tribe (ST) entrepreneurs and 3% (within the 25%) reservation will be provided for
MSEs owned by women entrepreneurs. Necessary documents to be submitted
along with the techno-commercial bid as evidence failing which benefit shall not be
accorded. However, in the event of failure of such MSEs to participate in the tender
process or meet the tender requirements and L1 price, 4% reservation for MSEs
owned by SC/ST entrepreneurs and 3% reservation for MSEs owned by women
entrepreneurs will be met from other MSEs.

Following facilities/benefits may be given to MSEs: -
(i) Exemption for payment of Tender Fee & Earnest Money Deposit.
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(i) Relaxation in prior Turnover and prior Experience Criteria (Specially for Start
Ups- Certificate of DIPP is required to Claim the benefit)

However, this is subject to tendered criteria for the job and at discretion of

GRSE.

d)

f)

g)

(i) MSEs registered with MSME authority as stated above, quoting price within the
band of L1 +15% will be allowed to supply a portion of the requirement by bringing
down their price to L1 price in a situation where the L1 price is from someone other
than MSE. Such MSEs will be allowed to supply at least 25% of total tendered
value. To avail this purchase preference, submission of Udyam Registration
Certificate /NSIC is mandatory failing which the benefit will not be accorded.

(ii) In case L1 is not an MSE and there is more than one MSE within the range of
L1 +15%, only the lowest MSE shall be considered for 25% order in case of
divisible item or 100% in case the order quantity is not divisible, subject to matching
the L1 prices.

(iii) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE
within the range of L1 +15% will be considered. This process will continue till a
MSE in the range accepts the L1 price or the MSEs in the L1 + 15% range are
exhausted.

(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1
+15% range, then the order shall be placed to the L1 bidder without applying this
principle.

Non-Divisibility of Tender Items: - In case of non-divisible / non-splittable item in
tenders, an MSE quoting in the price band of L1+15% may be awarded for
full/complete supply of total tendered value, considering the spirit of policy for
enhancing the government procurement from MSEs subject to matching the L1
prices by the MSE concerned. However, contract will be awarded as per GOI
policy and at discretion of GRSE.

To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by
the District Authority must be submitted along with the offer or the same should
be indicated in the relevant document NSIC / Udyam Registration Certificate.

For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above
shall be accorded only in the following cases:
(i) For proprietary MSE, proprietor(s) shall be SC/ST.
(i) For partnership MSE, the SC/ST partners shall be holding at least 51%
shares in the unit.
(i) For Private Limited Companies, at least 51% share shall be held by SC/ST
promoters.

(3) Tender Fee (fAfaerres): Non-Refundable

X.

Amount of declared non-refundable tender fee is to be submitted in the form of
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank
other than Co-operative Bank. Physical DD/PO to be forwarded to Tendering
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Xi.

Xii.

Department of GRSE within 07 days of tender due date. A scanned copy of the
same is to be uploaded as an attachment to the PART | of e-bid submission.

MSE registered firms having the tendered service listed in their MSE document
will be eligible for exemption of tender fee. To claim the exemption, a copy of
the valid MSE certificate with its annexure is to be scanned and uploaded as
an attachment to the PART | of e-bid submission. The same is to be confirmed
in the techno-commercial concurrence format.

Non-submission of tender fee or a valid MSE certificate may lead to offer
rejection.

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) SITAT STAT (s4TsT Ifgd)

Vi.

Amount of declared interest free Earnest Money Deposit (EMD) is to be
submitted in form of Demand Draft / Pay Order, Payable at Kolkata and issued
in favour of “Garden Reach Shipbuilders & Engineers Limited” by any
Nationalized/Scheduled Bank other than Co-operative Bank. Physical DD/PO
to be forwarded to Tendering Department of GRSE within 07 days of tender
due date. A scanned copy of the same is to be uploaded as an attachment to
the PART | e-bid submission.

EMD may also be submitted in the form of Bank Guarantee with six months
validity as per enclosed GRSE format of Bank Guarantee and is to be forwarded
directly to GM (Finance), GRSE in Bankers’ sealed envelope failing which same
will not be accepted. Details of B.G. are to be in Techno-Commercial part of
offer.

MSE registered firms having the tendered service listed in their MSE document
will be eligible for exemption from submitting EMD.To claim the exemption a
copy of the valid MSE certificate with its annexure is to be scanned and
uploaded as an attachment to the General Document part of E-
PROCUREMENT. The same is to be confirmed in the PART | concurrence
format. / with Technical bid (Part-I).

MSE Registered Firms has to be submit Bid Security Declaration In lieu of
Earnest Money Deposit as per GRSE format.

Non-submission of EMD /Bid Security Declaration and valid MSE certificate
may lead to rejection of offer.

Refund of Earnest Money Deposits

a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of
finalisation of order on surrendering the original copy of GRSE Money
Receipt with an application by bidder addressed to HOD of Ordering
Department, GRSE on receipt of intimation from GRSE.

b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days
from the date of receipt of application along with original copy of Money
Receipt from the bidder. EMD, if not claimed within 1 year from the date of
notification EMD will be forfeited.
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Vil.

c. EMD of successful bidder will be returned after receipt of security deposit
against work order as per contractual terms.

Forfeiture of Earnest Money Deposit (31T STHT &hT STscih)

EMD may be forfeited under the following circumstances:

a. The bidder withdraws the bid after opening of Price Bid during the period of
validity of offer.

b. The bidder does not accept the correction of error in bid price as indicated
in Clause 30 hereinafter.

c. The successful bidder fails within the specifies time limit to:
1. Acknowledge the LOA/Order
2. Furnish the required Security Deposit
3. Non-performance of the contract by the Contractor

(5) SECURITY DEPOSIT (INTEREST FREE) ufasifa (sarer Iea): -

Successful bidder will deposit an amount equivalent to the declared per cent of
the total contract value as interest free Security Deposit (SD) in the form of Pay
Order/D. D/Bank Guarantee (with validity of sixty days beyond contract period as
per GRSE format) on any schedule bank other than Co-operative bank payable
at Kolkata, duly crossed favouring Garden Reach Shipbuilders & Engineers
Limited., within 15 days from the date of site clearance/receipt of LOA or PO/as
specified in the NIT. In case of non-submission of SD as per schedule, penal
interest will be charged for delayed period of submission of SD beyond 15 days
at the prevailing SBI cash credit rate on the amount of SD to be submitted.

. If S.D is submitted in the form of B.G then same is to be forwarded directly to Gen.

Mgr. (Finance) in Banker's sealed envelope failing which same will not be
accepted. Details of B. G. should also be confirmed to Ordering Department,
GRSE.

S.D. amount would be refunded / returned after successful execution of the job
and certification of Material Reconciliation Statement by Internal Audit, if
applicable. Vendor is to apply for release of their SD along with Job Completion
Certificate which has to be certified by PL/Engineer-in-charge/authorized
representative of concerned department through GRSE Ordering Dept. In the
event of failure to execute the order satisfactorily or default by the contractor/ sub-
contractor, the security deposit will be forfeited.

(6) COMPLIANCE OF ESI| & PF ($TH3iTE 3R Ut F1 3feTdrereT): -

a) Compliance of ESI & PF of the engaged workman is the responsibility of the
contractor.

b) For execution of job inside GRSE premises, vendor has to obtain clearance
from HR Dept. regarding statutory compliance of minimum wages, PF, ESI,
etc. of their engaged workmen for release of payment.
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(7) GST REGISTRATION (it wi & gsfisheor): - The vendor will have to submit copy

of GST registration certificate (Part A & Part B) along with the Technical bid. Any
bidder without having GST Registration Certificate will not be considered for
Ordering.

(8) GUARANTEE PERIOD (&) 3raf®):

Workmanship will be guaranteed for satisfactory performance for a period as
stated in NIT. Any faulty work carried out by the sub-contractor is to be rectified
by them within the time stipulated by the GRSE. In case of failure of sub- contractor
to meet the ship’s programme, outstanding deficiencies shall be rectified by GRSE
and all costs of such work shall have to be borne by the sub-contractor).

During guarantee/ warranty period if any equipment or any component thereof
supplied by the contractor, suffers due to defective material and/ or due to improper
design and/ or due to defective drawing or due to faulty workmanship the contractor
will assume full responsibility of rectification of such defective equipment or
component thereof including all direct expenses relating to removal and re-
positioning of the replacement/ repaired equipment or component thereof and
subsequent test & trial, incurred thereon without any financial implication to GRSE.

(9) PRICE (F0):

A. For Tender in NIC Portal:

a) Price bid need to be filled up (excluding GST) in html format only through e-
portal. No other attachment regarding price will be allowed, if so, then offer will be
rejected. For break-up of prices, GRSE may attach excel sheet with the html format
price bid and the bidder has to fill up their prices in excel sheet and also in html
format as per instruction in NIT.

B._For Tender in GeM Portal:
a) Price bid needs to be filled up (with GST as specified in NIT) only through

GeM portal for the total job as per SOTR criteria. .

b) The Bidder may have to upload the breakup of their quoted price in line with
BOQ/ Price breakup template (enclosed with bid document), as specified in
NIT, along with their price offer in GeM portal.

Please note, if any price indication or price attachment found with techno-
commercial bid, the vendor/bidder will be rejected outright.

C. The price should remain firm & fixed till satisfactory execution of the entire
contract as per NIT. GST percentage has to be indicated in the offer. GST
registration certificate (with annexure-A & B) for the service being tendered is to be
enclosed with the techno-commercial bid. GST registration number is to be quoted
in all bills.

(10) QUANTITY VARIATION: Quantity as specified in the NIT/SOTR/Price Bid is
tentative and it may vary according to the actual requirement of the job. The
selected bidder has to execute the required quantity at the same rate, terms
& conditions up to variation (+25%) or as specified in the NIT in addition to
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the initial tendered quantity. Necessary amendment of Purchase Orders will
be issued accordingly.

This will be as per SOTR/NIT terms.

(11) UNREASONABLE QUOTES3a#Hara & -

A. For Job Contract:

)] In case the price of L-1 Bidder is found to quote unreasonably low and/or
express desires to withdraw from the tender then such bid will be cancelled and
EMD will be forfeited and punitive action will be taken in line with the provision as
per GRSE Vendor Policy.

i)  However, in case the L1 Bidder agrees to take-up the job with such
unreasonable low quote, lower by 30% or more than estimate and also if the
difference in price between L1 & L2 is 30% or more, then the quoted price to be
analysed w.r.t tender requirement and if the L1 bidder fails to justify their quoted
rate, the obtained L1 quote will be rejected and punitive action will be taken in line
with the provision as per GRSE Vendor Policy.

i)  If the justification is acceptable to GRSE, then the bidder has to submit Bank
Guarantee of 10% of the total Contract value (inclusive of GST) in addition to the
Security Deposit (SD) and Performance Bank Guarantee (PBG) for execution of
the job till satisfactory completion of entire contract. There shall be no exemption
/ relaxation for the Guarantee against unreasonable quote. In case of breach of
contract GRSE shall reserve the right to invoke the BG and may impose tender
holiday for a period as per GRSE Vendor policy.

B. For Manpower Contract:

i) The quoted price of the L1 bidder should comply with the prevailing Minimum
Wages Act & Other Statutory requirements i.e PF, ESI etc.

1)) In case the quoted price of the L1 bidder is found
unreasonably low i.e does not comply with the Minimum Wages Act & Other
Statutory requirements and the L1 bidder fails to justify their quoted rate then
the obtained L1 quote will be rejected and punitive action will be taken in line
with the provision as per GRSE Vendor Policy.

(12) JOINT VENTURE:

The bids submitted by a joint-venture company of two or more
firms/persons/entities as partners/promoters shall comply with the following
requirements:

i) The Joint Venture Agreement must be a registered document under the
Indian Registration Act and must be an independent and registered entity under
the Companies Act/Indian Partnership Act, having its own trade name and having
separate CIN, PAN, GST and other Statutory Licenses/Registrations independent
of its promoters/partners.
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(13)

i) All partners/promoters of the joint venture shall be liable jointly and severally
for the execution/performance of the project/contract and for all sorts of contractual
obligations, responsibilities and liabilities and consequences arising out of breach
of terms and conditions of contract.

iii) A Certified/True copy of the Joint Venture Agreement shall have to be submitted
with the bid along with the resolution of Board of Directors (in case of a company)
or a Power of Attorney to be executed by all the Partners (in case of Partnership
Firm) of JV entity authorizing such person who will sign on behalf of JV entity.

iv) Submission of EMD/SDs/Performance Guarantee etc., to be made by the Joint
Venture Company/Firm and similarly all payments would also be remitted to/in
favour of the JV entity.

V) In order for a joint venture to qualify/meet the minimum criteria as may be
specified in the Tender, the experience and financial capability of each of its
promoters/ partners would be considered jointly to judge the experience and/or the
financial capability of the JV entity as an independent entity. That is to say that the
individual experience/qualification of each partner/promoter of the JV would be
considered together for ascertaining the experience/qualification criteria of the JV.
However, if any specific criteria/qualification is mentioned in the Tender that has to
be met by each of the partners, then in such case each of the JV partner/promoters
have to meet the same.

vi) Neither the JV entity nor any of its partners/promoters should have been
blacklisted, banned or debarred from issuing any Tender or suffering Tender
Holiday from participating in any Tender process of Government of India or any of
its Agencies or by any State Government or by an PSU (both Central & State
included) or by any Court/Tribunal. If so, then the bid is liable to be rejected.

vii) If selected, PO would be issued in favour of the JV.

CONSORTIUM:
The bids submitted by a Consortium of two or more firms as partners shall comply
with the following requirements:

i) There must be a written Agreement for formation of the Consortium amongst
its members which should inter alia include the role of each member, the ratio of
investment and the ratio of profit/loss sharing. The terms of the Agreement cannot
be modified post submission of the bid and during execution of Contract, if
awarded, without the express consent of GRSE. The Consortium Agreement must
record that as to which member would act as the Lead Member in the
Contract/Tender. This authorization shall be evidenced by submitting with the bid
a Power of Attorney authorizing such member to act on its behalf as Lead
Member, signed by legally authorized signatories of all other partners/members.

i) Each partner firm/company of a Consortium must legally authorize its
representative who will represent the partner firm/company to sign and execute
the Consortium Agreement and all other necessary papers/documents required
for the formation of Consortium and all other purpose relating to activities of
Consortium.
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iii) The leader shall be authorized to incur liabilities and to receive instruction for
and on behalf of any and all partners/members of the consortium and the entire
execution of the contract and all other related documents shall be done under the
supervision and involvement of the lead member.

iv) All partners of the consortium shall be liable jointly and severally for the
execution of the project or contract without any limitation of liability. Any default or
lapse on the part of any of the members of the Consortium regarding performance
of the contract will be treated as default on the part of the Consortium as a whole
and the Lead Member alone will be responsible for all consequential losses and
damages that may be sustained by GRSE for such default or lapse on the part of
a member.

V) A Certified True copy of the Consortium contract/agreement entered into by and
between the consortium partners and a certified True copy of the Power of
Attorney, referred above, must be submitted with the bid and failure to submit any
of such documents will make the bid of the Consortium liable to be rejected.

vi) If Contract is awarded to the Consortium, an Agreement would be executed by
and between GRSE and all the Consortium members wherein, inter alia, the role
of each member and the mode of payments to be specifically defined and/or
mentioned. However, all the consortium members shall remain, jointly and
severally, responsible for execution and completion of the Contract and also to
make good for all losses and damages if any sustained or to be sustained by GRSE
in the subject contract due to default and/or negligence of the Consortium as a
whole or of any of its members. Any statement or clause seeking to limit the liability
of each member of the Consortium, such statement or clause to be treated as
incompatible with the principle of joint and several liability and the bid of the
Consortium will be liable to be rejected as not in compliance of tender
specifications, without further evaluation.

vii) In order to qualify/meet the qualification criteria, each of its partners/members
or combination of partners/members must meet the minimum criteria set for the
individual bidder. Failure to comply with this requirement will result in rejection of
the Consortium’s bid. The data/figures of each of the partners/members of the
Consortium shall be added together in proportion to their participation in the
Consortium, to determine the bidder’'s capacity as a whole to comply with the
minimum criteria.

viii) The percentage of partnership of the lead partner shall be highest among all
the Consortium partners. Bid has to be submitted by the Lead Partner in its name
however it should be clearly indicated that the lead partner is submitting such bid
on behalf of a Consortium of which it is the Lead Partner.

iX) The lead partner shall be responsible for payment of Bid Security/EMD as well
as the Security Deposit & Performance Guarantee. However, the same has to be
submitted by MSME/NSIC firms also if such firm acts as a Lead partner.

x) All Payments to be made to the Lead Member pursuant to satisfactory execution
of the job as specified in the Contract irrespective of the performance by all the
members. Payments made to Lead partner of the Consortium would be construed
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(14)

(15)

as valid payment. Further the Consortium members agree not to entangle GRSE
in any internal dispute between the Consortium members regarding payment/non-
payment or any other issue and accordingly waives their rights, if any in this regard.

xi) None of the consortium partners/members should have been blacklisted,
banned or debarred or issued any Tender holiday from participating in Government
Contracts by either the Government of India or any of its Agencies or by any State
Government or by an PSU (both Central & State included) or by the
Courts/Tribunals. If so, then the bid is liable to be rejected.

Note: The Consortium Agreement & the PoA is to be submitted by the
Consortium’s Lead partner along with the Bid for examination by GRSE. If the
Consortium Agreement or the PoA does not meet the criteria as specified in the
clause then such bid would be liable to be rejected.

SUB-CONTRACTING OF SUB-CONTRACTED JOB (39 #fdeT &1 &7 39 "i3<T):

a) Sub-Contracting of the Sub-Contracted job is usually discouraged. When a
contract is being finalised with a Vendor/ Contractor for execution of a particular
job, the Contractor shall not sub-contract the job / a part of the job.

b) However, in case of requirement, the job in part or full could be sub-
contracted with an approval from GRSE and copy of the same has to be forwarded
to Ordering Dept. & HR Dept. for their information.

C) For sub-contracting of the sub-contracted job, the Vendor/Contractor has to
submit the details of the sub-contractor to whom the job will be loaded including
their name, credentials, document of past performance etc. for approval of GRSE
Engineer In-Charge/ In-charge of User Dept./Project Leader / Project
Superintendent /Head of Units.

EXCESS/WASTE/REJECTED MATERIALS (IfaReFd/asR/ 3rcdiehd ameet) : -

Removal of excess/waste/rejected materials etc. generated during execution of
work should be arranged by the Contractor at their own cost immediately after
completion of work each day and for non-removal of same by the Contractor, the
expenditure incurred by GRSE (if any) in removing these materials will be
recovered from the available dues of the Contractor.

(16) FIRE &SAFETY PRECAUTIONSHS td wem Wr@umf@i : - The

Vendor/Contractor shall abide by the Safety regulations/rules of the GRSE as
detailed in Fire & Safety Guidelines (please refer www.grse.in). The
Vendor/Contractor should take all safety precautions and provide adequate
supervision & control for their workmen in order to carry out the job safely. In case
of any violation of safety precaution and non-usage of safety equipment, Contractor
shall be liable for a penalty which is detailed in Fire and Safety Guidelines (please
refer www.grse.in). Penalty amount depends on the type and frequency of violation
mentioned in the safety guideline and the same will be deducted from the
defaulter’s bill.
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(17) SAFETY GUIDELINE FOR MATERIAL HANDLING EQUIPMENT: The

Vendor/Contractor shall abide by the Safety Guidelines /regulations of GRSE as
detailed in NIT. The Vendor/Contractor should comply with all the Safety
requirements like Statutory Examination and Certification of Crane & associated
lifting tackles, Display of SWL, Competency requirement of Crane Operators, PUC
etc. in order to carry out the job safely. In case of any violation GRSE will take

appropriate action as per policy.

(18) MANDATORY USE OF ISI MARKED PPE BY CONTRACTOR EMPLOYEES:

The Contractor shall ensure the use of ISI marked PPE by their engaged
Employees. An indicative list of ISI marked Personal Protective Equipment, is

appended below for mandatory compliance by the vendors without any deviation:

LIST OF PPES

Sl.
No.

Name of PPE

Standard

(@)

Safety Helmet

IS: 2925 / EN 397.

(b)

Safety Footwear

IS 15298 / EN 1SO 20345

(©)

Safety Goggles

ANSI 787.1 / EN166.

(d)

Ear Plug

IS: 9167/ EN 352

(e)

Hand Gloves

() IS 4770 for electrical work

(i) EN 420 for general requirement
(iii) EN 388 for mechanical hazard
(iv) 1S:6994 / EN 407 for heat
applications (gas cutting / welding).

()

Welding Fume Respirator &
Dust mask

IS: 9473 / EN: 149

9

Double lanyard Safety Belt &
harness, automatic fall arrestor

IS: 3521

(h)

Cotton Boiler Suit Cloth

IS: 177 - 1989 (Amended up to
date), Variety 3

Note: Apart from the above-mentioned PPE, vendors may consider any other
type of standardized PPE as per job requirement, in consultation with GRSE

Safety Department.

(19) ENVIRONMENT MANAGEMENT AND OCCUPATIONAL

SAFETY (YITERUT Y Ud  ATdHIAHETEST H&T): - The vendor shall ensure

compliance of Environment Management System (1ISO14001:2014), Occupational
Health & Safety (ISO 45001:2018) & Energy Management System (ISO 50001:2011)

while carrying out their activity in the yard.

(20) ENERGY CONSERVATION (ZiT H&TT): -

GRSE will provide power supply at free of cost for execution of job. The vendor
should ensure that the power during execution of job shall be used in a very
economic way to save energy as per Energy Management System of ISO 50001
2011.
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(21) GUARANTEE FOR RAW MATERIAL: This Clause will be applicable for Collection
of Raw materials /Free Issue materials from GRSE for the jobs which are to be
executed outside GRSE premises.

a) Raw materials will be required to collect from GRSE against submission of
Bank Guarantee as per GRSE format for the equivalent value of material as
specified in NIT/Purchase Order. Transportation of materials from GRSE to Sub-
contractor's premises and transportation of finished materials from Sub-
contractor's premises up to GRSE is the responsibility of the contractor or as
specified in NIT.

b) Indemnity Bond affixing the Common Seal from the registered sub-
contractors may be accepted in lieu of Bank Guarantee but it should be backed by
Insurance Coverage with GRSE as the beneficiary on case to case basis. If the
contractor is unable to take coverage, GRSE will cover such risk and cost of
premium will be borne by the contractor/recovered from their dues.

c) Indemnity Bond has to be submitted as per GRSE Format on the non-
judicial Stamp paper of value Rs. 100/- and to be Notarized if Common Seal is not
applicable.

d) During collection of material, the Transporter of the Sub-Contractor has to
submit L-R copy, failing which materials will not be issued to the Sub-Contractor.

e) For the jobs which are to be executed inside GRSE premises, submission
of Bank Guarantee or Indemnity Bond for Collection Raw materials is not required.

(22) INSURANCE (fi#1): - In case the sub-contracted job has to be executed at

contractor’s premises, the Insurance has to be taken by the contractor with appropriate
value coverage for the underlying risks (the beneficiary would be GRSE by
endorsement) e.g. Loss due to following:

(i) Fire as per AIFT including EQ, STFI at Contractors premises.
(if) Burglary including theft during Storage at Contractors premises.
(iif) Marine transit to and fro as per ITC(A) including SRCC (on the basis of
agreed valuation between GRSE & contractors).
(iv)  Loading & unloading including TP liability at all fabricator’s premises.
(v) Loss due to infidelity of contractors whilst in storage.
(vi) Spoilage of material by contractors by any accidental reasons whatsoever.

If the contractor is unable to take coverage, GRSE will cover such risk and cost
of premium will be borne by the contractor/recovered from their dues.

For the jobs which are to be executed inside GRSE premises, Insurance coverage
will not be the responsibility of contractor.

(23) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS: -
a) One fully responsible and Qualified Site-in-charge has to be posted at the site
during progress of work.
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(24)

(25)

(26)

(27)

b) Attendance Register, Wage Register etc. are to be maintained daily for the
particular job on board and to be shown as and when required.

c) Details of technical personnel deployed for the job.

d) Monthly progress report.

e) Log book for re-work/ modification.

f) Details of materials brought by vendor along with copies of challan.

g) Proper record of hindrances is to be maintained by the sub-contractor for the
purpose of timely removal of the hindrance and is to be put up for approval by
Project Leader/Site Engineer on weekly basis. A copy of the same would have to
be enclosed while submitting any request for waiver of liquidated damages.

h) Sufficient Supervisory Staff should be provided by the contractor during
execution of work and in case of any accident/ damage to GRSE properties, full
responsibility will be attributed to the contractor and loss incurred will be recovered
from the contractor.

WORKING HOURS:

The Contractor’'s normal working hours shall be in between 8 AM-5:06 PM from
Monday to Friday & from 8:00 AM to 1:00 PM on Saturday. 15t & 3 Saturday is
Non-Duty Saturday. Work may also be required to be carried out in shifts (A, B &
G shifts) as per GRSE’s requirement. Also, work may be required to be carried out
on Sunday/Holiday or beyond schedule working hours as per requirement of GRSE
and the Contractor will have to arrange for same as per NIT Terms.

Working hours as mentioned in SOTR terms to be taken into account for this
tendered job.

INDIVIDUALITY OF THE CONTRACT:
This Contract should be treated as an individual contract and should not be related
with other orders with GRSE in respect of progress of work or payment.

SECRECY OF INFORMATION: -

All documents and drawings of this project are of confidential in nature and should
be used explicitly for the purpose for which they are provided. Drawings should not
be copied and should be returned to GRSE on completion of work.

No information in respect of contracts/orders shall be released to the national or
international media or any one not directly involved its execution without the
express written approval of the Integrated Headquarters, MOD (NAVY). In the
event of any breach of above provisions, the vendor would have to make good of
any loss/ cost/ damage/ any other claim whatsoever preferred by anybody to GRSE
in this respect.

Non-Disclosure Agreement (NDA) as specified in the NIT has to be submitted as
per GRSE Format.

REGISTRATION OF NEW VENDOR:

The contractor has to confirm if they are registered with GRSE and Indicate Vendor
Code (5 digits) and Product Code group accordingly in their offer. If the contractor
is not registered with GRSE, then documents required for provisional vendor
registration has to be submitted to the Ordering Department. For Permanent
Vendor Registration with GRSE, the contractor has to submit their application to
GRSE Vendor Development Cell.
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(28) CONTRACT WORKMAN WAGE PAYMENT: -

Payment of wages to the contractor’'s employee/workmen should be made through
individual bank account on monthly basis instead of cash payment. PF-UAN
activation of all the contractor’'s employee/workmen is mandatory.

(29) POLICE VERIFICATION OF CONTRACT LABOURS:- Police Verification Report

of character antecedents duly verified by DIB in respect of all employees of
contractors/Sub-contractors for operating in GRSE Ltd. are required to be submitted
to Security Dept./GRSE Ltd. before processing of Gate Passes. Details in Appendix-
'D' of Annexure-14 enclosed with NIT.

(30) CONTRACT LABOUR (Reqgulation & Abolition) ACT 1970 and CONTRACT

LABOUR (R & A) Rules 1971 :- All statutory obligations as per the Act/Rules,

including ESI, PF, Contract Labour License etc under this Act will have to be complied
with failing which deductions as applicable or termination of the contract may be
affected.
The contractor will be required to submit current Contract Labour License under
the Act/Rules for work as per this contract.
STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING THEIR
WORKMEN INSIDE GRSE PREMISES - AS DETAILED IN APPENDIX-A AND
APPENDIX-B of as attached with NIT document.

(31) INSPECTION: -

()
(ii)

(i)

(iv)

Quality assurance authority: As per NIT/SOTR.

Inspection to be carried out stage wise by Quality Assurance Authority. On
completion of work for any stage, vendor has to submit Inspection Offer to
GRSE (Inspection Agency) for stage inspection. GRSE (Inspection Agency)
shall co-ordinate with the Outside Inspection Authorities (as applicable) for
carrying out inspection of completed job.

GRSE reserve the right to inspect all operations to be carried out by the
contractor. Free access to the work site at all the time shall be ensured by
contractor. The presence or absence of GRSE representative does not relieve
contractor of the responsibility for quality control. The contractor shall provide
all assistance for carrying out inspection of completed work.

Repeat inspection for any particular job is to be discouraged as far as
possible. Hence the vendor should complete the job in all respect prior
to submission of Inspection Offer to avoid reoffering. In case of repeat
inspection happens for more than two occasions then the additional
cost implication incurred by GRSE will be deducted from the bills of the
vendor at actual. Number of occasions of repeat inspection for any
particular job is to be indicated by GRSE in inspection note and same
is to be incorporated in the work done certificate for deduction of
additional cost implication for repeat inspection. Cost of deduction shall
be calculated by Executing Dept., GRSE with the help of Finance Dept.,
GRSE.
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(32)

CORRECTION OF ERRORS:
Bids determined to be responsive will be checked by GRSE for any arithmetic error.
Errors will be corrected by GRSE as follows:

(i) For manual tendering: -

a) Where there is a discrepancy between the rates in figures and in words, the
rates in words will govern.

b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern.

(i) For tendering through NIC Portal: -

Where there is a discrepancy between the rates in html format and the
attachment to price bid (if applicable), the rates in attachment to price bid will
govern. In attachment to Price bid; if any discrepancy found between the unit
rate and the line item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will be considered.

(i) For tendering through GeM Portal: -

(33)

(34)

(35)

Where there is a discrepancy between the total price quoted in GeM Portal and
the attachment (i.e break up of quoted price in line with BOQ) to price offer, the
total price quoted in GeM portal will govern. In attachment to the Price offer, if
any discrepancy found between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will be
considered.

FORCE MAJEURE:

In the event of contractor being unable to fulfil the obligation under the agreement
owing to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at
GRSE premises where the contractor is working, the party affected shall not be
held responsible for any failure or non-performance of the duties and obligations
under the agreement, provided that all responsible efforts have been made to
overcome the consequences of such failure, or non-performance. The time for
performances of the contractual obligation shall then be extended by period not
more than the duration of such events.

In the event of Force Majeure condition existing at contractor’s site in GRSE
Premises or CPT areas for GRSE work, GRSE is to be intimated with details of
such happenings and cessations thereof, within 3 days. Force Majeure is to be
limited to contractor’s site in GRSE/CPT premises for GRSE’s work only. Lock out/
Closure of contractor’s factory premises or office or any other place outside
GRSE/CPT/GRSE nominated place as indicated above cannot be considered as
a Force Majeure condition under this contract.

TERMINATION OF CONTRACT: In the event of non-performance or non-
engagement of manpower for the execution of the job within the notice period,
GRSE reserves the right to cancel the order in part or in full, and no compensation
whatsoever will be entertained.

DAMAGE OF MATERIALS / EQUIPMENTS: The contractor will ensure that no
damage is caused to the materials, equipment or any other property of GRSE due
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to negligence and / or any reason whatsoever by the contractor’s personnel. The
cost of such damage will be suitably recovered from contractor’s bills.

(36)

OFFICE & STORAGE SPACE: The contractor will have to arrange their office &

storage required for execution of job, for cumulative order value of Rs.75 lakhs
and above, of their own. However, space for placing up to one container will be
provided free of cost by GRSE. Container will have to be removed by the
contractor within 03 months from the date of final settlement with GRSE. In case
of non-removal of container within specified period penalty as deemed fit will be
imposed for the occupied area of GRSE.

(37) ARBITRATION (Heareyan): -

Vi.

If at any time, before during or after the contract period, any unsettled claim,
guestion, dispute or difference arises between the parties, upon or in relation to
or in connection with or in any way touching or concerning this order, the same
shall be settled/adjudicated through Arbitration to be conducted by a Sole
Arbitrator, to be appointed by the parties on mutual consent, in accordance with
the provisions of the Arbitration and Conciliation Act, 1996.

In the event the parties fail to mutually appoint a Sole Arbitrator within 30 days
from the receipt of a request by one party from the other, then either of the
parties may approach the Hon'ble High Court at Calcutta under the provisions
of the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator
by the Hon'ble Court.

Such arbitration shall, in all respects, be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996 and the rules framed
there under or any statutory modification or re-enactment thereof for the time
being in force.

The Award of the Sole Arbitrator shall be final, conclusive and binding upon the
Parties.

In the event of the death or resignation or incapacity or whatsoever of the said
Sole Arbitrator if appointed by the parties mutually the said parties may again
appoint a suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator
to continue with the proceedings. In the event of appointment of the Sole
Arbitrator by the Hon'ble High court at Calcutta on death or resignation or
incapacity or whatsoever of the said Sole Arbitrator, either of the parties in this
behalf, may make an application to the Hon'ble High court at Calcutta for
appointment of a Substitute Arbitrator and the Hon'ble Court may pass such
orders as it deems fit and proper.

Also, in the event an Arbitration award is set aside by a competent court the
parties may appoint a Sole Arbitrator mutually or on failing to appoint a Sole
Arbitrator mutually within the statutory period then either of the parties may file
an application before the Hon'ble High Court at Calcutta under the provisions of
the Arbitration and Conciliation Act, 1996 for appointment of a Sole Arbitrator by
the Hon'ble Court in accordance with the provisions of the Arbitration &
Conciliation Act.
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vii. The cost of the arbitration, fees of the arbitrator, remuneration of the
stenographer and clerk, stamp paper etc. shall be shared equally by the parties,
unless otherwise directed by the Sole Arbitrator. The venue of arbitration shall
be at Kolkata and unless otherwise decided by the parties or by the Sole
Arbitrator himself, the venue shall be the premises of Garden Reach
Shipbuilders & Engineers Ltd. located at 43/46, Garden Reach Road, Kolkata
700 024.

viii. The language of the proceeding shall be in English.

(38) JURISDICTION: Litigation, if any, pertaining to this contract will come under the
jurisdiction of High Court at Kolkata.

i) All contracts shall be deemed to have been wholly made in Kolkata and all
claims there under are payable in Kolkata City and it is the distinct condition
of the order that no suit or action for the purpose of enforcing any claim in
respect of the order shall be instituted in any Court other than that situated
in Kolkata City, West Bengal State, India.

i) The Firm is warranted that all service rendered by them shall conform to
applicable city, states & central laws, ordinances and regulations and the
said Firm shall indemnify / defend / relieve GRSE harmless, from / of against
loss, cost of damage, by reason or any actual or alleged violation thereof.

i) GRSE shall not be liable under the workmen’s compensation Act of 1923;
in case any employee or workmen receives injury while actually serving his
employer in connection with the latter’s work inside the compound of GRSE
Ltd.

iv) All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT
LABOUR, CHILD LABOUR etc. as applicable, shall be binding for the
contract.

. For any discrepancy between NIT (Notice Inviting Tender)/SOTR and STAC, NIT/SOTR

statement may be taken as final.

. Clarification required, if any, regarding Tender Document, should be got resolved by
contacting competent authority of GRSE prior to submission of bid.

Page 48 of 58



ANNEXURE - 4

FORMAT FOR EXECUTED RELEVANT JOBS TO JUSTIFY TECHNICAL ELIGIBILITY

1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

Details of Executed relevant jobs:

Sl. Description of Executed Order No. & Start & Actual | Actual Order Value of Work completion

N relevant jobs Date Completion | start | Completion | placed Purchase | certificate Ref. No. &

o] (Supporting soft | date as per | date Date by order date (Supporting
or, hard copy to | Order soft or, hard copy to

be submitted) be submitted)

1

2

3

4

5

Note: Please add additional pages if required

(Signature of Authorized Representative)

Date:

Name:

Designation
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ANNEXURE -6

SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER HOLIDAY
(To be submitted in Company’s Letterhead)

A. Name of the Bidder: Date:

B.
C.

Job Description:

GeM Tender/Bid Reference:

Dear Sir,
| / We, Proprietor / Partner(s) / Director(s) of M/S. .o hereby declare
that our firm / company NAMElY M/S. ... have neither been blacklisted

nor have received any tender holiday by any PSUs/Central & State Govt. Organizations or any other
Government / Quasi Government Organizations during last 03 (three) years ending on
31-Aug-2023 from taking part in Government tenders.

OR
| / We Proprietor/ Partner(s) / Director(s) of M/S. ... hereby declare
that our firm / company namely M/S. ......eeseeseeeeesseeseesessoes has received tender holiday
TrOM IMI/S. et (name of PSUs/Central & State Govt. Organizations or
any other Government / Quasi Government Organizations) from taking part in Government tenders
foraperiodof ... months W.e.f. ... o T (date). The period
IS OVEIr ON oo (date) and now our firm/company is entitled to take part in

Government tenders. (Relevant withdrawal/revocation document is attached).

In case the above information are found inappropriate, | / We are fully aware that the offer
submitted by our firm / contract awarded to our firm/company namely
VLS. e seeess s will be rejected / cancelled by M/s GRSE, and EMD / SD shall be
forfeited and appropriate action will be taken in accordance with the vendor policy of GRSE.

Signature .. e

Designation: ...
Name & address Of The firM: o eeeeeeeeeeeeeeeeseeeeesmmeseeesaeeesesssssssnn

Date: Signature of Bidder
with Seal
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ANNEXURE -9

CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR
THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

SL. | NATUREOF FORMNO. | RESPONSIBILITY | ~ REMARKS

NO. STATUTORY
_REQUIREMENTS I R S

01 | Labour License Form-ll Contractor Contractors engaging 20 or more contract

labours would apply for obtaining labour
license (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.

Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour | Form-ll Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for| Form-VI Contractor / The contractor shall submit Form - VIl to
commencement /[ Principal the Inspector / Labour Enforcement
completion of Employer Officer (C). Kolkata within 15 days
work intimating  the  actual date of

commencement / completion of the work.
The receipted copy of Form — VIl should
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS e

04 | Employee FORM-A Contractor Comprising of personal details like name,
Register father's name, DOB, Address etc. of the

workmen engaged by the contractor.

05 |Wages Payment| FORM-B Contractor | Comprising of current rate of minimum
Register wages, employees PF & ESI contribution

and other allowances, if any.

06 | Register of Loan/| FORM-C Contractor To maintain record of loans, fines and |
Recoveries / Fines advances given, if any and monthly record
efc. of recoveries. '

07 | Attendance FORM-D Contractor Data of daily attendance of each workmen |
Registers engaged by the contractor indicating their

. in and out time. i
o 4 ]




SL. NATURE OF FORMNO. | RESPONSIBILITY REMARKS

NO. STATUTORY

| REQUIREMENTS i Ve e o g oy o

08 | Employment Card | Form - Xl Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of

B _ | employment. |

09 | Service Certificate | Form - Vil| Contractor To be issued by the contractor upon

termination of employment / completion of
. l'work efc.

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.




CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR
COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS' WORKMEN

Sl [ Relevant Statues | Responsibility | Compliances to be ensured as per the Statute |
No.
(01 | The Factories Act,| Contractor | 1. Leave with Wages: Every worker who has worked
1948 & West Bengal for a period of 240 days or more is entitied to get leave
Factories Rules, 1958 with wages to be calculated one day for every 20 days

of work performed by him.

2. Payment of Overtime: Where a worker has worked
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter ie. during three
conseculive months for any worker.

02 | Payment of Wages | Contractor | Contractors (employer) engaging less than 1,000
Act, 1936 persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03 | The Minimum Wages | Contractor | Contractors (employer) shall pay minimum wages 1o |
1 Act, 1948 every worker as per the Cenlral rates circulated by the
Management from time to time.

04 | The EPF & MP Act,| Contractor | 1. Every contraclor shall obtain the following before
1952 commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.o of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor | 2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged
by him. The contribution for the preceding month
should be remitted prior to expiry of the 15th day of the
following month. Contractors (Employers) are also
required to bear the adminisirative charges as
applicable.

—t -]



sl

No.
05

Relevant Statues

The ESI Act, 1948

| Responsibility

Contractor

~ Contractor

1. Every contractor shall obtain the following:

a) ESI Code No. of the firm
(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

2. Every contractor shall remit ESI contribution

(employers’ share @ 3.25% and employees’ share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06

The Payment of
Bonus Act 1965 &
Rules

Contractor

1. Contractors shall pay annual bonus to their workmen
(Contract Labour) drawing wages below and upto Rs.
21,000/- per month. Bonus will be payable minimum @
8.33% and maximum @ 20% of annual wages.

Contractor

2. Register in Form - C format {Rule 4(b)} of 'The
Payment of Bonus Act, 1965’ is to be maintained by the
contractor for submission of Annual Return as per the
Act.




RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

0] Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers. (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) All outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
iIs coming as the said supervisor).

(iv)  The supervisor's name should not be mentioned in the employee register as he
is not a contract labour.

(v) Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-ll which is to be submitted to ALC (C) for obtaining labour license.
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(viii) ~ Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.
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ANNEXURE - 11

CHECK LIST FOR BILL SUBMISSION - for Service Contracts
GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor)

BTN (as per BTS System):-

A2

Invoice No and date / E-Invoice No. & Date (if applicable for the vendor)
(Original & in triplicate)

A3

PO Number

A4

Name of Vendor

A5

Location of work :

MW [/ RBD/ FOJ/ TU /
61Park/Vendor's premises

I. For RA Bill (Running/Progressive bill} {Put v Mark)

YES . NO NA

A6

PO Number and date verified with Invoice:

AT

Vendor Name & Address in Invoice verified with Purchase Order:

A8

Vendor Code as in PO verified with Invoice:

A9

Original certified WDC enclosed :

A.10

Whether WDC is Certified by the Authorized Person as per PO / SOTR with
Rubber Stamp

A.12

HSN/SAC code is as per PO

Al3

GSTIN No. is as per PO

A.l4

GST % is as per PO

A.15

Security Deposit (SD) submittded as per PO

A.l6

PBG of equivalent amount submitted, as per PO

A.17

Compliance of Statutory Liabilities of labour as per PO

II. Applicable for Final/Balance Bill (Put v" Mark)

A.20

Certified Job Completion Certificate (JCC) enclosed

A21

MRS as per PO terms enclosed (If applicable)

A22

Guarantee Period (GP) expired as per PO term

A28

PBG of equivalent amount submitted, if GP is not over (If Yes, copy to enclose

with the bill)

Signature of Vendor's representative
with Seal/Stamp

Note: Transaction fee of Rs. 500.00 for first return & Rs. 1000.00 for subsequent return of bill with inappropriate documents will be charged.




CHECK LIST FOR BILL SUBMISSION - for Service Contracts

For GRSE Use Only

To be checked and verified by Bill certifying authority
B. (Put ¥ Mark) YES NO NA

B.1 |Whether Bill has been forwarded through BTS

Whether WDC is Certified by the Authorized Person as per PO / SOTR with

. Rubber Stamp

B.3 |Job starting & Completion Date (Schedule & Actual) indicated in WDC

B.4 |Certification of Penalty/ Recovery from bill indicated in WDC, if applicable

Whether Bill is Certified by the Authorized Person as per PO / SOTR with Rubber

i Stamp

B.6 |Certification of Penalty/ Recovery from bill as per WDC, if applicable

B.7 |Service Entry Sheet(SES)/GR in line with WDC, PO & Invoice

For Final/Balance Bill (Put v Mark)

B.8 [Certified MRS copy as per PO terms enclosed (If applicable)

B.9 |Guarantee Period (GP) expired as per PO term and JCC

B.10 |PBG copy of equivalent amount till GP validity enclosed(if GP is not over)

Signature of GRSE Bill Certifying Authority
with Designation
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