I1 GARDEN REACH SHIPBUILDERS & ENGINEERS LTD.
A TrET 7 forgfdeed voe §ifaad fafade
‘ (A GOVERNMENT OF INDIA UNDERTAKING)

(AT GTHRTT AT El'f%l'tgl'ﬂ')

Address 43/46, Garden Reach Road, Kolkata-700 024
Phone 3z9m: (033)2469-8100 to 8114 Extn fa=r= 200,

Web siteas: www.grse.in, E-Mailz #=: dey.ashimkumar@grse.co.in
CIN # =g wa: 1.35111WB1934G0OI1007891

NOTICE INVITING TENDER (NIT)
GIEHRE R e i

Garden Reach Shipbuilders & Engineers Limited, a leading Warship Builder and
Engineering Product Company, invites interested, reputed, resourceful and financially
solvent Electrical contractors to submit single stage two-part (Part I- Techno-Commercial &
Part II- Price) bids through e-tendering mode for the work package as per following bid
document.

NIT No fafa=T g&r: SCC/AKD/OT/Erection/UW Items/019R1/ET-1874
Dated: 05/07/2022
Job Title = =7 ! “Erection of Shipping Route Work, Hull Appendages &

Underwater Hull Outfit Items for ASW SWC Ships”

Tender issuing Dept. Contract Cell (gfe=T fawmm)
famT g SR

ARTICLE 1 sTq&<-1: SCHEDULE OF CALENDAR DATES |¥TITaT &1 Aqqt:

SCHEDULE #mvit

Bid submission Starting Date 12/07/2022

P - 12:00 hrs.

Tender Due Date

T st A T e 26/07/2022 12:00 hrs.

Tender Opening Date (Part I)
fAfaer gaa it fa=ft 28/07/2022 14:00 hrs.

(TR - TSR TAT ATT-1)

Offer Validity Period minimum :
BN S A Sy 90 days from date of opening of Tender (Part — I)



http://www.grse.in/
mailto:dey.ashimkumar@grse.co.in
http://www.shabdkosh.com/translate/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95/%E0%A4%B5%E0%A4%BE%E0%A4%A3%E0%A4%BF%E0%A4%9C%E0%A5%8D%E0%A4%AF%E0%A4%BF%E0%A4%95-meaning-in-Hindi-English

ARTICLE 2 31'1@'«"—2: COMMERCIAL REQUIREMENT FOR THE NIT fafasr#t sqaarias
AT hdT :

FEES/DEPOSITS

Tender Fee (refer clause 03 of INR 500/-* (Rupees Five hundred Only)
STAC) Rfasr wa= qex (¥¢F ¥ aR=w

03 ¥ 37gqd)

Earnest Money Deposit (EMD) INR 1,00,000/-* (Rupees One Lakh Only)

(refer clause 04 of STAC) s=mT for
STHT (¢ & TReE 04 7 3g4d)

Security Deposit (SD) st 3 % of individual Work Order Value
(inclusive of GST)

PBG =t Sft 3 % of individual Work Order Value
(inclusive of GST)

Liquidated Damages aRfaeiia 0.5% per week, Max 5% of unexecuted job

RERIE

Billing Frequency fa& &% #i staet Stage wise Progressive bill basis

Evaluation of L1 we11 =1 qeais Package Wise

Note: a) Bidders are required to submit EMD amount as Bid Security against this tender. In case of
withdrawal of the bid/ fail or refuse to execute the contract / fail or refuse to furnish the Security
Deposit, the EMD shall liable to be forfeited.

b) MSE/NSIC registered firms having the tendered service listed in their MSE document will be eligible
for exemption from submitting the EMD. Non-submission of EMD or a valid MSE/NSIC certificate will
lead to offer rejection.

¢) The submission of EMD & Tender Fee instrument is MANDATORY for joint-venture or consortium of
two or more firms and there shall be no exemption applicable against submission of NSIC/MSE
certificates by the firms.

ARTICLE 3 31'1@7{—32 ANNEXURES ENCLOSED FORMING PART OF THIS e-TENDER %-
fAfrersiTfagaiaoiae .

Annexure 1 dAU®H-1 Statement of Technical Requirement (SOTR) (attached with

NIT)
Annexure 2 JdUPH-2 GRSE Standard Terms and Conditions (STAC) (attached with
NIT)
Annexure 3 HITH-3 Format for Technical Eligibility Criteria (attached with NIT)
Annexure 4 §9d%-4 Format for Financial Eligibility Criteria (attached with NIT)
Annexure 5 ddTF-5 Format for Self-Certification for not having blacklisted /not
received any tender holiday
Annexure 6 HTTFH-6 Fire & Safety Guidelines (please refer

www.grse.in>Tender->Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 7 §T6-7 Special condition of contract (please refer
www.grse.in>Tender->Enclosures Related to tenders of Sub-

Contracting Activities)

Annexure 8 §TTH-8 Contractors Responsibility (please refer
www.grse.in=>Tender->Enclosures Related to tenders of Sub-



http://www.grse.in/

Contracting Activities)

Annexure 9 H9TH-9 General Requirement (please refer
www.grse.in—>Tender>Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 10 s®w%-10 | Check List for Bill Submission (attached with NIT)

Annexure 11 "s@a%-11 | PF, ESI declaration form (please refer
www.grse.in->Tender->Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 12 €§dH-12 Format for - Bank Guarantee Format for SD (please refer
www.grse.in->Tender->Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 13 §d%-13 Format for - Bank Guarantee Format for PBG (please refer
www.grse.in>Tender>Enclosures Related to tenders of Sub-
Contracting Activities)

Annexure 14 §99%-14 Format for - Bank Guarantee for EMD (please refer

www.grse.in)

Annexure 15 Hd9®-15

(attached with NIT)

Check List of Statutory Responsibility of Contractor within GRSE

ARTICLE 4 srgas-4: DOCUMENTSTOBE UPLOADED 9« g &Tasl

Self-Attested documents are to be scanned and uploaded with Part | of e-bid
T-fas ¥ WNT-1 F Q79 A U AUAIS F SAATHAWIOG Teqmas

SL DESCRIPTION

1 | DD/PO or MSE/NSIC Exemption certificate towards tender fee Yes

2 | DD/PO /BG or MSE/NSIC Exemption certificate towards EMD Yes

3 | Technical Acceptance format as available with NIT after being | Yes
downloaded and filled up

4 | Commercial Acceptance Format as available with NIT after being Yes
downloaded and filled up

5 | Documents meeting the Technical Eligibility Criteria as per format at Yes
Annexure 3

6 | Documents meeting the Financial Eligibility Criteria as per format at Yes
Annexure 4

7 | Audited/Certified Annual Accounts and Annual Report for last three Yes
(03) financial years ending on 318t March’21 in support of Financial
Eligibility.

8 | Self-certification for not having blacklisted /not received any tender Yes
holiday as per format at Annexure 5

9 | PAN /TAN, GST, Labour License Certificate, Registration Certificate Yes
of the Company with ROC

10 | Partnership Deed / Memorandum and the Article of Association of | Yes
the firm confirming partners and lead partner.

11 | Joint Venture Agreement / Memorandum of Understanding with Yes
Power of Attorney in favor of lead member.

12 | Copies of registration with PF, ESI authorities/ / last challans etc. Yes

13 | Government E-Market Place (GeM) registration certificate with | Yes
Unigue GeM Seller ID




a. In case of non-submission of documents as mentioned above, the bidder is
liable to be considered as disqualified.

b. The Bidders has to submit ink signed hard copy of all above documents within 03
days from opening of Part | bid.

c. Registered Vendors with GRSE need not upload documents at Sl. 9 above, if valid
documents already submitted / available with GRSE Vendor Registration Cell.

d. Bidders have to indicate Unique GeM Seller ID in COMMERCIAL MATRIX or prior
to opening of price bids, failing which price bid of the bidder will not to be
opened for further processing.

ARTICLE 5 srq&<-5: DOCUMENTS IN PHYSICAL FORM TO SUBMIT aTeafas Iqa SiTsTHT

Eﬁtﬁ'i:

PHYSICAL SUBMISSION

1 Tender Fee Instrument | Within 03 days from opening of Part | bid

2 EMD Instrument Within 03 days from opening of Part | bid

NOTE: | If instruments submitted
through demand draft, GARDEN REACH SHIPBUILDERS &
the same to be drawn in | ENGINEERS LIMITED

favour of:

The demand drafts Kolkata
should be payable at

Note: Above mentioned original Negotiable Instruments as stipulated, to reach to AGM
(Contract), Contract Cell, Commercial Department, New Building complex,15t Floor, GRSE
Main Unit, 43/46, Garden Reach Road, Kolkata-700 024 within stipulated period as
indicated above in a sealed envelope with tender number and job duly superscripting on it.

ARTICLE 6 q&c-6: JOB EXECUTION SCHEDULE = fasurew gt

(A) Tenure of Contract 3r@d: The contract will be valid for a period of 12 (twelve)
Months from the date of commencement. The contract period may be extended for
another one year at the same rate, terms & conditions for any subsequent
requirement of GRSE production department. Similarly, the contract period may be
reduced as pre GRSE discretion.

(B) Mobilisation Period AT sraeft- 07 days from date of placement of LOA/Purchase
Order will be given for commencement of work.

(C)Job Starting Date & steew fast - Job is to be started immediately after mobilization
subject to availability of site clearance, materials and drawings.

(D) Job Completion Schedule =™ g@rdT fadt — Vendor has to work in multiple fronts (at
least 04 simultaneously) to meet the desired throughput of GRSE. In the event of non-
allocation of front by GRSE, Blocks/Units are to be embarked and erection to be
completed as per Embarkation plan. However, in the event of any shifting of date, number
of days for each Block/unit would remain constant. General guideline for block/unit
completion is given below:



S| No. For Blocks/Units No of Days
1. Upto 1T 7 Days
2. Up to 2T 10 Days
3. More than 2T, less than 5T 15 Days

(E) Inspection Authority: - GRSE (QA)/ WOT.

ARTICLE 7 sIg&g-7: JOB EXECUTION = fasqrae -

Job is to be carried out strictly as per SOTR No: ERECTION/UWH/3035, Rev. 1 Dated
23.06.2022 (Annexure 1), Drawings, GRSE requirement and in case of doubt, instructions of
the Engineer-in-charge / PL OR their nominated representative are to be followed.

ARTICLE 8 1@< -8: GUARANTEE & WARRANTY 7<ét e e -

Guarantee / Warranty of the job: Applicable for a Period of 12 months from the date of final
Inspection of the job. Any faulty work carried out by the sub-contractor is to be rectified by
them within the time stipulated by the GRSE. In case of failure of sub- contractor to meet the
ship's construction schedule, outstanding deficiencies shall be rectified by GRSE and all costs
of such work shall have to be borne by the sub-contractor.

The details are as per clause 08 of STAC (Annexure 2)

ARTICLE 9 &I{&%-9: PRICE ¥=7 -

Price quoted will be firm and fixed till the tenure of the contract. Price is to be quoted without
taxes & duties except GST. GST is to be indicated separately in the Price Bid and will be paid
extra. No escalation whatsoever will be considered under any circumstances within the valid
tenure of contract.

ARTICLE 10 #fq&ig-10: ESCALATION w7 32t - Not Applicable

ARTICLE 11 #Iq8g-11: FREAK LOW QUOTES Aq&&Id WTd -

a) In case the price of L-1 Bidder is found to quote unreasonably low and/or express desires
to withdraw from the tender then such bid will be cancelled and EMD will be forfeited and
punitive action will be taken in line with the provision as per GRSE Vendor policy.

b) However, in case the L1 Bidder agrees to take-up the job with such unreasonable low
guote, lower by 30% or more than estimate and also if the difference in price between L1
& L2 is 30% or more, then the quoted price to be analysed w.r.t. tender requirement and if
the L1 bidder fails to justify their quoted rate, the obtained L1 quote will be rejected.

c) If the justification is acceptable to GRSE, then bidder have to submit a declaration to
execute the job till satisfactory completion of entire contract. In case of breach of contract
GRSE shall reserve the right to impose tender holiday as per GRSE Vendor policy.

ARTICLE 12 #iq8g-12: OFFER VALIDITY W&aTa #Y &e7ar-

Offer is to be valid for 90 days from the date of opening of Part-I bid i.e. Techno-commercial
bid. Under exceptional circumstances GRSE may request for extension of price validity,
beyond 180 days against valid reason.

ARTICLE 13 &iq&g-13: CONDITIONAL OFFER @ard Y&aTd -
Conditional offers w.r.t. SOTR (Annexure 1) will not be accepted.



ARTICLE 14 31'-1@?—14: DETERMINATION OF L1 ©ws-1 %1 939 -
L1 bidder will be decided Package Wise.

ARTICLE 15 &Iq8g-15: BOQ ft s &/ -

BOQ as given in the tender is tentative and it may vary according to actual requirement of job
during the period of the contract. The selected Bidder has to execute the required quantity at
same rate, Terms & Conditions up to variation of (+ 300%) in addition to the initial quantity for
individual items for subsequent projects of GRSE and the total job value may be increased up
to 100% in addition of initial total job value. Similarly, the quantity of individual items as well as

total job value may be reduced also as per GRSE project requirement.

amendment of the Purchase Orders will be issued accordingly. The contractors will be loaded
according to GRSE project requirement. The detailed BOQ is given below:

Sl. No. Description Quantity | Unit of Measure (UOM)
Package 1: Shipping Route Work
1. Opening & Closing of Shipping Route 350 Sq.M
Package 2: Under Water Hull Out-Fit

1. Fitment of hanging/sacrificial anodes 46 Each

5 Fltment of EM Log & Echo Sounder Hull Each
Unit 2

3. Erection of ICCP Hull Unit 8 Each
Fitment of Sea Tube & Sea chest &

4. . . Each
associated gratings 7

Package 3: Miscellaneous Hull Appendages

Fabrication and Erection of Bilge

1. Keel/Spray rail/lSkeg/ Any other Hull Each
Appendage (P&S) 1

ARTICLE 16 Iq&g-16: OPENING OF BIDS fAfaer g=rar -
Part | (Techno-commercial) bid will be opened on the date declared in NIT. Part Il bid will be
opened post techno-commercial evaluation by GRSE. Price bid of only those who qualify
techno-commercially will be opened. Opening date of Price Bid will be intimated accordingly
to all qualified bidders. Disqualified bidders, either during technical assessment or commercial
discussion will also be intimated about their non-consideration for further processing.

ARTICLE 17 iq€g-17: MICRO & SMALL ENTERPRISES §&&H Ud &I I -
a) The ‘Public Procurement Policy for Micro & Small Enterprises (MSEs) Order, 2012’

and subsequent amendments / guidelines / press publications / circulars to the
Order, as issued by the Ministry of MSME, shall be applicable as on the date of
opening of the price bids.

b) The bidders are advised to check the website of the Ministry of MSME for details of

the amendments / circulars issued by the Ministry of MSME.

Necessary




ARTICLE 18 srq&i<-18: DISTRIBUTION OF JOBS TO MULTIPLE BIDDER fasaTsi &7
aFHaT ve fafaer et @ arat # w1 g -

Individual work order will be issued Package Wise as per GRSE discretion. The loading of
the job will be purely based on GRSE requirement and performance of the vendor. If the
performance is not satisfactory, then the job allotted to them will be withdrawn and will be
distributed to other available vendors as per discretion of GRSE subjected to the
acceptance of L1 rates. No claim from individual vendors will be accepted.

ARTICLE 19 31'1@?—19: ELIGIBILITY CRITERIA 9Tar % #TqE< -

a.

Technical Eligibility Criteria & t#t wrade -

i) As per Clause No 2 of SOTR No: ERECTION/UWH/3035, Rev. 1 Dated
23.06.2022 (Annexure 1).

Satisfactory Work Completion Certificates indicating the work order numbers,
issued by the party for whom the work has been done to be submitted for
assessment during TNC meeting. GRSE has the right to verify / cross
verification of authenticity of the said documents whenever felt necessary.

Financial Eligibility Criteria fa<fig AT9ds -

i) Bidder's Average Audited Annual financial turnover during last 03 financial
years ending on 315t March, 2021 should be at least Rs. 15 Lakhs.

i) The bidder should give self-certification (as per Annexure-5) that they have
neither been Blacklisted nor have received any tender holiday from any
PSUs/Central & State Gowvt. Organizations or any other Government / Quasi
Government Organizations during last 03 (three) years ending on 30.06.2022.
The bidder has to submit self-certification for the same along with the techno-
commercial offer. GRSE reserves the right to independently verify the same. In
case violation of declaration is detected at any stage of tender process and
during currency of contract, the order will be terminated.

Note:

a) If any bidder has been black listed by any PSUs/Central & State Gowt.
Organizations or any other Government / Quasi Government Organizations,
then the bidder is not eligible to participate in this tender. If any discrepancy
is detected at any stage of the tender, then the offer submitted by the bidder /
contract awarded to the bidder will be cancelled and EMD/SD shall be
forfeited and appropriate action will be taken in accordance with the vendor
policy of GRSE.

b) If any bidder has been ‘Put on Tender Holiday by any PSUs/Central & State
Gowvt. Organizations or any other Government / Quasi Government
Organizations, then this fact must be clearly stated and it may not
necessarily be a cause for disqualifying them.



c) In case of non-submission of the self-certification document as per format at
Annexure-5, the bidder will be treated as non-responsive and their offer will

be rejected.

N.B: Requisite formats attached with NIT as Annexure 3, 4 & 5 of Article 4 to be filled
up in support of above technical and financial eligibility criteria.

ARTICLE 20 q€g-20: INSTRUCTION TO THE BIDDERS =¥ a1 -

1. Before submitting a bid, bidders are expected to examine the Bid Documents
carefully, if they desire, may visit the work front, fully inform themselves of existing
conditions and limitations including all items described in the Bid Documents. NO
consideration will be granted for any alleged misunderstanding regarding:

(i) The materials (if any) which are to be furnished by vendor for the work.
(i) The work which is to be performed by the vendor.

(iii) Actual considerations made by bidder to complete all work.

(iv) To comply with conditions specified in the Bid Document.

2. Any gualified deficiency, errors, discrepancies, omissions, ambiguities or conflicts in
the Bid Documents, or if there be any doubts as to the meaning of a provision or
requirement, the same shall immediately brought to notice of GRSE Tendering
Dept. in writing, not less than 07 days prior to bid closing date.

3. It is understood that in receiving this bid, GRSE assumes no obligation to enter into
a contract for the WORK covered by this bid request. GRSE reserves the right to
reject any or, all unqualified proposals or waive irregularities therein. GRSE
reserves the right to evaluate each and every proposal and accept the whole or any
part of the tender and the Tenderer shall be bound to perform the same at the rates
quoted.

GRSE also reserves the right to reject any or, all bids and accept the bid, which in
its opinion, appears to be most advantageous to GRSE. Receipt and review of this
Bid Request constitutes an agreement of confidentiality between GRSE and each of
the contracting Firms preparing its Bid. GRSE reserves the right to change the form
of this request to Bids, or make clarifications thereto, within a reasonable time
before date of submission of Bids.

4. General Contractors assumes all safety related responsibility for the site and will
furnish and maintain its own safety program for itself and its subcontractors.
Contractor are bound to comply with all applicable Environmental, Health & Safety
rules, regulations, policies, procedures and guidelines when performing work in the
facility or site.

5. Bidders objecting on any grounds to any bid specification or legal requirements
imposed by these bidding documents shall provide written notice to GRSE within 10
calendar day from the day bid document was made available to public. Failure of a
bidder to object in the manner set forth in this paragraph shall constitute and
irrevocable waiver of any such objection.



6. Jobisto be carried out as per SOTR and instruction of the Engineer in-charge.

7. Any Drawings or technical information attached / provided with this NIT is the
Intellectual Property of the Company and will be governed by the specific Acts
applicable thereto.

8. Post submission of Tender, such drawings and technical information are to be
physically returned. Also, all soft copies are to be destroyed and a self-certification
to be submitted during CNC, failing which the processing of bid will not be taken
further.

9. Contractors are responsible to clean up the area of work w.r.t. all sort of debris
generated on daily basis. If they fail to do so GRSE reserves the right to perform
the cleaning activity and charge the contractor with penalty of up to 25%. As a part
of National Mission of Swachh Bharat, GRSE has adopted Swachh GRSE and
maintaining cleanliness of work area is an essential pre-requisite.

10.Bidder has to declare in what capacity he is participating in the tender viz. a PSU,
Limited Co, Pwvt. Ltd. Co., Sole Proprietorship Organization, Partnership firm, Joint
Venture, etc. Supporting documents (scanned copy) confirming such status to be
scanned and uploaded as attachment to Part | bid.

11.A Bidder is allowed to submit only one Bid under any capacity / status.

12.Difficulty in submitting the bid:

a. Any query/difficulty in understanding of SOTR or other technical Terms may
be got clarified from Mr. Shuvendu Ghosh, SM PL-3035, Mobile No. 91633
31711, e-mail: Ghosh.Shuvendu@grse.co.in and Mr. Ashim Kumar Dey,
Manager (Contract)) Main Unit, Mobile No. 75960 23717, e-mail:
Dey.Ashimkumar@agrse.co.in/ prior to submission of offer.

b. Any difficulty in submitting / uploading of e-tender or for any system help Mr.
Saraswata Palit, SM (GRSE E-PROCUREMENT), e-mail/ Palit.
Saraswata@qgrse.co.in / GRSE Service Provider M/s. NIC personnel may be
contacted [Land line no: 033 24893902]

13. E-mail Address for communication 9 g . &« gaT. Vendor to provide e-mail
address to enable faster communication.

ARTICLE 21 W@E—Zl: e-BID INSTRUCTION ¢ fas % srqasr -

a) To participate in the e—Bid submission for GRSE, it is mandatory for the bidders
to get their firms registered with GRSE E-Procurement portal
https://leprocuregrse.co.in

b) It is mandatory for all bidders to have class — Il Digital Signature Certificate
(DSC) in the name of the person who will digitally sign the bid from any of
licensed Certifying Agency (CA). Bidders can see the list of licensed CAs from
the link http:/Aww.cca.gov.in.

c) Bidders can view / download Part-1 (Techno-Commercial) bid documents along
with all attachments in E—Procurement portal https://eprocuregrse.co.in;

Central Public Procurement Portal https://eprocure.gov.in/cppp/ and GRSE



mailto:Dey.Ashimkumar@grse.co.in/
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http://www.cca.gov.in/
https://eprocuregrse.co.in/
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website http://www.grse.in/findex.php/tender.ntml. They need to fill up the
downloaded documents as per instruction and upload the same during bid
submission. Non-acceptance of any techno-commercial criteria is discouraged.
However, if there is any, it is to be commented accordingly and also stated in the
separate deviation format.

d) Bidders need to fill up Part Il (Price) bid online in Excel Template price bid format
by inserting unit price only. No other attachment to the price bid will be reckoned.

e) In case the bidder does not quote his rate for any item(s), it will be presumed
that the bidder has included the cost of that/those item(s) in the rates of other
items and the rate for such item(s) shall be considered as Zero and the tender
will be evaluated by the Employer accordingly and the work executed by the
successful bidder accordingly.

f) Bids can be submitted only during validity of registration of bidder with GRSE e—
Procurement portal.

g) The amendments / clarifications to the bid document, if any, will be posted on E-
Procurement portal / GRSE web site only.

h) It will be the bidder's responsibility to check the status of their Bid on-line
regularly after the opening of bid till award of work.

i) AMENDMENT OF TENDER DOCUMENT

i. Before the deadline for submission of tenders, the Tender Document may be
modified by GRSE Ltd. by issue of addenda/corrigendum. Issue of addenda /
corrigenda will however be stopped 7 days prior to the deadline for submission
of tenders as finally stipulated.

ii. Addendum/corrigendum, if any, will be hosted on website / e procurement portal
and shall become a part of the tender document. All Tenderers are advised to
see the website for addendum/ corrigendum to the tender document which may
be uploaded up to 7 days prior to the deadline for submission of Tender as
finally stipulated.

iii. To give prospective Tenderers reasonable time in which to take the addenda/
corrigenda into account in preparing their tenders, extension of the deadline for
submission of tenders may be given as considered necessary by GRSE.

])  GRSE will follow the guidelines & directives as promulgated by GOI post COVID
19 pandemic outbreak. All the qualified bidders have to quote considering the
same accordingly.

ARTICLE 22 #g&g-22: BID REJECTION CRITERIA fa= sredfisfa & AT9de -

Following bid rejection criteria may render the bids liable for rejection:

1. Bidder’s failure to furnish sufficient or complete details for evaluation of the bids within the
given period which may range in between two to three weeks depending on the
deficiencies noticed in the drawings / technical data which shall not however conflict with
validity period.



N

9.

Incomplete / misleading / ambiguous bid in the considered opinion of the Technical
Negotiation Committee (TNC) of GRSE.

Bid with technical requirements and/or terms not acceptable to GRSE / Customers /
External agency nominated, as applicable.

Bid received without qualification documents, where required as per the Tender Enquiry.
Bid not meeting the pre-qualification parameters / criteria stipulated in the Tender Enquiry.

Bid with validity expiry date shorter than that specified inthe Tender Enquiry.

. EMD validity period is shorter than specified in the Tender Enquiry.

. Bidders who have not agreed for the fixed price till the validity of the tender or have quoted

the variable price.

Bidder not agreeing for furnishing of the required Security Deposit (SD).

10. Bidders not submitting Original instrument of EMD within 7 GRSE working days from the

tender closing date.

11.Bidders have indicated / attached / shown any price anywhere else other than as per

provision in e-portal [Art.21 (d)], then offer will be treated as cancelled.

ARTICLE 23 sIq&€-23: POST AWARD APLLICABLE CLAUSES 3&T ST I & T€Td

AT TG -

i. Security Deposit wfasgfa SwT -
Interest free refundable security deposit of 3% of individual work order value (inclusive
of GST) is to be deposited inthe manner elaborated at clause 05 of STAC.

N.B. The submission of security deposit is MANDATORY for joint-venture or
consortium of two or more firms and there shall be no exemption applicable against
submission of NSIC certificates by the firms.

The firms’ registered with NSIC can be exempted from submitting Security Deposit up
to the monetary limit for which the unit is registered. And that of Security Deposit will be
sought from the vendor if the value of purchase orders greater than the monetary limit.

ii. Work Done Certificate (W.D.C.) &% Ifd THTOU-957 (S ST.€T1) -
Work done certificate will be issued by the Project Leader OR his Nominated officer
based on clear inspection report signed by Quality Assurance Authority as per the
stages mentioned below:

Stages Activity

I Initial fit-up /set up / Opening of Shipping Route as applicable supported
by Berth/QA/ WOT report and job completion certification by concerned
Hull Officer
I Final Inspection including NDT/Hose Test etc. supported by Berth/QA/
WOT report and job completion certification by concerned Hull Officer




W.D.C. is to include whether work has been completed as per delivery schedule or
with delay [in days/weeks specified therein]. Any recovery towards usage of GRSE
resources is also to be indicated.

Bill Submission fa= wegf:
Bills are to be submitted considering the Checklist for Bill Submission at Annexure 10

along with supporting document (Work Done certificate etc.) at the Bill Receiving
Counters located at the respective unit of Company. Bill is to be submitted (in 03
copies) in sealed envelope super-scribing on the envelope the Purchase Order No.,
Vendor code, Bill / Invoice No., Name of person /employee to whom bill is addressed,
for processing. The Name of the person to be mentioned on sealed envelope will be
the Bill certifying officer.

Note:-Transaction fee of Rs 500.00 for first return & Rs 1000.00 for subsequent return
of bill with inappropriate documents will be charged.

iv. Payment Terms S{ITQTe #T &4

a.The Stage wise certified bill amount (with full GST) against actual work done will be
paid within 30 days of receipt of bill (in 03 copies) duly certified by Bill Certifying
Authority GM(MW)/AGM(MW)/PL/their nominated Officer & supported with satisfactory
Work Done Certificate duly certified by WDC certifying Authority. Recoverable from
contractor, if any, is to be adjusted from respective stage payments as per certification
of Bill Certifying Authority. Moreover, release of payment is subject to clearance of ESI
/ P.F and other labour oriented mandatory liabilities of the Contractor.

b. Stages of Payment will be as follows:

Stages Activity Percentage
Payment

I On Completion of Initial fit-up /set up / Opening of Shipping 30%
route as applicable

Il On Completion of Final Inspection including NDT/Hose Test 70%
etc.

c.3% of the certified bill amount will either be retained from each bill as Performance
Guarantee and the same will be released after expiry of guarantee period duly certified
by GM(MW)/AGM(MW)/PL/their nominated Officer or on submission of Performance
Bank Guarantee of equivalent amount valid till expiry of Guarantee period plus sixty
(60) days beyond guarantee period.

d. For release of this 3% retention money either after guarantee period or on
submission of PBG, work done certificate shall not be required. While releasing PBG
after expiry of guarantee period, the PBG release application to be submitted to
Contract Cell duly certified by GM(MW)/AGM(MW)/PL/their nominated Officer.

Payment will be made on actual certification basis.

Bill Certifying Authority: GM(MW)/AGM(MW)/PL/their nominated Officer.




V. Liquidated Damages (fffa gsria)
The vendor will be liable to pay minimum Liquidated Damages @ %2 % per week or
part thereof on the undelivered work subject to a maximum of 5 % of the value of
the order for delayed part. The amount of L.D. may be adjusted or set-off against
any sum payable to the Contractor under this or any other Contract with GRSE Ltd.

vi.  Risk Purchase sifaw gd=
In case the progress of work is not satisfactory and the contractor fails to maintain
the schedule, GRSE reserves the right to get the work done by alternative source at
the risk and cost of sub-contractor.

GRSE shall be at liberty to purchase/obtain the service from the alternative source
as it deems fit, to make good such default and or in the event of the contract being
terminated, the balance of the remaining service to be delivered there under. Any
excess over the job price / service rates, paid and incurred by GRSE, as the case
may be, over the contract price shall be recoverable from the firm. To make good
the recoverable excess amount paid, GRSE shall be at liberty to invoke Bank
Guarantee and/or with other available dues of the firm.

Vii. Modification/Rework: Modification/ rework charges at 120% of the applicable rate
will be payable in case of changes/modification at the behest of GRSE/due to
changes in drawing in units already fabricated and certified. However, this will have
to be done under written instruction from AGM/DGM(Hull)& AGM/DGM Hull Design
jointly & separately to be mentioned in WDC. Any rework arising out of defective
workmanship will be in the contractor scope.

viii. Contractor’s Safety Personnel (§f@3sm = % a9 ®5#=<t) : One fully specialist and
certified Safety Personnel has to be posted at the site during progress of work. The
responsibility of the safety personnel is to supervise and monitor the site safety
obligations of all work places and to comply all laid down Fire & Safety Rules of
GRSE. He also ensures all workmen working under the sub-contractor at site are
made aware of and comply with all the safety norms.

iX. Time of completion shall always be considered as essence of the contract /
PO (FT¥ guraw Fraeft fAfaqr &1 garaca) and cannot be extended for any reason
whatsoever. However, in an unlikely situation beyond the control of the contractor,
application for extension of due time shall be submitted by the Contractor, 1 Month
in advance with proper justification duly endorsed by Engineer In-charge / PL of
GRSE. Please note LD will be levied for the unexecuted portion for such time
extension.

ARTICLE 24 &I{== 24: SUBMISSION OF BID fars #Y 9sft -

1. Last date of submission of Bid / Date of opening of bid is indicated in Tender Document.
Tender is liable to be rejected if all the requisite documents are not enclosed with the Part
I, Techno-Commercial offer.

2. Date of opening of Part Il offer i.e. Price Bid will be notified to all Techno-Commercially
qualified bidders in due course after conclusion of TNC/CNC meetings and acceptance of
Techno-Commercial offer. After opening of e-Price bids, the techno-commercially


http://www.shabdkosh.com/translate/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE/%E0%A4%A8%E0%A4%BF%E0%A4%B0%E0%A5%8D%E0%A4%A3%E0%A5%80%E0%A4%A4%20%E0%A4%B9%E0%A4%B0%E0%A5%8D%E0%A4%9C%E0%A4%BE%E0%A4%A8%E0%A4%BE-meaning-in-Hindi-English

gualified bidders can view the System Generated Price Comparison Sheet from their own
portal.

3. GRSE reserves the right to accept / reject any Tender in full or in part without assigning
any reason.

4. Acceptance Format Matrix should be filled up and attached with techno-commercial bid as
marks of acceptance of NIT/SOTR/STAC. In case of non-receipt of filled in STACs
acceptance format matrix, it would be presumed that you have accepted all our terms &
conditions as per GRSE tender until & unless deviation is specially mentioned in offer.

ARTICLE 25 s19&= 25: CONTRACT WORKMAN WAGE PAYMENT: -

a. Contractor is liable for payment of PF, ESI to their engaged workmen and for
other labour oriented mandatory liabilities as applicable for the job.

b. The Contractor has to comply with the minimum wages & statutory liabilities
(as revised time to time) of the engaged manpower applicable for the job.

c. Payment of wages to the contractors employee should be made through
individual bank account on monthly basis instead of cash payment. PF-UAN
activation of all the contractor's employee/workmen is mandatory. Vendors

are to comply all statutory provisions for disbursing payment to their
workmen/employees.

ARTICLE 26 Glﬂ@_c{ 26: STATUTORY RESPONSIBILITY OF CONTRACTOR DEPLOYING
THEIR WORKMEN INSIDE GRSE PREMISES - AS PER ANNEXURE-15.

Ashim Kumar Dey

Manager (Contract)

Garden Reach Shipbuilders & Engineers Limited
43/46, Garden Reach Road, Kolkata — 700 024
Mobile: +91 75960 23717
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Inspection : QA / ITEMS AT YD 3035 Date : 23 JUN "22
WOT

1. INTENT

It is the intention of GRSE to outsource following works of Yard 3035 ASWSWC Ships in package as per
details mentioned in Table — 1 (clause 11) :

Package — 1 Shipping route opening and closing work,

Package — 2 Underwater hull outfit items and

Package — 3 Miscellaneous Hull appendages.

Average plate thickness is 04-20 mm. Blocks are fabricated from high tensile steel to DMR 249A. job to be
carried out at Building Berth in GRSE (MW) having declivity 1:20 as well as on near flat hard ground/dry
dock.

2. PRE-QUALIFICATION CRITERIA

a) The Vendor must have its own erection team comprising of the following, duly supported by well-established
QA/ QC team

i) Structural fitter/marker

ii) Gas cutter/ plasma cutter

iii) Electric Grinder
iv) IRS Qualified welders (minimum 02 nos.) for DMR 249A steel in SMAW

v) Qualified supervisor having past naval Experience or ship building experience in established shipyard is
mandatory. Level I/l in ISNT/ ASNT for LPT and RT will be preferred.

vi) During TNC, the vendor will submit the list of QA/QC personnel supervising the work. The TNC committee
will assess each of them regarding the aptitude and working familiarity in ships. The firm is to depute only
those personnel, cleared by TNC for the execution of QA/QC job.

Vii) Sufficient number welding machine, m/c details to be provided during TNC.
A. Additional criteria for Package — 1 (Shipping route opening and closing work)

i) Vendor should have undertaken erection of Hull Units/blocks for ships. PO/ WDC to be submitted in TNC
OR

Vendor should have undertaken hull fabrication of complete ship including launching of ship of displacement
of 400 ton or more.

ii) Vendor should have IRS qualified minimum 02 welders for DMR 249A steel in GMAW. Documentary evidence
to be provided during TNC.

B. Additional criteria for Package — 2 (Underwater hull outfit items)

Vendor should have past experience of undertaking work / job of as fabrication & erection of Major seats.
Experience of having successfully completed works during last 5 years ending 30-June-2022. Necessary
documentary evidence in this regard to be submitted during TNC.

Vendor qualified for Package — 1 (Shipping route opening and closing work) work will also be qualified for
Package — 2 work.
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C. Additional criteria for Package — 3 (Miscellaneous Hull appendages)

Vendor should have past experience of undertaking work / job of as fabrication & erection of Major seats.
Experience of having successfully completed works during last 5 years ending 30-June-2022. Necessary
documentary evidence in this regard to be submitted during TNC.

ii) Vendor should have IRS qualified minimum 02 welders for DMR 249A steel in GMAW. Documentary evidence
to be provided during TNC.

Vendor qualified for Package — 1 (Shipping route opening and closing work) work will also be qualified for
Package — 3 work.

3. Sub-Contractor’s Scope of Work
Following jobs also to be executed by the vendor as a part of underwater hull appendages erection work

A. The items to be Fabricated / erected as applicable as per approved drawings and block division diagram /
system drawing. Sub-contractor has to maintain normal shipbuilding practice. The attention of vendor is
drawn to GRSE drawing of marrying piece adoption.

B. Hull:
i) Dry survey of hull structure at the vicinity of hull outfit items / hull appendages or Shipping route hull
structure

ii) NDT / Hose testing of U/W hull weld joints at as per NDT Plan

c) Firmisto co-ordinate with GRSE employed plumbing/Electrical sub-contractors to ensure seamless joining
of pipes/cable trays of pre-outfitted blocks at the hull structure joints.

d) Lifting eyes, attachments/stiffening structures are to be fabricated and welded on hull structure as and
when required to facilitate lifting/tilting of the items with cranes / lifting points wherever required.
However, while removing the same care must be taken so as to avoid any unwanted metal removal causing
pitting on main structure.

f) Transportation/ shifting of hull outfit items / hull appendage units including placement and lowering into
the ship. However, facilities viz. trestle, slings, crane and “KAMAG” with operator will be provided by GRSE.
Accordingly, necessary Gas cutting and welding of supporting structure, stiffener etc. has to be carried out
by subcontractor. Material will be provided by GRSE.

g) Alignment and levelling of items, as per drawing and erection schedule. Necessary turnbuckle, hydraulic
jacks etc. are to be arranged by contractor. Use of Hydraulic Jacks would be necessary for heavier items.

h) Welding and Dry Survey of blocks areas adjacent to of hull outfit items / hull appendages or Shipping route
hull structure (seams and butts) including back gouging, grinding/ fitment of ceramic back strip etc., to the
satisfaction of Inspection authorities as per QAP. Any fairing in way, fitment of additional
brackets/collars/marrying pieces required as per shipbuilding practice has to be carried out by
subcontractor.
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j)

k)

DP test and Radiographic / Ultrasonic test of welded joints (including surface preparation by grinding and
transfer of marking), as required by inspection authority. Repairing of RT failed points with penalty shots if
any. However, radiography will be arranged by GRSE.

Necessary staging material will be collected from and erected all over as would be required for job and
inspection. Those to be dismantled prior launching and returned to the original site by sub-contractor.
However, staging material will be made available by GRSE. However, suitable clamps are to be provided by
subcontractor as per GRSE safety approved samples.

All shipping openings for lowering of equipment must be made and closed as per drawing and sequence
provided by berth followed by requisite NDT. Any plumbing, HVAC, Electrical cable way materials coming
in way of shipping route if already erected to dismantled, preserved before cutting opening of shipping
route structure and to be re-erected after closing of shipping route. Any shipping route hull structure is in
pre-cut and opened condition prior to engaging of vendor for that specific shipping route work only 70%
quantity will be certified for Remaining /closing work during certifying work completion.

Fabrication & Erection and welding of Bilge keel / Spray rail / Skeg and misc. hull appendages. Drawings for
reference can be perused on request. Air Pressure Test subsequent to the welding, if required has to be
carried out. After APT, inner surface of bilge keel /spray rails/skeg etc will be preserved with approved paint
scheme. Paint will be provided by GRSE.

m) Hose test of Hull adjacent to of hull outfit items / hull appendages or Shipping route hull structure & other

important areas. Touch up with primer if required to be carried out on hot work places for protection,
primer will be provided by GRSE.

o) Any additional brackets, collars (including missing components) etc. required by inspection authority, has

to be processed, fitted and welded by the sub-contractor. However, raw material will be provided by GRSE.

p) Any item in way of underwater Hull appendages that is mentioned in the drawing & overlooked by vendor/

inspection authority/ production personnel will be under the scope of vendor & same to be fitted at later
stage without any delay. In case any item has not been fitted at an earlier stage due to any reason (for
subsequent production activities or mention in dwg.) are to be fitted, after completion of certain activity,
by vendor at later stage, within guarantee period of the item.

Firm should employ at least 75% skilled tradesman (welder, fitter, marker, grinder, painter, gas cutter and
qualified person for conducting APT) for each ship’s erection.

4. Drawings / Documents
Following drawings are to be referred during work: -

a) Offset Table

b) Block drawings

c) Seating Drawings

d) Structural drawings

e) Docking Plan

f) Drawing Detail of Scallop, Notches, Collar Plates & Welding’
g) GRSE proposed QAP for hull erection

h) NDT Plan
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5. GRSE’s Scope of Supply

a) Hull Outfit items, machining / bending if any.
b) All consumables including power, water, weld consumables, gas, compressed air and ceramic back strips.

Firm to submit projected weld consumables & industrial Gas requirement to GRSE one month before
commencing erection job.

c) All relevant drawings and seat materials.

d) MS Plates & sections / Flat Bars for supports and temporary stiffening.

e) Paint & Primer for requisite application.

f) Crane with slings & shackles (including driver)

6. Sub-Contractor’s Scope of Supply

a)

All tools and tackles, Hydraulic Jacks of adequate capacity, induction electric type grinding machine, welding
machine (for at least 65% MIG/MAG welding with RCCB protection) along with accessories like cable,
holder, grinding wheels, etc. as well as safety gadgets viz. welding screen, gas goggles, hand gloves, gas
hoses, helmets, safety belt, flash arrestor, etc. wherever required for erection has to be made available.
Transportation of material, erection aid and consumables are to be arranged by the subcontractor by means
of transporter or Battery operated trolley (no hand Trolley will be allowed). Clamps for scaffolding. For
transportation of temporary structure of more than 5T, GRSE will provide transporter with driver/operator.

b) Any other material not listed in para-6 above.
¢) Minimum 04 DMR — 249A qualified welders in SMAW /GMAW/ FCAW process in 2G & 3G position.

7. WORKMANSHIP

a)

b)

Erection / Fabrication of underwater hull units shall be of good workmanship. All structural members must
match with drawings.

Welding leg length and edge preparation to be as per drawing/document. Welders certified for DMR 249A
must be deployed for all welding. Necessary certification of welders to be arranged by sub-contractor from
appropriate authority at their own cost. Proper care shall be taken for welding and sequence followed so
as to achieve minimum distortion. MIG MAG welding to be done to the maximum extent possible.

c¢) Overall finished dimension of blocks and spacing of structural members shall be as per drawing. Dimensional

d)

report to generated and verified with Inspection Agency prior to cutting green material. Proper care must
be taken during erection of blocks so that distortion is minimal. If distortion is beyond acceptance (NES)
standard the same to be faired at no extra cost.

Loss of parent metal on any surface caused by gas cutting/ chipping must be avoided. However, in case of
such eventuality, with prior approval from inspection authority is to be repaired by weld deposition and
subsequent grinding, before final inspection. Responsibility for cleanliness of blocks during erection rests
with the contractor.
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8. INSPECTION

a) Inspection (including stage inspection) will be carried out by GRSE (QA). Alignment fitment, welding &
overall dimensional checks will be offered by sub-contractor to GRSE along with internal QA report, who in
turn will offer to WOT and IRS. Minor modification, if required, need to be carried out without extra cost.

b) Non-destructive testing of welds by dye penetration tests UT & radiographic tests are to be carried out as
per the requirement of GRSE/WOT & IRS. RT and UT will be arranged by GRSE. Necessary surface
preparation to be carried out by vendor.

c) QA plan for inspection to be prepared by contractor in consultation with GRSE (QA) and to be approved by
GRSE.

9. SECURITY

All documents/ drawings of Hull blocks for GRSE Yard No. 3035 are of confidential in nature. All drawings/
documents issued to the contractor should not be copied and should be returned to GRSE on completion of
work.

10. MANPOWER

Sub-contractor should indicate actual data in regard to following aspects:

a) Skilled labour and manpower deployment as per para 4. Successful sub-contractor should undertake that
these operatives would not be withdrawn jeopardizing the construction programme. In case such a
requirement becomes essential, the contractor will obtain written permission of Project Leader, GRSE.

b) Similar details about engineers/ supervisors to be employed for the work.

c) Tools and machinery available with sub-contractor or intended to be used.

d) If firm is not capable of undertaking erection job for two ships simultaneously due to inadequate resources
and work force, erection activity/PO for second ship and third ship will be given to alternate firms who are
meeting the contractual guidelines.

11. Table-1 : LIST OF ITEMS FOR ASWSWC SHIP Yd 3035

Package — 1 Shipping Route Work Approx. Quantity
Opening & Closing of Shipping route 350 SgM
Package 2 : Under Water Hull Out-Fit Approx. Quantity
Fitment of hanging / Sacrificial Anodes 46 Nos
Fitment of EM Log & Eco Sounder hull unit 2 Nos
Erection of ICCP Hull Unit 08 Nos.

Fabrication and Erection /Fitment of 01 no. sea tube &
associated gratings, Gratings for Sea Chest 06 nos.
Package 3 : Miscellaneous Hull appendages Approx. Quantity
Fabrication and Erection of Bilge keel / Spray rail / Skeg/ 01 no

Any other Hull Appendage (P&S)

7 nos.

12. As the design of the ship is progressing concurrently, there are updations necessitated due to
considerations of structural design and firming up of design maturity. Accordingly, the above quantity is to
be taken as indicative and for enabling the vendors to make an assessment. For the purpose of quotation,
the vendors are to quote per unit weight / tonne. Table of method of quotation to be seen.

13. MODIFICATION/REWORK:-
Modification/rework charges at 120% of the applicable rate will be payable in case of changes/ modification
at the behest of GRSE/due to changes in drawing in units already fabricated and certified. However, this
will have to be done under written instruction from AGM/DGM (Hull) & AGM/DGM Hull Design jointly & a
separate mention is to be made in WDC. Any rework arising out of defective workmanship will not be paid
for.
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14. PLANNING & PROJECT MONITORING

(a) Contractor should draw up and submit ‘Erection Schedule’ within one week of placement of order to GRSE
as per projected requirement by berth.

(b) Contractor must identify a coordinator ear marked personnel for close liaison with GRSE.

(c) Reviews: GRSE will review the progress of work on a weekly basis with site in charge of vendor to monitor
progress vis-a-vis schedule. During this interaction all holdups related to progress of work will be discussed
and resolved.

15. RESOURCE ALLOCATION & TIME ON TASK

It is essential to maintain and ensure time on task. Daily attendance record is to be taken. Late comers will not
be permitted to enter and early departure, without valid reasons counter signed by site in charge, is not
permitted. Towards the same Contractor has to submit the unit wise Daily Manpower Allocation (Supervisor
& each grade wise) to the Site-in-Charge, on daily basis before the start of the shift. In addition following
records to be maintained at site:-

(a) Welder traceability register, tracing all works (especially) important and critical works to each welder

(b) Lifting lugs,

(c) Item wise RT/UT Records

(d) Any other requirement that would be indicated by GRSE.

16. If any material issued by GRSE to the contractor is 'damaged / lost' and is not usable, the cost of the material
plus overhead charges will be recovered from contractor as per the costing estimate section. The recovery
charges will be communicated to SCC Dept. Any rectification work on account of poor workmanship will
have to be carried out by the contractor at no extra cost.

17. In case of rejection due to faulty workmanship of contractor, cost of material plus overhead charges will
be recovered from the contractor as per the costing done by GRSE and intimated to AGM SCC for recovery.
18. Contractor shall carry out the survey /site visit of the location prior to bidding

19. Communication Mechanism: Vendors are free to contact GRSE personnel as appropriate. Firms are
required to communicate to GRSE in unambiguous terms, issues affecting production in order to ensure
speedy resolution of the same.

a) Communication is to be by email to PL/ AGM Hull Planning, the nodal officer for the contract. The specific
contacts and the escalated level of contacts are as follows

Table-2
First level of contact Escalated level of contact
Production, material Issues Mgr/DM Plate Preparation shop(for | AGM MW
plates), DM (SBS_ for electrode__
Inspection Issues DM/ MGr QA, SM QA DQM QA/
Welder Qualification
Contractual Issues DM/ M Contract AGM/ SM Contract
Design DM Hull Design SM Hull Design
HR, Wages, PF, ESI Passes, Mgr HR SM HR/ AGM HR
Bills DM Finance SM/DGM Finance SLP
Safety Safety Officer AGM IEP
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(b) Email IDs of specific officers will be intimated at the time of PO placement Vendor is also to intimate mobile
numbers and emails ids of all their contact persons

(c) Catch up Mechanism: To meet the production target, vendor will have to make arrangement for additional
manpower/ time. Work in Shift system may also need to be adopted to meet the project dates. This will be
intimated in writing in the event of failure of schedule. The shift system is to be implemented within 01
week of intimation.

20.

DELIVERY SCHEDULE

A)  Vendor has to work in multiple fronts (at least 04 simultaneously) meet the desired throughput of
GRSE. In the event of non-allocation of front by GRSE, Blocks/Units are to be embarked and erection
completed as per Embarkation plan. However, in the event of any shifting of date, number of days for
each Block/unit would remain constant. General guideline for block/unit completion would be

a) UptolT -7 days
b) Up to 2T — 10 days
c) More than 2T, less than 5T — 15 days
B) For the purpose of quotation, the vendors are to quote per unit weight / tonne etc. as per

Table of method of quotation to be seen.

21. Misc. points:

a) Statutory HR requirements
i) Sub-contractor should submit complete list of personnel as per their payroll along with ESI/ PF reference
and other relevant details for Skilled labour including number of experienced marker, fitter, welder, gas
cutter, etc. Successful sub-contractor should undertake that these operatives would not be withdrawn
jeopardizing the construction schedule.
ii) Similar details about engineers/ supervisors to be employed for the work.

b) Hindrance Register to be maintained by the sub-contractor and put up for approval by the Project Leader
on weekly basis.

c) Safety : The sub-contractor shall comply with all safety requirements in and around the workplace. They
shall arrange for safety gears for their personnel.

d) A Planning coordinator to be nominated and intimated in writing to AGM SCC, PP&C and QA for close liaison
with GRSE.

22. Method of quotation

Table-3 :
Package — 1 Shipping Route Work Approx. Quantity uom
10 Opening & Closing of Shipping route 350 SqgM SqM
Package 2 : Under Water Hull Out-Fit Approx. Quantity
20 Fitment of hanging / Sacrificial Anodes 46 Nos each
30 Fitment of EM Log & Eco Sounder hull unit 02 Nos each
40 Erection of ICCP Hull Unit 08 Nos. each
50 Fabrication and Erection /Fitment of 01 no. sea tube &
. . . 07 nos. each
associated gratings, Gratings for 06 nos. Sea Chest
Package 3 : Miscellaneous Hull appendages Approx. Quantity
60 Fabrication and Erection of Bilge keel / Spray rail / Skeg/ Any 01 cach
other Hull Appendage (P&S)
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23. Selection of L1 Vendor :
L 1 will be selected based on least price offer against each package at Table No.3.

24. WORK DONE CERTIFICATE

The stages of work done for Erection / consolidation work will be as follows :

Table-4
Sl Stage WNDC Issuing Authority
1 Initial fit-up /set up / Opening of shipping route as applicable supported | PL or nominated officer

by Berth/QA/ WOT report and job completion certification by
concerned Hull Officer

2 Final Inspection including NDT / Hose test etc. supported by Berth/QA/ | PL or nominated officer
WOT report and job completion certification by concerned Hull Officer

WDC will be done by PL nominated personnel. Invoice to be submitted to PL for certification. In case WDC
issued by PL, invoice will be certified by AGM/GM (MW)

25. Payment terms :

i) 30% of value calculated on the basis of UOM of the units after successful completion of stage
as mentioned in Sl. 1 of Table 4

ii) 70% of value calculated on the basis of UOM of the unit after completion of stage as
mentioned in Sl. 2 of Table 4



ANNEXURE-2

STANDARD TERMS & CONDITIONS (STAQ)

AT ey i o (TadaEh)

(1) Integrity Pact ¥Iaraqay ( For the value of Contract more than Rs. 2.0 Cr.):

Not Applicable for this tender.

(2) Micro & Small Enterprise (J&TsixaEieS=H) -

a)

b)

d)

i. Purchase preference will be given to eligible Micro and Small Enterprise firms as per
MSME Act on submission of valid Udyam Registration Certificate (URC),Udyog Aadhar
Memorandum (UAM) valid till 31.03.2022 or NSIC copy along with their offer to claim the
benefit. Tendered Service is to be listed in the URC, UAM or NSIC submitted else they
are disqualified to avail the benefit.

Out of 25% target of annual procurement from MSEs, 4% (within the 25%) reservation
will be provided for MSEs owned by Schedule Caste (SC) /Scheduled Tribe (ST)
entrepreneurs and 3% (within the 25%) reservation will be provided for MSEs owned by
women entrepreneurs. Necessary documents to be submitted along with the techno-
commercial bid as evidence failing which benefit shall not be accorded. However, in the
event of failure of such MSEs to participate in the tender process or meet the tender
requirements and L1 price, 4% reservation for MSEs owned by SC/ST entrepreneurs
and 3% reservation for MSEs owned by women entrepreneurs will be met from other
MSEs.

Following facilities/benefits will be given to MSEs :-

(1) Issue of Tender sets free of cost.

(i) Exemption for payment of Earnest Money Deposit.

(i) Relaxation may be given in prior Turnover and prior Experience criteria.

(iv) In addition, firms registered with NSIC will also be entitled to exemption for
submission of Security Deposit subject to monetary limit stated in the certificate.

(i) MSEs registered with MSME authority as stated above, quoting price within the band
of L1 +15% will be allowed to supply a portion of the requirement by bringing down their
price to L1 price in a situation where the L1 price is from someone other than MSE. Such
MSEs will be allowed to supply at least 25% of total tendered value. To avail this
purchase preference, submission of Udyam Registration Certificate/ UAM (valid till
31.03.2022) /NSIC is mandatory failing which the benefit will not be accorded.

(i) In case L1 is not an MSE and there is more than one MSE within the range of L1
+15%, only the lowest MSE shall be considered for 25% order in case of divisible item
or 100% in case the order quantity is not divisible, subject to matching the L1 prices.

(i) If the lowest MSE refuses to accept the L1 price, then the second lowest MSE within

the range of L1 +15% will be considered. This process will continue till a MSE in the
range accepts the L1 price or the MSEs in the L1 + 15% range are exhausted.
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f)

9)

(iv) In case no MSE accepts the L1 price or there is no MSE available in the L1 +15%
range, then the order shall be placed to the L1 bidder without applying this principle.

Non-Divisibility of Tenders:- In case of non-divisible / non-splittable item in tenders, an
MSE quoting in the price band of L1+15% may be awarded for full/complete supply of
total tendered value, considering the spirit of policy for enhancing the government
procurement from MSEs subject to matching the L1 prices by the MSE concerned.
However, contract will be awarded as per GOI policy and at discretion of GRSE.

To qualify for entittement as SC/ST owned MSE, the SC/ST certificate issued by the
District Authority must be submitted along with the offer or the same should be indicated
in the relevant document NSIC / Udyam Registration Certificate/ Udyog Aadhaar
Memorandum (UAM) valid till 31.03.2022.

For the MSEs owned by SC/ST owned entrepreneur, the benefits as stated above shall
be accorded only in the following cases:
(i) For proprietary MSE, proprietor(s) shall be SC/ST.
(i) For partnership MSE, the SC/ST partners shall be holding at least 51% shares in
the unit.
(i) For Private Limited Companies, at least 51% share shall be held by SC/ST
promoters.

(3) Tender Fee (RfE=Te=H): Non-Refundable

Amount of declared non-refundable tender fee is to be submitted in the form of
Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden Reach
Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other than
Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department of
GRSE within 07 days of tender due date. A scanned copy of the same is to be
uploaded as an attachment to the PART | of e-bid submission.

MSE registered firms having the tendered service listed in their MSE document will
be eligible for exemption of tender fee. To claim the exemption, a copy of the valid
MSE certificate with its annexure is to be scanned and uploaded as an attachment to
the PART | of e-bid submission. The same is to be confirmed in the techno-
commercial concurrence format.

Non-submission of tender fee or a valid MSE certificate may lead to offer rejection.

(4) EARNEST MONEY DEPOSIT (INTEREST FREE) STHT ST (4TS Uf2d)

Amount of declared interest free Earnest Money Deposit (EMD) is to be submitted in
form of Demand Draft / Pay Order, Payable at Kolkata and issued in favour of “Garden
Reach Shipbuilders & Engineers Limited” by any Nationalized/Scheduled Bank other
than Co-operative Bank. Physical DD/PO to be forwarded to Tendering Department
of GRSE within 07 days of tender due date. A scanned copy of the same is to be
uploaded as an attachment to the PART | e-bid submission.

EMD may also be submitted in the form of Bank Guarantee with six months validity
as per enclosed GRSE format of Bank Guarantee and is to be forwarded directly to
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GM (Finance), GRSE in Bankers’ sealed envelope failing which same will not be
accepted. Details of B.G. are to be in Techno-Commercial part of offer.

MSE registered firms having the tendered service listed in their MSE document will
be eligible for exemption from submitting EMD.To claim the exemption a copy of the
valid MSE certificate with its annexure is to be scanned and uploaded as an
attachment to the General Document part of E-PROCUREMENT. The same is to be
confirmed in the PART | concurrence format.

Non-submission of EMD or a valid MSE certificate may lead to offer rejection.
Refund of Earnest Money Deposits

a. EMD of unsuccessful bidders will be refunded/ returned within 30 days of
finalisation of order on surrendering the original copy of GRSE Money Receipt
with an application by bidder addressed to HOD of Ordering Department, GRSE
on receipt of intimation from GRSE.

b. EMD of disqualified bidders in TNC/CNC will be returned within 30 days from the
date of receipt of application along with original copy of Money Receipt from the
bidder. EMD, if not claimed within 1 year from the date of notification EMD will be
forfeited.

c. EMD of successful bidder will be returned after receipt of security deposit against
work order as per contractual terms.

Forfeiture of Earnest Money Deposit (S3TAT STHT #T ST&dT)

EMD may be forfeited under the following circumstances:

a. The bidder withdraws the bid after opening of Price Bid during the period of validity
of offer.

b. The bidder does not accept the correction of error in bid price as indicated in
Clause 21 hereinafter.

c. The successful bidder fails within the specifies time limit to:
1. Acknowledge the LOA/Order
2. Furnish the required Security Deposit
3. Non-performance of the contract by the Contractor

4. If any registered vendor with Fixed EMD withdraws its bid prior to finalisation
of the order and during the period of bid validity, the Fixed EMD as deposited
by the vendor shall be liable to be forfeited.

(5) SECURITY DEPOSIT (INTEREST FREE) ¥R (sarst Tf2q):

Successful bidder will deposit an amount equivalent to the declared per cent of the total
contract value as interest free Security Deposit (SD) in the form of Pay Order/D.D/Bank
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(6)

(7)

(8)

Guarantee (with validity of sixty days beyond contract period as per GRSE format) on
any schedule bank other than Co-operative bank payable at Kolkata, duly crossed
favouring Garden Reach Shipbuilders & Engineers Limited., within 15 days from the
date of site clearance. In case of non-submission of SD as per schedule, penal interest
will be changed for delayed period of submission of SD beyond 15 days at the prevailing
SBI cash credit rate on the amount of SD to be submitted.

. If S.D is submitted in the form of B.G then same is to be forwarded directly to our Gen.

Mgr. (Finance) in Banker’s sealed envelope failing which same will not be accepted.
Details of B. G. should also be confirmed to Ordering Department, GRSE.

S.D. amount would be refunded / returned after successful execution of the job and
certification of Material Reconciliation Statement by Internal Audit, if applicable. Vendor
is to apply for release of their SD which has to be certified by PL/Engineer-in-charge of
GRSE through GRSE Ordering Dept. In the event of failure to execute the order
satisfactorily or default by the contractor/ sub-contractor, the security deposit will be
forfeited.

. NSIC registered under single point may be exempted from depositing the security
deposit. However, this will be as per prevailing rules circulated by D.P.E from time to
time. To claim the exemption a copy of NSIC certificate is to be scanned and enclosed
with the technical bid (Part — 1) and the list of activities contained in NSIC certificate /
EM Part-1l should cover the activity for which tender is issued.

COMPLIANCE OF ESI & PF (SUHars 3iX Tius &7 sIured): - If ESI & PF of the engaged
laboures are not deposited to respective authorities in due time, GRSE will deduct the
same amount from bills of the vendor and will deposit with the authorities. In such cases
GRSE has the right to charge 10% interest for delayed compliance of statutory
provisions.

GST REGISTRATION (it T& &t gsfixum): - The vendor will have to submit copy of GST
registration certificate along with the Technical bid.

GUARANTEE PERIOD (Tt staf#):

Workmanship will be guaranteed for satisfactory performance for a period as _stated in
NIT. Any faulty work carried out by the sub-contractor is to be rectified by them within the
time stipulated by the GRSE. In case of failure of sub- contractor to meet the ship’s
programme, outstanding deficiencies shall be rectified by GRSE and all costs of such
work shall have to be borne by the sub-contractor).

During guarantee/ warranty period if any equipment or any component thereof supplied
by the contractor, suffers due to defective material and/ or due to improper design and/
or due to defective drawing or due to faulty workmanship the contractor will assume full
responsibility of rectification of such defective equipment or component thereof including
all direct expenses relating to removal and re-positioning of the replacement/ repaired
equipment or component thereof and subsequent test & trial, incurred thereon without
any financial implication to GRSE.
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9)

PRICE (=9):

a) Price bid need to be filled up in html format only through e-portal. No other attachment
regarding price will be allowed if so then offer will be treated as cancelled. But for break-
up of prices, GRSE may attach excel sheet with the html format price bid and the bidder
has to fill up their prices in excel sheet and also in html format as per instruction in NIT.

b) L1 bidder will be decided based on gueted-total-cost/Htem-wiserate / Package wise

as mentioned in NIT. GRSE may engage multiple vendors based on production
requirement / performance by the vendor. Engagement of multiple vendors against the
tender will be as per NIT.

c) As a general rule, Price Negotiation with L1 vendor (s) will not be entered into as far
as possible, unless warranted by unreasonable price quoted in the opinion of GRSE.

The price should remain firm & fixed till satisfactory execution of the entire contract as
per NIT. GST will be paid extra as per the ruling rate. GST registration certificate for the
service being tendered is to be enclosed with the techno-commercial bid. If the certificate
is not obtained so far, copy of the application for registration for the service under
consideration is to be enclosed. GST registration number is to be quoted in all bills.

(10) JOINT VENTURE OR CONSORTIUM (H9&4):

The bids submitted by a joint-venture or Consortium of two or more firms as partners
shall comply with the following requirements:

i) One of the partners responsible for performing a key component of the contract, shall
be designated as a leader; this authorization shall be evidenced by submitting with the
bid a Power of Attorney signed by legally authorized signatories of all the partners

i) The leader shall be authorized to incur liabilities, and receive instruction for and on
behalf of any and all partners of the joint-venture or consortium, and the entire execution
of the contract shall be done with the leader,

iii) All partners of the joint venture or consortium shall be liable jointly and severally for
the execution of the project or contract,

iv) A copy of the contract/agreement entered into by the joint venture or consortium
partners shall be submitted with the bid,

V) The responsibility of all members of the J/V or Consortium should be clearly indicated
and these shall not be varied or modified without the prior approval of the employer, and
the joint venture agreement /consortium should be registered.

vi) In order for a joint venture or consortium to qualify, each of its partners or combination
of partners must meet the minimum criteria set for the individual bidder. Failure to comply
with this requirement will result in rejection of the joint venture or consortium’s bid. The
figures for each of the partners of a joint venture comprising of two or more persons shall
be added together in proportion to their participation in the J/V or consortium, to
determine the bidder's compliance with the minimum criteria say, (work to be executed
per year not less than Rs 3 crore if such criteria is set in RFP). The lead partner should
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hold at least 51% of those minimum criteria failure to comply with which the bid shall
stand rejected.

vii) The percentage of partnership of the lead partner shall be highest among all the joint
ventures partners. The lead partner shall be such a company only, who has purchased
the bid document,

viii) Bid security/EMD can be submitted either by the lead partner or proportionately by
the joint venture /Consortium partners. However, performance security BG shall have to
be submitted by all the partners of joint venture/consortium on a basis proportionate to
their participation,

xi) The contract agreement shall be signed jointly by each joint venture/consortium
partners.

(11) SUB-CONTRACTING OF SUB-CONTRACTED JOB (34 =T % #r 3q @faem):

When an order is issued to a Vendor/ Contractor for execution of a particular job, the
Contractor shall not sub-contract the job / a part of the job without approval from the
employer and without intimation of the name and credentials of the said sub-contractor.

(12) EXCESS/WASTE/REJECTED MATERIALS (IfR<h/AR/ srEftsha 9raEt): -

Removal of excess/waste/rejected materials etc. generated during execution of work
should be arranged at your cost immediately after completion of work each day and for
non-removal of same by you, the expenditure incurred by GRSE in removing these
materials will be to your account.

(13) FIRE &SAFETY PRECUATIONSHf wa wwen |@uT=@l: - The Vendor/Contractor

(14

shall abide by the Safety regulations of the GRSE as detailed in ANNEXURE —9. You
should take all safety precautions and provide adequate supervision & control for your
workmen in order to carry out the job safely. In case of any violation of safety precaution
and none using of safety equipment, Contractor shall be liable for a penalty which is
detailed in ANNEXURE —-9. Penalty amount depends on the type and frequency of
violation mentioned in the safety guideline and the same will be deducted from the
defaulter’s bill.

) ENVIRONMENT MANAGEMENT _AND OCCUPATIONAL HEALTH &
SAFETY(qaiaxul_ Yegd Ud HAGAIASeaesd gem): - The vendor shall ensure
compliance of Environment Management System (1SO14001:2004), Occupational
Health & Safety (OHSAS 18001:2007) & Energy Management System (ISO 50001:2011)
while carrying out their activity in the yard.
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(15) ENERGY CONSERVATION (ST §<&0T): -
GRSE will provide power supply at free of cost for execution of job. You should ensure

that the power during execution of job shall be used in a very economic way to save
energy as per Energy Management System of ISO 50001: 2011.

(16) INSURANCE (ftHT): - The Insurance has to be taken by the contractor with
appropriate value coverage for the underlying risks (the beneficiary would be GRSE by
endorsement) e.g. Loss due to —

a) Strike, Riot (SRCC), Fire, Flood, Earthquake and other natural calamities.

b) Burglary and theft in contractor’s premises.

c) Material in transit.

d) Bad workmanship and wastage / spoilage of material thereby.

e) Blockage of materials in the contractor’s premises (due to prolonged Lockout or any
other Force Majeure condition) which affects GRSE'’s production.

f) Infidelity of contractors.

If the contractor is unable to take coverage, GRSE will cover such risk and cost of premium
will be borne by the contractor / recovered from their dues.

a7) SITE-INCHARGE/ LOG BOOK/ HINDRANCE & OTHER RECORDS: -
a) One fully responsible and Qualified Site-in-charge has to be posted at the site during
progress of work.
b) Attendance Register, Wage Register etc. are to be maintained daily for the particular
job on board and to be shown as and when required.
c) Details of technical personnel deployed for the job.
d) Monthly progress report.
e) Log book for re-work/ modification.
f) Details of materials brought by vendor along with copies of challan.
g) Proper record of hindrances is to be maintained by the sub-contractor for the purpose
of timely removal of the hindrance and is to be put up for approval by Project Leader/Site
Engineer on weekly basis. A copy of the same would have to be enclosed while
submitting any request for waiver of liquidity damages.

(18) WORKING HOURS:
The Contractor’s normal working hours shall be in between 8AM-5PM. Work may also
be required to be carried out in day or night shift as per GRSE’s requirement. Also, work
may be required to be carried out on Sunday/Holiday or beyond schedule working hours
as per requirement of GRSE and the Contractor will have to arrange for same at no extra
cost.

(29) INDIVIDUALITY OF THE CONTRACT:
This Contract should be treated as an individual contract and should not be related with
other orders with GRSE in respect of progress of work or payment.

(20) Sufficient Supervisory Staff should be provided by you during execution of work
and in case of any accident/ damage to GRSE properties, full responsibility will be
attributed to you and loss incurred will be recovered from you.
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(21) SECRECY OF INFORMATION: -

All documents and drawings of this project are of confidential in nature and should be
used explicitly for the purpose for which they are provided. Drawings should not be
copied and should be returned to GRSE on completion of work.

No information in respect of contracts/orders shall be released to the national or
international media or any one not directly involved its execution without the express
written approval of the integrated Headquarters, MOD (NAVY). In the event of any breach
of above provisions, the vendor would have to make good of any loss/ cost/ damage/ any
other claim whatsoever preferred by anybody to GRSE in this respect.

(22) REGISTRATION OF APPROVED VENDOR:
The contractor is to confirm whether they are registered with GRSE as approved Vendor
and Indicate Supplier's Code (5 digits) and product Code group. If not an approved
vendor, provisional vendor registration code is to be taken from GRSE Vendor
Registration Cell prior to placement of order.

(23) CONTRACT WORKMAN WAGE PAYMENT: -
Payment of wages to the contractor's employee/workmen should be made through
individual bank account on monthly basis instead of cash payment. PF-UAN activation
of all the contractor's employee/workmen is mandatory.

(24)In case of Limited tender any bidder is not interested to quote, Vendor’'s confirmation of
having received the tender but not willing to quote / regretting to quote, must be
forwarded for GRSE reference & records. This should be treated as a requirement for
the Vendor’s name to be retained in GRSE’s select list. In case where a particular Vendor
has not responded to tender enquiry for more than 3 times, its name will be liable for de-

reqistration.

(25)INSPECTION: -
(1) Quality assurance authority: As per NIT/SOTR.

(i) Inspection to be carried out stage wise by Quality Assurance Authority. On
completion of work for any stage, vendor has to submit Inspection Offer to GRSE
(Inspection Agency) for stage inspection. GRSE (Inspection Agency) shall co-
ordinate with the Outside Inspection Authorities (as applicable) for carrying out
inspection of completed job.

(i)  GRSE reserve the right to inspect all operations to be carried out by the contractor.
Free access to the work site at all the time shall be ensured by contractor. The
presence or absence of GRSE representative does not relieve contractor of the
responsibility for quality control. The contractor shall provide all assistance for
carrying out inspection of completed work.

Repeat inspection for any particular job is to be discouraged as far as possible. Hence the
vendor should complete the job in all respect prior to submission of Inspection Offer to avoid
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reoffering. In case of repeat inspection happens for more than two occasions then the
additional cost implication incurred by GRSE will be deducted from the bills of the vendor at

actu

al. Number of occasions of repeat inspection for any particular job is to be indicated by

GRSE in inspection note and same is to be incorporated in the work done certificate for
deduction of additional cost implication for repeat inspection. Cost of deduction shall be

calc

(26)

(ii)

(27)

ulated by Executing Dept., GRSE with the help of Finance Dept., GRSE.

CORRECTION OF ERRORS:
Bids determined to be responsive will be checked by the Employer for any arithmetic
error. Errors will be corrected by Employer as follows:

For manual tendering: -

a) Where there is a discrepancy between the rates in figures and in words, the rates in
words will govern.

b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

For tendering through E-PROCUREMENT: -
Where there is a discrepancy between the rates in html format and the attachment to
price bid (if applicable), the rates in attachment to price bid will govern. In attachment
to Price bid; if any discrepancy found between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will be
considered.

FORCE MAJEURE:

In the event of contractor being unable to fulfil the obligation under the agreement owing
to force majeure, such as War, Fire, Earthquake, Flood, Strike/ Lockout at GRSE
premises where the contractor is working, the party affected shall not be held responsible
for any failure or non-performance of the duties and obligations under the agreement,
provided that all responsible efforts have been made to overcome the consequences of
such failure, or non-performance. The time for performances of the contractual obligation
shall then be extended by period not more than the duration of such events.

In the event of Force Majeure condition existing at contractor’s site in GRSE Premises
or CPT areas for GRSE work, GRSE is to be intimated with details of such happenings
and cessations thereof, within 3 days. Force Majeure is to be limited to contractor’s site
in GRSE/CPT premises for GRSE’s work only. Lock out/ Closure of contractor’s factory
premises or office or any other place outside GRSE/CPT/GRSE nominated place as
indicated above cannot be considered as a Force Majeure condition under this contract.

(28)TERMINATION OF CONTRACT: In the event of non-performance or non-engagement

(29)

of manpower for the execution of the job within the notice period, GRSE reserves the
right to cancel the order in part or in full, and no compensation whatsoever will be
entertained.

DAMAGE OF MATERIALS / EQUIPMENTS: The contractor will ensure that no damage

is caused to the materials, equipment or any other property of GRSE due to negligence
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and / or any reason whatsoever by the contractor’'s man. The cost of damage will be
suitably recovered from vendor’s bills.

(30)OFFICE & STORAGE SPACE: The contractor will have to arrange their office & storage

required for execution of job, for cumulative order value of Rs.75 lakhs and above, of
their own. However, space for placing up to one container will be provided free of cost
by GRSE. Container will have to be removed by the contractor within 03 months from
the date of final settlement with GRSE. In case of non-removal of container within
specified period penalty as deemed fit will be imposed for the occupied area of GRSE.

(31)ARBITRATION (wearesran): -

Vi.

If at any time, before during or after the contract period, any unsettled claim, question,
dispute or difference arises between the parties, upon or in relation to or in connection
with or in any way touching or concerning this order, the same shall be
settled/adjudicated through Arbitration to be conducted by a Sole Arbitrator, to be
appointed by the parties on mutual consent, in accordance with the provisions of the
Arbitration and Conciliation Act, 1996.

In the event the parties fail to mutually appoint a Sole Arbitrator within 30 days from
the receipt of a request by one party from the other, then either of the parties may
approach the Hon'ble High Court at Calcutta under the provisions of the Arbitration
and Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court.

Such arbitration shall, in all respects, be conducted in accordance with the provisions
of the Arbitration and Conciliation Act, 1996 and the rules framed there under or any
statutory modification or re-enactment thereof for the time being in force.

The Award of the Sole Arbitrator shall be final, conclusive and binding upon the
Parties.

In the event of the death or resignation or incapacity or whatsoever of the said Sole
Arbitrator if appointed by the parties mutually the said parties may again appoint a
suitable Substitute Arbitrator in place of the erstwhile Sole Arbitrator to continue with
the proceedings. In the event of appointment of the Sole Arbitrator by the Hon'ble High
court at Calcutta on death or resignation or incapacity or whatsoever of the said Sole
Arbitrator, either of the parties in this behalf, may make an application to the Hon'ble
High court at Calcutta for appointment of a Substitute Arbitrator and the Hon'ble Court
may pass such orders as it deems fit and proper.

Also, in the event an Arbitration award is set aside by a competent court the parties
may appoint a Sole Arbitrator mutually or on failing to appoint a Sole Arbitrator
mutually within the statutory period then either of the parties may file an application
before the Hon'ble High Court at Calcutta under the provisions of the Arbitration and
Conciliation Act, 1996 for appointment of a Sole Arbitrator by the Hon'ble Court in
accordance with the provisions of the Arbitration & Conciliation Act.
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Vii.

The cost of the arbitration, fees of the arbitrator, remuneration of the stenographer and
clerk, stamp paper etc. shall be shared equally by the parties, unless otherwise
directed by the Sole Arbitrator. The venue of arbitration shall be at Kolkata and unless
otherwise decided by the parties or by the Sole Arbitrator himself, the venue shall be
the premises of Garden Reach Shipbuilders & Engineers Ltd. located at 43/46, Garden
Reach Road, Kolkata 700 024.

viii. The language of the proceeding shall be in English.

(32)JURISDICTION: Litigation, if any, pertaining to this contract will come under the

jurisdiction of High Court at Kolkata.

)

ii)

iv)

All contracts shall be deemed to have been wholly made in Kolkata and all claims
there under are payable in Kolkata City and it is the distinct condition of the order
that no suit or action for the purpose of enforcing any claim in respect of the order
shall be instituted in any Court other than that situated in Kolkata City, West
Bengal State, India.

The Firm is warranted that all service rendered by them shall conform to
applicable city, states & central laws, ordinances and regulations and the said
Firm shall indemnify / defend / relieve GRSE harmless, from / of against loss, cost
of damage, by reason or any actual or alleged violation thereof.

GSRE shall not be liable under the workmen’s compensation Act of 1923; in case
any employee or workmen receives injury while actually serving his employer in
connection with the latter’s work inside the compound of GRSE Ltd.

All existing applicable Laws such as ESI, PF, SERVICE, CONTRACT LABOUR,
CHILD LABOUR etc. as applicable, shall be binding for the contract.

. For any discrepancy between NIT (Notice Inviting Tender) and STAC, NIT statement may be
taken as final.

. Clarification required, if any, regarding Tender Document, should be got resolved by
contacting competent authority of GRSE prior to submission of bid.
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1. Name of the Bidder:

2. Job Description:

3. Tender Reference:

(A) Details of Executed relevant jobs :

FORMAT FOR TECHNICAL ELIGIBILITY

ANNEXURE-3

Sl. | Description of | Order No., Date Start & Actual Actual Order | Scope of | Details of Work completion
No. Executed & Value (in Completion start Completion | placed | work for | Resources/ | certificate Ref. No. &
relevant jobs INR) date as per date Date by executed | Machinery | date (Supporting soft
(Supporting soft Order contract Deployed or, hard copy to be
or, hard copy to (To submitted)
be submitted) quantify)

(Signature of Authorized Representative with official seal)

Date:

Name:

Designation:

Note: Please add additional pages if required.
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ANNEXURE-4

FORMAT FOR FINANCIAL ELIGIBILITY
(To be submitted in Company’s Letterhead)

Financial Data for evaluating Financial Eligibility

Ela Financial Years Turn Over (Rs. In Lacs)
1 2020-21
2 2019-20
3 2018-19

(Signature of Authorized Representative with official seal)

Date:

Name:
Designation:
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ANNEXURE-5

FORMAT OF SELF-CERTIFICATION FOR DECLARATION REGARDING BLACKLISTING/ TENDER
HOLIDAY

(To be submitted in Company’s Letterhead)

I / We, Proprietor/ Partner(s)/ Director(s) of M/s. ------ hereby declare that

our firm/company namely M/s.----- have neither been
blacklisted nor have received any tender holiday by any PSUs/Central & State Govt. Organizations or any
other Government / Quasi Government Organizations during last 03 (three) years ending on ----------------

-------- (date)from taking part in Government tenders.

Or

I / We Proprietor/ Partner(s)/ Director(s) of M/s. ------- hereby declare that our
firm/company namely M/s.--- has received tender
holiday from M/s--- --(name of PSUs/Central & State Govt. Organizations or any

other Government / Quasi Government Organizations) from taking part in Government tenders for a period

of ------m--- months w.e.f.--- to (date). The period is over on -------------- (date) and
now our firm/company is entitled to take part in Government tenders. (relevant withdrawal/revocation

document is attached).

In case the above information are found inappropriate, I/We are fully aware that the offer submitted by our

firm / contract awarded to our firm/company namely M/s ---will
be rejected/cancelled by M/s GRSE, and EMD/SD shall be forfeited and appropriate action will be taken

in accordance with the vendor policy of GRSE.

Signature -

Name ---

Designation: --

Name & address of the firm; ------

Date: Signature of Bidder with Seal.
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Annexure-10

CHECK LIST FOR BILL SUBMISSION - for Service Contracts

A. GENERAL PARTICULARS: (to be checked and submitted by Contractor/Vendor)
A.1 | BTN (as per BTS System): -
Invoice No and date / E-Invoice No. & Date (if applicable for
A.2 | the vendor)
(Original & in triplicate)
A.3 | PO Number
A.4 | Name of Vendor
MW / RBD/ FOJ/ TU /
A.5 | Location of work: 61Park/Vendor's
premises

I. For RA Bill (Running/Progressive bill) (Putv Mark) | YES | NO NA
A.6 | PO Number and date verified with Invoice:
A7 Vendor Name & Address in Invoice verified with Purchase

) Order:
A.8 | Vendor Code as in PO verified with Invoice:
A.9 | Original certified WDC enclosed:
A10 Whether WDC is Certified by the Authorized Person as per
) PO / SOTR with Rubber Stamp

A.12 | HSN/SAC code is as per PO
A.13 | GSTIN No. is as per PO
A.14 | GST % is as per PO
A.15 | Security Deposit (SD) submitted as per PO
A.16 | PBG of equivalent amount submitted, as per PO
A.17 | Compliance of Statutory Liabilities of labour as per PO

II. Applicable for Final/Balance Bill (Put v' Mark)
A.20 | Certified Job Completion Certificate (JCC) enclosed
A.21 | MRS as per PO terms enclosed (If applicable)
A.22 | Guarantee Period (GP) expired as per PO term
A23 PBG of equivalent amount submitted, if GP is not over (If

Yes, copy to enclose with the bill)

Signature of Vendor's representative
with Seal/Stamp
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For GRSE Use Only

To be checked and verified by Bill certifying authority
B. | (Put v Mark) YES | NO NA
B.1 | Whether Bill has been forwarded through BTS
B.2 Whether WDC is Certified by the Authorized Person as per
) PO / SOTR with Rubber Stamp
B3 Job starting & Completion Date (Schedule & Actual)
) indicated in WDC
B4 Certification of Penalty/ Recovery from bill indicated in
’ WDC, if applicable
B.5 Whether Bill is Certified by the Authorized Person as per PO
’ / SOTR with Rubber Stamp
B6 Certification of Penalty/ Recovery from bill as per WDC, if
’ applicable
B.7 Service Entry Sheet (SES)/GR in line with WDC, PO &
) Invoice
For Final/Balance Bill (Put v Mark)
B.8 | Certified MRS copy as per PO terms enclosed (If applicable)
B.9 | Guarantee Period (GP) expired as per PO term and JCC
PBG copy of equivalent amount till GP validity enclosed (if
B.10 .
GP is not over)

GRSE Bill Certifying Authority

Signature of

with Designation
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

THE CONTRACT LABOUR (R& A), ACT, 1970 AND CENTRAL RULES, 1971

SL. NATURE OF FORM NO. | RESPONSIBILITY REMARKS

NO. STATUTORY
REQUIREMENTS

01 | Labour License Form -l Contractor Contractors engaging 20 or more contract

labours would apply for obtaining labour
license (in triplicate) to the ALC (C),
Kolkata. A copy of the license should be
submitted to concerned Unit HR
Department.

Note: The Contractor cannot deploy more
than the number of workmen mentioned in
the license on any day.

02 | Renewal of labour Form -II Contractor The contractor shall apply to the ALC(C),
license Kolkata for renewal of license at least 30

days prior to its expiry. A copy of the
acknowledgement / renewed license
should be submitted to concerned Unit HR
Department.

03 | Notice for | Form-VIl Contractor / The contractor shall submit Form — VIl to
commencement |/ Principal the Inspector / Labour Enforcement
completion of Employer Officer (C), Kolkata within 15 days
work intimating  the  actual date  of

commencement / completion of the work.
The receipted copy of Form - VII should
be submitted to concerned Unit HR
Department.

MAINTENANCE OF REGISTERS

04 | Employee FORM-A Contractor Comprising of personal details like name,
Register father's name, DOB, Address etc. of the

workmen engaged by the contractor.

05 | Wages Payment| FORM-B Contractor Comprising of current rate of minimum
Register wages, employees PF & ESI contribution

and other allowances, if any.

06 | Register of Loan/| FORM-C Contractor To maintain record of loans, fines and
Recoveries / Fines advances given, if any and monthly record
etc. of recoveries.

07 | Attendance FORM-D Contractor Data of daily attendance of each workmen
Registers engaged by the contractor indicating their

in and out time.
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SL. NATURE OF FORMNO. | RESPONSIBILITY REMARKS
NO. STATUTORY
REQUIREMENTS

08 | Employment Card | Form - XII Contractor Every contractor shall issue employment
card / appointment letter to their contract
workers within 03 days from their date of

e employment. ]

09 | Service Certificate | Form - VIII Contractor To be issued by the contractor upon
termination of employment / completion of
work efc.

10 | Wage-slip Form - XIX Contractor Contractors shall issue wage-slip to their
workmen at least 01 day prior to
disbursement of wages.

11 | Annual Return Online Contractor Every Contractors shall prepare Annual

Submission Return for the previous year which is

submitted online by the Contractors’ in
Shram Suvidha Portal to the Registering
Officer within 31st Jan of the following
year.
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CHECK LIST OF STATUTORY RESPONSIBILITY OF CONTRACTOR

COMPLIANCE OF OTHER STATUES FOR ENGAGEMENT OF CONTRACTORS’ WORKMEN

Sl.
No.

Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

01

The Factories Act,
1948 & West Bengal
Factories Rules, 1958

Contractor

1. Leave with Wages: Every worker who has worked
for a period of 240 days or more is entitled to get leave
with wages to be calculated one day for every 20 days
of work performed by him.

2. Payment of Overtime: Where a worker has worked
for more than 09 hours in any day or for more than 48
hours in a week, he shall, in respect of overtime work,
be entitled to wages twice the hourly rate.

3. Hours of Work: The total nos. of hours of work in a
week, including overtime, shall not exceed sixty.

4. Hours of Overtime: The total hours of overtime shall
not exceed fifty in any quarter ie. during three
consecutive months for any worker.

02

Payment of Wages
Act, 1936

Contractor

Contractors (employer) engaging less than 1,000
persons have to pay wages before expiry of the 7th day
after the last day of wage period.

03

The Minimum Wages
Act, 1948

Contractor

Contractors (5mp|oyer) shall pay minimum wages to
every worker as per the Central rates circulated by the
Management from time to time.

04

The EPF & MP Act,
1952

Contractor

1. Every contractor shall obtain the following before
commencement of work:

(a) PF Code No. of the firm.

(b) PF UAN i.r.o of the workmen engaged by him.

(c) Ensure submission of nominee and dependent
details while applying for UAN of workmen.

Contractor

2. Every contractor shall contribute towards PF @ 12%
of the monthly wages of each workman as employer's
share and recover 12% of monthly wages from each
employee, as employees share and thereafter remit the
entire amount to EPFO i.r.o every workman engaged
by him. The contribution for the preceding month
should be remitted prior to expiry of the 15th day of the
following month. Contractors (Employers) are also
required to bear the administrative charges as
applicable.
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Sl
No.

Relevant Statues

Responsibility

Compliances to be ensured as per the Statute

05

The ESI Act, 1948

~ Contractor

1. Every contractor shall obtain the following:
a) ESI Code No. of the firm
(b) ESI code no. i.r.o of the workmen engaged by him

(c) Ensure submission of nominee and dependent
details while applying for ESI TIC (E-Pehchan Card).

Contractor

12 Every contractor shall remit ESI contribution

(employers’ share @ 3.25% and employees' share @
0.75%) i.r.o every workman engaged by him for the
preceding month prior to expiry of the 15th day of the
following month.

06

The Payment of
Bonus Act 1965 &
Rules

Contractor

Contractor

1. Contractors shall pay annual bonus to their workmen
(Contract Labour) drawing wages below and upto Rs.
21,000/~ per month. Bonus will be payable minimum @
8.33% and maximum @ 20% of annual wages.

| 2 Register in Form - C format {Rule 4(b}} of The |

Payment of Bonus Act, 1965’ is to be maintained by the
contractor for submission of Annual Return as per the
Act.
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Annexure- 15 “B”

RESPONSIBILITIES OF CONTRACTORS OVER AND
ABOVE THE STATUTORY REQUIREMENTS

(1) Contractors shall take all necessary steps for disbursement of wages through
bank-transfer and issue a payment notice at least 02 days prior to such bank-transfer
for information of respective unit HR Dept. as well his workers. (should be incorporated
in the contract document in the Payment Terms).

(i) All contractors should obtain labour-licenses prior to commencement of work.
Principal Employer shall not allow any contractor without license.

(i) All outsourced jobs are required to be supervised by a Supervisor duly
appointed by the Contractor. The contractor should declare the name and contact
number of the supervisor(s) against each P.O before commencement of work and
submit the details of the supervisor(s) to the respective unit HR Department. He should
keep adequate nos. of supervisors to supervise and co-ordinate the execution of job
by contract labours. (The principal employer must check that the name and number of
the supervisor which has been provided by the contractor, whether the same person
is coming as the said supervisor).

(iv)  The supervisor's name should not be mentioned in the employee register as he
is not a contract labour.

(v) Supervisor of concerned contractor should be present in the work-site where
the contract labours of the concerned contractor are supposed to work. To ensure the
presence of the supervisor, their attendance may be recorded by the user department
on daily basis.

(vi)  Contractor should mention the name of his Supervisor / agent / manager in
Form-Il which is to be submitted to ALC (C) for obtaining labour license.
(vii)  The supervisor should maintain the attendance register of their contract labours
(Form-D) which may be randomly checked by the Officers of the user department. This
attendance register will be submitted by the contractors on monthly basis along with
the wages-payment registers to the respective unit HR Depts. for obtaining certification
of payment of wages to each contractor labour based on their daily / monthly
attendances.

(viil)  Contractors must submit details of their firms in the Appendix B1 format prior to
commencement of work. They must also submit details of their contract labours in B2
formats for making new gate-passes for the purpose of entry / exit prior to the
engagement of such contract labour.

e e % e v de e
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